CONSTRUCTION LOAN AGREEMENT

OWNER-OCCUPIED REHABILITATION LOAN PROGRAM

This Construction Loan Agreement (this “Agreement”), is entered into effective as June
2, 2015, among Borrower, Lender and Contractor who are identified and whose addresses are
stated below. This Agreement relates to the manner of disbursement of the loan proceeds on the
Note for the benefit of Borrower for the rehabilitation and/or renovation of the Improvements on
the Property under the Lender's Owner-Occupied Housing Rehabilitation Program. The Note. is
secured by liens on the Property and Improvements granted the Mechanic's Lien Contract and
the Deed of Trust.

BORROWER: Teresa G. Lara
BORROWER’S ADDRESS:
P.0. Box 519
217 E. Cano St.
Edcouch, Texas 78538
LENDER: County of Hidalgo, a political subdivision of the State of Texas
LENDER’S ADDRESS:
County of Hidalgo, Urban County Program
Owner-Occupied Rehabilitation Loan Program
427 E. Duranta Ave., Suite 107,
Alamo, Texas 78516
CONTRACTOR: Rene Garza, G & G Contractors
CONTRACTOR’S ADDRESS:

5125 S, Hwy 281 Ste. 3
Edinburg, Texas 78539

NOTE:

Mechanic's Lien Note (“Mechanic’s Lien Note™) of even date herewith, in the -
original principal amount of $54,630.00, executed by Borrower, and payable to
the order of Coniractor, which note has been renewed and extended into a
Promissory Note of even date herewith, in the original principal amount of
$54 630.00, executed by Borrower, and payable to Lender.
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CONTRACT:

Mechanic's Lien Contract and Transfer of Lien of even date herewith, executed by

Borrower and Contractor providing for the rehabilitation and/or renovation to the

Improvements and (i) granting Contractor liens against the Property to secure

payment of the Mechanic’s Lien Note; and (i1) transferring such liens to Lender.
SECURITY FOR PAYMENT:

Mechanic's and materialman's lien on the Property granted by Borrower to
Contractor in the Mechanic's Lien Contract and Transfer of Lien (the “Mechanic’s
Lien Contract”), which liens were transferred thereunder to Lender, which
Mechanic's Lien Contract and Transfer of Lien is recorded in the Real Property
Records of Hidalge County, Texas, and a deed of trust lien on the Property
granted by Borrower for the benefit of Lender in a Deed of Trust (“Deed of
Trust”) of even date herewith, which Deed of Trust is recorded in the Real
Property Records of Hidalgo County, Texas ‘

PROPERTY: See Exhibit “A” attached hereto and made a part hereof for all purposes
- IMPROVEMENTS:

Renovation and/or rehabilitation to Borrower’s residence located on the Property
according to: (i) Plans and Specifications, Timetable and Budget attached hereto
as Exhibit “B”; (ii) an Owner-Occupied Rehabilitation Loan Program Contract
(the “Rehabilitation Contract”™) of even date herewith entered into by and between
Borrower and Lender; and (iii) the accepted bid submitted to Lender by
Contractor. ‘

AMOUNT AVAILABLE FOR CONSTRUCTION: $54,630.00

For good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, Borrower, Lender and Contractor agree as follows:

1. Purpose and Limitation of Advances.

~(a) Subject to the provisions of this Agreement, and in compliance with
Subchapter K, Chapter 53, Texas Property Code, Lender will advance funds to Contractor for the
benefit of Borrower in the aggregate amount of the Note. Provided Contractor has obtained the
performance bond required in Paragraph 1 (b) of this Agreement, Lender will advance the
Amount Available for Construction during the course of the construction of the Improvements,
in accordance with this Agreement. The Amount Available for Construction will be advanced
solely to pay Contractor for costs of labor performed and materials furnished by Contractor
pursuant to the Contract. '
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(b) Contractor may furnish a performance bond (“Bond™), at Contractor’s sole
cost and expense, to be kept in force throughout the period of this Agreement, in an amount
equal to the Amount Available for Construction. The Bond shall: (i) cover Contractor's faithful
performance of the Contract, free of liens upon the Property; (ii) name as obligees both Borrower
and Lender, jointly and severally; (iil) be written by surety companies qualified to do business in
the State of Texas; and (iv) be in such form and with such sureties as the Lender may approve.

. (c) Construction advances are to be made by Lender to Borrower for work
done.

(d) If Contractor has provided Lender and Borrower the Bond permitted by
this Agreement, Contractor may submit a request for 40% of the Amount Available for
Construction (“Initial Advance™) when 50% of the work related to the Improvements have been
completed and Coniractor and Borrower have complied with the provisions of Paragraph 3 of
this Agreement. A second request for construction advance for 50% of the Amount Available
for Construction (“Final Advance”) may be submitted when the Improvements have been
completed and accepted by Borrower and Lender and Contractor and Borrower have complied
with the provisions of Paragraph 4 of this Agreement.

(e) If Contractor has not provided Lender and Borrower the Bond permitted
by this Agreement, Contractor may submit a request for 90% of the Amount Available for
Construction when the Improvements have been completed and accepted by Borrower and
Lender, and Contractor and Borrower have complied with the provisions of Paragraph 4 (except
as to the Bond) of this Agreement.

)] All requests for construction advances shall comply with Subchapter K,
" Chapter 53, Texas Property Code, and be made on forms approved by Lender. Each construction
advance shall be in an amount equal to the Amount Available for Construction times the
applicable percentage as determined by Lender and/or its inspectors. Lender may prepare a chart
for determining the percentage of completion and the schedule of advances to be made by
Lender, and Lender may limit advances according to the schedule based on the percentage of the
Improvements that are complete at the time of any request for construction advance.

(g)  Whenever in the sole opinion of Lender the cost of completing the
Improvements pursuant to the plans and specifications approved by Lender exceeds the total
amount of unadvanced loan proceeds, Borrower, at Lender's request, shall pay such excess to the
satisfaction of Lender prior to any further advances under the Note.

2. Lender’s Payments on Behalf of Borrower, TLender shall make payments for the
cost of construction of the Improvements by check payable to the Owner and Contractor, ot to
Contractor, and in Lender's discretion, following Contractor's default under this Agreement or
the Contract, jointly to Contractor and Contractor's subcontractors or suppliers.
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3. Conditions to Initial Advance. Lender shall have no obligation to make the Initial
Advance of funds to Borrower unless and until Contractor has furnished Borrower and Lender
the Bond permitted by this Contract, and the following conditions have been satisfied:

(a)  Borrower has executed and delivered to Lender this Agreement, the
Contract, the Note, the Deed of Trust, the Owner-Occupied Rehabilitation Loan Program
Contract of even date herewith by and between Borrower and Lender, and Affidavit of
Commencement and other documents securing the loan evidenced by the Note; and Contractor
has executed and delivered to Lender this Agreement, the Contract, an Affidavit of
Commencement and other documents securing the loan evidenced by the Note;

- (b)  Borrower and Contractor have furnished Lender all documents required by
Lender to evidence compliance with Subchapter K, Chapter 53, Texas Property Code;

{c) To the extent applicable, Coniractor has furnished Lender evidence that
Contractor has established a construction account in compliance with Chapter 162, Texas
Property Code;

(d)  Contractor has provided Lender a copy of the final plans and
specifications for the construction of the Improvements accepiable to Lender, along with a
timetable and budget for completion of the Improvements as required by this Agreement and the-
Contractor's accepted bid;

{e) Contractor has provided Lender a copy of the building permit for the
Improvements; '

() Contractor has provided Borrower and Lender a list of all subcontractors
used or to be used for completion of the Improvements, and executed partial releases and lien
waivers from Contractor and any subcontractors and suppliers who performed work and/or
materials at any time in connection with the Improvements, in a form acceptable to Lender, for
all amounts to be disbursed to Contractor against the Amount Available for Construction;

(g) Contractor has provided Lender a copy of all insurance policies, which
Contractor is required to maintain under the Contract, or in lieu thereof, a ceriificate of insurance
which confirms Contractor has obtained all insurance required under the Contract;

(h)-  Contractor has provided Lender evidence that Contractor is in compliance
with Chapter 416, Texas Property Code; and

(1) Borrower and Contractor have provided Lender such other items as
Lender shall reasonably require. ' ' h

4. Final Advance. The Final Advance (except for retainage, which will be disbursed

in accordance with paragraph 5) shall be disbursed at the completion of the Improvements when
Contractor has delivered to Lender all documents required under Paragraph 3 and the following:
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(a) an affidavit of completion executed by Borrower and Contractor (the
“Affidavit of Completion™), a final bills- paid affidavit executed by Contractor (the “Final Bills-
Paid Affidavit”), and final waivers of lien and releases executed by Contractor and any.
subcontractors and suppliers who performed work and/or materials at any time in connection
with the Improvements (collectively, the “Releases™), which documents comply with Subchapter
K, Chapter 53, Texas Property Code and are acceptable to Lender, together with supporting
evidence that: (i) the construction work for the Improvements has been fully completed; and (i1}
all bills for labor and material have been paid in full;

(b)  Evidence that Borrower and Contractor have complied with all applicable
laws pertaining to the location, development, and construction of the Improvements and that all
governmental authorities having jurisdiction have approved: (i) the location, development and
construction of the Improvements to the Property; and (11) all other matters requiring approval by
governmental authorities; and

(¢)  Borrower and Contractor have provided such other items as Lender shall
reasonably require,

5. Disbursement of Retainage. The retainage will not be disbursed until: (i) (a) the
Releases have been filed in the Real Property Records of Hidalgo County, Texas, (b) the
deadline to file an affidavit claiming a lien against the Property in connection with the
Improvements (that is, the fifteenth (15”‘) day of the third calendar month after the day the
indebtedness accrues) has expired and no such affidavits have been filed, or (¢) if any affidavits
claiming a lien against the Property in connection with the Improvements have been filed, the
claims set forth in such affidavits have been resolved and the affidavits have been released of
record; (iii) the Affidavit of Completion and the Final Bills-Paid Affidavit have been filed in the
Real Property Records of Hidalgo County, Texas; and (iv) Borrower and Contractor have
complied with Paragraph 4 of this Agreement. '

0. Inspections. Lender shall be entitled to: (i) use its own personnel; or (it) to
designate an architect, engineer or other third party; to make any inspections or certifications
required by Lender, and Lender shall not be required to make any loan advance unti} Lender has
received inspections and certifications satisfactory to it. Prior to each loan advance, and at such
other times as Lender may require, either Borrower or Contractor will be required to call for a
physical inspection by Lender or other party designated by Lender.

7. Borrower's and_Contractor's Additional Obligations. Borrower and Contractor
further agree that:

(@)  The Improvements will be constructed and fully equipped in a good and
workmanlike manner with materials of high quality, using all new materials, strictly in
accordance with the plans and specifications approved by Lender, and that the Improvements
will comply with: (i) all applicable Housing Quality Standards contained in 24 Code of Federal
Regulations, as amended, if the Property is located outside the jurisdiction of a municipality; or
(ii) all applicable local building codes and ordinances of the municipality if the Property is
[ocated within the jurisdiction of a municipality, unless the municipality has no local building
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codes and ordinances, in which event Owner shall comply with all applicable Housing Quality
Standards contained in 24 Code of Federal Regulations, as amended;

()  No changes will be made in the plans and specifications submitted to
Lender except on the written approval of the same by Lender;

(©) No extras shall be allowed to any contractor or subcontractor or any
change made in any contract or subcontract without the Lender's prior written approval and
consent;

(&)  Contractor will promptly furnish Lender, at Lender's request, after
execution thereof, executed copies of all contracts between Contractor and subcontractors, and of
all contracts between Contractor and its suppliers, as well as contracts between subcontractors
and their suppliers;

(e) Borrower and Contractor will cooperate with Lender in arranging for
inspections by represeniatives of Lender of the progress of construction from time to time and
will promptly comply with Lender's requirements or satisfy any objections regarding
construction of the Improvements or the progress thereof;

(f) Borrower and -Contractor will not suffer or permit any mechanics’ or
materialmen's lien claims to be filed or otherwise asserted against the Property and will promptly
discharge the same in case of the filing of any claims for lien or proceedings for the enforcement
thereof; provided, however, that Borrower shall have the right to contest in good faith and with
reasonable diligence the validity of any such lien or claim on furnishing to Lender such security
or indemnity as it may require;

(g) Borrower will pay all real estate taxes and assessments of every kind on
the Property before the same become delinquent, and Lender may at any time require Borrower
to provide evidence that taxes have been paid current;

(h) In the event that Lender shall expend any amount in performance of any of
Borrower's covenants or agreements under the Note or any document securing the Note, such
amounts shall constitute additional indebtedness secured under the Contract;

(1) All of the personal property, fixtures, attachments, and equipment
delivered on, attached to, or used in connection with the construction of the Improvements or the
operation thereof will be kept free and clear of all liens, encumbrances, and security interests
whatsoever, and Borrower will be the absolute owner of such personal property, fixtures,
attachments, and equipment and Contractor and Borrower will, from time to time, furnish Lender
with satisfactory evidence of such ownership, including searches of applicable public records;

) Borrower and Contractor will comply with their respective obligations

under this Agreement and the Contract and with all applicable laws, rules, ordinances and
regulations; : o
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k) Borrower and Contractor will comply with the Special Conditions, if any,
set forth in Exhibit “C” attached hereto;

) Contractor will pay all premiums on all insurance policies requlred from
time to time during the progress of construction, and furnish to Lender additional and renewal
jnsurance policies with companies, coverage, and amounts satisfactory to Lender; and

(m)  Contractor will keep accurate and proper books and records of the
construction of the Improvements, and will at all reasonable hours allow Lender or its
representative to examine such books and records and all contracts and bills relating to the
construction of the Improvements.

D Contractor shall not discriminate against any employee or applicant for
employment because of sex, race, creed, color, national origin or handicap and shall take
affirmative action to ensure that during the application process and during employment
applicants and employees are treated without regard to their race, creed, color, national origin or
handicap. Such action shall include, but not be limited to hiring and employment, upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Contractor
shall continuously post in conspicuous places, readily available to employees and applicants for
employment, notices to be provided or approved by the County of Hidalgo, setting forth the
provisions of this non-discrimination provision and such other notices as may be required by
law.

8. Actions For Lender's Benefit Only. THE AUTHORITY HEREIN
CONFERRED ON LENDER AND ANY ACTION TAKEN BY LENDER IN MAKING
INSPECTIONS OF THE PROPERTY, PROCURING SWORN STATEMENTS AND
WAIVERS OF LIENS, APPROVING CONTRACTS AND SUBCONTRACTS AND
APPROVING PLANS AND SPECIFICATIONS WILL BE TAKEN BY LENDER FOR
ITS OWN PROTECTION ONLY, AND LENDER SHALL NOT BE DEEMED. TO HAVE
ASSUMED ANY RESPONSIBILITY TO BORROWER OR ANY OTHER PERSON
WITH RESPECT TO ANY SUCH ACTION HEREIN AUTHORIZED OR TAKEN BY
LENDER OR WITH RESPECT TO THE PROPER CONSTRUCTION OF THE
IMPROVEMENTS, PERFORMANCE OF CONTRACTS OR SUBCONTRACTS BY
ANY CONTRACTORS OR SUBCONTRACTORS, OR PREVENTION OF CLAIMS
FOR MECHANIC'S LIEN.

9, Non-Waiver By Lender. No waiver of any breach or default hereunder shall
constitute or be construed as a waiver by Lender of any subsequent breach or default or of any
breach or default of any other provision. No waiver of any term or provision of this Agreement
shall be binding unless executed in writing by the party entitled to the benefit thereof. Pursuit by
Lender of any remedies set forth in this Agreement does not preclude pursuit by Lender of other
remedies in this Agreement or provided by law.
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10. Conflict of Interest. BORROWER AND CONTRACTOR REPRESENT AND
WARRANT TO LENDER THAT, TO THE BEST OF THEIR KNOWLEDGE, NO
EMPLOYEE, AGENT, CONSULTANT, OFFICER, OR ELECTED OR APPOINTED
OFFICIAL OF LENDER WHO EXERCISES OR HAS EXERCISED ANY FUNCTIONS
OR RESPONSIBILITIES WITH RESPECT TO THE ACTIVITIES ASSISTED WITH
THE LENDER'S OWNER-OCCUPIED REHABILITATION LOAN PROGRAM OR
WHO ARE IN A POSITION TO PARTICIPATE IN A DECISION MAKING PROCESS
OR GAIN INSIDE INFORMATION WITH REGARD TO THESE ACTIVITIES, .
DURING THEIR TENURE OR WITHIN ONE YEAR THEREAFTER, HAS A
FINANCIAL INTEREST OR BENEFIT IN THE LOAN RELATED TO THIS
AGREEMENT, OR THE PROCEEDS THEREUNDER, EITHER FOR THEMSELVES
OR THOSE WITH WHOM THEY HAVE FAMILY OR BUSINESS TIES.

11.  Dispute Resolution. All disputes between Contractor and Borrower regarding the
" construction project which is the subject of this Agreement, including, but not limited to, all
disputes with regard to the Contract and this Agreement, shall, in the first instance, be submitted,
in writing, with supporting documentation, within ten (10) days of the incident giving rise fo the
dispute, to Lender’s program director having responsibility for the Lender’s owner-occupied
rehabilitation loan program for resolution. Except for good canse shown, any dispute not
submitted within such ten (10) day period shall be deemed waived. While a dispute is pending,
Contractor and Borrower shall otherwise proceed to perform all obligations under the Contract
and this Agreement not otherwise in dispute.

12.  Sole and Only Agreement. This Agreement and its exhibits and the instruments
executed in connection therewith constitute the sole and only agreement of the parties hereto and
supersedes any prior understandings or written or oral agreements between the parties respecting
the within subject matter.

13.  Severability. If one or more provisions of this Agreement are held to be
unenforceable under applicable law, such provisions shall be excluded from this Agreement and
the balance of this Agreement shall be interpreted as if such provisions were so excluded and
shall be enforceable in accordance with its terms.

14, Interpretation. No provision of this Agreement will be interpreted in favor of, or
against, any of the parties hereto by reason of the extent to which any such party or its counsel
participated in the drafting thereof or by reason of the extent to which any such provision in
inconsistent with any prior draft hereof or thereof. In the event of a conflict between this
Agreement, the Mechanic’s Lien Contract and/or the Rehabilitation Contract, the provisions in
the document containing the most stringent requirement for the matter in dispute shall control

15. Jurisdiction and Venue. The parties agree that any suit, action or proceeding
brought by a party against the other in connection with or arising from this Agreement (“Judicial
Action”) shall be brought only in any United States Federal or Texas state court located in
Hidalgo County,
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Texas and the partics hereby consent to the exclusive jurisdiction of such courts (and the
appropriate appellate courts) in any such Judicial Action and waives any objection to venue laid
therein. If either party is a prevailing party in a Judicial Action, such party is entitled to recover
from the non-prevailing party all costs of such proceeding and reasonable attorney’s fees.

16, General Provisions, This Agreement:

a. may not be assigned by Owner or Contractor without the prior written consent
of County;

b. may not be amended or modified, in whole or in part, unless such amendment
or modification is executed in writing by both parties;

c. binds and inures to the benefit of the parties and their respective heirs,
successors and permitted assigns; and

d. is for the sole benefit of the parties hereto and their respective heirs,
successors and permitted assigns. Nothing herein shall give, or be construed to
give, any legal or equitable rights hereunder to any other person or entity other
than the parties hereto and their respective heirs, successors and permitted
assigns.

NOTICE

ANY HOLDER OF THIS CONSUMER CREDIT CONTRACT IS SUBJECT TO ALL
CLAIMS AND DEFENSES WHICH THE DEBTOR COULD ASSERT AGAINST THE
"SELLER OF GOODS OR SERVICES OBTAINED PURSUANT HERETO OR WITH
THE PROCEEDS HEREOF. RECOVERY HEREUNDER BY THE DEBTOR SHALL
NOT EXCEED AMOUNTS PAID BY THE DEBTOR HEREUNDER.

- IMPORTANT NOTICE: YOU AND YOUR CONTRACTOR ARE RESPONSIBLE FOR
MEETING THE TERMS AND CONDITIONS OF THIS CONTRACT. IF YOU SIGN
THIS CONTRACT AND YOU FAIL TO MEET THE TERMS AND CONDITIONS OF
THIS CONTRACT, YOU MAY LOSE YOUR LEGAL OWNERSHIP RIGHTS IN YOUR
HOME. KNOW YOUR RIGHTS AND DUTIES UNDER THE LAW,

RESIDENTIAL CONSTRUCTION LIABILITY ACT (RCLA) NOTICE

This contract is subject to Chapter 27 of the Texas Property Code. The provisions of
that chapter may affect your right to recover damages arising from the performance of this
contract. If you have a complaint concerning a construction defect arising from the
performance of this contract and that defect has not been corrected through normal
warranty service, you must provide the notice required by Chapter 27 of the Texas
Property Code to the contractor by certified mail, return reeceipt requested, not later than
the 60th day before the date you file suit to recover damages in a court of law or initiate
arbitration. The notice must refer to Chapter 27 of the Texas Property Code and must
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describe the construction defect. If requested by the contractor, you must provide the
contractor an opportunity to inspect and cure the defect as provided by Section 27.004 of
the Texas Property Code.

BORROWER:

Teresa G. Lara

YOoUu, THE OWNER, MAY CANCEL THIS TRANSACTION AT ANY TIME BEFORE
MIDNIGHT OF THE THIRD BUSINESS DAY AFTER THE DATE OF THIS TRANSACTION. SEE
THE ATTACHED NOTICE OF CANCELLATION FORM FOR AN EXPLANATION OF THIS
RIGHT.

LENDER:

COUNTY OF HIDALGO, a political
subdivision of the State of Texas

By: Diana R. Serna ‘
Its: Director of Urban County Program

CONTRACTOR:

By: Rene Garza
Its: G & G Contractors

APPROVED AS TO FORM
Atlas & Hall, L.L.P.

By: Steve Crain

Date: June 19, 2013
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STATE OF TEXAS §

| §

COUNTY OF HIDALGO §
This instrument  was acknowledged before. me on this day of

., by Diana R. Serna, Director of Urban County Program of the
County of Hidalgo, a political subdivision of the State of Texas, on behalf of said political
subdivision.

NOTARY PUBLIC, STATE OF TEXAS

STATE OF TEXAS §
§
COUNTY OF HIDALGO §

This instrument was acknowledged before me on this 2" day of June 2015, by Teresa
G. Lara.

NOTARY PUBLIC, STATE OF TEXAS

STATE OF TEXAS

R I N

COUNTY OF HIDALGO

This instrument was acknowledged before me on thjs_zn‘] day of June 2015, by Rene
Garza, DBA G & G Contractors, a Contractor of the State of Texas, on behalf of said
Hidalgo County.

NOTARY PUBLIC, STATE OF TEXAS
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YOU MAY CANCEL THIS TRANSACTION, WITHOUT ANY PENALTY OR
OBLIGATION, WITHIN THREE BUSINESS DAYS FROM THE ABOVE DATE.

IF YOU CANCEL, ANY PROPERTY TRADED IN, ANY PAYMENTS MADE BY YOU
UNDER THE CONTRACT OR SALE, AND ANY NEGOTIABLE INSTRUMENT EXECUTED BY
YOU WILL BE RETURNED WITHIN TEN BUSINESS DAYS FOLLOWING RECEIPT BY THE
MERCHANT OF YOUR CANCELLATION NOTICE, AND ANY SECURITY INTEREST ARISING
OUT OF THE TRANSACTION WILL BE CANCELED.

IF YOU CANCEL YOU MUST MAKE AVAILABLE TO THE MERCHANT AT YOUR
RESIDENCE, IN SUBSTANTIALLY AS GOOD CONDITION AS WHEN RECEIVED, ANY GOODS
- DELIVERED TO YOU UNDER THIS CONTRACT OR SALE; OR YOU MAY IF YOU WISH, -
COMPLY WITH THE INSTRUCTIONS OF THE MERCHANT REGARDING THE RETURN
SHIPMENT OF THE GOODS AT THE MERCHANT’S EXPENSE AND RISK.

IF YOU DO NOT AGREE TO RETURN THE GOODS TO THE MERCHANT OR IF THE
MERCHANT DOES NOT PICK THEM UP WITHIN TWENTY DAYS OF THE DATE OF YOUR
NOTICE OF CANCELLATION, YOU MAY RETAIN OR DISPOSE OF THE GOODS WITHOUT
ANY FURTHER OBLIGATION. '

TO CANCEL THIS TRANSACTION, MAIL OR DELIVER A SIGNED AND DATED COPY
OF THIS CANCELLATION NOTICE OR ANY OTHER WRITTEN NOTICE, OR SEND A
TELEGRAM, TO RENE GARZA, G & G CONTRACTORS, AT 5125 S Hwy 281 STE. 3,
EDINBURG, TEXAS 78539 NOT LATER THAN MIDNIGHT OF JUNE 4, 2015,

I HEREBY CANCEL THIS TRANSACTION.

Dated:

OWNER:

Teresa G. Lara
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: EXHIBIT “A”
LEGAL DESCRIPTION OF THE PROPERTY

All of Lot 17, 18, 19, 20 and 21 Block 4, NORTHSIDE ADDITION TO EDCOUCH
TEXAS, Hidalgo County Texas, according to the map or plat thereof recorded in Volume
5, Page 4, Map Records Hidalgo County Texas.




EXHIBIT “B”
PLANS AND SPECIFICATIONS,
TIMETABLE
AND.
BUDGET
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—INSTALL ACHOR BOLTS AT PERIMETER AT 4 0.C.

—USE ONLY, COMPACTED SELECTED FiLL DIRT, FINISH FLOOR
10 BE 18" FROM TOP QF CURB, UNLESS OTHERWISE NOTED.

14'-10"

34-0"

-OQUNDATION PLAN

YREF SCALE:

M.T.5.
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34!

SQUARE FOOTAGE

Llv

NG AREA

PORCH/ PATID

525
57

TOTAL SO. FT.

986

DOOR _SCEDULE

ORY

TASK

SZ %8

TYPE

LOCKS i

96"
i

30°

PATIC
<

P

¢/ closet !
7 RO
b mum% >

INSTALL NEW UNIT
W/ DUAL PEER HOLES

30

METAL W/ LOW
PROFILE THRSHLD.

LEVER TYPE ENTRY
LOCK W/ DEACBOLT.

INSTALL NEW UNIT

30

HOLLOW CORE

LEVER TYPE PRIVACY

INSTALL NEW UNIY

30

HOLLOW CORE

PASSAGE

4

INSTALL NEW UNIT

20540

HOLLOW CORE

PASSAGE A/C CLOSET

INSTALL NEW UNIT

(2) 2

HOLLGW CORE

PASSAGE

a

INSTALL NEW UNIT

20

HOLLOW METAL

LOCK w/ CEADBOLT

10 -4

A

GENERAL NOTES

30

et
B
e/
erele
e

-5/12 SLOPE WITH 16" CVERHANG
-SUPPLY RIDGE/SOFFIT VENTS WHERE NEEDED

~INSTALL PORCH RAILING WHERE FINISH GRADE
IS LOWER THAN 1" FROM PORCH FLOOR.

—INSTALL PORCH STEPS WHERE FiNISH GRADE
IS LOWER THAN 6" FROM PORCH FLOCR.

L7 L —CLENT IS REQUESTING CONNECTIOS FOR A
G

LECTRIC STOVE.

—INSTALL A MIN. OF TWQ PHONE JACKS & CABLE
—LORNECTIONS AS PER OWNERS REQUEST.
EXTERIOR COLOR CHOICES TO BE OR MATCH:
SoFTEM sAELY

wall §W G| =7 Wm s G175
INTERIOR COLOR CHOQICES TO BE OR MATCH:
ALLY G T PEACH FU7L

T

wall gW 534% b g,/ G2

| BAVE READ AND FULLY AGREE WITH
THE WRITE-UP AND PLANS AS PRESENTED
T0ME THIS 4377 DAY OF MAY.. 2015

Vﬁ§g§?it

FLOOR PLAN

REF SCALE: LTS
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LOW "E" W/ METAL MESH SCREENS

STEEL DOOR
W/ PEEK HOLEZ

\ RIDGE VENT

220 FIBER GLASS SHINGLES

TOTAL AREA

986 SQ. 1.
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OWNER (8) . 217 E. Cano St Edcouch CASE NO.:_ED 20-15-01 DATE: _ 5/12/13

1. FOUNDATION WORK:

BUILD A NZW CONCRETE FOUNDATION TO GOMPLY 'WITH PLANS,
SPECS, O AND/ COUNTY REQUIREMENTS, PROJECTS T2 BE 18"
ABQVE CENTER LINZ OF STREZT OR 18" ABOYE MATURAL GROUMD,
WHICHEYER IS GREATER, PROVIDE CONGRETE SLAS FOR A/C UNIT &
L QF 12 X 25 DRIVEWAY (depending an city).

Z. PLUMBING GENERAL: (3tE sPECS)

ALL PLUMBING ROUGH SHALL 88 AS FOLLOWS!

> WATER SUPPLY TO HOUSE SHALL HAVE A ' CUTORF VALVE
BEFORE ENTRY TO HOUSE,

TERIQR WATER SUPPLY LIMES FOR HOUSE SHALL BE ALL NEW

PEX OF APERCREIATE DIAVETER

N

N

L, EXTERIOR WATER SUFPLY

,.zm.m mmﬁo_\,amo,ﬁé_

« OF APROPRIATE DIAMETER FOR OWY (DRAIM, WASTE, AMD
YENTS
> SEWER COMMECTICH SHALL HAVE (1} PLASTIC FYC SEWER CLESN
GUT.

ALL PLUMBING FINISH SHALL BE AS FOLLOWS:
» RELATED PLUMBING ITEMS:

+  (2)EXTERIOR HOSE BRASS BIR FAJCETS:

» - 3% CUTOFF VALVES WITH ESCUTCHEOMS FOR ALL FIXTURES.
FIHTURES:

o PLUMBING SEALANT FOR ALL DRAINS, AND SN

> ALLOTHER RELATED PLUMEING [SEE SFECS)
FIXTURES: (SEZ SPECS)

+ KITC _, H SihE W/ RECATED PLUMEBING & Tro-#
FAUCETS

RERIMETERS

s SHOWZR WITHRELATED _ur_ WEING AND HANDICAP
ACCESBIELE,

+  SHOWER FAUCETS & REMOVABLE SHOWER HEA

«  MEDICINE CAEINETS/TCWEL RACKS/ T.2, DISPEMCER!
|0041mmca... & S0AP HOLDER, & SHOWER ROD (SEE SPECS)

s 'WATZR HEATER INSTALLED AS-FER SPECS. (GAS OR
ELECTRIC AS FER QWNER REQUEST)

OTHER RELATED ITEMS

«  RANGE CONNECTIONS AS PER OWNERS REQUSTISEE
32CTICN 23

« 4 DRYEZR EXAUST VENT,

e INWALL WASHING MACKINE EOX, WITH SRASE FAUCETS &
RELATED PLUMBING,
HOOK UP ALL DRAINAGE LINES TC CITY SBEWER SYSTEM IF
AVAILABLE, SEE CITY FOR INFORMATION,TEST SEPTIC
SYSTEM IF EXISTING FOR INTEGRITY AND'REPLACE IF
NECESSARY AND MORE THAN 10 YEARS OF AGE

3. INTERIOR/EXTERIOR WALLS &

CEILINGS:
[TERIOR AND EXTERIOR WALL FRAMING:
Zxd" (32 GRBETTER) FOR USE IN; SOLE PLATES (TREATED
LUMSER)
« DOUELETOP PLATES -
«  S25/PRE-CUT STUDS @ 18" O.C.
- WINDOW SILLS
o CEIUNG JOIST GHAIN 3LOCKING @ 48" 0.C.
> 26" {#2 ORBETTER) FOR UST IN:
+  WINDOW & DOOR HEADERS WiTH 1/2' SPACER,
*  CEILING JOIST @ 24" 0.C,, FOR CLEARANCES _..pmmmm THAN 12!
CEILING JOIST SHALL BE @ 16" Q.C.

SPECIFICATIONS
ALL SPECIFICATIONS SHALL ASSUME THE USE OF CONTRACTOR'S MINIMUM GENERAL SPECIFICATIONS MANUAL

e [NSTALL BOOT TIES IN EVERY CORNER QF TH=
HOUSE ALONG WITH METAL ANCHORS OM 80TH
BOTTCM AND TOP PLATES OF HOME
ALL EXTERIOR CEILING COVERINGS:
e 38" CDEXTERIOR PLYWOOD FOR PORCH nm_CZOm
ALL INTERIOR WALL & CEILING COVERINGS,
+ %' SHEETRQCHK FINISHED AS PER SPECS.
o Y 'DAMP RESISTANT SHEETROGK FOR BATH AREAS.
ALL IMTERIOR CEILINGS SHALL HAVE ORAMGE PEEL TEXTURE,
ALL INTERIQR WALL SURFACESS SHALL HAVE ORANGE PEZL
TEXTURE.
ALL EXTERTIOR TRIMMINGS SHOULD CONSIST OF CEDAR
OO0,

4. ROOF:(sLOPE=512)
ROOF SHALL HAVE:
o AHIPIGABLE STYLE ROGCF WITH 18" OVERHANGS,
s HHPIGABLE STYLE FRONT PORCH AS PER PLANS.
»  PORCH COLUGMNS MUST BE FASTENED TO
COMCRETE,
» AN ADEQUATE COMBINATION OF RIDGE & SCFFIT
YENTS WITH AIR CHUTES.
+  ADECUATE RAIN GUTTERS WITH COWM SPOUTS
FOR THE ROOF AREA THAT MAY AFFECT OWNERS,
e SHINGLES TORE OF LIGHT COLOR (no black shi

PORCH & CANOPY FLOORS:
THE HOUSE SHALL HAVE PORCH FLOORS AS FOLLOWS:

+  AFRONT PORCH FLOOR,

= A SIDERACK PORCK FLOOR,
PROVIDE RAMF & (2-HANDRAILS TO EACH FBONT ANDIOR
SIDE PORCH STERS

6. INSULATION:

MS| cr.pﬂm

ALL LIVING AREA CEIILINGS WITH ELOWN N
INSULATION TO AN R-49 FACTOR. {need & combined R-
30 & R-1S to meat requirement)

HAVE RULER INSTALLED FOR EVER 300 SQUARE
FEET BEFORE FRAMING AND ROUGH-MN INSPECTHON
1S BCHEDULED.

INFILTRATION FOAM S#ALL 2= USED ARQUND aLL
WINDCWS, WIRES, nrc_gmﬁzo, mlmn._.m,n,».., 284
BOTYOM PLATES, AND ALL PENETRATED AREAS.
ALL PERIMETER WALLS WITH R+15 F.G. BATT.

ALL EXTERIOR PIPES EXPOSED TO 'WEATHER.

v

w

LYY

7. INTERIOR FINISH:

ALL TRIM SHALL BE INSTALLED AS PER SPECS.

ALL PAINT SHALL BE APPLIED AS PER SPECS (2-CCATS) WATH
PAINT COMPARABLE JN QUALITY TO SHERWIN WILLIAMS.
ALLOW A VARIETY OF DIFFERENT COLORS FOR CLIENT TO
CHOOSE FROM, (2 COLOR CHOICE MIN).

8. EXTERIOR FINISH:

PAINT ENTIRE HOUSE AS, PER SPECS WATH PAINT
COMPARABLE [N QUALITY TO SHERWIN WILLIAMS. PRIMER
T0 BE O, BASED & PAINT NUST BE EQUIVALENT TO A-100, (2
COLOR CHOICE i),

9. SIDING:

THE SIDING SHALL B 516" FIBER CEMENT WITH ALL CEDAR
TRIM TO ENTIRE HOUSE,

ADDRESS: 217 E. Cano St Edeouch, TX PHONE:_936-262-2814 BY: ERIC TREVINO

10. WINDOWS:
SHALL BE HEW LOW *E* DOUBLE PANE INSULATED ALUMINUA

WINDOWS, SIZE AS PER PLAN. KEEP LABELS ON WINDOWS UNTIL
FINAL IMSPECTION HAS BEEN CLEARED,

11. CARINETS GENERAL:
BUILD ANDIOR INSTALL MEW KITCHEN CABINETS TO INCLUDE:

> ARANGE CABINET,

> AKITCHEN! BATEROOM FORMICA COUNTER TOF OF

MATCHING COLOR.

BUILD AND / GRINSTALL A MEW VAMITY CABINET (IF APFLICABLE)
FOR BATHROOM WITH FORMICA TO MATCH LAVATORY,  ~
SINK, AND WALLS, ALL CABINETRY FIECES SHOULD BE NEW
AND COMPLETE AND BUILT IO PROFESSIGNAL STANDARDS.

12. FLOQOR, SUBFLOOR, & FINISH

FLOORING:
APPLY VCT FLOOR TILE TO ALL LIVING AREA HOUSE FLOORS.

%3. ELECTRICAL GENERAL

ALL ELECTRICAL INSTALLATIONS & WORK AS PER ELECTRICAL

)Qum WITE THE FOLLOWING CONDITIONS:

PROVIDE RANGE CUTLET AS PER OWNER'S REQUEST.

PROVYIDE APPROFRIATE WASHER & DRYER COMNESTION.

{2) 52" CEILING FANS [CEILING HUGGER STYLE) COMPARABLE

IN QUALITY 70 THE *HUNTER' BRAMD, THE CONTACTOR SHalL

ALLOW §120.00 FOR MATERIAL & 1L4BOR, LOGATON AS PER

OWNER REQUEST,

# INSTALL GFCI QUTLETS IN BATHROOMS, KITCHEN, AHD
EXTERIOR WALLS.

*  EACHELECTRICAL PANEL GR BREAKERBOX, LIGHT SWITEH, &
THERMOSTAT MO HIGHER THAN 48" ABOYE FLODR

»  EACHELECTRICAL PLUG TO BE 15" ABOVE THE FLOCR

*  ANY QUTLETS WITHIN & FROM KITCHEN QR BATHROOM SINKS
MUST BE GFCI

14. RANGE HOOD:

INSTALL A RANGE HOOD TO AT CWNER'S RANGE SIZE (30° OR 387
AND VENT TO EXTERIOR,

AR R

15. BATHROQOM ACCESSGRIES:

ALL ACCESSORIES & MEDICINE CABINETS AS PER SPECS,
INCLUDE CURTAIN ROD & PLASTIC RETAINING DAM TO HELP
BREVENT WATER FROM ESCAPING SHOWER, INSTALL PEDESTAL
SINK AND CABINET ABOVE TOILET. (ALBO INCLUDE TOILET PAPER,
TOOTHERUSH, AND SOAP HOLDER.}

16. ACCESS FOR PEYSICAL

DISABILITIES:
INSTALL ONE CONC, RAMP AS PER OWNERS REQUEST THAT
CONNECTS WITH 12 X 23 DRIVEWAY AND STEPS WITH
HANDRAILS
BATHROOM SHOULD ACCOMMODATE GRAR BARS WHERE
INDICATED IN PLANS

77. HEATING & A/C:

PROVIDE & INSTALL A 16 SEER GENTRAL AIR CONDITIONING
COMPARABLE I QUALITY TO A CARRIER BRAND UNIT FOR THE
ENTIRE HOUSE. INCLUDE DIGITAL THERMOSTAT.

Komm oz

18. SMOKE DETECTORS:

INSTALL 4 SMOKE DETECTOR INSIDE EACH SLEEPING ROCHM,
OQUTSIDE SLEEPING ROOMS, ALL WIRED IN SERIES.

18. GENERAL NOTES.

CONTRACTOR IS RESPONSIBLE FOR:
YOU'RE 8ID TO INCLUDE ANY COST RELATED TQ
REQUIREMENTS FROM CITY. CHANGE ORDERS FOR THIS
FARTICULAR PURPOSE WiLL NOT BE ACCEPTED OR
PROCESSED TO CORRECT THE ABOVE MENTIONED, )
YOUR BID TO INCLUDE ANY COST RELATED TO RES-CHECK &
ENERGY COMPLIANCE REQUIREMENTS,

THE DEMOLISH AND DISPOSAL EXISTING STRUCTURE.

HE COMPLIANCE OF ALL THE REQUIRED BUILDING

ELEVATIONS. -

PROVIDE 6" OF LANDSCARE DIRT ARCUND THE HOUSE

ALONG WITH SUFFICIENT GRASS SEEDS UP TQ 10 OF

PERIMETER.

> PROVIDING THE APPROPRIATE ELECTRICAL AND JOR GAS
CONNECTIONS FOR RANGE AS PER APRICANT'S REQUEST
AND ACCORDING TO APPLICABLE PLUMBINGIELECTRICAL
CCDE.

> PROVIDE PHONE JACKS & CABLE COMNECTIONS IN EVERY
BORM & LIVING SPACE, KITCHEN PHONE IF REQUESTED,

> FROVIDE TERMITE PRE-TREATMENT TO ENTIRE HOUSE,

7> OBTANING, DISPLAYING, AND SUSMITTING ALL FROFER
PERNTIS & INSPECTIONS,

¥ ALL CONTRACTORS WILL 3E RESPONSIBLE FOR ANY
ADDITIONAL PLANS, SPECIFICATIONS AND/OR DETAILS THAT
ARE REQUIRED BY CITIZS OR COUNTY AT THE T:ME OF
ATTAINING PERMITS,

IMUM 12¢-28 CONC. DRIVEWAY WITH CONNECTING
SIDEWALK TO RAMP FOR HANDICA® APPLICANTS.

»  ALL THE GENERAL INFORMATION CONTANED WITHIN
SECTION 23. GENERAL NQTES OF THE CONTRACTOR'S
GENERAL SPECIFICATIONS MANUAL.

> PROVIDE AND INSTALL PROJECTS SHSNS AT EACH

CONSTRUCTION SITE

CONTRACTOR 1S RESPONSIBLE FOR SUPPLYING FORT A

POTTY TRHCUGHOUT CONSTRUCTION PRCCESS fdemo to finat

Inspection)

SHOWER ENTRANCES TO BE 38" WIDE

ALL UCP HOMES MUST COMPLY WITH TEXAS

GOVERNMENT CODE §2306.514

THE HOMECWNER SHALL BE RESPONSIBLE FOR
> REMOVE AND DISPOEE OF ALL DEERIS ON SITE BEFORS THE

BEGINNING QFCONSTRUCTION, INCLUDING BUT NOT LIMITED

TO TIRES, ABANDONEDVEHICLES, OLD LUMBER, EYC.

MAKING NECESSARY DEPOSITS FOR ANY UT

CONNECTED TG THE NEW DWELLING, -

N

v

A

£

v

LAY

AT

| HAVE READ AND FULLY AGREE WITH THE WRITE-UF AND PLANS AS
PRESENTED TO ME.

Serrear

NAME OF APPLIGANT

NAMIE OF CO-APPLICANT



EXHIBIT “C”
SPECIAL CONDITIONS

None.




TIME TABLE

ACTIVITY

DATE(S)

Contract Signing

June 2, 2015

Demolition

June 11, 2015

Construction Start

June 12, 2015

After 50% construction completion

Anticipated Draws After 100% construction completion
' 30 days after construction completion
End Construction August 30, 2015
BUDGET
Total Cost

Pre-Development $ 0.00

Acquisition $ 0.00

Demolition/Construction $54,630.00

Other Costs: $ 0.00

TOTAL PROJECT COSTS $54,630.00




