

VANGUARD ENGINEERING

CIVIL • STRUCTURAL • TRANSPORTATION
GEO TECHNICAL • MATERIALS TESTING • DESIGN & CONSTRUCTION
13717 S. RICHMOND ST. P.O. BOX 1000 • WESLACO, TEXAS 78087

May 26, 2015

Attn: Tony Barco
Urban County Program
427 E. Duranta Ave
Suite 107
Alamo, Texas 78516

Re: **Hoehn Subdivision Bid Opening
Acknowledgment of Addendum
Hidalgo County, Texas**

Vanguard Engineering acknowledges that we received and signed the addendum for the Hoehn Subdivision Bid. The bid package that was submitted on May 20, 2015 and its included cost was prepared keeping this addendum into consideration.

Please do not hesitate to call us at (956) 514-5086 or at (956) 684-4556 should we need to entertain any questions, comments, or concerns you may have.

Respectfully,




Roberto Elissetche

CC: Patricio Avila
Urban County Program

CC: Amanda Flores
Urban County Program

VANGUARD ENGINEERING

4019 E. EXPRESSWAY 83, WESLACO, TEXAS 78087 • TEL: 956.514.5086 • FAX:
956.514.5036 • ADMIN@VANGUARDENG.COM



HIDALGO COUNTY
DRAINAGE
DISTRICT No. 1

RAUL E. SESIN, PE, CFM
General Manager
Floodplain Administrator

902 N. Doolittle Road
Edinburg, Texas 78542
Off 956 292.7080
Fax 956 292.7089

BOARD OF DIRECTORS

RAMON GARCIA
Chairman of the Board

A.C. CUELLAR, JR.
Board Member

EDUARDO "EDDIE" CANTU
Board Member

JOE M. FLORES
Board Member

JOSEPH PALACIOS
Board Member

May 27, 2015

Honorable Commissioner Joseph Palacios
Hidalgo County Precinct No. 4
1051 N. Doolittle Rd.
Edinburg, Texas 78542

RE: Hidalgo County Precinct No. 4
Pct. 4 – Water & Sewer Improvements – Hoehn Subdivision
Texas Department of Agriculture Contract No. 713045


Dear Commissioner Palacios;

Bids were received and opened for Hidalgo County Precinct No. 4 – Water & Sewer Improvements – Hoehn Subdivision Project; RFB No: 6544-69-6590-5200-6900-UCP-ACF on May 20, 2015. A total of four bids were received with VA Vanguard Engineering being the low bidder. Attached is a copy of the bid comparison for your review.

This project consists of the construction of a lift station, forcemain, filling of existing OSSF, yard line connections and gravity sanitary sewer lines. VA Vanguard Engineering has performed satisfactory work within Hidalgo County. We recommend awarding the project to VA Vanguard Engineering for the Base Bid and Alternates 1, 2, 3, 4, 5, 6, 7 & 8 for a total amount of \$1,220,170.75.

If you have any questions or require further information, please feel free to contact us at your convenience.

Respectfully,
HIDALGO COUNTY DRAINAGE DISTRICT No. 1


Raul E. Sesin, P.E., CFM
District General Manager

Attachments: Bid Comparison

BID COMPARISON

**PROJECT No. 6544-69-6590-5200-3900-UCP-AVF
HIDALGO COUNTY PRECINCT NO. 4 WATER & SEWER IMPROVEMENT - HOEHN SUBDIVISION**

BASE BID	Item No.	Item Description	Estimated Quantity	Unit	VG VANGUARD EGN.		ICE		SAENZ BROTHERS CONST		PEGA JPS UTILITIES	
					Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures
	1	FILLING OF OSSF	110	EA	\$ 420.00	\$ 46,200.00	\$ 1,000.00	\$ 110,000.00	\$ 45.00	\$ 4,950.00	\$ 800.00	\$ 88,000.00
	2	YARD LINES (CONNECTION FROM R.O.W. TO RESIDENCE)	110	EA	\$ 600.00	\$ 66,000.00	\$ 1,100.00	\$ 121,000.00	\$ 1,200.00	\$ 132,000.00	\$ 2,250.00	\$ 247,500.00
	3	LIFT STATION (INCLUDING WET WELL, PUMPS, VALVES, CONTROL PANEL, PIPING, CONCRETE FOUNDATION, FENCE AND ANY OTHER APPURTENANCES REQUIRED TO HAVE AN OPERATIONAL DUPLEX PUMP SYSTEM) FITTED FOR A	1	EA	\$ 150,000.00	\$ 150,000.00	\$ 220,000.00	\$ 220,000.00	\$ 325,000.00	\$ 325,000.00	\$ 350,000.00	\$ 350,000.00
	4	FORCE MAIN AIR VALVE WITH MANHOLE	6	EA	\$ 6,000.00	\$ 36,000.00	\$ 9,800.00	\$ 58,800.00	\$ 7,500.00	\$ 45,000.00	\$ 3,850.00	\$ 23,100.00
	5	FIBERGLASS MANHOLE WITH DROP STRUCTURE AND CONCRETE COLLAR FOR 24" PIPE	1	EA	\$ 13,000.00	\$ 13,000.00	\$ 10,500.00	\$ 10,500.00	\$ 9,500.00	\$ 9,500.00	\$ 5,895.00	\$ 5,895.00
	6	24" AWWWA DR-18 GRAVITY SEWER LINE	39	LF	\$ 120.00	\$ 4,680.00	\$ 190.00	\$ 7,410.00	\$ 250.00	\$ 9,750.00	\$ 180.00	\$ 7,020.00
	7	PIPE BEDDING AND BACKFILL	39	LF	\$ 15.00	\$ 585.00	\$ 6.00	\$ 234.00	\$ 85.00	\$ 3,315.00	\$ 10.00	\$ 390.00
	8	TRENCH PROTECTION	39	LF	\$ 1.50	\$ 58.50	\$ 15.00	\$ 585.00	\$ 195.00	\$ 7,605.00	\$ 5.00	\$ 195.00
	9	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TOEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 800.00	\$ 800.00	\$ 5,000.00	\$ 5,000.00	\$ 4,850.00	\$ 4,850.00
	10	TRAFFIC CONTROL	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 750.00	\$ 750.00	\$ 7,500.00	\$ 7,500.00	\$ 2,500.00	\$ 2,500.00
		TOTAL			\$ 320,523.50	\$ 530,079.00	\$ 549,520.00	\$ 729,450.00				

		VG VANGUARD EGN.		ICE		SAENZ BROTHERS CONST		PEGA JPS UTILITIES			
ADD ALTERNATE #1 BID (FORCE MAIN FROM LIFT STATION TO AIR VALVE #1)											
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures		
1	8" SDR-26 FORCE MAIN SEWER PIPE (GREEN)	59	LF	\$ 17.00	\$ 1,003.00	\$ 17.50	\$ 1,032.50	\$ 39.00	\$ 2,301.00	\$ 16.00	\$ 944.00
2	8" PVC 90° 45 DEGREE ELBOW	2	EA	\$ 200.00	\$ 400.00	\$ 550.00	\$ 1,100.00	\$ 650.00	\$ 1,300.00	\$ 500.00	\$ 1,000.00
3	THRUST BLOCK	2	EA	\$ 750.00	\$ 1,500.00	\$ 275.00	\$ 550.00	\$ 450.00	\$ 900.00	\$ 150.00	\$ 300.00
4	PIPE BEDDING AND BACKFILL	59	LF	\$ 15.00	\$ 885.00	\$ 4.90	\$ 289.10	\$ 95.00	\$ 5,605.00	\$ 2.00	\$ 118.00
5	TRENCH PROTECTION	59	LF	\$ 1.50	\$ 88.50	\$ 1.00	\$ 59.00	\$ 1.00	\$ 59.00	\$ 1.00	\$ 59.00
6	RE-LOCATION OF EXISTING FENCE & GATES	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 1,750.00	\$ 1,750.00	\$ 10,500.00	\$ 10,500.00	\$ 6,500.00	\$ 6,500.00
7	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00
8	TRAFFIC CONTROL	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 500.00	\$ 500.00	\$ 7,500.00	\$ 7,500.00	\$ 1,500.00	\$ 1,500.00
				ALTERNATE NO. 1 TOTAL	\$ 11,376.50	TOTAL	\$ 5,680.60	TOTAL	\$ 33,165.00	TOTAL	\$ 12,921.00

ADD ALTERNATE #2 BID (FORCE MAIN)		VG VANGUARD EGN.				ICE		SAENZ BROTHERS CONST		PEGA JPS UTILITIES	
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures
1	8" SDR-26 FORCE MAIN SEWER PIPE (GREEN)	7,993	LF	\$ 15.00	\$ 119,296.00	\$ 21.00	\$ 167,013.00	\$ 28.00	\$ 206,778.00	\$ 14.00	\$ 111,342.00
2	8" PVC C907 45 DEGREE ELBOW	10	EA	\$ 200.00	\$ 2,000.00	\$ 550.00	\$ 5,500.00	\$ 450.00	\$ 4,500.00	\$ 500.00	\$ 5,000.00
3	8" PVC C907 22.5 DEGREE ELBOW	16	EA	\$ 225.00	\$ 3,600.00	\$ 550.00	\$ 8,800.00	\$ 425.00	\$ 6,800.00	\$ 500.00	\$ 8,000.00
4	THRUST BLOCK	26	EA	\$ 750.00	\$ 19,500.00	\$ 275.00	\$ 7,150.00	\$ 450.00	\$ 11,700.00	\$ 150.00	\$ 3,900.00
5	PIPE BEDDING AND BACKFILL	7,993	LF	\$ 13.25	\$ 105,377.25	\$ 4.00	\$ 31,812.00	\$ 12.00	\$ 95,436.00	\$ 1.00	\$ 7,993.00
6	TRENCH PROTECTION	7,993	LF	\$ 1.50	\$ 11,889.50	\$ 1.00	\$ 7,993.00	\$ 1.00	\$ 7,993.00	\$ 1.00	\$ 7,993.00
7	ROAD REPAIR	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 38,800.00	\$ 38,800.00	\$ 4,500.00	\$ 4,500.00	\$ 6,500.00	\$ 6,500.00
8	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 9,000.00	\$ 9,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00
9	TRAFFIC CONTROL	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00	\$ 5,000.00	\$ 5,000.00
				ALTERNATE NO. 2 TOTAL \$ 287,171.75		TOTAL \$ 277,008.00		TOTAL \$ 350,147.00		TOTAL \$ 158,128.00	

ADD ALTERNATE #3 BID (ALIGNMENT A)		VG VANGUARD EGN.				ICE				SAENZ BROTHERS CONST				PEGA JPS UTILITIES									
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures										
1	12" SDR-26 GRAVITY SEWER PIPE (GREEN)	1,503	LF	20.00	\$ 30,060.00	34.00	\$ 51,102.00	49.00	\$ 73,647.00	50.00	\$ 75,150.00												
2	8" SDR-26 GRAVITY SEWER PIPE (GREEN)	197	LF	15.00	\$ 2,955.00	26.00	\$ 5,122.00	39.00	\$ 7,683.00	35.00	\$ 6,895.00												
3	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	5	EA	8,000.00	\$ 40,000.00	9,000.00	\$ 45,000.00	5,500.00	\$ 27,500.00	7,500.00	\$ 37,500.00												
4	FIBERGLASS MANHOLE WITH DROP STRUCTURE AND CONCRETE COLLAR (AS PER DETAIL)	2	EA	9,200.00	\$ 18,400.00	10,500.00	\$ 21,000.00	6,500.00	\$ 17,000.00	8,950.00	\$ 17,900.00												
5	4" SERVICE CONNECTION	36	EA	510.00	\$ 18,360.00	870.00	\$ 31,320.00	1,250.00	\$ 45,000.00	580.00	\$ 20,880.00												
6	8" CLEANOUT	1	EA	350.00	\$ 350.00	550.00	\$ 550.00	450.00	\$ 450.00	500.00	\$ 500.00												
7	PIPE BEDDING AND BACKFILL	1,700	LF	13.50	\$ 22,950.00	6.00	\$ 10,200.00	45.00	\$ 76,500.00	5.00	\$ 8,500.00												
8	TRENCH PROTECTION	1,700	LF	1.50	\$ 2,550.00	1.00	\$ 1,700.00	1.00	\$ 1,700.00	2.00	\$ 3,400.00												
9	ROAD REPAIR	1	LS	11,000.00	\$ 11,000.00	18,000.00	\$ 18,000.00	6,500.00	\$ 6,500.00	14,500.00	\$ 14,500.00												
10	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	3,000.00	\$ 3,000.00	1,700.00	\$ 1,700.00	5,000.00	\$ 5,000.00	2,850.00	\$ 2,850.00												
11	TRAFFIC CONTROL	1	LS	2,000.00	\$ 2,000.00	2,500.00	\$ 2,500.00	7,500.00	\$ 7,500.00	12,500.00	\$ 12,500.00												
ALTERNATE NO. 3 TOTAL					\$ 151,625.00	TOTAL					\$ 188,194.00	TOTAL					\$ 266,480.00	TOTAL					\$ 200,575.00

		VG VANGUARD EGN.				ICE				SAENZ BROTHERS CONST				PEGA JPS UTILITIES			
ADD ALTERNATE #4 BID (ALIGNMENT B)																	
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures		
1	8" SDR-26 GRAVITY SEWER PIPE (GREEN)	1,002	LF	\$ 15.00	\$ 15,030.00	\$ 26.00	\$ 26,052.00	\$ 39.00	\$ 39,078.00	\$ 30.00	\$ 30,060.00						
2	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	4	EA	\$ 8,250.00	\$ 33,000.00	\$ 7,500.00	\$ 30,000.00	\$ 4,500.00	\$ 18,000.00	\$ 6,950.00	\$ 27,800.00						
3	4" SERVICE CONNECTION	18	EA	\$ 750.00	\$ 12,000.00	\$ 870.00	\$ 13,920.00	\$ 1,250.00	\$ 20,000.00	\$ 580.00	\$ 9,280.00						
4	PIPE BEDDING AND BACKFILL	1,002	LF	\$ 15.00	\$ 15,030.00	\$ 6.00	\$ 6,012.00	\$ 45.00	\$ 45,090.00	\$ 5.00	\$ 5,010.00						
5	TRENCH PROTECTION	1,002	LF	\$ 2.00	\$ 2,004.00	\$ 1.00	\$ 1,002.00	\$ 1.00	\$ 1,002.00	\$ 2.00	\$ 2,004.00						
6	ROAD REPAIR	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 18,000.00	\$ 18,000.00	\$ 6,500.00	\$ 6,500.00	\$ 12,000.00	\$ 12,000.00						
7	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00						
8	TRAFFIC CONTROL	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00	\$ 4,000.00	\$ 4,000.00						
					ALTERNATE NO. 4 TOTAL	\$ 89,464.00	TOTAL	\$ 97,986.00	TOTAL	\$ 142,170.00	TOTAL	\$ 92,554.00					

ADD ALTERNATE #9 BID (ALIGNMENT C)		VG VANGUARD EGN.				ICE				SAENZ BROTHERS CONST				PEGA JPS UTILITIES									
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures								
1	8" SDR-26 GRAVITY SEWER PIPE (GREEN)	1,188	LF	\$ 15.00	\$ 17,820.00	\$ 26.00	\$ 30,888.00	\$ 39.00	\$ 46,332.00	\$ 30.00	\$ 35,640.00												
2	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	4	EA	\$ 8,250.00	\$ 33,000.00	\$ 7,500.00	\$ 30,000.00	\$ 4,500.00	\$ 18,000.00	\$ 6,850.00	\$ 27,400.00												
3	4" SERVICE CONNECTION	32	EA	\$ 500.00	\$ 16,000.00	\$ 870.00	\$ 27,840.00	\$ 1,250.00	\$ 40,000.00	\$ 500.00	\$ 16,000.00												
4	PIPE BEDDING AND BACKFILL	1,188	LF	\$ 13.50	\$ 16,038.00	\$ 6.00	\$ 7,128.00	\$ 45.00	\$ 53,460.00	\$ 5.00	\$ 5,940.00												
5	TRENCH PROTECTION	1,188	LF	\$ 1.50	\$ 1,782.00	\$ 1.00	\$ 1,188.00	\$ 1.00	\$ 1,188.00	\$ 2.00	\$ 2,376.00												
6	ROAD REPAIR	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 18,000.00	\$ 18,000.00	\$ 6,500.00	\$ 6,500.00	\$ 12,000.00	\$ 12,000.00												
7	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TOEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,200.00	\$ 1,200.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00												
8	TRAFFIC CONTROL	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00	\$ 4,500.00	\$ 4,500.00												
ALTERNATE NO. 5 TOTAL					\$ 96,040.00	TOTAL					\$ 117,744.09	TOTAL					\$ 177,980.00	TOTAL					\$ 106,356.00

		VG VANGUARD EGN.				ICE				SAENZ BROTHERS CONST				PEGA JPS UTILITIES			
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures		
1	8" SDR-26 GRAVITY SEWER PIPE (GREEN)	1,184	LF	\$ 15.00	\$ 17,760.00	\$ 26.00	\$ 30,784.00	\$ 39.00	\$ 46,176.00	\$ 30.00	\$ 35,520.00						
2	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	4	EA	\$ 8,250.00	\$ 33,000.00	\$ 7,500.00	\$ 30,000.00	\$ 4,500.00	\$ 18,000.00	\$ 6,850.00	\$ 27,400.00						
3	4" SERVICE CONNECTION	32	EA	\$ 500.00	\$ 16,000.00	\$ 870.00	\$ 27,840.00	\$ 1,250.00	\$ 40,000.00	\$ 500.00	\$ 16,000.00						
4	PIPE BEDDING AND BACKFILL	1,184	LF	\$ 13.50	\$ 15,984.00	\$ 6.00	\$ 7,104.00	\$ 45.00	\$ 53,280.00	\$ 5.00	\$ 5,920.00						
5	TRENCH PROTECTION	1,184	LF	\$ 1.50	\$ 1,776.00	\$ 1.00	\$ 1,184.00	\$ 1.00	\$ 1,184.00	\$ 2.00	\$ 2,368.00						
6	ROAD REPAIR	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 18,000.00	\$ 18,000.00	\$ 6,500.00	\$ 6,500.00	\$ 12,000.00	\$ 12,000.00						
7	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00						
8	TRAFFIC CONTROL	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00	\$ 3,850.00	\$ 3,850.00						
ALTERNATE NO. 6 TOTAL					\$ 99,420.00	TOTAL					\$ 117,912.00	TOTAL					\$ 177,640.00
						TOTAL					\$ 117,912.00	TOTAL					\$ 106,558.00

ADD ALTERNATE #7 BID (ALIGNMENT E)		VG VANGUARD EGN.		ICE		SAENZ BROTHERS CONST		PEGA JPS UTILITIES			
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures		
1	8" SDR-28 GRAVITY SEWER PIPE (GREEN)	1,187	LF	\$ 15.00	\$ 17,805.00	\$ 26.00	\$ 30,882.00	\$ 39.00	\$ 46,293.00		
2	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	4	EA	\$ 8,250.00	\$ 33,000.00	\$ 7,500.00	\$ 30,000.00	\$ 4,500.00	\$ 18,000.00		
3	4" SERVICE CONNECTION	33	EA	\$ 500.00	\$ 16,500.00	\$ 870.00	\$ 28,710.00	\$ 1,250.00	\$ 41,250.00		
4	PIPE BEDDING AND BACKFILL	1,187	LF	\$ 13.50	\$ 16,024.50	\$ 6.00	\$ 7,122.00	\$ 45.00	\$ 53,415.00		
5	TRENCH PROTECTION	1,187	LF	\$ 1.50	\$ 1,780.50	\$ 1.00	\$ 1,187.00	\$ 1.00	\$ 1,187.00		
6	ROAD REPAIR	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 18,000.00	\$ 18,000.00	\$ 6,500.00	\$ 6,500.00		
7 EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION											
		1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00		
8	TRAFFIC CONTROL	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00		
				ALTERNATE NO. 7 TOTAL	\$ 96,010.00	TOTAL	\$ 118,881.00	TOTAL	\$ 179,145.00	TOTAL	\$ 106,719.00

ADD ALTERNATE #8 BID (ALIGNMENT F)		VG VANGUARD EGN.				ICE				SAENZ BROTHERS CONST				PEGA JPS UTILITIES			
Item No.	Item Description	Estimated Quantity	Unit	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures	Unit Price In Figures	Total Extension In Figures		
1	8" SDR-28 GRAVITY SEWER PIPE (GREEN)	973	LF	\$ 15.00	\$ 14,595.00	\$ 28.00	\$ 25,298.00	\$ 39.00	\$ 37,947.00	\$ 30.00	\$ 29,190.00						
2	FIBERGLASS MANHOLE WITH CONCRETE COLLAR	3	EA	\$ 8,250.00	\$ 24,750.00	\$ 7,500.00	\$ 22,500.00	\$ 4,500.00	\$ 13,500.00	\$ 6,850.00	\$ 20,550.00						
3	4" SERVICE CONNECTION	14	EA	\$ 600.00	\$ 8,400.00	\$ 870.00	\$ 12,180.00	\$ 1,250.00	\$ 17,500.00	\$ 500.00	\$ 7,000.00						
4	PIPE BEDDING AND BACKFILL	973	LF	\$ 13.50	\$ 13,135.50	\$ 6.00	\$ 5,838.00	\$ 45.00	\$ 43,765.00	\$ 5.00	\$ 4,865.00						
5	TRENCH PROTECTION	973	LF	\$ 1.50	\$ 1,459.50	\$ 1.00	\$ 973.00	\$ 1.00	\$ 973.00	\$ 2.00	\$ 1,946.00						
6	ROAD REPAIR	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 18,000.00	\$ 18,000.00	\$ 6,500.00	\$ 6,500.00	\$ 8,500.00	\$ 8,500.00						
7. EROSION AND SEDIMENT CONTROL STRUCTURAL																	
PRACTICES TO COMPLY WITH COUNTY AND TCEQ																	
REQUIREMENTS FOR STORM WATER POLLUTION																	
	PREVENTION	1	LS	\$ 1,700.00	\$ 1,700.00	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00						
8	TRAFFIC CONTROL	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00	\$ 3,500.00	\$ 3,500.00						
ALTERNATE NO. 8 TOTAL \$ 73,540.00																	
TOTAL \$ 87,788.00																	
TOTAL \$ 132,705.00																	
TOTAL \$ 78,051.00																	

	VG VANGUARD EGN.	ICE	SAENZ BROTHERS CONST	PEGA UPS UTILITIES
	BASE BID TOTAL	\$ 320,523.50		
	ALTERNATE NO. 1 TOTAL	\$ 11,976.50	\$ 549,620.00	\$ 729,450.00
	ALTERNATE NO. 2 TOTAL	\$ 287,171.75	\$ 33,165.00	\$ 12,921.00
	ALTERNATE NO. 3 TOTAL	\$ 151,625.00	\$ 350,147.00	\$ 158,128.00
	ALTERNATE NO. 4 TOTAL	\$ 88,464.00	\$ 268,480.00	\$ 200,575.00
	ALTERNATE NO. 5 TOTAL	\$ 96,040.00	\$ 142,170.00	\$ 92,654.00
	ALTERNATE NO. 6 TOTAL	\$ 95,420.00	\$ 177,980.00	\$ 106,356.00
	ALTERNATE NO. 7 TOTAL	\$ 96,010.00	\$ 179,145.00	\$ 106,719.00
	ALTERNATE NO. 8 TOTAL	\$ 73,540.00	\$ 132,705.00	\$ 78,051.00
	Base Bid + Alternates 1, 2, 3, 4, 5, 6, 7 & 8	\$ 1,220,170.75	\$ 2,011,052.00	\$ 1,590,412.00

**CONSTRUCTION
CONTRACT**

This Agreement entered into this June 2, 2015 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and VG Vanguard Engineering, LLC (a corporation) (a partnership) (an individual) of Weslaco, State of Texas, hereinafter called "CONTRACTOR".

WITNESSETH

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

PROJECT NAME:	2013 Texas Department of Agriculture (TDA) Colonia Fund- Contract #713045
PROJECT No.:	6544-69-6591-000-6900-UCP-AVF
PROJECT DESCRIPTION:	First-time Rehabilitation: Single-unit sewer service, septic tank decommission and yard line connections within colonias located within Hoehn Drive Subdivision- located South of Monte Cristo Road (FM 1925), approximately 1/4 mile East of Depot Road, inside the City of McAllen's 5 mile ETJ, in PCT. 4.

hereinafter called the project, for the sum of (\$1,220,170.75) – one million two hundred twenty two thousand one hundred seventy dollars and zero cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by Raul E. Sesin, P.E CFM and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within (180) One hundred eighty consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$250.00) Two hundred fifty dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

Name of Signatory
Name of Firm

Name of Firm: VG Vanguard Engineering, LLC

Address: 2201 Northgate Dr.
Weslaco, Tx 78596

Federal I.D./S.S.: 26-2162257

STATE OF TEXAS :
:
COUNTY OF HIDALGO :

This instrument was acknowledged before me on this the ___ day of _____, 20____,

by _____, _____ of and on behalf of _____
(title) (a corporation) (a partnership) (an individual)

Notary Public - Signature

WITNESS:

URBAN COUNTY PROGRAM

Diana R. Serna , Director
Urban County Program

APPROVED AS TO FORM
Atlas, Hall & Rodriguez
By: Stephen L. Crain
Date: July 12, 2012