



**HIDALGO COUNTY
DRAINAGE
DISTRICT No. 1**

RAUL E. SESIN, PE, CFM
General Manager
Floodplain Administrator

902 N. Doolittle Road
Edinburg, Texas 78542
Off 956 292.7080
Fax 956 292.7089

BOARD OF DIRECTORS

RAMON GARCIA
Chairman of the Board

A.C. CUELLAR, JR.
Board Member

EDUARDO "EDDIE" CANTU
Board Member

JOE M. FLORES
Board Member

JOSEPH PALACIOS
Board Member

January 12, 2015

Honorable Commissioner Eduardo "Eddie" Cantú
Hidalgo County Precinct No. 2
300 W. Hall Acres Rd., Suite G
Pharr, Texas 78577

RE: Hidalgo County Precinct No. 2 Eldora Road Improvements
(From I Road to Raul Longoria Road)
Bid No.: 2015-367-12-02-MSS


Dear Commissioner Cantú;

Bids were received and opened for Hidalgo County Precinct No. 2 Eldora Road Improvements (From I Road to Raul Longoria Road); Work Bid No: 2015-367-12-02-MSS on December 2, 2015. A total of two bids were received with 2GS, LLC being the low bidder. Attached is a copy of the bid tabulation for your review.

This project consists of road reconstruction and drainage improvements along Eldora Road within the project limits. 2GS, LLC has constructed several projects to satisfaction within Hidalgo County. I recommend awarding the project to 2GS, LLC for the base bid plus Alternate Bid #1 (Remove/Replace MBGF) for a total amount of \$279,192.75.

If you have any questions or require further information, please feel free to contact me at your convenience.

Respectfully,
HIDALGO COUNTY DRAINAGE DISTRICT No. 1



Raul E. Sesin, P.E., C.F.M.
General Manager
Floodplain Administrator

Attachments: Bid Comparison

BID COMPARISON

HIDALGO COUNTY PRECINCT No. 2

PROJECT No. 2015-367-12-02-MSS

ELDORA ROAD IMPROVEMENTS (FROM "I" RD. TO RAUL LONGORIA RD.)

BASE BID

		2GS, LLC				FOREMOST PAVING		
Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	
1	1 1/2" HMAC TYPE "D"	10,368	SY	\$ 9.00	\$ 93,312.00	\$ 8.25	\$ 85,536.00	
2	PRIME COAT (MC-30) (0.2 GAL/SY)	10,185	SY	\$ 0.75	\$ 7,638.75	\$ 1.20	\$ 12,222.00	
3	TACK COAT (SS-1) (0.14 GAL/SY)	184	SY	\$ 5.00	\$ 920.00	\$ 6.00	\$ 1,104.00	
4	SCARIFY, PROCESS, PREPARE & STABILIZE (2.5% LIME) ESISTING ROAD SECTION TO ACHIEVE PROPOSED BASE	11,096	SY	\$ 4.00	\$ 44,384.00	\$ 8.00	\$ 88,768.00	
5	1" COMPACTED CALICHE	11,096	SY	\$ 4.25	\$ 47,158.00	\$ 2.50	\$ 27,740.00	
6	COMPACTED CALICHE FILL	196	SY	\$ 8.00	\$ 1,568.00	\$ 25.00	\$ 4,900.00	
7	EROSION AND SEDIMENT CONTROL STRUCTURAL PRACTICES TO COMPLY WITH COUNTY AND TCEQ REQUIREMENTS FOR STORM WATER POLLUTION PREVENTION	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 17,500.00	\$ 17,500.00	
8	REGRADE ROADSIDE DITCH	7,292	LF	\$ 3.00	\$ 21,876.00	\$ 2.25	\$ 16,407.00	
9	18"HIGH PERFORMANCE POLYPROPYLENE STORM DRAIN PIPE	197	LF	\$ 30.00	\$ 5,910.00	\$ 45.00	\$ 8,865.00	
10	18" RUBBER GASKET RCP CL III STROM DRAIN PIPE	16	LF	\$ 40.00	\$ 640.00	\$ 110.00	\$ 1,760.00	
11	TYPE "C-C" INLET WITH CONCRETE APRON	1	EA	\$ 3,500.00	\$ 3,500.00	\$ 4,500.00	\$ 4,500.00	
12	STORM TRENCH BEDDING & BACKFILL	33	LF	\$ 7.00	\$ 231.00	\$ 25.00	\$ 825.00	
13	TRENCH PROTECTION	33	LF	\$ 25.00	\$ 825.00	\$ 10.00	\$ 330.00	
14	SAFETY END TREATMENT FOR 18" PIPE	3	EA	\$ 1,300.00	\$ 3,900.00	\$ 1,200.00	\$ 3,600.00	
15	ASPHALT DRIVEWAYS (3" CALICHE BASE & 1" ACP)	122	SY	\$ 15.00	\$ 1,830.00	\$ 60.00	\$ 7,320.00	
15	TRAFFIC CONTROL	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 18,800.00	\$ 18,800.00	
16	PAVEMENT MARKINGS	1	LS	\$ 13,000.00	\$ 13,000.00	\$ 7,500.00	\$ 7,500.00	
17	STOP SIGN R1-1 (36" X 36")	1	EA	\$ 300.00	\$ 300.00	\$ 450.00	\$ 450.00	

		2GS, LLC				FOREMOST PAVING	
Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price
18	STOP AHEAD SIGN W3-1 (30" X 30")	1	EA	\$ 300.00	\$ 300.00	\$ 450.00	\$ 450.00
				BASE BID TOTAL	\$ 260,792.75		\$ 308,577.00
ADD ALTERNATE #1 BID							
1	REMOVE & REPLACE EXISTING METAL BEAM GUARD FENCE	368	LF	\$ 50.00	\$ 18,400.00	\$ 60.00	\$ 22,080.00
				ADD ALTERNATE NO. 1 TOTAL	\$ 18,400.00		\$ 22,080.00
ADD ALTERNATE #2 BID							
1	BIAXIAL GEOGRID 1200	11,096	SY	\$ 3.00	\$ 33,288.00	\$ 2.85	\$ 31,623.60
				ADD ALTERNATE NO. 2 TOTAL	\$ 33,288.00		\$ 31,623.60
ADD ALTERNATE #3 BID							
1	CEMENT STABILIZATION (2%)	11,096	SY	\$ 2.75	\$ 30,514.00	\$ 2.75	\$ 30,514.00
				ADD ALTERNATE NO. 3 TOTAL	\$ 30,514.00		\$ 30,514.00