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INFORMATION FOR BIDDERS 
 

1. Receipt and Opening of Bids 
 
The Hidalgo County Pct # 3 (herein called the “Owner”), invites bids on the form 
attached hereto, all blanks of which must be appropriately filled in.  Bids will be received 
by the Owner at the Hidalgo County Purchasing department until Wednesday  
 date   at 9:30 a.m. and then at said office publicly open and read aloud.  
The envelopes containing the bids must be sealed, addressed to Martha L. Salazar, 
Hidalgo County Purchasing Agent at 2812 S Business 281, Edinburg, Texas 78539 and 
designated as Bid for Hidalgo County Pct # 3 La Joya Watershed Improvements – 
South Detention Basin Project. 
 
The owner may consider informal any bid not prepared and submitted in accordance with 
provisions hereof and may waive any informalities or reject any and all bids.  Any bid 
may be withdrawn prior to the above scheduled time for the opening of bids or authorized 
postponement thereof.  Any bid received after the time and date specified shall not be 
considered.  No bidder may withdraw a bid within 60 days after the actual date of the 
opening thereof. 
 

2. Preparation of Bid 
 

Each bid must be submitted on the prescribed forms and Certification by Bidder 
(contractor), concerning Labor Standards and Prevailing Wage Requirements.  All blank 
spaces for bid prices must be filled in, in ink or typewritten, in both words and figures, 
and the foregoing Certificates must be fully completed and executed when submitted. 
 
Each bid must be submitted in a sealed envelopes bearing on the outside the name of the 
bidder, his address, and the name of the project for which the bid is submitted.  If 
forwarded by mail, the sealed envelope containing the bid must be enclosed in another 
enveloped addressed as specified in the bid form. 
 

3. Subcontracts 
 

The bidder is specifically advised that any person, firm, or other party to whom is 
proposed to ward a subcontract under this contract –  
 
a Must be acceptable to the Owner after verification of the current eligibility status, 

and, 
b Approval of the proposed subcontract award cannot be given by the Owner unless 

and until the proposed subcontractor has submitted the Certification and/or other 
evidence showing that it has fully complied with any reporting requirements to which 
it is or was subject.  Although the bidder is not required to attach such Certification 
by proposed subcontractors to his bid, the bidder is here advised of this requirement 
so that appropriate action can be taken to prevent subsequent delay in subcontract 
awards. 
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4. Telegraphic Modification 
 

Any bidder may modify his bid by telegraphic communication at any time prior to the 
scheduled closing time for receipt of bids, provided such telegraphic communication is 
received by the Owner prior to the closing time, and provided further, the Owner is 
satisfied that a written confirmation of the telegraphic modification over the signature of 
the bidder was mailed prior to the closing time.  The telegraphic communication should 
not reveal the bid price but should provide the additional or subtraction or other 
modification so that the final prices or terms will not be known by the Owner until the 
sealed bid is opened.  If written confirmation is not received within two days from the 
closing time, no consideration will be given to the telegraphic modification. 
 

5. Method of Bidding 
 

The Owner invites the following bid(s):  La Joya Watershed Improvements – 
South Detention                                                                      
                                                                        Project. 
 

6. Qualifications of Bidderi

 
 

The Owner may make such investigations as he deems necessary to determine the ability 
of the bidder to perform the work, and the bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request, the Owner reserves the 
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails 
to satisfy the Owner that such bidder is properly qualified to carry out the obligations of 
the contract to complete the work contemplated therein.  Conditional bids will not be 
accepted. 
 

7. Bid Security 
 

Each bid must be accompanied by certified check of the bidder, or a bid bond prepared 
on the form of bid bond attached hereto, duly executed by the bidder as principal and 
having as surety thereon a surety company approved by the Owner, in the amount of 5% 
of the bid.  Such checks or bid bonds will be returned to all except the three lowest 
bidders within three days after the opening of bids, and the remaining checks, or bid 
bonds will be returned promptly after the Owner and the accepted bidder have executed 
the contract, or if no award has be made within 60 days after the date of the opening of 
bids, upon demand of the bidder at any time thereafter, so long as he has not been 
notified of the acceptance of his bid. 
 

8. Liquidated Damages for Failure to enter into Contract 
 

The successful bidder, upon his failure or refusal to execute and deliver the contract and 
bonds required within 10 days after he has received notice of the acceptance of his bid, 
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shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security 
deposited with his bid. 
 

9. Time of Completion and Liquidated Damages 
 

Bidder must agree to commence on or before a date to be specified in a Written “Notice 
to Proceed” of the Owner and to fully complete the project within  240 days  
“Standard Workweek”  thereafter.  Bidder must agree also to pay as liquidated 
damages, the sum of $  500.00  for each consecutive calendar day thereafter as 
hereinafter provided in the General Conditions. 
 

10. Condition of Work 
Each bidder must inform himself fully of the conditions relating to the construction of the 
project and the employment of labor thereon.  Failure to do so will not relieve a 
successful bidder of his obligation to furnish all material and labor necessary to carry out 
the provisions of his contract.  Insofar as possible the contractor, in carrying out his work, 
must employ such methods or means as will not cause any interruption of or interference 
with work of any other contractor. 
 

11. Addenda and Interpretations 
 

No interpretation of the meaning of the plans, specifications or other pre-bid documents 
will be made to any bidder orally. 
 
Every request for such interpretation should be in writing addressed to  Mr. Jorge A. 
Madrigal, P.E. at L&G Engineers 900 S. Stewart Rd,, Ste. 10, Mission, Tx. 78572 , email 
address Jmadrigal@lgengineers.com     __      
and to be given consideration must be received at least five days prior to the date fixed 
for the opening of bids.  Any all such interpretations and any supplemental instructions 
will be in the form of written addenda to the specifications which, if issued, will mailed 
by certified mail with return receipt requested to all prospective bidders (at the respective 
addresses furnished for such purposes), not later than three days prior to the date fixed for 
the opening of bids.  Failure of any bidder to receive any such addendum or interpretation 
shall not relieve such bidder from any obligation under his bid as submitted.  All addenda 
so issued shall become part of the contract documents. 
 

12. Security for Faithful Performance 
 

Simultaneously with his delivery of the executed contract; the contractor shall furnish a 
surety bond or bonds as security for faithful performance of this contract and for the 
payment of all persons performing labor on the project under this contract and furnishing 
materials in connection with this contract, as specified in the General Conditions included 
herein.  The surety on such bond or bonds shall be a duly authorized surety company 
satisfactory to the Owner. 
 

13. Power of Attorney 
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Attorney-in-fact who sign bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 
 

14. Notice of Special Conditions 
 

Attention is particularly called to those parts of the contract documents and specification 
which deal with the following; 
 
a Inspection and testing of materials 
b Insurance requirements 
c Wage rates 
d States allowances 
 

15. Laws and Regulations 
The bidder’s attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction of the 
project shall apply to the contract throughout, and they will be deemed to be included in 
the contract the same as though herein written out in full. 
 

16. Method of Award – Lowest Qualified Bidder 
 

If at the time this contract is to be awarded, the lowest base bid submitted by a 
responsible bidder does not exceed the amount of funds then estimated by the Owner as 
available to finance the contract the contract will be awarded on the base bid only.  If 
such bid exceeds such amount, the Owner may reject all bids or may award the contract 
on the base bid combined with such deductible alternates applied in numerical order in 
which they are listed in the form of Bid, as produces a net amount which is within the 
available funds. 
 

17. Obligation of Bidder 
 

At the time of the opening of bids each bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the plans and contract documents 
(including all addenda).  The failure or omission of any bidder to examine any form, 
instrument or document shall in no way relieve any bidder from any obligation in respect 
of his bid. 
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Supplement to Form HUD-4238-B® 
INFORMATION FOR BIDDERS 

 
18. SAFETY STANDARDS AND ACCIDENTS PREVENTION 

 
With respect to all work performed under this contract, the contractor shall: 
 

1 Comply with the safety standards provision of applicable laws, building and 
construction codes and the “Manual of Accident Prevention in Construction” 
published by the Associates General Contractors or America, the requirements of 
the Occupational Safety and Health Act of 1970 (Public Laws 91-596), and the 
requirements of Title 29 of the Code of Federal Regulations, Section 1518 as 
published in the “Federal Register”, Volume 36, No 75, Saturday, April 17, 1971. 

 
2 Exercise every precaution at all times for the prevention of accidents and the 

protection of persons (including employees) and property. 
 

3 Maintain at his office or other well known place at the job site, all articles 
necessary for giving first aid to the injured, and shall make standing arrangements 
for the immediate removal to a hospital or a doctor’s care of persons (including 
employee), whom may be injured on the job site.  In no case shall employee be 
permitted to work at a job site before the employer has made a standing 
arrangement for removal of injured person to a hospital or a doctor’s care. 
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SPECIAL PROVISIONS 
 

1. The County of Hidalgo reserves the right to partially award the contract in order to meet 
the budget. 

 
2. It shall be the Contractor’s responsibility to locate underground utilities, whether shown 

or not shown on the drawings, sufficiently in advance of operations to preclude damage 
to same. 

 
3. Water, sewer, or other utility serves shall not be interrupted.  Any damages to existing 

utilities will be Contractor’s responsibility. 
 
4. In the event of damage to underground facilities, whether shown or not shown in the 

drawings, the Contractor shall make the necessary repairs to place the facilities back in 
service at no increase in the Contractors price and all such repairs shall conform to the 
requirements of the company or agency servicing the facility 

 
5. The Contractor shall exercise extra care to prevent damage to all other structures in the 

area including, fence, roads, pipelines, utilities, etc., whether publicly or privately owned. 
 
6. Until acceptance by the Engineer of any part or all of the construction, as provided for in 

the plans and these specifications, it shall be under the charge and care of the contractor, 
and he shall take every necessary precaution against injury or damage to any part of the 
work.  The Contractor shall rebuild, repair, restore and make good, at his own expense, 
all injuries or damage to any portion of the work before its completion and acceptance. 

 
7. In case the Contractor deems extra compensation is due him for proposed work not 

covered in the contract, the Contractor shall notify the Engineer in writing of his claim 
for such extra compensation before he begins the work.  Failure on the part of the 
Contractor to give such notification shall constitute a waiver of claim for such extra 
compensation.  The Contractor shall not proceed until a written Change Order is 
approved by the Owner, Engineer, and Contractor. 

 
8. Prospective bidders should make a careful examination of the projects sites. 

 
9. Contractor shall review his overall method and schedule of construction with the County 

Prior to construction for proper coordination of inspection. 
 

10. No open trenches or excavation shall be left open overnight. 
 
                                                 
i  





Hidalgo County * PHASE A BASE BID PROPOSAL SHEETS * 2016-161-05-25-YZV

Item Code ALT Unit Approx. UNIT BID PRICE ONLY, ITEM COST

Quantities WRITTEN IN FIGURES WRITTEN IN FIGURES

110 6002   EXCAVATION (CHANNEL) CY 860,583.00     

___________________________________________________DOLLARS

and________________________________________________CENTS

132 6005   EMBANKMENT (FINAL) (ORD) (TY C) CY 22,755.00       

___________________________________________________DOLLARS

and________________________________________________CENTS

164 6040   DRILL SEEDING (PERM) (URBAN) (CLAY) AC 8.40                  

___________________________________________________DOLLARS

and________________________________________________CENTS

168 6001   VEGETATIVE WATERING MG 412.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

247 6060   FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 118.50             

___________________________________________________DOLLARS

and________________________________________________CENTS

400 6010   STRUCT EXCAV (SPECIAL) CY 248.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

400 6011   SAND BACKFILL CY 855.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

402 6001   TRENCH EXCAVATION PROTECTION CY 616.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

432 6002   RIPRAP (CONC)(5 IN) CY 387.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

432 6016   RIPRAP (STONE TY R)(DRY)(12 IN) CY 1,156.00         

___________________________________________________DOLLARS

and________________________________________________CENTS

462 6021   CONC BOX CULV (8 FT X 6 FT) LF 279.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

464 6010   RC PIPE (CL III)(48 IN) LF 337.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

Inspiration Road Construction Project

UNIT BID PRICE ONLY,

WRITTEN IN WORDS

La Joya Watershed Improvements-South Detention Basin (1 of 5)



Hidalgo County * PHASE A BASE BID PROPOSAL SHEETS * 2016-161-05-25-YZV

Item Code ALT Unit Approx. UNIT BID PRICE ONLY, ITEM COST

Quantities WRITTEN IN FIGURES WRITTEN IN FIGURES

Inspiration Road Construction Project

UNIT BID PRICE ONLY,

WRITTEN IN WORDS

476 6089   JACK BOR TUN BOX CULV (8 FT X 6 FT) LF 112.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6003   ROCK FILTER DAMS (INSTALL) (TY 3) LF 324.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6021   CONSTRUCTION EXITS (INSTALL) (TY 2) SY 78.00               

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6024   CONSTRUCTION EXITS (REMOVE) SY 78.00               

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6038   TEMP SEDMT CONT FENCE (INSTALL) LF 4,597.00         

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6039   TEMP SEDMT CONT FENCE (REMOVE) LF 4,597.00         

___________________________________________________DOLLARS

and________________________________________________CENTS

506 6041   BIODEG EROSN CONT LOGS (INSTL) (12") LF 40.00               

___________________________________________________DOLLARS

and________________________________________________CENTS

 (Amounts are to be shown in both words and figures. In case of discrepancy, the amount shown in words will prevail.)
The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, insurance, etc.,
 to cover the finished work of the several kinds called for.
Bidder understands that the Owner reserves the right to reject any or all bids to waive any minor informalities in the bidding.

TOTAL IN WORDS

PHASE A TOTAL BASE BID    $

La Joya Watershed Improvements-South Detention Basin (2 of 5)



Hidalgo County * PHASE B ADD-ON BID PROPOSAL SHEETS * 2016‐161‐05‐25‐YZV

Item Code ALT Unit Approx. UNIT BID PRICE ONLY, ITEM COST

Quantities WRITTEN IN FIGURES WRITTEN IN FIGURES

110 6002   EXCAVATION (CHANNEL) CY 229,096.00     

___________________________________________________DOLLARS

and________________________________________________CENTS

132 6005   EMBANKMENT (FINAL) (ORD COMP) (TY C) CY 188.00             

___________________________________________________DOLLARS

and________________________________________________CENTS

164 6040   DRILL SEEDING (PERM) (URBAN) (CLAY) AC 1.90                  

___________________________________________________DOLLARS

and________________________________________________CENTS

168 6001   VEGETATIVE WATERING MG 97.00                

___________________________________________________DOLLARS

and________________________________________________CENTS

 (Amounts are to be shown in both words and figures. In case of discrepancy, the amount shown in words will prevail.)
The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, insurance, etc.,
 to cover the finished work of the several kinds called for.
Bidder understands that the Owner reserves the right to reject any or all bids to waive any minor informalities in the bidding.

If PHASE B ADD-ON BID is awarded the number of days
for the project will be increased by 60 days.

TOTAL IN WORDS

Inspiration Road Construction Project

UNIT BID PRICE ONLY,

WRITTEN IN WORDS

TOTAL PHASE B ADD-ON BID    $

La Joya Watershed Improevements-South Detention Basin (3 of 5)



Hidalgo County * PHASE C ADD-ON BID PROPOSAL SHEETS * 2016‐161‐05‐25‐YZV

Item Code ALT Unit Approx. UNIT BID PRICE ONLY, ITEM COST

Quantities WRITTEN IN FIGURES WRITTEN IN FIGURES

110 6002   EXCAVATION (CHANNEL) CY 285,571.00     

____________________________________________________DOLLARS

and_________________________________________________CENTS

132 6005   EMBANKMENT (FINAL) (ORD COMP) (ORD COMP) (TY C) CY 4,260.00         

____________________________________________________DOLLARS

and_________________________________________________CENTS

164 6040   DRILL SEEDING (PERM) (URBAN) (CLAY) AC 2.90                 

____________________________________________________DOLLARS

and_________________________________________________CENTS

168 6001   VEGETATIVE WATERING MG 148.00            

____________________________________________________DOLLARS

and_________________________________________________CENTS

 (Amounts are to be shown in both words and figures. In case of discrepancy, the amount shown in words will prevail.)
The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, insurance, etc.,
 to cover the finished work of the several kinds called for.
Bidder understands that the Owner reserves the right to reject any or all bids to waive any minor informalities in the bidding.

If PHASE C ADD-ON BID is awarded the number of days
for the project will be increased by 80 days.

TOTAL IN WORDS

Inspiration Road Construction Project

UNIT BID PRICE ONLY,

WRITTEN IN WORDS

TOTAL PHASE C ADD-ON BID    $

La Joya Watershed Improvements-South Detention Basin (4 of 5)



CONTINUATION OF BID PAGE 
 
The undersigned Bidder agrees to commence work after written notice to commence work and to 
substantially complete the work on which he has bid 60 calendar days as provided in Article 18 of the 
General Conditions of the Agreement. 
 
Enclosed with this Proposal is a Cashier’s check or Certified Check for      
    Dollars (   ) or a Bid Bond in the Sum of    
     Dollars (    )

 

, which is agreed shall be collected 
and retained by the Owner under the conditions hereof within ten (10) days after the date this proposals 
is accepted; then otherwise the said bond or check shall be returned to the undersigned upon demand. 

Receipts of the following Addenda on these dates shown is acknowledged: 
 

DATE      ACKNOWLEDGE            DATE  ACKNOWLEDGE 
 
#1          #2          
 
#3          #4         
             

Respectfully submitted, 
 
 
       
Name of Firm 
 
By:        
 Signature  Date 
 
       
Title 

THIS PROPOSAL MUST BE  
SIGNED BY AN OFFICER OF 
REPRESENTATIVE DULY          
AUTHORIZED BY THE BIDDER.  Address 
 
              
 
 
              
(Seal, if Bid is by a Corporation)   Telephone Number 
 
 
Attest:       

            

Hidalgo County BID PROPOSAL SHEETS 2016-161-05-25-YZV

La Joya Watershed Improvements-South Detention Basin (5 of 5)
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EXHIBIT “C” 
Insurance Requirements 

 
 
The Bidder awarded the contract shall furnish proof of insurance, which will also include any 
subcontractor that is subcontracted by the bidder in at least the following limits, to be in place 
prior to providing any services under this Contract and to continue at all times in force in effect 
during the term of this Contract: 
 

1. A Five Hundred Thousand Dollar ($500,000.00) Comprehensive General Liability 
insurance policy providing additional coverage to all underlying liabilities of 
County. 

 
2. Automobile liability insurance policy with limits of at least Three Hundred 

Thousand Dollars ($300,000.00) per person and Five Hundred Thousand Dollars 
($500,000.00) per occurrence. Coverage should include injury to or death of 
persons and property damage claims with limits up to Five Hundred Thousand 
($500,000.00) arising out of the services provided to County hereunder. 

 
3. Uninsured/Underinsured motorist coverage in an amount equal to the bodily injury 

limits set forth immediately above; 
 

4. Workers compensation insurance in amounts established by Texas law, unless the 
Bidder is specifically exempted from the Texas Workers Compensation Act, 
Texas Labor Code Chapter 401, et. seq. 

 
Certificates of insurance naming County as an additional insured shall be submitted to County 
for approval prior to any services being performed by Contractor.  Each policy of insurance 
required hereunder shall extend for a period equivalent to, or longer than the term of the 
Contract, and any insurer hereunder shall be required to give at least thirty (30) days written 
notice to the County prior to the cancellation of any such coverage on the termination date, or 
otherwise.  This Contract shall be automatically suspended upon the cancellation, or other 
termination, of any required policy of insurance hereunder, and such suspension shall continue 
until evidence adequate replacement coverage is provided to County. If replacement coverage is 
not provided within thirty (30) days following suspension of the Contract, this Contract shall 
automatically terminate. 
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Insurance Requirement Acknowledgment 
 
 

I,                                                        , authorized representative for                                               , 
       Company/Vendor                                                                                               
    

hereby acknowledge receipt of the County's required insurance limits.  Said requirements: 
 
� will be acquired within 10 working days after notification from Purchasing Department 

of bid awarded by the Hidalgo County Commissioners= Court;  
 
� will acquire additional amounts required to meet the County's requirements within 10 

working days after notification from Purchasing Department of bid award by the Hidalgo 
County Commissioners= Court; currently carry the following: 

 
Automobile Liability:  $                                  General Liability: $                                                                                                            

 
� have already been met, see attached copy of insurance certificate. 
 
                                                                                                                    

. 
                 Authorized Representative        Date 

 
 
 
Notice to Bidder:   
A certificate of insurance for the required insurance limits shall be provided to the Purchasing  
Department’s Contract Managers in order to qualify for award of bid and to execute a contract  
between your Company and the County 
 
Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers 
will cause the bid award to be rescinded and re-awarded to next lowest bidder. Certificates of 
Insurance will be monitored and verified on a quarterly basis to ensure coverage policy is in 
place.  It is the Company=s obligation to maintain the appropriate insurance coverage 
throughout the term of the contract. 
 
 

THIS FORM MUST ACCOMPANY BID PACKET 
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PROJECT REQUIREMENTS 
 ACKNOWLEDGMENT 
 
 
This is to certify that I,                                                             , possess all of the APPLICABLE: 
 
1.  Licenses:                                                                                                                 . 
 
2.  Bonds:                                                                                                                     . 
 
3.  Certificates:                                                                                                              . 
 
4.  Permits:                                                                                                                   . 
 
5.  Other:                                                                                                                      . 
 
 
necessary to carry out the required project.  Furthermore, I am providing copies of the required 
documentation so that, if my company is awarded this bid, I may be eligible to enter into a 
contract with Hidalgo County and proceed to complete the project in a timely manner. 
 
* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of 
the bid packet in order to expedite the bid evaluation process.  Failure to provide said 
documentation will result in the disqualification of your bid. 
 
 
                                                                                                 . 
               Authorized Signature          Date 
 
                                                                 . 

    Company 
 
                                                                 . 

     Address 
 
                                                                 . 

City, State, Zip  
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ACORD                                            CERTIFICATE OF INSURANCE 
DATE (MM/DD/YY) 

PRODUCER 
 

 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
HOLDER.  THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

INSURERS AFFORDING COVERAGE 
INSURED INSURER A: 

INSURER B: 

INSURER C: 

INSURER D: 

INSURER E: 

COVERAGES 
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.  
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE 
MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THER TERMS, EXCLUSIONS AND 
CONDITIONS OF SUCH POLICIES.  AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 
INSR 
LTR TYPE OF INSURANCE POLICY NUMBER 

POLICY EFFECTIVE 
DATE (MM/DD/YY) 

POLICY EXPIRATION 
DATE (MM/DD/YY) LIMITS 

 
A 

GENERAL LIABILITY    EACH OCCURRENCE $    

    COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) $         

       CLAIMS MADE         OCCUR MED EXP (Any one person) $            

      OWNER’S & CONT. PROT PERSONAL & ADV INJURY $   

      OWNER’S PROTECTIVE LIABILITY GENERAL AGGREGATE $    

GEN’L AGGREGATE LIMIT APPLIES PER: 
PRODUCTS – COMP/OP 
AGG $    

     POLICY           PROJECT           LOC   
 
B 
 
 
 
 

AUTOMOBILE LIABILITY   
 
 
 

 

 COMBINED SINGLE LIMIT 
(Ea accident) 

$    

     ANY AUTO  
   ALL OWNED AUTOS BODILY INJURY 

(Per person) 
$ 

     SCHEDULED AUTOS  
     HIRED AUTOS 
     NON-OWNED AUTOS BODILY INJURY 

(Per accident) 
$ 

     __________________________________  

       PROPERTY DAMAGE 
(Per accident) 

$ 

  

 GARAGE LIABILITY    AUTO ONLY-EA ACCIDENT $ 

      ANY AUTO OTHER THAN             EA ACC 
AUTO ONLY                     AGG 

$ 

 $ 
 

C 

EXCESS LIABILITY    EACH OCCURENCE $    

      OCCUR              CLAIMS MADE AGGREGATE $    

  $ 

       DEDUCTIBLE  $ 

        RETENTION     $  $ 

 

D 

 
WORKERS COMPENSATION 

AND  
EMPLOYER’S LIABILITY 

         WC STATU-           OTHER 
      TORY LIMITS 

 

E.L. EACH ACCIDENT $       

E.L. DISEASE-EA EMPLOYEE $       

E.L. DISEASE-POLICY LIMIT $       

 OTHER 
 

     

DESCRIPTION OF OPERATIONS / LOCATION / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS 
County of Hidalgo shall be named as additional insured on all Commercial General Liability policies. 

CERTIFICATE HOLDER ADDITIONAL INSURED; INSURER LETTER:  ______                CANCELLATION 
            Hidalgo County  
            Attn:  Purchasing Department 
            2812 S Highway Bus. 281 
            Edinburg, Texas 78539 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BY CANCELLED BEFORE THE  

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 
DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT 
FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON 
THE INSURER, ITS AGENTS OR REPRESENTATIVES. 
AUTHORIZED REPRESENTATIVE 
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GENERAL CONDITIONS OF THE AGREEMENT 
 
1. GENERAL 
 
It is the intent of these instructions, plans and specifications to provide guidance for the 
construction of this project. 
 
2. REGULATIONS AND DISCREPANCIES 
 
All applicable laws, ordinances, policy, rules, regulations and other directives of all authorities 
having jurisdiction over the projects shall apply to the contract throughout and will be deemed to 
be included in the contract the same as those written out in full.  Discrepancies between 
regulations or conflicting parts of the Specifications shall be brought to the attention of an 
clarified by the Engineer before proceeding with any work.  Proceeding with affected work 
without instructions from the Engineer can result in the Contractor being responsible for taking 
the necessary steps to insure the work conforms to the governing regulation. 
 
3. ENGINEER 
 
Whenever the word “ENGINEER” is used in this contract with reference to the preparation of 
plans, specifications, and contract documents, it shall be understood as referring to the firm L&G 
Engineers. 
 
4. INTERPRETATION OF PHRASES 
 
Whenever the words “Directed”, “Required”, “Permitted”, “Designated”, “Considered 
Necessary”, “Prescribed”, or words of like importance are used, it shall be understood that the 
direction, requirements, permission, order, designation or prescription, of the ENGINEER is 
intended and similarly, the words “Approval”, “Acceptable”, “Satisfactory”, or words of like 
importance shall mean approved by or acceptable of satisfactory to the ENGINEER.  The 
preceeding to the contrary notwithstanding, Engineer’s approval or acceptance of the work shall 
by advisory to OWNER, and shall not bind the OWNER to accept or approve the same. 
 
Whenever, in the specifications or drawings accompanying this agreement, the terms or 
description of various qualities relative to finish, workmanship, or other qualities of similar kind 
which cannot,, from their nature, be specifically and clearly described and specified, but are 
necessarily described in general terms, then, in all such cases, any question of the fulfillment of 
said specifications shall be decided by the ENGINEER, and said work shall be done in 
accordance with his interpretations of the meaning of the words, terms, or clauses defining the 
character of the work. 
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GENERAL NOTES: 
 
****************************************************************************** 
 
GENERAL REQUIREMENTS AND COVENANTS TO ITEMS 1 THRU 9   
 
For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”  
  
Provide on a weekly basis a list of equipment, including idle equipment, utilized on the project 
that week. 
 
The 1-800 call services for utility locations do not include TxDOT facilities. Contact the Pharr 
District Signal Section (956-702-6225) for coordination regarding TxDOT underground lines. 
 
 
ITEM 5:  Control of the Work 
 
The responsibility for the construction surveying on this contract will be in accordance with 
article 5.6.3., “Method C.”  
 
Prior to contract letting, bidders may obtain a free computerized transfer of files (from the 
Engineer’s office) that contains the earthwork information.  If copies of the actual cross-sections 
in additional to, or instead of the electronic files are requested, they will be available at the 
Engineers office for borrowing by copying companies for the purpose of making copies for the 
bidder at the bidders expense. 
 
Work in this contract is required to be done on railroad property.  Cooperate with the railroad 
companies and comply with all of their requirements including obtaining any training they 
require before performing work on railroad property.    
 
 
ITEM 7:  Legal Relations and Responsibilities 
 
404 Permit Requirements: 
 
The Contractor shall note that discharge of permanent or temporary fill material into the waters 
of the United States (U.S.), including jurisdictional wetlands, as necessary for construction, will 
require specific approval of the U.S. Army Corps of Engineers (USACE) under section 404 of 
the clean water act. 
 
TxDOT will obtain the appropriate nationwide or individual permit (s) when necessary as 
dictated by project specific conditions and the potential to affect USACE jurisdictional areas to 
address the work detailed in the plans.  The Contractor may review the permitted plans at the 
office of the Area Engineer in charge of construction.  TxDOT will hold the Contractor 
responsible for following all conditions of the approved permit.  If the Contractor cannot work 
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within the limits or scope of this permit (s), then it becomes the Contractor’s entire responsibility 
to consult with the USACE on the need for changes or amendments to the conditions of the 
existing permit (s) as originally obtained by TxDOT.  However, the Contractor may request 
TxDOT to assist in this process by providing complete and specific revised details for TxDOT 
review and submittal to the USACE.  For off Project right of way coordination, the Contractor or 
his agent shall handle all activities directly with the USACE. 
 
It is essential that any impacts to USACE jurisdictional waters of the U.S., including jurisdictional 
wetlands, be the minimum necessary to complete the proposed work.  If the contractor needs further 
explanation of the conditions of the permit, including means of compliance, they may contact the 
Pharr District Environmental Coordinator. 
 
Project Specific Locations (PSL’s) Coordination 
 
The contractor shall not initiate activities in a project specific location (PSL) associated with a 
U.S. Army Corps of Engineers (USACE) permit area that has not been previously evaluated by 
the USACE as part of the permitting for this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
includes materials delivered to or from the PSL. The permit area includes all waters of the U.S. 
or associated wetlands affected by activities associated with this project.  Special restrictions may 
be required for such work.  The contractor shall be responsible for any and all consultations with 
the USACE regarding activities, including project specific locations (PSLs) that have not been 
previously evaluated by the USACE. 
 
The Contractor shall provide the department with a copy of all consultation(s) or approval(s) from 
the USACE prior to initiating activities. 

 
The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  The contractor shall 
maintain copies of their determination(s) for review by the department or any regulatory agency. 

The disturbed area for all project locations in the Contract, and the Contractor project specific 
locations (PSLs) within 1 mile of the project limits for the Contract, will further establish the 
authorization requirements for storm water discharges. The Department will obtain an authorization 
to discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans. The Contractor is to obtain required authorization from 
the TCEQ for Contractor PSLs for construction support activities on or off the ROW.  When the 
total area disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, 
provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer and to the local 
government that operates a separate storm sewer system. 
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In order to expedite the approval process for PSL’s or to eliminate or minimize potential impacts 
to project progress, initiate coordination efforts with the U.S.A.C.E. within 30 days from the 
date of “authorization to begin work”.  If this is not done, the contractor waives the right to 
request any contract time considerations if project progress is impacted and PSL’S approval is 
still pending. 

Requests submitted to the area engineer will be evaluated on this basis, and will require 
documentation showing substantial early coordination efforts to expedite the approval process as 
herein stated.  The request shall include a detailed chronological summary status with dates of 
coordination activities with the resource agencies, including those occurring after the initial 
coordination, to be reviewed and confirmed by the district’s environmental section. 
 
  
ITEM 8:  Prosecution and Progress 
    
Working days will be computed and charged in accordance with Article 8.3.1.4.. Standard 
Workweek. 
 
Where road closures or detours around structures are necessary to accomplish proposed work, the 
removal of existing structures and/or cutting of existing pavement will not be permitted until all 
pre-cast members for the proposed structure have been cast, tested and approved for use. 
 
TxDOT is required to provide 10 working days advanced written notice of all proposed bridge 
widening, rehabilitation or demolition work to the Texas Department of State Health Services 
(TDSHS) to allow them the opportunity to both verify information provided regarding asbestos 
containing materials and abatement, and observe the demolition/renovation work.  Considering 
that this notice will be provided to TDSHS at the beginning of the project for all affected bridge 
work based on start and finish dates included in the Contractor's original submitted work schedule, 
any schedule changes proposed by the Contractor shall be submitted to TxDOT at least 15 days 
prior to the revised or original start date to accommodate the required coordination with TDSHS. 
 
Working days will be computed and charged in accordance with Article 8.3.14. defined as follows: 
  
Prepare progress schedules as a Bar Chart.  

 
  ITEM 100:  Preparing Right of Way 
 
Clearing & grubbing shall be executed in accordance with the District Clearing and Grubbing 
detail sheets. 
 
Preparation of ROW will be done in accordance with the construction phasing shown on the 
Traffic Control Plans.  Performance of this item will not be allowed outside of the project’s 
current construction phase without prior approval by the Engineer. 
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The Contractor shall not begin any clearing operations before the resident Engineer has established 
and defined the trees and areas of vegetation that shall not be removed or disturbed by construction 
activities. 
  
Prior to preparing Right of Way, those existing trees, shrubs or other landscape features designated 
by the Engineer for preservation and pruning as indicated on the "Roadside Planting" sheets and/or 
as directed by the Engineer shall be protected and pruned as detailed on sheets ___ and ___, 
respectively, to the satisfaction of the Engineer.  This protection work shall be considered 
subsidiary to this Item. 
  
Acceptable fencing material for tree protection shall be "Fence It Plus", 46"h x 150'l, new orange 
color, as manufactured by  
    Weathashade 

3000 W. Orange Ave. 
Apopka, Florida, 32703 
(407) 889-3692 

 
or approved equal.  Approximately __ trees have been designated for preservation.  All trees to 
be preserved are not necessarily shown on the plans. 
 
   
ITEM 132:  Embankment 
 
Embankment (ORD COMP) shall be Type C.  Material used as embankment material shall be 
material excavated.. 
  
It is the Contractor's responsibility to coordinate with the engineer to verify compaction. 
 
 
ITEM 164:  Seeding for Erosion Control 
    
During drill seeding operations, application methods shall be in accordance with the method shown 
in the Standard Specification Book. 
  
SS-1 Tacking Agent shall be a ratio of 2:1, two (Emulsion) to one (water) and applied at a rate of 
0.05 gallons per square yard. The SS-1 Tacking Agent required for Drill Seed operations, will not 
be paid for directly, but will be subsidiary to Item 164 “Drill Seeding.”  Watering shall not be used 
with the Drill Seed Method. 
 
Cool Season or Warm Season Grasses shall be included as part of Item 164 (See Table 3 and/or 
Table 4 in the Standard Specification Manual for dates and seed type). 
  
Seed mixture shall be as specified under Item 164. 
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The following is are a list of seed types that have been found to grow in High Salt Areas and are 
to be used on SH 4: 
 Rhode Grass  (2.0 lbs./Acre) 
 Bermuda Grass (1.2 lbs./Acre) 
 Alkali Sacaton  (1.9 lbs./Acre) 
 Blue Panic  (2.0 lbs./Acre) 
  
 
ITEM 166:  Fertilizer 
 
Fertilizer rate is based on a rate of 100 Lbs. of Nitrogen per acre. The Nitrogen-Phosphorous-
Potassium (NPK) ratio shall include a minimum of 5 percent phosphorous and 5 percent 
Potassium.  Fertilizer shall be homogenized. 
 
Item 247:  Flexible Base 
 
Flexible Base Type E will be composed of caliche (argillaceous Limestone, calcareous or 
calcareous clay particles) and may contain stone, conglomerate, gravel, sand or granular materials 
when these materials are in situ with the caliche. 
 

General Notes 
Flexible Base (TY E GR 4) or (TY D GR 4) crushed concrete shall conform to the following 
requirements: 
 
Retained on Sq. Sieve Percent Retained 
2” 0 
½” 20-60 
No. 4 40-75 
No. 40 70-90 
Max. PI: 15 
Max. Wet Ball PI: 15 
Wet Ball Mill Max Amount: 50 
Min. Comp. Strength PSI: 150 at 15 PSI lateral pressure 
Triaxial Test Tex-117-E 
 
The Wet Ball Test (Tex-116-E) shall be run and the Plasticity Index of the material passing the 
No. 40 sieve shall be determined (Wet Ball PI). 
 
Two (2) percent lime (by weight) will be incorporated into the Flexible Base in the field at the 
State’s expense in accordance with the provisions of Item 260. 
 
The percent of density as determined by Compaction Ratio (Tex-113-E) for the new Flexible 
Base shall be a minimum of 98%. 
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The Contractor’s attention is called to the fact that certain existing and/or proposed structures 
may be within the limits of the Flexible Base.  It shall be the Contractor’s responsibility to 
perform construction operations without damage to these structures. 
 
For water added under Item 247, the sulfate content will not exceed 3000-ppm and the chloride 
content will not exceed 3000-ppm. 
 
ITEM 400:  Excavation and Backfill for Structures 
 
Unless shown otherwise in the plans, use a 1-ft depth for Item 400 Structural Excavation (Special) 
for gravel bedding needed below drainage structures with unstable material. 
 
 
ITEM 421:  Hydraulic Cement Concrete 
 
Provide Sulfate Resistant Concrete for all concrete piling and drilled shafts. 
    
Provide equipment at the batch plant for determining the free moisture and/or absorption of 
aggregates in accordance with applicable TXDOT Test. 
  
Provide the following items for concrete batch inspection in accordance with specifications 
outlined in DMS-10101, “Computer Equipment”: 
 

(1) One Desktop Microcomputer or One Laptop Microcomputer 
(2) One Integrated Printer/Scanner/Copier/Fax Unit 
(3) Contractor-Furnished Software 
(4) Hardware 

 
Submit to the Engineer for approval the project locations for all Portland Cement concrete 
washout areas prior to starting any concrete work. 
  
Use membrane curing, Type 2, for concrete curb, gutter and combined curb and gutter, concrete 
medians, directional islands and sidewalks. 
 
ITEM 432:  Riprap 

 
Provide Class “A” concrete minimum for riprap aprons placed around all box culvert and pipe 
safety end treatments.  Provide ¼-inch thick dummy joints at least every 15-ft for riprap aprons 
placed around box and pipe culverts. 
 
Do not use fiber reinforced concrete RIPRAP on side slopes equal to or steeper than 6:1 unless 
approved by the engineer. 
 
 
ITEM 462:  Concrete Box Culverts and Drains 
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Provide joints in pre-cast concrete box culverts using any of the methods specified in Item 464, 
except mortar joints. 
  
Provide pre-cast concrete boxes to expedite traffic handling unless otherwise shown on the plans.  
  
Provide the Area Engineer with the casting schedule of all pre-cast concrete boxes prior to 
beginning any fabrication. 
 
 
ITEM 464:  Reinforced Concrete Pipe 
 
Use tongue and groove pipe where the RCP extends into the lime treated subgrade.  The 4-foot 
depth restriction for heavy equipment passage over pipe structures is voided.  The Contractor will 
be responsible for any construction damage to these facilities. 
  
Do not use mortar joints. 
 
All reinforced concrete pipe shall include rubber gaskets unless shown otherwise on the plans or 
directed by the engineer. 
 
 
ITEM 502:  Barricades, Signs, and Traffic Handling 
 
Replace/relocate all regulatory signs removed due to construction operations with the same sign 
on fixed support(s) immediately upon its removal.  First obtain project Engineer approval before 
removing any regulatory roadway sign.  Required flaggers are to be available to direct traffic 
during sign intermediate down time. 
 
Relocate any Directional Sign Assemblies removed during construction operations immediately 
upon their removal. 
 
These signs shall be relocated to a location in accordance with the Latest Version of the “Texas 
Manual on Uniform Traffic Control Devices”.  In no case will a sign be removed without a 
replacement sign and support(s) being readily available and a location established.  Removal and 
relocation of these signs required for traffic control will not be paid for directly, but shall be 
considered subsidiary to Item 502. 
 
From the beginning to the end of the project, all traffic control devices need to be in acceptable 
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices. 
 























































La Joya Watershed Improvements - South Detention Basin
Checklist for Documentation Required for Drainage Construction

Contractor: ___________________________________________

Contract Amount: ___________________________________________

Project/Precinct: La Joya Watershed Improvements - South Detention Basin / Pct. No. 3
Owner's Contract No.: ___________________________________________

Item
Submitted 

& 
Reviewed

Approved

INITIATION OF PROJECT:
1 Approval to Bid (Purchasing)

2 Contract - Signed and Excuted

3 Gen. Liability Insurance - (Expiration Date)

4 Automobile Liab. Insurance - (Expiration Date)

5 Worker's Comp. & Empl. Liab. (Expiration Date)

6 Notice to Proceed

7 Material Sample & Testing Table Sent to Auditor's Office

PAYMENT REQUESTS, INCLUDING FINAL:
8 Application and Cerification of Payment (A)

9 Schedule of Values a/k/a 1257/1258

10 Estimate Quantity Update Worksheet

11 List of Suppliers and Sub-contractors

12 Partial Waiver of Liens (Sub-contractors/suppliers)

13 TxDot Form 252 Contract Time Statement

14 Payroll Report w/signed Wage Form

15 Change Order (Requires TxDot Concurrence

RETAINAGE PAYMENT: - Final request and request for retainage must be billed separately and approved by C.C.

16 Punch List

17 Certificate of Construction Completion

18 Approval by Commissoner's Court

19 Contractor's Affidavit of Release (Waiver) of Liens (with power of attorney)(B)

20 Affidavit of Payment of Debts & Claims-lien bond & indemnity bonds(w/power of attorney)(B)

21 Consent of Surety to Final Payment(with power of attorney)(B)

22 Final Blue Prints

Required Documents         Comments:



Project: La Joya Watershed Improvements - South Detention Basin

DATE OF ISSUANCE: ___________________________________ EFFECTIVE DATE: _______________________________

OWNER: _________________________________________________________________________________________________
OWNER'S CONTRACT NO: _________________________________________________________________________________________________

CONTRACTOR: _______________________________ ENGINEER: _______________________________

_______________________________ _______________________________

_______________________________ _______________________________

You ar directed to make the following changes in the Contract Documents.

Description: 1.
2.
3.
4.
5.
6.

Reason for Change Order: 1.
2.
3.
4.
5.
6.

Attachments:

CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIME:
Original Contract Price Original Contract Time for 

$ 0.00
Substantial Completion: 0

calendar days or dates

Net Changes from previous Change Order Net Change from previous Change Orders
$ 0.00 0

calendar days

Contract Price prior to this Change Order Contract Time prior to this Change Order

$ 0.00
Substantial Completion: 0

calendar days or dates

Net Increase(decrease) of this Change Order Net Increase(decrease) of this Change Order
$ 0.00 0

calendar days

Contract Price with all approved Change Orders Net % increase(decrease)from Contract Time with all approved Change Orders
original contract price.

$ 0.00
Substantial Completion: 0

calendar days or dates

RECOMMENDED: APPROVED: ACCEPTED:

By: _____________________________ By: _____________________________ By: ____________________
Enigineer (Authorized Signature)

Date: ___________________________ Date: ___________________________ Date: __________________

CHANGE ORDER NUMBER ONE(1)

       #DIV/O!    %

Owner (Authorized Signature) Contractor (Authorized Signature)

SAMPLE 



Exhibit E-B



Estimate Quantity Update Worksheet Date:

Colonia:
Roadway: Contractor: Date Began: ?
Control: Contract Price: Contract Time: 120
Project No: Work Done this Mo.: Time Charged: 90
County: % Complete: #DIV/0! % Time Used: 75.00%
Est. No: 1
Work Type: Paving & Drainage
Limits:

From:
To:

FIRST MONTH SECOND MONTH THIRD MONTH

ITEM NO. DESCRIPTION UNIT PROJECT 
QTY Unit Price

Project 
Amount

MONTHLY  
QUANTITY

QTY to 
Date

Item Cost 
(Monthly)

MONTHLY  
QUANTITY

QTY to 
Date

Item Cost 
(Monthly)

MONTHLY  
QUANTITY

QTY to 
Date

Item Cost 
(Monthly)

(901)ADMINISTRATIVE
(902) PRELIMINARY ENGINEERING

(903) CONSTRUCTION ENGINEERING

(904) RIGHT-OF-WAY
(905) ROADWAY CONSTRUCTION

100 PREP ROW Sta. 1.100 $1,800.00 $1,980.00 1.000 1.000 $0.00 0 $0.00 0 0.00
110 BACKFILL (TY A) Sta. 1.000 $600.00 $600.00 0.000 0 $0.00 0 $0.00 0 0.00
247 FLEX BASE (RDWY DEL)(TY D GR 6 CL 4) CY 76.000 $28.00 $2,128.00 0.000 0 $0.00 0 $0.00 0 0.00
260 LIME (TY A SLURRY) OR (TY B) TON 1036.000 $2.00 $2,072.00 0.000 0 $0.00 0 $0.00 0 0.00
260 LIME TREAT SUBGR (DC)(12") SY 0.000 $6,000.00 $0.00 0.000 0 $0.00 0 $0.00 0 0.00
262 LIME (TY A SLURRY) OR (TY B) TON 7.800 $3,000.00 $23,400.00 0.000 0 $0.00 0 $0.00 0 0.00
262 LME TRT FOR BS CRS (NEW/EXT BS)(DC)(6") SY 1277.800 $6.00 $7,666.80 0.000 0 $0.00 0 $0.00 0 0.00
310 ASPH MATRL (MC-30) GAL 246.7 $6.00 $1,480.20 0.000 0 $0.00 0 $0.00 0 0.00
500 MOBILIZATION LS 1.000 $3,000.00 $3,000.00 0.000 0 $0.00 0 $0.00 0 0.00
502 BARRICADES, SIGNS, AND TRAF HANDLE MO 1.000 $1,000.00 $1,000.00 0.000 0 $0.00 0 $0.00 0 0.00
529 CONC CURB AND GUTTER (TY A)(BARRIER) LF 600.000 $7.50 $4,500.00 0.000 0 $0.00 0 $0.00 0 0.00
644 SMALL RDSD SGN ASSM (TY A) EA 2.000 $300.00 $600.00 0.000 0 $0.00 0 $0.00 0 0.00
644 SMALL RDSD SGN ASSM (TY F) EA 2.000 $500.00 $1,000.00 0.000 0 $0.00 0 $0.00 0 0.00
658 DEL ASM TY A (D-SY) EA 4.000 $100.00 $400.00 0.000 0 $0.00 0 $0.00 0 0.00
666 REFL PAV MRK TY I (Y)(SLD)(4") LF 400.000 $0.25 $100.00 0.000 0 $0.00 0 $0.00 0 0.00
666 REFL PAV MRK TY I (Y)(BRK)(4") LF 140.000 $0.25 $35.00 0.000 0 $0.00 0 $0.00 0 0.00
672 RAIS PAV MRKR CL B (REFL)(TY II-A-A) EA 24.000 $3.50 $84.00 0.000 0 $0.00 0 $0.00 0 0.00

3146 HOT MIX (TY D) TON 105.5 $34.00 $3,587.00 0.000 0 $0.00 0 $0.00 0 0.00
5249 TEMP SEDMT CONT FENCE LF 70.000 $3.00 $210.00 0.000 0 $0.00 0 $0.00 0 0.00

0 0 $0.00 0 0.00
(906) DRAINAGE

464 RC PIPE (CL III)(18") LF 404.000 $25.00 $10,100.00 0.000 0 $0.00 0 $0.00 0 0.00
464 RC PIPE (CL III)(24") LF 120.000 $30.00 $3,600.00 0.000 0 $0.00 0 $0.00 0 0.00
465 INLET (COMPL)(TY A) EA 2.000 $2,000.00 $4,000.00 0.000 0 $0.00 0 $0.00 0 0.00
465 INLET (COMPL)(TY C) EA 2.000 $1,500.00 $3,000.00 0.000 0 $0.00 0 $0.00 0 0.00
465 MANH (COMPL)(TYM) EA 1.000 $2,000.00 $2,000.00 0.000 0 $0.00 0 $0.00 0 0.00
465 INLET EXT. EA 2.000 $700.00 $1,400.00 0.000 0 $0.00 0 $0.00 0 0.00
467 SET (TY II)(18")(RCP)(1:6) EA 4.000 $550.00 $2,200.00 0.000 0 $0.00 0 $0.00 0 0.00
467 SET (TY II)(24")(RCP)(1:6) EA 1.000 $650.00 $650.00 0.000 0 $0.00 0 $0.00 0 0.00

Monthly Totals: $0.00 $0.00 0.00

ADMINISTRATIVE (901)
PRELIMINARY ENGINEERING (902)

CONSTRUCTION ENGINEERING (903)
RIGHT-OF-WAY (904)

Roadway (905): $0.00 $0.00 0.00
Drainage (906): $0.00 $0.00 0.00

Total to Date
Roadway (905): $0.00
Drainage (906): $0.00

Total $0.00

Prepared and Checked By: Signature: Date:
Printed Name:
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______________________  Contractor Name
______________________  Starting Date Application No.:    ___________________      
____________________      Project Ending Date Application Date:  ___________________
______________________   Retainage Percent Period To:            ___________________         

Engineer Firm:     ___________________     

Bid No.# PROJECT NAME
Original Schedule 

Value
Revised 

Schedule Value
Payment 

Application No 1
Payment 

Application No 2
Payment 

Application No 3
Total To 

Date
Balance To 

Finish Retainage Net
Payment 
To Date

Payment 
Due

-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         
-$                     -$                -$                   -$                  -$                  -$             -$          -$        -$    -$        -$         

Summary

SAMPLE 
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ASAGO CONSTRUCTION      
“QUALITY AND SERVICE” 

                                                                                                                                                  
RAUL IGLESIAS                                                                                             ASAGO, LLC 
Manger                        2113 Pecos 
                               Mission, TX 78572 
                          (956)607-0741 office  
October 1, 2008                                  (956)585-7040 fax 
                                                 iglesias@hiline.net 
 
 
 
Mr. Javier Hinojosa, P.E. 
Javier Hinojosa Engineering 
4126 E. Dove Ave. 
Mcallen, TX 78504 
 
 
 
 
RE: Hidalgo County Colonia Access Program 
 Drainage and Paving Construction at El Sol Subdivision Unit # 1 & 2 
 Contract No.: C-CAP-08-021-7-01 
 
 
 
 
Mr. Hinojosa: 
 
 
The following is the list of suppliers used in the above mentioned projects as per the County’s request: 
 
 
Rio Valley Pipe    7301 W. Exp. 83 Mission, TX 78572 (956)-584-5770 
 
 
If you have any questions, please call me at (956) 607-0741 
 
 
 
 
Best regards, 
Raul Ig les ias  
Raul Iglesias, Manger 
 
 
 
 
 
 
 

   

mailto:iglesias@hiline.net�
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PARTIAL/FINAL WAIVER OF LEIN 
 

 
THE STATE OF TEXAS 
 
COUNTY OF________________________ 
 
 
The undersigned contracted with ___________________________________________________ 
___________________________to furnish___________________________________________ 
in connection with certain improvements to real property located in________________________ 
County, Texas, and owned by______________________________________________________ 
Which improvements are described as follows: 
 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________ 
 
In consideration of Pay Estimate No ________in the amount of___________________________ 
______________________________________DOLLAR($_____________)and other good and 
valuable consideration, the receipt and sufficiency of which is hereby acknowledged and 
confessed, the undersigned does hereby waive and release any mechanic’s lien or materialmen’s 
lien or claims of lien that the undersigned has or hereafter has on the above mentioned real 
property on account of any labor performed or materials furnished or to be furnished or labor 
performed and materials furnished by the undersigned pursuant to the above-mentioned contract 
or any constitutional lien that the undersigned may have. 
 
Undersigned hereby guarantees that all bids for labor performed and/or materials furnished in the 
erection and construction of such improvements on the Property have been fully paid and 
satisfied and Undersigned does further guarantee that if for any reason a lien or liens are filed for 
material or labor against said Property arising out of any bills for material or labor in connection 
with the erection or construction of said improvements thereon, Undersigned will obtain a 
settlement of such lien or liens and a proper release thereof shall be obtained. 
 
 
      _______________________________________ 
         CONTRACTOR 
 
             

        BY:______________________________________ 
              TITLE 
 
SWORN TO AND SUBSCRIBED BEFORE ME, on this the___________day of_______,20__to 
certify which witness my hand and seal of office. 
 
      _______________________________________ 
      NOTARY PUBLIC in and for the State of Texas 
My Commission Expires: _______________                                                                   

 



      CONTRACTOR'S AFFIDAVIT OF
PAYMENTS OF DEBTS AND CLAIMS

PROJECT: PROJECT NO.
OWNER:
CONTRACTOR:
ENGINEER:

 The Contactor in accordance with the Contract Documents, hereby certifies that, except as 
 listed below, all obligations for all materials and equipment furnished, for all work labor, and
 services performed, and for all known indebtedness and claims against the Contractor for
 damages arising in any manner in connection with the performance of the Contract 
 referenced above for which the Owner or his property might in any way be held responsible
 have been paid in full or have otherwisse been satisfied in full.

EXCEPTIONS:  (If none, write "NONE". The Contractor shall furnish a bond acceptable to the Owner for 
each exception.)

CONTRACTOR

By

Title

Subscribed and sworn to before me this day of

Notary Public:

My Commission Expires:



                                      

Prevailing Wage Rates 
Certification Statement 

 
 

Date ________________________________ 
 
Project Name ___________________________  CSJ#  __________________ 
 
Contractor _____________________________  Application# ____________ 
 
 
 
I, _________________________________ do hereby state: 
 (Name of Project Director) 
 
 
 

1. That a payroll (form WH-347 or similar form) was submitted for contract work 
Performed for the period covered by the attached application. 

2. That a statement of compliance (form WH-347 or similar form) was submitted 
with the payroll. 

3. The certified payroll complies with the classifications and minimum wage rates 
Stipulated in the contract. 

4. That a minimum of one interview was conducted with laborers using Form  
HUD-11 or similar. 

 
 
 
 
 
 
_______________________________ 
Signature 
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CERTIFICATE OF CONSTRUCTION COMPETION 

 
THIS IS TO CERTIFY THAT ON _________ DAY OF ________________A FINAL 
INSPECTION was made of the project herein described. 
 
CONTRACT 
 
CONTRACT  DATE: __________________ 
OWNER: ___________________________ 
CONSTRUCTION CONTRACTOR: ___________________________ 
OF THE CITY OF __________________ STATE OF ______________ 
 
PROJECT DESCRIPTION 
 
CONSTRUCTION OF ____________________________________________________ 
 
CONTRACT NO: ______________________________ 
Located in or near the City/Precinct Of _______________________ 
 
THIS IS TO CERTIFY” 

1. That the work has been completed in accordance with the plans and specifications 
and all addenda, change orders, supplemental agreements thereto, and with the 
following exceptions: 
__________________________________________________________________ 
 

2. That the sum of ______________, deducted from the final payment of the 
Contractor is a fair and equitable settlement for the foregoing except work. 

 
3. That the contractor has presented a “Certificate of Release” starting under oath, 

that all claims arising out of the performance of work have been fulfilled, and the 
Owner is released from all claims arising under or by virtue of said contract. 

 
4. That the CONTRACTOR has presented in behalf of itself and its sureties, 

satisfactory evidence that it is bound to repair, replace, and make good any faulty 
workmanship and/or materials discovered in the work within a period of one year 
from this date, as provided in said contract. 

 
5. Amount of Original Contract   ___________________ 

Present Amount of Contract   ___________________ 
Total Amount of earned to Date  ___________________ 
Less: previous payments   ___________________ 
Balance     ___________________ 

 Authorized deductions   ___________________ 
 AMOUNT OF FINAL PAYMENT  ___________________ 
           



  Exhibit E-M 

 
 
 
 
 

6. That the final payment in the amount of _________________________________ 
_________________________________ is now due and payable. 
 
 
 
 
 
     __________________________________ 
     Engineer’s Signature & License # 
 
 
 

CONCURRED BY:     CONCURRED BY: 
 
 

__________________________   ________________________ 
Contractor’s Name     City/Precinct 

 
By:_______________________   By:_____________________ 
 
Title: _____________________   Title: ___________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           



Exhibit E-J

PROJECT: PROJECT NO.
OWNER:
CONTRACTOR:
ENGINEER:

The Contractor, in accordance with the Contract Documents, and in consideration for the full and final payment to
the Contractor for all services in connection with the project, does hereby waive and release any and all liens, or
any and all claims to liens which the Contractor may have on or affecting the project as a result of its contract(s)
for the Project or for performing labor and/or furnishing materials in any way connected with the construction of 
any aspect of the project.  The Contractor further certifies and warrants that all subcontractors of labor and/or
materials for the Project, except as listed below, have been paid in full for all labor and/or materials supplied to, for
through or at the direct or indirect request of the Contractor prior to, through and including the date of this affidavit.

EXCEPTIONS:  (If none, write "NONE". The Contractor shall furnish a bond acceptable to the Owner for each
exception.)

CONTRACTOR

By

Title

Subscribed and sworn to before me this day of

Notary Public:

My Commission Expires:

CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS



Contractor Name

Starting Date

Project Ending Date

Retainage Percent

CSJ Name
Original Schedule 

Value
Revised Schedule 

Value

 Payment 
Application No 1

 Payment 
Application No 2

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

-$                           -$                           -$                       -$                       

TOTALS: -$                           -$                           -$                       -$                       

Summary

CSJ #



Application No.

Application Date:

Period To:

Engineer Firm

 Payment 
Application No 3

 Payment 
Application No 4 Total To Date Balance To Finish Retainage Net Payments to Date Payment Due

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   

-$                       -$                      -$                     -$                   -$                    -$                    -$                   



Exhibit E-D

Contractor Name Application No.:

Starting Date Application Date:

Project Ending Date Period To:

Engineer's / County Project Description Engineer's / County Project No.:

No.
Item 
Code Description Unit

Original 
Rates Quan Dollars

Revised 
Rates Quan Dollars

Monthly 
Quan

QTY to 
Date

Item Cost 
(Monthly)

Monthly 
Quan

QTY to 
Date

Item Cost 
(Monthly)

Monthly 
Quan

QTY to 
Date

Item Cost 
(Monthly) Total to Date Quan Dollars

(905) ROADWAY 
1 100 Preparation of Right-of-Way Sta -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

2 152 6" road Grader Work(Dens Cont.) Subgrade SY -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

3 247 6" FL BS(Compl in Plac) S.Y. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

4 310 Asph. Matrl. (MC-30) Gal -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

5 340 Asph. Conc. Ty D S.Y. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

6 500 Mobilization L.S. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

7 502 Barricades, Signs and Traffic Handling Mo -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

8 530 Turnouts Ea -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

9 5249 Tem Sedmt Cont Fence (Installed) L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

10 5249 Tem Sedmt Cont Fence Handling (Removed) L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 -            -         -            -           -              0.0 0.0

Total Roadway -                  -            -            -            -           -              0.0 0.0

(906) DRAINAGE
11 530 Drvwys (Asph Conc Pav) (PRB) S.Y. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -              -           -              0.0 0.0

12 247 Drvwys Flexible Base S.Y. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

13 556 8" Storm Drain L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

14 556 18" RCP Storm Drain L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

15 465 Ty "A" Inlets Ea. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

16 465 Concrete Manhole Ea. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

17 15" R.C.P. L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

18 Ty "A" Inlets Ea. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

19 Manhole Ea -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

20 6.0" Valley Gutter L.F. -$             0.0 -                  -$            0.0 -            0 0 -            0 0 -            -         -            -           -              0.0 0.0

Total Drainage -                  -            -            -           -              

TOTAL BASE AMOUNTS: -                  -            -            -            -           -              0.0 0.0

_____________________________ _____________________________

_____________________________

Balance To Finish

Print Name Date

Original Schedule Value
e sed Sc edu e 

Value First Month Second Month

Signature

Third Month




