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THE STATE OF TEXAS § 
§ 

COUNTY OF HIDALGO §  
 

PROFESSIONAL SERVICES AGREEMENT 
C-16-248-07-06 

 
 THIS AGREEMENT is made effective the 6th day of July, 2016 by and between 

HIDALGO COUNTY, TEXAS, (“County”) and Terracon Consultants, Inc. of Pharr, Texas a 

Delaware Corporation (“Engineer”).  

WITNESSETH: 

WHEREAS, the County is vested with the responsibility of providing “Construction 

Material Testing Services” for (job specific) Project: Mile 17½ (Paving & Drainage 

Improvements) within Hidalgo County Precinct No. 4 (the “Services”); 

 WHEREAS, the County has determined that the services of a professional engineering 

company is necessary to carry out the required Services; 

 WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the “Texas 

Professional Services Procurement Act”), the County requested Statements of Qualifications 

(SOQ’s) from a professional engineering to assist the County by providing the Services; 

WHEREAS, from which “Professional Engineer” has been selected from the “Pool” of 

pre-qualified Engineers from response to the Request for Qualifications (RFQ), and 

WHEREAS, County has selected the Engineer to provide the Services within Hidalgo 

County Precinct No. 4, in accordance to Exhibit “A-1” Request for Qualifications (RFQ) 

Procurement Packet. 

NOW THEREFORE, in consideration of the mutual covenants and agreements herein 

contained, County and Engineer do mutually agree as follows: 
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1. Scope of Services.  The County will provide to Engineer the services described in 

Exhibit “A” attached hereto and entitled “Services to be performed by County.” Engineer agrees 

to provide to County with the work described in Exhibit “B”, “Services to be performed by the 

Engineer”.   

2. Non-Exclusive Services of Engineer.  Hidalgo County reserves the right to 

request these services from other sources other than the Engineer and shall not be in violation 

of any terms or conditions of this Agreement.  

3. Term.  This Agreement is for a period of one (1) year, effective July 6, 2016, and 

will expire July 5, 2017 or (upon completion of the scope of the work) unless sooner 

terminated as provided herein.  The Engineer will not begin to work or incur costs until 

authorized in writing by the County with each “Work Authorization” particularly described in 

Exhibit “D”.  

4. Compensation.  The maximum amount payable under this Agreement shall not 

exceed the amount for each work authorization unless an amendment is executed as provided 

hereinafter.  The Engineer shall submit periodic requests for payment within (30) thirty days 

after completion of each Work Authorization.  The request for payment shall be made using 

forms acceptable to the County and shall show the total amount earned to the date of 

submission and the amount due and payable as of the date of the current billing.  Upon receipt 

of said request for payment, County shall submit a requisition for payment for said Services in 

the customary manner provided for payments utilized by Hidalgo County, Texas.  Engineer 

agrees to separately account for the receipt and/or expenditure of funds received pursuant to 

this Agreement and to keep accurate books and records of all such receipts and/or 

expenditures.  All payments to Engineer shall be mailed to the address shown in numbered 

paragraph 23 herein. 
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5. Inspection of Work.  The County has the right at all reasonable times to inspect 

or otherwise evaluate the work performed hereunder and the premises in which it is being 

performed.  If any inspection or evaluation is made on the premises of the Engineer, or of a 

subcontractor, the Engineer shall provide and require its subcontractor to provide all reasonable 

facilities and assistance for the safety and convenience of the inspectors in the performance of 

their duties.  All inspections and evaluations shall be performed in such a manner as will not 

unduly delay their work. 

6. Amendments.  If it becomes necessary at any time during this Agreement to 

change the scope of Services, the Agreement period, the maximum amount payable, the 

complexity, or the character of this Agreement, an amendment shall be executed by use of a 

(Supplemental Agreement Form) more particularly described in Exhibit “E” within the 

agreement.  The County retains the right to reject any such amendment proposed by the 

Engineer.  Any such amendments shall be made in writing, agreed to by all parties hereto, and 

duly executed before the end of the Agreement as specified.  If the County finds it necessary to 

require changes in completed work because of errors made by the Engineer, the County shall 

require the Engineer to correct the work at no cost to the County and without amendment to 

the Agreement.  If the changes are made at the request of the County and are not due to 

errors of the Engineer, the County will reimburse the Engineer for the additional work at the 

same rate of pay established in Exhibit “C,” "Engineering Rates." If payment for the additional 

work will cause the maximum amount payable under this Agreement to be exhausted, an 

amendment shall be proposed in accordance with all State procurement laws. 

7. Reporting.  The Engineer shall promptly advise the County in writing of events 

which have a significant impact upon the Agreement, including: 

a. Problems, delays, or adverse conditions which will materially affect the ability 
to meet time schedules and goals, or preclude the attainment of project work 
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units by established time periods.  This disclosure shall be accompanied by a 
statement of the action taken, or contemplated and any County or, if Federal 
Funds are involved, Federal assistance needed to resolve the situation. 

b. Favorable developments or events which enable meeting time schedules and 
goals to be met sooner than anticipated or which are producing more work 
units than originally projected. 
 

8. Ownership of Documents.  Upon completion or termination of this Agreement, all 

documents prepared by the Engineer or furnished to the Engineer by the County shall be 

delivered to and become the property of the County.  All sketches, photographs, calculations, 

and other data prepared under this Agreement shall be made available, upon request, to the 

County without restriction or limitation on their further use provided however, Engineer shall 

not be liable for unauthorized use, reuse or modifications of its documents. The Engineer may, 

at its own expense, have copies made of the documents or any other data furnished to the 

County under this Agreement. 

9. Suspension of Work.  Should County desire to suspend the work under this 

Agreement, but not terminate this Agreement, the County shall provide thirty (30) calendar 

days verbal notification to Engineer, followed by written confirmation from the County to 

Engineer to that effect.  The thirty-day notice may be waived as agreed in writing by both the 

County and Engineer to that effect.  The work under this Agreement may be reinstated and 

resumed in full force and effect within sixty (60) days of receipt of written notice from the 

County to the Engineer.  The sixty-day notice may be waived as agreed in writing by both the 

County and Engineer.  If the County suspends the work, the Termination Date as identified 

above is not affected and this Agreement will terminate on the date specified. 

10.   Progress and Coordination.  The Engineer shall, from time to time during the 

progress of the work, confer with the County.  The Engineer shall prepare and present such 
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information as may be pertinent and necessary, or as may be requested by the County, in order 

to evaluate features of the Engineer’s services and work.  

At the request of the County or the Engineer, conferences shall be provided at the 

Engineer’s office, the offices of the County, or at other locations designated by the County.  

These conferences shall also include evaluation of the Engineer’s services and work when 

requested by the County.  

All applicable study reports shall be submitted in preliminary form for approval by the 

County before the final report is issued.  The County’s comments regarding the Engineer’s 

preliminary report will be addressed by the Engineer in the final report. 

If funds by other agencies or entities are to be used for the development of the project 

under this Agreement, the Engineer’s Services and work will be subject to periodic review and 

approval by other agencies or entities, including those of the city, county, state and/or federal 

agencies. 

Should it be determined that the progress in the production of the Engineer’s Services 

and work does not satisfy the requirements of the approved Work Authorization as provided by 

Exhibit “D”, attached hereto, the County shall review the approved Work Authorization with the 

Engineer to determine the corrective action needed by either the County or the Engineer. 

The Engineer shall promptly advise the County in writing of events which have a 

significant impact upon the progress of the Engineer’s Services and work and the approved 

Work Schedule, including: 

a.  problems, delays, adverse conditions which will materially affect the ability 

to attain Agreement objectives, prevent the meeting of time schedules and 

goals, or preclude the timely completion and submittal of Project deliverables 

by the Engineer within established time periods; this disclosure will be 

accompanied by a statement by the Engineer of recommended or immediate 

action taken, or contemplated, and any Owner or other agency or entity 
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assistance needed to resolve the situation: and 

 

b. favorable developments or events which enable meeting the Work Schedule 

goals sooner than anticipated. 

11.  Independent Contractor.  Engineer must comply with all applicable Hidalgo 

County policies and with any applicable federal, state or local laws, regulations, orders or 

ordinances applicable to the Services provided by Engineer under this Agreement.  

Notwithstanding the foregoing sentence, Engineer represents and maintains that it is an 

Independent Contractor and is not an employee of Hidalgo County, Texas or any agency 

thereof, and represents and warrants that it does not desire or request any fringe benefits 

provided to employees of Hidalgo County, Texas, and/or any agency thereof, including, but not 

limited to benefits associated with Hidalgo County’s civil service program.  Engineer agrees to 

be responsible for any federal income tax, withholding or social security tax liability that might 

arise from payments received hereunder. 

12.  Subcontracting and Assignment. The Engineer shall not assign subconsultant 

or transfer the Engineer’s interest in this Agreement without the prior written consent of the 

County.  The Engineer shall bind every subconsultant by written agreement to observe all the 

terms of this Agreement to the extent that they may be applicable to each subconsultant.  No 

subcontractor relieves the Engineer of any responsibilities under this Agreement. 

13.  Voluntary Termination. County may terminate this Agreement at any time for 

any reason or no reason at all upon giving thirty (30) days prior written notice to the Engineer. 

14.  Insurance.  Engineer agrees to provide liability insurance covering its activities 

in providing the Services for County in an amount not less than the minimum amounts 

prescribed by the Texas Tort Claims Act, §100.001, et seq., Texas Civil Practices and Remedies 
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Code, and shall furnish County a certificate issued by the insurer that such insurance is in full 

force and effect. 

15.  Payment of Franchise Tax.  The Engineer hereby certifies that the Engineer is 

not delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not 

subject to, such tax. A false statement concerning corporation’s franchise tax status shall 

constitute grounds for termination of the Agreement at the sole option of the County. 

16.  No Assignment.  Except as otherwise herein provided, Engineer may not assign 

the obligations or rights under this Agreement to any person without the prior written consent 

of County. 

17.  Conflict.  Nothing in this Agreement shall be construed so as to require the 

commission of any act contrary to law, and whenever there is any conflict between any 

provision of this Agreement and any present or future law, ordinance or administrative, 

executive or judicial regulation, order or decree, or amendment thereof, contrary to which the 

parties have no legal right to Agreement, the latter shall prevail, but in such event the affected 

provision or provisions of this Agreement shall be modified only to the extent necessary to bring 

them the legal requirements and only during the time such conflict exists. 

18.  Termination by County.  If Engineer fails to deliver quality Services, fails to 

achieve the defined goals, outcomes, strategies and outputs  required by County, or if Engineer 

fails to comply with any conditions in this Agreement, then County shall have the right to 

terminate this Agreement upon the giving of ten (10) days prior written notice to Engineer. 

19.  No Waiver.  No waiver by County of any breach of any provision of this 

Agreement shall be deemed to be a waiver of any preceding or succeeding breach of the same 

or any other provision hereof. 
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20.  Entire Agreement.  This Agreement contains the entire agreement between 

the parties hereto, and each party acknowledges that neither has made (either directly or 

through any agent or representative) any representations or agreements in connection with this 

Agreement not specifically set forth herein.  This Agreement may be modified or amended only 

by agreement in writing executed by County and Engineer, and not otherwise. 

21.  Venue.  This Agreement shall be construed under and in accordance with the 

laws of the State of Texas, and all obligations of the parties created hereunder are performable 

in Hidalgo County, Texas.  The parties hereby consent to personal jurisdiction in Hidalgo 

County, Texas. 

22.  Hold Harmless.  In the event Engineer should cause, either directly or 

indirectly, damage, loss, destruction, liability, or claims against the other party as a result of 

intentional conduct, negligence or otherwise, Engineer shall hold harmless and indemnify 

County from any and all obligations, liabilities, cause of action, lawsuits, damages, and 

assessments, including legal fees, etc., that from the Engineer’s intentional actions or 

negligence.  This indemnification clause shall survive this Agreement and be enforceable as a 

separate agreement in the event its survival and enforcement becomes necessary. 

23.  Attorney’s Fees.  In the unlikely event that a dispute occurs which is litigated, 

or a cause of action in law or equity is filed concerning the operation, construction, 

interpretation, or enforcement of this Agreement, the losing party shall bear the cost of the 

attorney’s fees incurred by the prevailing party and any and all costs applicable thereto, 

including, but not limited to, court costs, deposition fees, expert witness fees, out-of-pocket 

expenses and travel expenses which are incurred by the prevailing party. 

24.  Notices.  Expect as may be otherwise specifically provided in this Agreement, all 

notices, demands, requests or communications required or permitted hereunder shall be in 
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writing and shall either be (i) personally delivered against a written receipt, or (ii) sent by a 

registered or certified mail, return receipt requested, postage prepaid and addressed to the 

parties at the addresses set forth below, or at such other addresses as may have been 

theretofore specified by written notice delivered in accordance herewith: 

If to County:   County of Hidalgo 
    Attention: County Judge 
    100 East Cano, 2nd Floor 
    Edinburg, Texas  78539 

If to Engineer:   Terracon Consultants, Inc. 
    Attn: Jorge A. Flores, P.G./Principal/Office Manager 
    1506 Mid Cities Drive 
    Pharr, Texas 78577 
 
Each notice, demand, request or communication which shall be delivered or mailed in 

the manner described above shall be deemed sufficiently given for all purposes at such time as 

it is personally delivered to the addresses or, if mailed at such time as it is deposited in the 

United States mail. 

25.  Executions of Documents.  The parties hereto covenant and agree that they 

will execute such other and further instruments and documents as are or may become 

necessary or convenient to effectuate and carry out the terms of this Agreement. 

26.  Binding Agreement.  This Agreement shall be binding upon and inure to the 

benefit of the parties hereto and their respective heirs, executors, administrators, legal 

representatives, successors, and assigns where permitted by this Agreement. 

27.  Gender.  All pronouns used in this Agreement shall include the other gender, 

whether used in the masculine, feminine or neutral gender, and the singular shall include the 

plural whenever and as often as may be appropriate. 

28.  Authority.  The execution and performance of this Agreement by County and 

Engineer have been duly authorized by all necessary laws, resolutions or corporate action, and 
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this Agreement constitutes the valid and enforceable obligations of County and Engineer in 

accordance with its terms. 

29.  Professional Seal.  All documents and data furnished by the Engineer to the 

County shall bear Professional seal of a licensed Engineer employed by the Engineer. 

30.      Commitment of Current Revenues Only.  In the event that, during any term 

hereof, the Commissioners Court does not appropriate sufficient funds to meet the obligations 

of County under this Agreement, County may terminate this Agreement upon ninety (90) days 

written notice to the Engineer.  County agrees, however, to use reasonable efforts to secure 

funds necessary for the continued performance of this Agreement. The parties intend this 

provision to be a continuing right to terminate this Agreement at the expiration of each budget 

period of County pursuant to the provisions of Tex. Loc. Govt. Code Ann. ' 271.903 (Vernon 

Supp. 1996). 

31.   Texas Law to Apply.  This agreement shall be construed under and in 

accordance with the laws of the State of Texas, and all obligations of the parties created 

hereunder are performable in Hidalgo County, Texas.  The parties hereby consent to personal 

jurisdiction in Hidalgo County, Texas 

32.   Immunities. Nothing in this Agreement is intended to and County does not 

hereby waive, release or relinquish any right to assert any of the defenses County enjoys by 

virtue of the state or federal constitution, laws, rules or regulations, and any sovereign, official 

or qualified immunity available to County as to any claim or action of any person, entity, or 

individual against County. 
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EXECUTED as of the day and year first written above. 
 
 

Approved by Commissioners’ Court on:      , 2016. 
          
 
COUNTY: 
COUNTY OF HIDALGO, TEXAS 
      

 
 

By:         
 Hon. Ramon Garcia, County Judge 
 
 

ENGINEER:  
     TERRACON CONSULTANTS, INC. 
     
     By:          
 
     Printed Name  Jorge A. Flores     
 
     Title:  P.G., Principal / Office Manager    
                                                              
 
APPROVED AS TO FORM: 
Atlas, Hall & Rodriguez, L.L.P. 
 
 
 
By:        
 Stephen L. Crain, Attorney 
 
 
ATTEST: 
 
 
By:               

Arturo Guajardo Jr., County Clerk 
 
ATTACHMENTS: 

EXHIBIT A-1  -Request for Qualifications (RFQ) Procurement Packet 
EXHIBIT A -Scope of Services to be provided by the County  
EXHIBIT B -Scope of Services to be provided by the Engineer  
EXHIBIT C -Engineer’s Rates 
EXHIBIT D -Work Authorization Form 
EXHIBIT D-1  -Estimated Project Fee Schedule 
EXHIBIT E -Supplemental Agreement Form 
EXHIBIT F -Certificates of Insurance   
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EXHIBIT A-1 
-Request for Qualifications (RFQ) Procurement Packet 
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EXHIBIT A 
-Scope of Services to be provided by the County 

 
The following provides an outline of the services to be provided by the Owner in the 
development of Projects (as defined and more particularly identified in Exhibit “A” attached to 
this Agreement). 
 
General:  
 
The Owner will provide to the Engineer the following: 
 

1) Provide the authorization to proceed with services through coordination with the 

project consulting and design Engineer. 

2) Payment for work performed by the Engineer and accepted by the Owner in 

accordance with Article 3 of this Agreement.  

3) Assistance to the Engineer, as necessary, to obtain the required data and 

information from other local, regional, State and Federal agencies the Engineer 

cannot easily obtain. 

4) Provide any available relevant data the Owner may have on file concerning the 

projects. 

5) Provide timely review and decisions in response to the Engineer’s request for 

information and/or required submittals and deliverables, in order for the 

Engineer to maintain the agreed upon work schedule prepared in accordance 

with Exhibit “A” attached to this Agreement. 

6) Attend and participate in progress meetings as required and as coordinated and 

conducted by Engineer. 

7) Provide the authorization to proceed with services on project by project basis 

through consulting design and construction Engineer. 
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EXHIBIT B  
-Scope of Services to be provided by the Engineer 
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June 10, 2016

Leticia H. Saenz, CPPB
Hidalgo County Purchasing Department
2812 S. Business Highway 281
Edinburg, Texas 78539

Attn: Ms. Leticia Saenz
P:  [956] 318 2626
E: leticia.saenz@co.hidalgo.tx.us

Re: Proposal for Materials Testing Services
Mile 17 1/2 (Paving & Drainage Improvements)
Mile 17 1/2 Road
McAllen, Texas
Terracon Proposal No.: P88161121

Dear Ms. Saenz:

Terracon Consultants, Inc. (Terracon) is pleased to submit this estimate for the construction
materials testing services for the above referenced project. We understand that we have
been chosen to provide these services for this publicly funded project.  Therefore, by
providing cost information we are not in violation of the Texas Professional Services
Procurement Act. We are presenting this proposal to confirm our understanding of the services
to be performed for this project, to obtain written authorization to provide these services, and to
present the estimated fee to provide these services. The following sections outline our
understanding of the project and provide a description of the tasks to be performed.

 PROJECT INFORMATIONA.

A.1 Site Location

ITEM DESCRIPTION

Location
The project site is located along Mile 17 ½ from Ware Road to West
R.O.W. of HCID No. 1 Canal in McAllen, Texas.

Existing improvements
Developed and undeveloped land with existing paved and unpaved
roads.

Current ground cover Native grass, and soils.

Existing topography Relatively flat and level.
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A.2 Project Description

ITEM DESCRIPTION

Pavements
Development will include construction of flexible pavements for the
proposed new road.

Grading Refer to civil grading plans.

Cut and fill slopes Refer to civil plans.

Construction Type Flexible pavement systems.

Should any of the above information be inconsistent with the planned construction please let us
know so that we may make any necessary modifications to this proposal.

 SCOPE OF SERVICESB.

Terracon will perform materials testing in general accordance with the project specifications.  The
time required for quality control testing during the construction phase on the project is directly
related to the contractor’s scheduling and performance. Therefore, our fee for materials testing
and observation services will be based upon applicable unit prices and hourly rates.  Our
anticipated scope of services is as follows:

■ Field density/moisture testing and laboratory evaluation of soils; and
■ Field testing and laboratory evaluation of asphaltic concrete materials used during

pavement construction.

Experienced field/laboratory personnel will be provided for testing services.  All field/laboratory
materials testing/inspection will be performed under the direction of a Texas Registered
Professional Engineer.  A detailed scope of services envisioned to complete the testing is as
follows:

SOILS

The field services will be supported by appropriate laboratory evaluation of soils used as fill or
backfill on the site.  The laboratory testing will include laboratory moisture-density relationship
(Proctor), with sieve analysis and Atterberg limits determinations for classification and/or
determination of import fill suitability.  Laboratory material evaluations will be conducted as
specified for each type of soil encountered during fill placement.  The testing will be performed to
check compliance with project specifications.  The project contractor and construction manager
personnel on the site will be informed of our field observations and test results.  Written reports of
test results will be prepared on a regular basis throughout the project duration and distributed per
your directive.

leticia.saenz
Rectangle
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ASPHALT

Observations/testing will be performed by, or under the direction of TxDOT Level 1A and 1B
certified engineering technicians or equivalent qualified engineering technicians on as requested
basis during placement of asphalt at the project.  The asphalt will be sampled and submitted to
our laboratory for mix properties, asphalt content and aggregate grain size distribution to verify
compliance with project specifications. Asphalt cores will confirm thickness and nuclear gauge
density.

PROJECT MANAGEMENT

The project manager will be the point of contact for the project and his duties could include the
following:

a) Attend construction meetings, on as scheduled basis
b) Review concrete mixes submitted, on as scheduled basis
c) Coordinate field and laboratory testing,
d) Communicate with Terracon field technicians, Contractor, and Owner’s site

representative,
e) Review laboratory and field test reports,
f) Control our budget and invoice.
g) Performing site visits to the project site.
h) Provide technical assistance.

 COMPENSATIONC.

We estimate the fee of our services to be $13,760. A breakdown of the fee is outlined in the
attached Table 1. Please recognize that this is an estimate.  We will only invoice for the actual
services and required laboratory tests.  In the event that construction activities do not require the
time we have estimated, the fee will be lower than our estimated fee.  If more services are
required due to conditions such as scheduling, inclement weather, or retesting, this fee estimate
may be exceeded.

If it becomes apparent to Terracon that the requested services cannot be performed within the
estimated fee and proposed testing and observation quantities, we will submit a written request for
a change order.  Our estimated fee and any services due to change orders will be provided at the
unit rates shown in Table 1.

Please be aware that we will be unable to distribute field and laboratory reports until a signed
contract is received.
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The applicable field rate will be invoiced for all hours worked, including travel time, report and
sample preparation.  Technician time will be invoiced on a portal-to-portal basis from our office.
Overtime rates on 1.5 times the regular hourly rate will be charged for time worked outside normal
workday hours of 8:00 am to 5:00 pm and over eight (8) hours per day, Monday through Friday
and for hours worked on Saturday.  Hours worked on Sunday or holiday will be invoiced at the
rate of 2.0 times the regular hourly rates.  A minimum of three (3)-hour charge will be invoiced per
visit to the project site, Project Management/Clerical services will be invoiced on hours worked,
unless otherwise noted on the attached Table 1.  Hours will be rounded up to the next whole
number.

Scheduling – It is the responsibility of the contractor or your designated representative to notify
Terracon, in advance (minimum of 24 hour notice), for testing services required on this project.
Our services will be performed on an as requested basis.  Terracon will not be responsible for
scheduling our services and will not be responsible for tests that are not performed due to failure
to schedule our services on the project.  Scheduling for your convenience is handled by our
Dispatcher (956) 283-8254.

Approval – If this Scope of Services meets with your approval, work may be initiated by returning
an original copy of the Agreement for Services to our Pharr office.  Project initiation may be
expedited by emailing or faxing a copy of this signed Agreement for Services to (956) 283-8279.
Unless requested otherwise, a hard copy of this proposal will not be mailed to you.

The terms, conditions and limitations stated in the Agreement for Services (and sections of this
proposal incorporated therein), shall constitute the exclusive terms and conditions and services to
be performed for this project.  This proposal is valid only if authorized within 90 days from the
proposal date.

We thank you for this opportunity to be of service, and we look forward to working with you on this
project.  If you have any questions, please contact one of the undersigned at (956) 283-8254.

Sincerely,
Terracon Consultants, Inc.
(Firm Registration: TX F3272)

Juan M. Borjon, P.E.
Senior Staff Engineer

Alfonso A. Soto, P.E., D.GE, F.ASCE
Principal

Enclosure(s): Table 1 Estimated Fee Summary
Agreement for Services
Distribution Sheet
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EXHIBIT C 
-Engineer Contract Rates 
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“Construction Material Testing" Engineering Hourly Fee Rates

Personnel: Rate, Hour
Project Secretary ................................................................................................... $45.00
Engineering Technician  ......................................................................................... $45.00
Administrative Secretary ........................................................................................ $45.00
Senior Engineering Technician  ............................................................................. $50.00
Laboratory/Field Supervisor ................................................................................... $50.00
CME Project Manager ............................................................................................ $90.00
Graduate Engineer/Geologist/Scientist................................................................... $80.00
Project Engineer/Geologist/Scientist ...................................................................... $95.00
Principal Engineer, Senior Engineer/Scientist/Geologist ........................................ $150.00
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EXHIBIT D-1 
-Estimated Project Fee Schedule 

 



Proposal for Materials Testing Services
Mile 17 ½ (Paving & Drainage Improvements) ■ McAllen, Texas
June 10, 2016 ■ Terracon Proposal No. P88161121

Responsive ■ Resourceful ■ Reliable 5

TABLE 1
ESTIMATED FEE SUMMARY

Our fee estimate is in accordance with the time and tests performed as shown below.

SOILS

Estimate 150 hours field testing and observation @ $43/hour ............................................... $ 6,450
Estimate 3 standard proctors @ $200/test ............................................................................... $ 600
Estimate 1 modified proctors @ $200/test ............................................................................... $ 200
Estimate 4 Atterberg Limits @ $60/test ................................................................................... $ 240
Estimate 4 sieve analysis (-200) @ $60/test ............................................................................ $ 240
Estimate 130 nuclear density tests (every 300 linear feet at every 6” lift) @ $12/test ............. $ 1,560
Estimate 50 vehicle trips @ $20/trip ..................................................................................... $ 1,000
Sub-Total (Soils) ............................................................................................................... $ 10,290

ASPHALT

Estimate 30 hours asphalt observation @ $43/hour .............................................................. $ 1,290
Estimate 2 asphalt mix verification @ $250/test ....................................................................... $ 500
Estimate 10 asphalt cores @ $40/core .................................................................................... $ 400
Estimate 10 vehicle trips @ $20/trip ....................................................................................... $ 200
Sub-Total (Asphalt) ............................................................................................................. $ 2,390

Project Manager 12 hours @ $90/hour ............................................................................... $ 1,080

Total Cost ......................................................................................................................... $ 13,760



Terracon Consultants, Inc.       Contract No. C-16-248-07-06 
(Mile 17.5-between Ware Rd & W. ROW of HCID No. 1 Canal) - Pct 4  

EXHIBIT D 
-Work Authorization Form 

 
HIDALGO COUNTY 

Professional Engineering Services  
“Construction Material Testing” 

MILE 17.5 (Paving & Drainage Improvements) 
Agreement #C-16-248-07-06 

 
WORK AUTHORIZATION NO.    

 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. 
of the Agreement made by and between HIDALGO COUNTY, action herein by and through 
the Commissioner’s Court, hereinafter called the “Owner,” and, _____________________ 
professional engineers of                   Texas, hereinafter called “Engineer”. 
 
PART 1.  SCOPE OF WORK 
 The purpose of this Work Authorization is for the “engineering services” to 
provide_____________. 
 
The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of 
Services to be provided by the Owner attached hereto. 
 
The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope 
of Services to be provided by the Engineer attached hereto. 
 
PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is ________.This amount is 
based upon the costs outlined in the Estimated Cost Proposal attached hereto as EXHIBIT 
“D”. 
 
PART 3.  PAYMENT 
Compensation and payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with Article/Part/Section ______ of the Agreement.  
 
PART 4. FUNDING 
This Work Authorization No.__ shall be funded through funding source: 
Account No. _-_ _ _ _-_ _ _-_ _-_ _ _-_ _ _-_-_ _ _  
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL) 
           
PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto, and terminate upon completion of scope of the work authorization. 
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PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under 
the Agreement. 
 
PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and Confirmation by Hidalgo County Precinct No.4, as to content and 
detail of this Work Authorization No.  ___ . 
 
HIDALGO COUNTY PRECINCT No. 4: 
 
 
BY:          
 Hon. Joseph Palacios, Commissioner 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court 
on         (cc approval date)         as indicated below and effective as of _____ day 
of ___________, 201   . 
 
 
THE ENGINEER:     THE OWNER: 
TERRACON CONSULTANTS, INC.   HIDALGO COUNTY 
 
  
   
By:       By: ___________________________  

Raul Palma, P.E./President    Ramon Garcia, County Judge 
 
 
ATTEST: 
 
 
By:          

Arturo Guajardo Jr., County Clerk    
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EXHIBIT E 
-Supplemental Agreement Form 

 
THE STATE OF TEXAS § 

§ 
COUNTY OF HIDALGO § 
 

SUPPLEMENTAL AGREEMENT NO.   
TO AGREEMENT FOR PROFESSIONAL 

 
 THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and 
conditions of paragraph 5 of the Agreement made by and between HIDALGO 
COUNTY, acting herein by and through the Commissioner’s Court, hereinafter called 
the “Owner”, and     , Professional Engineers of,   , 
Texas, hereinafter called the “Engineer”. 
 
WITNESSETH 
 
  WHEREAS, the Owner and the Engineer executed the Agreement on the   
day of     20  concerning Engineering for     
hereinafter referred to as the (“Project”); and,  
 

WHEREAS, Paragraph ___ of the Agreement, (paragraph title), establishes 
____________________________________________________________; and,   
 

WHEREAS, it has become necessary to amend the Agreement to                    
___________________________________________________________________  

A. AGREEMENT 
 

NOW THEREFORE, premises considered, the Owner and the Engineer agree 
that said Agreement is amended as follows: 
 

I.  Paragraph ___ of the Agreement, (paragraph title), is revised to  
 

______________________________________________________________________ 
_______________________________________________________________________
_____________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

 
All other provisions are unchanged and remain in full force and effect. 
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IN WITNESS WHEREOF, the Engineer and the Owner have caused this 
Supplemental Agreement to the Agreement for Professional Services to be executed as 

of the ______ day of ___________, 20__. 
 
 

THE ENGINEER: 
 
 
BY:       

 
Address for Giving Notices: 
 
       
 
       
 
 
THE OWNER: 
HIDALGO COUNTY 
 
 
BY:       

Ramon Garcia, County Judge  
   

 
 
LIST OF ATTACHMENTS 
 
 (as required)  
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EXHIBIT F 
-Certificates of Insurance 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 







Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 06/20/2016

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Terracon Consultants, Inc.
Pharr, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Hidalgo County

Construction Materials Testing Services for Mile 17 1/2 (Paving and Drainage Improvements) within Hidalgo County Precinct 4
C-16-248-07-05

2016-73384

06/30/2016

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

Cobb, Harold XHouston, TX United States

Covert, Michael XOlathe, KS United States

Pavlicek, Robert XRaleigh, NC United States

Gaboury, David XOlathe, KS United States

Signature of officer administering oath

6

AFFIX NOTARY STAMP / SEAL  ABOVE

Signature of authorized agent of contracting business entity

Title of officer administering oath

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

Sworn to and subscribed before me, by the said  _____________________________________, this the ____________ day of ______________,

20________, to certify which, witness my hand and seal of office.

AFFIDAVIT

Printed name of officer administering oath

Check only if there is NO Interested Party.5

Version V1.0.1021www.ethics.state.tx.usForms provided by Texas Ethics Commission



From : Maria Lucio <maria.lucio@co.hidalgo.tx.us>

Subject : Fwd: Juan Borjon has shared the folder 'Mile 17 1-2 (Paving & Drainage Improvements) Contract
Attachments' with you.

To : Leticia H. Saenz <leticia.saenz@co.hidalgo.tx.us>

Zimbra leticia.saenz@co.hidalgo.tx.us

Fwd: Juan Borjon has shared the folder 'Mile 17 1-2 (Paving & Drainage Improvements) Contract Attachments' with you.

Thu, Jun 30, 2016 05:33 PM

External images are not displayed.   Display images below

Respectfully,

Lulu Lucio, CPM
Executive Assistant
Hidalgo County Precinct #4
Ph: 956- 292-7000 Ext. 4026
Fax:956-381-5905
maria.lucio@co.hidalgo.tx.us

From: "Raul Sesin" <raul.sesin@hcdd1.org>
To: "Maria Lucio" <maria.lucio@co.hidalgo.tx.us>
Cc: "Leticia H. Saenz" <leticia.saenz@co.hidalgo.tx.us>, "Jesus Ozuna" <jesus.ozuna@co.hidalgo.tx.us>, "steven cruz"
<steven.cruz@co.hidalgo.tx.us>, "Jose Ochoa" <jose.ochoa@co.hidalgo.tx.us>, "jorge gonzalez" <jorge.gonzalez@hcdd1.org>
Sent: Wednesday, June 15, 2016 4:09:24 PM
Subject: RE: Juan Borjon has shared the folder 'Mile 17 1-2 (Paving & Drainage Improvements) Contract Attachments' with you.

Good aŌernoon Ms. Lucio.  We have reviewed the proposal submiƩed by Terracon for material tesƟng on the subject project.  The budgeted cost is in line
with projects of similar scope.  Therefore, we have no objecƟon to moving forward with the award of the contract.

 

If we can be of further assistance, please advise.

 

Thank you.

 

 

 

From: Maria Lucio [mailto:maria.lucio@co.hidalgo.tx.us]

Sent: Wednesday, June 15, 2016 9:44 AM

To: Raul Sesin <raul.sesin@hcdd1.org>

Cc: LeƟcia H. Saenz <leƟcia.saenz@co.hidalgo.tx.us>; Jesus Ozuna <jesus.ozuna@co.hidalgo.tx.us>; steven cruz <steven.cruz@co.hidalgo.tx.us>; Jose Ochoa
<jose.ochoa@co.hidalgo.tx.us>

Subject: Re: Juan Borjon has shared the folder 'Mile 17 1‐2 (Paving & Drainage Improvements) Contract AƩachments' with you.

Importance: High

 

Good Morning Mr. Sesin,

As discussed,  the following attachment is the proposal submitted by Terracon .

Zimbra http://email.co.hidalgo.tx.us/h/printmessage?id=93546&tz=America/Chicago

1 of 4 6/30/2016 5:31 PM

leticia.saenz
Highlight

leticia.saenz
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From : Maria Lucio <maria.lucio@co.hidalgo.tx.us>

Subject : Re: Mile 17-Exhibit C

To : Leticia H. Saenz <leticia.saenz@co.hidalgo.tx.us>

Cc : Raul Sesin <raul.sesin@hcdd1.org>, steven cruz <steven.cruz@co.hidalgo.tx.us>, Jose Ochoa
<jose.ochoa@co.hidalgo.tx.us>, Martha Salazar <martha.salazar@co.hidalgo.tx.us>, nick perez
<nick.perez@co.hidalgo.tx.us>

Zimbra leticia.saenz@co.hidalgo.tx.us

Re: Mile 17-Exhibit C

Thu, Jun 30, 2016 05:33 PM

4 attachments

Good Afternoon Ms. Letty,
Please proceed in placing the item on agenda (Mr. Sesin concurred with the cost on 6/15/16).
Thank you!
 
We will provide account/req first thing tomorrow, thank you!

Respectfully,

Lulu Lucio, CPM
Executive Assistant
Hidalgo County Precinct #4
Ph: 956- 292-7000 Ext. 4026
Fax:956-381-5905
maria.lucio@co.hidalgo.tx.us

From: "Frances Villarreal" <Frances.Villarreal@terracon.com>
To: "Leticia H. Saenz" <leticia.saenz@co.hidalgo.tx.us>, "maria lucio" <maria.lucio@co.hidalgo.tx.us>
Cc: "Juan M Borjon" <Juan.Borjon@terracon.com>
Sent: Thursday, June 30, 2016 11:27:12 AM
Subject: Mile 17-Exhibit C

 
Please find attached work authorization form along with exhibits.
 
 
Thank You,

Frances Villarreal
Dispatcher/Admin I/Materials
Terracon
1506 Mid-Cities Drive I Pharr, Texas 78577
O [956] 283.8254 I D [956] 588.2509 I M [956] 360.0205
frances.villarreal@terracon.com I  terracon.com
 
þ Please consider the environment before printing this email ü
 
 

Terracon provides environmental, facilities, geotechnical, and materials consulting engineering services delivered with responsiveness, resourcefulness, and
reliability.

Private and confidential as detailed here (www.terracon.com/disclaimer). If you cannot access hyperlink, please e-mail sender.

Exhibit C.pdf
5 KB 

Exhibit B - Scope of Services.pdf
21 KB 

Exhibit D - Proposal.pdf
17 KB 

Zimbra http://email.co.hidalgo.tx.us/h/printmessage?id=93544&tz=America/Chicago

1 of 2 6/30/2016 5:33 PM
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From : Steve Crain <scrain@atlashall.com>

Subject : RE: Review and Approve as to form-Prof Svcs Agreement-C-16-248-07-06-Terracon Consultants
Inc-Pct 4

To : 'Leticia H. Saenz' <leticia.saenz@co.hidalgo.tx.us>

Zimbra leticia.saenz@co.hidalgo.tx.us

RE: Review and Approve as to form-Prof Svcs Agreement-C-16-248-07-06-Terracon Consultants Inc-Pct 4

Fri, Jul 01, 2016 07:23 AM

The agreement is OK.
 

From: LeƟcia H. Saenz [mailto:leƟcia.saenz@co.hidalgo.tx.us]

Sent: Thursday, June 30, 2016 5:20 PM
To: Steve Crain <scrain@atlashall.com>

Cc: Marynel Trevino <mntrevino@atlashall.com>; Martha Salazar <martha.salazar@co.hidalgo.tx.us>; Maria Lucio <maria.lucio@co.hidalgo.tx.us>

Subject: Review and Approve as to form‐Prof Svcs Agreement‐C‐16‐248‐07‐06‐Terracon Consultants Inc‐Pct 4

 
Mr. Crain-
 
Please review and approve as to form agreement #C -16-248-07-06 (attached hereto) with Terracon Consultants, Inc. for the
purposes of "professional engineering services" for (job specific) project: "Mile 17 (Paving & Drainage Improvements)" within
Pct 4.
 
*Note: will be placed on the next CC agenda for final approval.
 
Please advise.
 
Respectfully,
 
Leticia H. Saenz, CPPB/Contracts Manager
Hidalgo County Purchasing Department
2812 South Business Highway 281
Edinburg, Texas 78539
P(956) 318-2626  F(956) 318-2629
Email: leticia.saenz@co.hidalgo.tx.us

 

Zimbra http://email.co.hidalgo.tx.us/h/printmessage?id=93550&tz=America/Chicago

1 of 1 7/1/2016 8:07 AM
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