

June 29, 2016

Ms. Diana Serna, Director  
Hidalgo County Urban County  
427 E. Duranta Ave.  
Alamo, Texas 78516

**Re: Hidalgo Co. Urban County Program –  
City of Alton – 2014 Street Improvements (Old Townsite)**


Dear Ms. Serna:

On Wednesday, June 29, 2016 bids were received and opened for the City of Alton – 2014 Street Improvements (Old Townsite) project. A total of eight (8) bids were received, in which, LeFevre Engineering & Management Consulting, LLC (LEMC) reviewed the submitted proposals and compiled the bid tabulation as attached.

After the review of the Bid Tabulations, LeFevre Engineering & Management Consulting, LLC confirmed that 2GS, LLC dba Earthworks Enterprise was the lowest bidder for the Base Bid Plus Alternate No. 1,2 & 3 in the amount of \$260,255.65. In review of the tabulated items and provided information, LEMC recommends, 2GS, LLC dba Earthworks Enterprise in the amount of \$260,255.65.

It has been LEMC's pleasure to work with Hidalgo Urban County on this project, and look forward to continue to do so. Should you have any questions or concerns, please do not hesitate to contact our office at (956) 687-5362.

Sincerely,



Emigdio "Milo" Salinas, PE  
Vice President

**LEFEVRE ENGINEERING & MANAGEMENT CONSULTING, LLC**  
 613 Nichols, Suite 420  
 McKinney, TX 75069  
 Tel. 956.697.5332  
 Fax. 956.697.5333

**Civil Engineering  
 Environmental Engineering  
 Planning  
 Project Management**

Texas Registered Engineering Firm F-11722  
 2638, LLC dba Earthworks Enterprise  
 ICC Company, LLC  
 Jimmy, Cleaver & Sons Construction  
 A.A. Construction, LLC  
 Jinnvez Engineering Solutions, LLC  
 RCH Site and Concrete, LLC

ITEM NO.	DESCRIPTION	EST. QTY.	UNIT	UNIT PRICE	TOTAL PRICE	BIDDER #1	UNIT PRICE	TOTAL PRICE	BIDDER #2	UNIT PRICE	TOTAL PRICE	BIDDER #3	UNIT PRICE	TOTAL PRICE	BIDDER #4	UNIT PRICE	TOTAL PRICE	BIDDER #5	UNIT PRICE	TOTAL PRICE	BIDDER #6	UNIT PRICE	TOTAL PRICE	BIDDER #7	UNIT PRICE	TOTAL PRICE	BIDDER #8	UNIT PRICE	TOTAL PRICE	BIDDER #9	UNIT PRICE	TOTAL PRICE
<b>General Project</b>																																
1-1	Traffic control, plan signed and sealed by a professional engineer licensed in Texas	1	LS	\$ 2,500.00	\$ 2,500.00	BIDDER #1	\$ 3,000.00	\$ 3,000.00	BIDDER #2	\$ 3,000.00	\$ 3,000.00	BIDDER #3	\$ 1,500.00	\$ 1,500.00	BIDDER #4	\$ 6,000.00	\$ 6,000.00	BIDDER #5	\$ 4,500.00	\$ 4,500.00	BIDDER #6	\$ 450.00	\$ 450.00	BIDDER #7	\$ 450.00	\$ 450.00	BIDDER #8	\$ 5,000.00	\$ 5,000.00	BIDDER #9	\$ 5,000.00	\$ 5,000.00
1-2	Installation and maintenance of barricades, signs and traffic handling per approved Traffic Control Plan.	1	LS	\$ 700.00	\$ 700.00	BIDDER #1	\$ 5,000.00	\$ 5,000.00	BIDDER #2	\$ 2,000.00	\$ 2,000.00	BIDDER #3	\$ 2,000.00	\$ 2,000.00	BIDDER #4	\$ 11,000.00	\$ 11,000.00	BIDDER #5	\$ 11,800.00	\$ 11,800.00	BIDDER #6	\$ 3,500.00	\$ 3,500.00	BIDDER #7	\$ 3,500.00	\$ 3,500.00	BIDDER #8	\$ 2,500.00	\$ 2,500.00	BIDDER #9	\$ 2,500.00	\$ 2,500.00
<b>Total General Project</b>				\$	<b>3,200.00</b>	\$	<b>8,000.00</b>	\$	<b>3,500.00</b>	\$	<b>17,000.00</b>	\$	<b>14,000.00</b>	\$	<b>7,000.00</b>	\$	<b>3,950.00</b>	\$	<b>7,500.00</b>	\$	<b>7,500.00</b>	\$	<b>3,950.00</b>	\$	<b>7,500.00</b>	\$	<b>7,500.00</b>	\$	<b>3,950.00</b>	\$	<b>7,500.00</b>	

<b>BASE BID - Adams St., Florida St., Colorado St., Delaware St. Street Improvements</b>																															
2-1	Place 1.5-inch overlay Hot Mix Asphalt Concrete Type "D" (1.5-inch compacted thickness with level up as required) complete in place, according to the plans and specifications.	12467	SY	\$ 7.95	\$ 91,692.45		\$ 9.25	\$ 115,219.75		\$ 10.50	\$ 130,905.50		\$ 7.70	\$ 95,995.90		\$ 10.00	\$ 124,670.00		\$ 9.80	\$ 123,423.30		\$ 9.80	\$ 122,175.60		\$ 8.00	\$ 99,736.00					
2-2	Asphalt Cold Mill (Nominal 1-inch depth) complete in place, according to the plans and specifications.	4492	SY	\$ 2.00	\$ 8,984.00		\$ 2.75	\$ 12,353.00		\$ 3.50	\$ 15,725.00		\$ 5.80	\$ 26,053.60		\$ 3.00	\$ 13,476.00		\$ 2.80	\$ 11,879.20		\$ 5.00	\$ 22,460.00		\$ 7.50	\$ 33,690.00					
2-3	Track Coat (0.2 GAL/SY), according to the plans and specifications; complete in place.	2280	SAL	\$ 4.00	\$ 9,120.00		\$ 4.29	\$ 9,781.20		\$ 7.00	\$ 15,960.00		\$ 4.00	\$ 9,120.00		\$ 4.50	\$ 10,284.00		\$ 6.00	\$ 13,880.00		\$ 9.00	\$ 20,520.00		\$ 10.50	\$ 23,940.00					
2-4	Construct 7" Reinforced Concrete apron and driveway aprons, according to the plans and specifications; complete in place.	295	SY	\$ 45.00	\$ 12,825.00		\$ 65.00	\$ 19,525.00		\$ 54.00	\$ 15,930.00		\$ 85.00	\$ 19,525.00		\$ 80.00	\$ 22,800.00		\$ 63.00	\$ 17,985.00		\$ 85.00	\$ 24,225.00		\$ 53.00	\$ 15,105.00					
2-5	Finish and install 3.5" Concrete Valley gutter according to the plans and specifications; complete in place.	395	LF	\$ 18.00	\$ 6,800.00		\$ 28.40	\$ 10,994.00		\$ 16.00	\$ 6,300.00		\$ 60.00	\$ 23,100.00		\$ 15.00	\$ 5,775.00		\$ 19.50	\$ 7,507.50		\$ 35.00	\$ 13,475.00		\$ 12.00	\$ 4,620.00					
2-6	Adjust all Manhole to finished grade w/ 5x5 concrete collar, according to the plans and specifications; complete in place.	1	LS	\$ 3,500.00	\$ 3,500.00		\$ 3,356.84	\$ 3,356.84		\$ 600.00	\$ 600.00		\$ 6,800.00	\$ 6,800.00		\$ 3,100.00	\$ 3,100.00		\$ 16,200.00	\$ 16,200.00		\$ 6,100.00	\$ 6,100.00		\$ 8,000.00	\$ 8,000.00					
2-7	Install Biodegradable Erosion Control Logs (2' Dia) (2' x 2' x 12' Dia)	200	LF	\$ 3.00	\$ 600.00		\$ 6.70	\$ 1,340.00		\$ 7.00	\$ 1,400.00		\$ 5.00	\$ 1,000.00		\$ 6.00	\$ 1,200.00		\$ 24.00	\$ 4,800.00		\$ 6.00	\$ 1,200.00		\$ 37.50	\$ 7,500.00					
2-8	Install Biodegradable Erosion Control Logs (12' Dia)	200	LF	\$ 1.00	\$ 200.00		\$ 1.00	\$ 200.00		\$ 4.00	\$ 800.00		\$ 2.00	\$ 400.00		\$ 2.00	\$ 400.00		\$ 2.00	\$ 400.00		\$ 2.00	\$ 400.00		\$ 35.50	\$ 7,100.00					
<b>BASE BID Total</b>				\$	<b>155,991.45</b>	\$	<b>179,809.79</b>	\$	<b>191,105.50</b>	\$	<b>197,994.50</b>	\$	<b>195,681.00</b>	\$	<b>202,645.00</b>	\$	<b>214,506.60</b>	\$	<b>207,191.00</b>												

<b>ALTERNATE NO. 1 - Buchanan Ave. Street Improvements</b>																															
ALT-1	Installation and maintenance of barricades, signs and traffic handling per approved Traffic Control Plan.	1	LS	\$ 100.00	\$ 100.00		\$ 2,200.00	\$ 2,200.00		\$ 2,000.00	\$ 2,000.00		\$ 5,000.00	\$ 5,000.00		\$ 4,500.00	\$ 4,500.00		\$ 1,500.00	\$ 1,500.00		\$ 500.00	\$ 500.00		\$ 2,500.00	\$ 2,500.00					
ALT-2	Place 1.5-inch overlay Hot Mix Asphalt Concrete Type "D" (1.5-inch compacted thickness with level up as required) complete in place, according to the plans and specifications.	3788	SY	\$ 7.35	\$ 27,841.80		\$ 7.82	\$ 29,622.16		\$ 10.50	\$ 39,774.00		\$ 7.70	\$ 29,167.60		\$ 10.00	\$ 37,880.00		\$ 9.80	\$ 37,501.20		\$ 9.80	\$ 37,122.40		\$ 6.00	\$ 30,304.00					
ALT-3	Track Coat (0.2 GAL/SY), according to the plans and specifications; complete in place.	655	SAL	\$ 4.00	\$ 2,620.00		\$ 4.29	\$ 2,784.15		\$ 7.00	\$ 4,545.00		\$ 4.00	\$ 2,640.00		\$ 4.50	\$ 2,857.50		\$ 6.00	\$ 3,810.00		\$ 8.00	\$ 5,215.00		\$ 10.50	\$ 6,897.50					
ALT-4	Asphalt Cold Mill (Nominal 1-inch depth) complete in place, according to the plans and specifications.	1973	SY	\$ 2.00	\$ 3,946.00		\$ 2.75	\$ 5,426.25		\$ 3.50	\$ 6,907.50		\$ 5.80	\$ 11,358.00		\$ 3.00	\$ 5,919.00		\$ 2.80	\$ 5,500.40		\$ 5.00	\$ 9,855.00		\$ 7.50	\$ 14,797.50					
<b>ALTERNATE NO. 1 Total</b>				\$	<b>8,613.80</b>	\$	<b>10,033.51</b>	\$	<b>13,367.65</b>	\$	<b>13,862.55</b>	\$	<b>13,862.55</b>	\$	<b>13,862.55</b>	\$	<b>13,862.55</b>	\$	<b>13,862.55</b>												

FINAL BID TABULATION

FOR  
City of Alton - 2014 Street Improvements (Old Townsite)  
LCP No. 5012/13/14-10-0311-5000-100-UCP-GV3

ITEM NO.	EST. QTY.	DESCRIPTION	BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5		BIDDER #6		TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE										UNIT PRICE
<p>PR1 City of Alton - 2014 Street Improvements (Old Townsite)</p> <p>ALT-5 Construct 7" Reinforced Concrete apron and driveway aprons, according to the plans and specifications; complete in place.</p> <p>ALT-6 Adjust all Manholes to finished grade w/ 5/8" concrete curb and apron; complete in place and specifications; complete in place.</p> <p>ALT-7 Install Biodegradable Erosion Control Logs (12" Diam).</p> <p>ALT-8 Remove Biodegradable Erosion Control Logs (12" Diam).</p>																								
ALT-5			220	\$ 45.00	\$ 9,900.00	\$ 65.00	\$ 14,300.00	\$ 54.00	\$ 11,880.00	\$ 70.00	\$ 15,400.00	\$ 80.00	\$ 17,600.00	\$ 63.00	\$ 13,860.00	\$ 85.00	\$ 18,700.00	\$ 59.00	\$ 11,680.00					
ALT-6			1	\$ 1,000.00	\$ 1,000.00	\$ 1,020.06	\$ 1,020.06	\$ 900.00	\$ 900.00	\$ 2,100.00	\$ 2,100.00	\$ 1,300.00	\$ 1,300.00	\$ 4,000.00	\$ 4,000.00	\$ 2,700.00	\$ 2,700.00	\$ 8,000.00	\$ 8,000.00					
ALT-7			50	\$ 3.00	\$ 150.00	\$ 6.71	\$ 335.50	\$ 7.00	\$ 350.00	\$ 5.00	\$ 250.00	\$ 6.00	\$ 300.00	\$ 24.00	\$ 1,200.00	\$ 8.00	\$ 400.00	\$ 37.50	\$ 1,875.00					
ALT-8			50	\$ 1.00	\$ 50.00	\$ 1.00	\$ 50.00	\$ 4.00	\$ 200.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 37.50	\$ 1,875.00					
ALTERNATE NO. 1 Total				\$ 44,327.80	\$ 44,327.80	\$ 54,027.62	\$ 63,954.50	\$ 63,136.85	\$ 65,541.00	\$ 65,541.00	\$ 72,002.40	\$ 72,002.40	\$ 73,179.00	\$ 73,179.00										
<p>ALTERNATE NO. 2 - Carter St. Street Improvements</p> <p>ALT-1 Installation and maintenance of barricades, signs and traffic handling per approved Traffic Control Plans.</p> <p>ALT-2 Place 1.5-inch overlay Hot Mix Asphalt Concrete Type 'D' (1.5-inch compacted thickness) with level up as required according to the plans and specifications; complete in place.</p> <p>ALT-3 Asphalt Cold Mill (12" depth), according to the plans and specifications; complete in place.</p> <p>ALT-4 Asphalt Cold Mill (Nominal 1-inch depth) according to the plans and specifications; complete in place.</p> <p>ALT-5 Construct 7" Reinforced Concrete apron and driveway aprons, according to the plans and specifications; complete in place.</p> <p>ALT-6 Adjust all Manholes to finished grade w/ 5/8" concrete curb and apron; complete in place and specifications; complete in place.</p> <p>ALT-7 Install Biodegradable Erosion Control Logs (12" Diam).</p> <p>ALT-8 Remove Biodegradable Erosion Control Logs (12" Diam).</p>																								
ALT-1			1	\$ 100.00	\$ 100.00	\$ 2,200.00	\$ 2,200.00	\$ 2,000.00	\$ 2,000.00	\$ 5,000.00	\$ 5,000.00	\$ 4,500.00	\$ 4,500.00	\$ 1,500.00	\$ 1,500.00	\$ 500.00	\$ 500.00	\$ 2,500.00	\$ 2,500.00					
ALT-2			3425	\$ 7.35	\$ 25,198.05	\$ 7.90	\$ 26,996.40	\$ 10.50	\$ 35,947.50	\$ 7.70	\$ 26,357.70	\$ 10.00	\$ 34,226.00	\$ 9.90	\$ 33,887.70	\$ 9.80	\$ 33,564.40	\$ 8.00	\$ 27,384.00					
ALT-3			685	\$ 4.00	\$ 2,740.00	\$ 4.29	\$ 2,938.65	\$ 7.00	\$ 4,795.00	\$ 4.00	\$ 2,740.00	\$ 4.50	\$ 3,082.50	\$ 6.00	\$ 4,110.00	\$ 9.00	\$ 6,165.00	\$ 10.50	\$ 7,192.50					
ALT-4			1153	\$ 2.00	\$ 2,306.00	\$ 2.75	\$ 3,170.75	\$ 3.50	\$ 4,035.50	\$ 7.00	\$ 8,071.00	\$ 3.00	\$ 3,459.00	\$ 2.60	\$ 2,997.80	\$ 5.00	\$ 5,765.00	\$ 7.50	\$ 8,647.50					
ALT-5			220	\$ 45.00	\$ 9,900.00	\$ 65.00	\$ 14,300.00	\$ 54.00	\$ 11,880.00	\$ 70.00	\$ 15,400.00	\$ 80.00	\$ 17,600.00	\$ 63.00	\$ 13,860.00	\$ 85.00	\$ 18,700.00	\$ 53.00	\$ 11,680.00					
ALT-6			50	\$ 3.00	\$ 150.00	\$ 6.71	\$ 335.50	\$ 7.00	\$ 350.00	\$ 5.00	\$ 250.00	\$ 6.00	\$ 300.00	\$ 24.00	\$ 1,200.00	\$ 8.00	\$ 400.00	\$ 37.50	\$ 1,875.00					
ALT-7			50	\$ 1.00	\$ 50.00	\$ 1.00	\$ 50.00	\$ 4.00	\$ 200.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 37.50	\$ 1,875.00					
ALTERNATE NO. 2 Total				\$ 40,905.05	\$ 40,905.05	\$ 50,204.33	\$ 59,762.60	\$ 55,968.10	\$ 63,921.50	\$ 63,921.50	\$ 66,275.40	\$ 66,275.40	\$ 69,134.00	\$ 69,134.00										
<p>ALTERNATE NO. 3 - Arizona Ave. Street Improvements</p> <p>ALT-1 Installation and maintenance of barricades, signs and traffic handling per approved Traffic Control Plans.</p> <p>ALT-2 Place 1.5-inch overlay Hot Mix Asphalt Concrete Type 'D' (1.5-inch compacted thickness) with level up as required according to the plans and specifications; complete in place.</p> <p>ALT-3 Asphalt Cold Mill (12" depth), according to the plans and specifications; complete in place.</p> <p>ALT-4 Asphalt Cold Mill (Nominal 1-inch depth) according to the plans and specifications; complete in place.</p> <p>ALT-5 Construct 7" Reinforced Concrete apron and driveway aprons, according to the plans and specifications; complete in place.</p> <p>ALT-6 Adjust all Manholes to finished grade w/ 5/8" concrete curb and apron; complete in place and specifications; complete in place.</p>																								
ALT-1			1	\$ 100.00	\$ 100.00	\$ 2,200.00	\$ 2,200.00	\$ 2,000.00	\$ 2,000.00	\$ 5,000.00	\$ 5,000.00	\$ 4,500.00	\$ 4,500.00	\$ 1,500.00	\$ 1,500.00	\$ 500.00	\$ 500.00	\$ 2,500.00	\$ 2,500.00					
ALT-2			3541	\$ 7.95	\$ 28,028.35	\$ 7.91	\$ 28,009.31	\$ 10.50	\$ 37,160.50	\$ 7.70	\$ 27,265.70	\$ 10.00	\$ 35,410.00	\$ 9.90	\$ 35,065.90	\$ 9.80	\$ 34,701.80	\$ 8.00	\$ 28,328.00					
ALT-3			708	\$ 4.00	\$ 2,832.00	\$ 4.29	\$ 3,014.61	\$ 7.00	\$ 4,961.00	\$ 4.00	\$ 2,832.00	\$ 4.50	\$ 3,195.00	\$ 6.00	\$ 4,254.00	\$ 9.00	\$ 6,361.00	\$ 10.50	\$ 7,444.50					
ALT-4			1297	\$ 2.00	\$ 2,594.00	\$ 2.75	\$ 3,565.75	\$ 3.50	\$ 4,435.50	\$ 6.25	\$ 8,062.25	\$ 3.00	\$ 3,891.00	\$ 2.60	\$ 3,372.20	\$ 5.00	\$ 6,485.00	\$ 7.50	\$ 9,727.50					
ALT-5			85	\$ 45.00	\$ 3,825.00	\$ 65.00	\$ 5,525.00	\$ 54.00	\$ 4,518.00	\$ 70.00	\$ 5,950.00	\$ 80.00	\$ 6,800.00	\$ 63.00	\$ 5,371.50	\$ 85.00	\$ 7,225.00	\$ 53.00	\$ 4,509.00					
ALT-6			1	\$ 2,000.00	\$ 2,000.00	\$ 1,020.06	\$ 1,020.06	\$ 900.00	\$ 900.00	\$ 2,100.00	\$ 2,100.00	\$ 1,300.00	\$ 1,300.00	\$ 4,000.00	\$ 4,000.00	\$ 2,700.00	\$ 2,700.00	\$ 8,000.00	\$ 8,000.00					

FINAL BID TABULATION

FOR  
City of Alton - 2014 Street Improvements (Old Townside)  
UCP No. 501213/14-10-0371-6000-1000-UCP-GVG

ITEM NO.	DESCRIPTION	EST. QTY.	UNIT	BIDDER #1		BIDDER #2		BIDDER #3		BIDDER #4		BIDDER #5		BIDDER #6		BIDDER #7		TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	BIDDER #8	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE									UNIT PRICE
PR1	City of Alton - 2014 Street Improvements (Old Townside)																									
ALT-7	Install Biodegradable Erosion Control Logs (1/2 Diam)		LF	50	\$ 3.00	\$ 150.00	\$ 6.71	\$ 335.50	\$ 7.00	\$ 350.00	\$ 5.00	\$ 250.00	\$ 6.00	\$ 300.00	\$ 24.00	\$ 1,200.00	\$ 6.00	\$ 300.00	\$ 37.50	\$ 1,875.00						
ALT-8	Remove Biodegradable Erosion Control Logs (1/2 Diam)		LF	50	\$ 1.00	\$ 50.00	\$ 1.00	\$ 50.00	\$ 4.00	\$ 200.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 2.00	\$ 100.00	\$ 37.50	\$ 1,875.00						
ALTERNATE NO. 3 Total				\$	38,031.35	\$	44,398.23	\$	54,863.00	\$	51,257.95	\$	56,991.50	\$	59,467.10	\$	59,242.80	\$	64,785.00							
BASE BID TOTAL				\$	136,997.45	\$	179,809.79	\$	191,105.50	\$	197,994.50	\$	195,681.00	\$	202,645.00	\$	214,506.00	\$	207,191.00							
ALTERNATE No.1 TOTAL				\$	44,327.80	\$	54,027.62	\$	63,954.50	\$	63,138.85	\$	66,656.50	\$	65,541.00	\$	72,002.40	\$	73,175.00							
ALTERNATE No.2 TOTAL				\$	40,905.05	\$	50,204.33	\$	59,702.00	\$	58,968.10	\$	63,921.50	\$	59,855.50	\$	66,276.40	\$	69,134.00							
ALTERNATE No.3 TOTAL				\$	38,031.35	\$	44,388.23	\$	54,863.00	\$	51,257.95	\$	56,991.50	\$	59,467.10	\$	59,242.80	\$	64,785.00							
BASE BID TOTAL + ALT. 1, 2 & 3 TOTAL				\$	260,265.65	\$	328,439.97	\$	369,625.00	\$	371,559.40	\$	385,250.50	\$	387,508.60	\$	412,027.20	\$	414,289.00							

Mathematical Error

# HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

**DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM**

**BID OPENING DATE: June 29, 2016**

**BID OPENING TIME: 9:30 A.M.**

**DESCRIPTION OF BID: City of Alton-2014 Street Improvements (Old Townsite)**

**BID NO: 5012-13/14-10-0311-5000-1000-UCP-GVG**

**PROCUREMENT SPECIALIST:**

**Addendum 1 Required**

BID # RFB#	NAME OF COMPANY	BASE BID	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ADDENDUM 1	BID BOND OR CHECK INCLUDED
#1	Earthworks Enterprise	\$136,991.45	\$44,327.80	\$40,905.50	\$38,031.35	Acknowledged	BB INCLUDED
#2	GNH Company, LLC	\$191,105.50	\$63,954.50	\$60,122.00	\$54,863.00	Acknowledged	BB INCLUDED
#3	RDH Site and Concrete, LLC	\$207,591.00	\$73,179.00	\$69,134.00	\$64,785.00	Acknowledged	BB INCLUDED
#4	MJA Construction, LLC	\$202,465.00	\$65,541.00	\$59,855.50	\$59,466.10	Acknowledged	BB INCLUDED
#5	IOC Company, LLC	\$179,809.79	\$54,027.62	\$50,204.33	\$44,398.23	Acknowledged	BB INCLUDED
#6	Jimenez Engineering Solutions dba ICE	\$214,506.80	\$72,002.40	\$66,375.40	\$59,206.80	Acknowledged	BB INCLUDED
#7	Foremost Paving Inc.	\$197,994.50	\$63,138.85	\$58,368.10	\$51,257.95	Acknowledged	BB INCLUDED
#8	Jimmy Closner & Sons Construction Co., Inc.	\$195,681.00	\$68,656.50	\$63,921.50	\$59,991.50	Acknowledged	BB INCLUDED

**\*TYPED AS READ AT BID OPENING, AMOUNTS NOT VERIFIED/CALCULATED**

**CONSTRUCTION  
CONTRACT**

This Agreement entered into this 19<sup>TH</sup> day of July, 2016 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and 2GS, LLC dba Earthworks Enterprise (a Texas Limited Liability Company) of Peñitas, State of Texas, hereinafter called "CONTRACTOR".

**WITNESSETH**

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

**PROJECT NAME:** 2014-Alton Street Improvements Project

**PROJECT NO.:** 501213/14-10-0311-5000-1000/-UCP-GVG

**PROJECT DESCRIPTION:** STREET IMPROVEMENTS

hereinafter called the project, for the sum of (\$260,255.65) – Two Hundred Sixty Thousand, Two Hundred Fifty-Five Dollars and Sixty-Five Cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by LeFevre Engineering & Management Consulting, LLC, and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within (150) One Hundred Fifty consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$500.00) Five Hundred Dollars and Zero Cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

\_\_\_\_\_  
Humberto Garcia, Jr.  
2GS, LLC dba Earthworks Enterprise

Name of Firm: 2GS, LLC dba Earthworks Enterprise  
Address: P.O. Box 595  
Peñitas, Texas 78576

Federal I.D./S.S.: 45-4338911

**STATE OF TEXAS**

**COUNTY OF HIDALGO**

This instrument was acknowledged before me on this the \_\_\_\_\_ day of \_\_\_\_\_, 2016,

by Humberto Garcia, Jr., Owner of and on behalf of 2GS, LLC dba Earthworks Enterprise  
(name) (title) (a limited liability corporation) (a partnership) (an individual)

\_\_\_\_\_  
Notary Public - Signature

**WITNESS:**

**URBAN COUNTY PROGRAM**

\_\_\_\_\_

\_\_\_\_\_  
**Diana R. Serna, Director**  
**Urban County Program**

APPROVED AS TO FORM  
Atlas, Hall & Rodriguez  
By: Stephen L. Crain  
Date: 4/28/2016





**ADDITIONAL REMARKS SCHEDULE**

AGENCY Higginbotham Insurance Agency, Inc.		NAMED INSURED 2GS, LLC. dba Earthworks Enterprise PO Box 595 Penitas TX 78576	
POLICY NUMBER		EFFECTIVE DATE:	
CARRIER	NAIC CODE		

**ADDITIONAL REMARKS**

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,  
 FORM NUMBER: 25 \_\_\_\_\_ FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

Project: 2014 Street Improvements (Old Townsite)

# CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.  
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

## OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

2GS, LLC, dba Earthworks Enterprise  
Penitas, TX United States

Certificate Number:  
2016-75747

Date Filed:  
06/23/2016

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Hidalgo County

Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.


5012/13/14-10-0311-5000-1000  
City of Alton - 2014 Street Improvements (Old Townsite)

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.



[Signature]  
Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Humberto García, Jr., this the 29th day of June, 2016, to certify which, witness my hand and seal of office.

[Signature]  
Signature of officer administering oath

Armando Omar Flores, Jr.  
Printed name of officer administering oath

Notary Public  
Title of officer administering oath

Certificate has been acknowledged

Enter Certificate number you wish to acknowledge:  [What is this?](#)

Re-enter Certificate number you wish to acknowledge:

## Completed Certificates

Certificate Number	Contract ID #	Business Entity	Date Completed	Certificate Status	Acknowledged Date	Action
2016-75747	50121314-10-0311-5000-1000	2GS, LLC, dba Earthworks Enterprise	06/23/2016	Acknowledged	07/12/2016	<input type="button" value="Print"/>

[What is this?](#)

**Fwd: Hidalgo County**

---

**From :** Jeff Underwood  
<jeff.underwood@alton-tx.gov>

Tue, Jul 12, 2016 04:22 PM

**Subject :** Fwd: Hidalgo County

**To :** Guadalupe Garcia  
<guadalupe.garcia@co.hidalgo.tx.us>

Fyi

----- Forwarded message -----

From: "Rosie Tello" <[rosie.tello@alton-tx.gov](mailto:rosie.tello@alton-tx.gov)>

Date: Jul 12, 2016 16:04

Subject: Hidalgo County

To: "Jeff Underwood" <[jeff.underwood@alton-tx.gov](mailto:jeff.underwood@alton-tx.gov)>

Cc:


Jeff,


A check in the amount of \$103,505.02 will be issued for Hidalgo County, which represents the City's portion for streets improvements at Alton Original Townsite. The item should be approved tonight at the City Commission meeting.

**Rosie Tello, CPM, CGFO**

**Finance Director**

**City of Alton**

: (956)432-0769

: (956)432-0766

[www.alton-tx.gov](http://www.alton-tx.gov)

---

JUL 13 2016



July 13, 2016

Guadalupe Garcia  
Urban County Coordinator  
Urban County Program  
427 E. Duranta Ave. Ste. 107  
Alamo, TX 78516

Re: City of Alton- 2014 Street Improvements Alton Original Townsite

Dear Ms. Garcia:


The Alton City Commission, at a regularly scheduled meeting held on July 12, 2016, voted to accept the low bid submitted by 2GS, LLC dba Earthworks for the aforementioned project. The accepted bid, in the amount of \$260,255.65, included the base bid and alternate bids 1, 2 and 3.

Attached is a check in the amount of \$103,505.02, which represents the difference between the total bid amount and the project funding programmed through the Urban County Program.

Please place the item for approval by the Hidalgo County Commissioners Court at your earliest possible convenience.

If you have any questions please do not hesitate to call me at (956) 432-0760.

Thank you,

  
Jeff Underwood  
Assistant City Manager