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A== MEMORANDUM

TO: Rex A. Costley, P.E. September 20, 2010
Pharr District

FROM: Hector Vidaurri
Contract Services

SUBJECT: Executed AFA - Las Milpas Road at South Floodway Channel
CS 11 =129/ CSJ# 0921-02-252 / County of Hidalgo

Attached is:

X Fully executed original or amendment contract(s) [ 1 ]

Fully executed copy of original or amendment contract(s) [ ]

Other:

Please keep a copy of the fully executed counterpart in your district/division file of
record. Return the original to the local entity.

If you have any questions, please contact Hector Vidaurri at (512) 374-5152.

Thank You
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COUNTY JUDGE
STATE OF TEXAS  §
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ADVANCE FUNDING AGREEMENT .
For Bridge Replacement or Rehabilitation STATE m
Off the State System

THIS Advance Funding Agreement (the Agreement) is made by and between the State of Texas,
acting by and through the Texas Department of Transportation, hereinafter called the “State”, and the
County of Hidalgo, acting by and through its duly authorized officials, hereinafter called the “Local
Government.”

WITNESSETH

WHEREAS, Title 23, United States Code Section 144 authorizes federal funds to assist the States in the
replacement or rehabilitation of deficient bridges located on public highways, roads and streets, including
those under the jurisdiction of local governments; and

WHEREAS, the Texas Transportation Code, Sections 201,103 and 222.052 establish that the State shall
plan and make policies for the construction of a comprehensive system of state highways and public roads
in cooperation with local governments; and

WHEREAS, the Local Government owns a bridge or bridges located on a public road or street located at
Las Milpas Road over South Floodway Channel and said bridge(s) is included in the currently
approved off-state system federal-aid Highway Bridge Replacement and Rehabilitation Program
(HBRRP) as authorized by Texas Transportation Commission Minute Order number 112048, dated

Nov 19,2009 ; and

WHEREAS, the Governing Body of the Local Government has approved entering into this Agreement
by resolution or ordinance which is attached hereto and made a part hereof as Attachment A and which
provides for development of the specific programmed replacement or rehabilitation project, hereinafter
called the “Project”, identified in the location map shown as Attachment B.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and agreements of
the parties hereto, to be by them respectively kept and performed as hereinafter set forth, it is agreed as
follows:

AGREEMENT
1. Period of this Agreement

This Agreement becomes effective when signed by the last party whose signing makes the
Agreement fully executed. This Agreement shall remain in effect until terminated as provided in
Article 2.
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Conditions for Termination of this Agreement

a. The Agreement is terminated in writing with the mutual consent of the parties; or

b. Breach of this Agreement, in which case any cost incurred shall be paid by the breaching party;
or

c. If the Local Government elects not to develop the project and the project does not proceed, in
which case the Local Government agrees to reimburse the State for 100 percent of its reasonable
actual direct and indirect costs incurred for the project.

Amendments

Amendments to this Agreement may be made due to changes in the character of the work, the terms
of the Agreement, or the responsibilities of the parties. Amendments shall be enacted through a
mutually agreed upon, written amendment executed by all parties to this Agreement.

Remedies

This Agreement shall not be considered as specifying the exclusive remedy for any Agreement
default, but all remedies existing at law and in equity may be availed of by either party to this
Agreement and shall be cumulative.

Scope of Work

The scope of work for this Agreement is the replacement or rehabilitation of the bridge(s) identified
in the recitals of this Agreement. This replacement or rehabilitation shall be accomplished in the
manner described in the plans, specifications and estimates developed in accordance with this
Agreement and which are incorporated herein by reference.

Right of Way and Real Property

The Local Government is responsible for the provision and acquisition of all necessary right of way
and will not be reimbursed with federal or state funds for the required right of way.

The Local Government authorizes the State, its consuitant, contractor, or other designated
representative to enter the site(s) of said bridge(s) and adjacent right of way or relocation right of
way to perform surveys, inspections, construction and other activities necessary to replace or
rehabilitate said bridge and approaches.

Adjustment of Utilities

The Local Government shall be responsible for the adjustment, removal, or relocation of utility
facilities in accordance with applicable State laws, regulations, rules, policies, and procedures,
including any cost to the State of a delay resulting from the Local Government’s failure to ensure
that utility facilities are adjusted, removed, or relocated before the scheduled beginning of
construction. The Local Government will not be reimbursed with federal or state funds for the cost
of required utility work.” The Local Government must obtain advance approval for any variance
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from established procedures. Before a construction contract is let, the Local Government shall
provide, at the State’s request, a certification stating that the Local Government has completed the
adjustment of all utilities that must be adjusted before construction is completed.

8. Environmental Assessment and Mitigation

Development of the Project must comply with the National Environmental Policy Act and the National
Historic Preservation Act of 1966, which require environmental clearance of federal-aid projects.

a. The State is responsible for the identification and assessment of any environmental problems
associated with the development of the Project governed by this Agreement.

b. Cost participation in environmental assessment and remediation work shall be paid by the
parties in the same ratio as construction costs and will be included in the construction costs
identified in Attachment D, “Estimate of Direct Costs”.

c. The State is responsible for providing any public meetings or public hearings required for
development of the environmental assessment

The State will not begin construction of the Project until identified environmental problems have
been remediated, unless provided for otherwise.

9. Compliance with Texas Accessibility Standards and ADA

All parties to this Agreement shall ensure that the plans for and the construction of the Project
subject to this Agreement are in compliance with the Texas Accessibility Standards (TAS) issued by
the Texas Department of Licensing and Regulation, under the Architectural Barriers Act, Article
9102, Texas Civil Statutes. The TAS establishes minimum accessibility requirements to be
consistent with minimum accessibility requirements of the Americans with Disabilities Act (P.L.
101-336) (ADA).

10. Architectural and Engineering Services will be Provided by the State

The State is responsible for performance of any required architectural or preliminary engineering
work. The Local Government may review and comment on the work as required to accomplish the
public purposes of the Local Government. The State will cooperate fully with the Local
Government in accomplishing these local public purposes to the degree permitted by state and
federal law. The Local Government review shall not unduly delay the development of the Project.

11. Construction Responsibilities

a. The State shall advertise for construction bids, issue bid proposals, receive and tabulate the bids
and award and administer the contract for construction of the Project. Administration of the contract
includes the responsibility for construction engineering and for issuance of any change orders,
supplemental agreements, amendments, or additional work orders, which may become necessary
subsequent to the award of the construction contract. In order to ensure federal funding eligibility,
projects must be authorized by the State prior to advertising for construction.
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b. Upon completion of the Project, the State will issue a “Notification of Completion”
acknowledging the Project’s construction completion.

12. Project Maintenance

After the Project has been completed, the Local Government shall accept full ownership, and
operate and maintain the facilities authorized by this Agreement for the benefit of and at no charge
of toll to the public. This covenant shall survive the completion of construction under this

Agreement.
13. Local Project Sources and Uses of Fands

a. A Project Cost Estimate is provided in Attachment D, “Estimate of Direct Costs”.

b. Attachment D provides a source of funds estimate as well as the estimated direct preliminary
engineering, construction engineering, and construction costs for the Project in total and by the
Local Government,

c. The required Local Government participation is based solely upon the State’s estimate of the
eligible work at the time this Agreement is executed and will not be adjusted during construction
except as needed to include any Project cost item or portion of a cost item ineligible for state or
federal participation. In addition to its share of estimated direct engineering and construction
costs, the Local Government is responsible for the direct cost of any project cost item or portion
of a cost item that is not eligible for federal participation under the federal HBRRP.

The Local Government is also responsible for any cost resulting from changes made at the
request of the Local Government.

d. After execution of this Agreement, but thirty (30) days prior to the performance of any work by
the State, the Local Government will the State in the amount specified in Attachment D for the
Local Government’s contribution for preliminary engineering. The Local Government will pay
at a minimum its funding share for this estimated cost of preliminary engineering.

e. Forty-five (45) days prior to the date set for receipt of the construction bids, the Local
Government shall remit its remaining financial share for the State’s estimated construction
oversight and construction costs and any other costs owing.

f. If at the completion or termination of the Project the State determines that additional funding is
required by the Local Government, the State shall notify the Local Government in writing. The
Local Government shall make payment to the State within thirty (30) days from receipt of the
State’s written notification.

g Whenever funds are paid by the Local Government to the State under this Agreement, the Local
Government shall remit a check or warrant made payable to the "Texas Department of
Transportation Trust Fund.” The check or warrant shall be deposited by the State in an escrow
account to be managed by the State. Funds in the escrow account may only be applied to the
State Project.

h. Upon completion of the Project, the State will perform an audit of the Project costs. Any funds
due to the Local Government, the State, or the Federal Government will be promptly paid by the
owing party.

i. The State will not pay interest on any funds provided by the Local Government.
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j- The Local Government funding participation responsibilities include Project direct costs only,
except when the Project is terminated before completion at the request of the Local Government
as addressed in the Termination provision of this Agreement.

k. The amounts shown on Attachment D are estimates only. If actual costs exceed the estimates,
this shall be considered a fixed price agreement, and no additional funding shall be required of
the Local Government except to the extent that the additional costs result from changes made at
the request of the Local Government or to the extent that the additional costs are not eligible for
federal participation under the Federal Highway Bridge Replacement and Rehabilitation
Program. If actual costs are less than the estimates, Local Government participation shall be
recalculated based on actual costs. If the recalculation results in a reduction in participation by
the Local Government, the State shall pay the difference to the Local Government upon
completion of the Project.

l. Under the provisions of Texas Transportation Code Section 222.053 certain counties qualify as
Economically Disadvantaged Counties (EDC) in comparison to other counties in the state as
below average per capita property value, and below average per capita income, and above
average unemployment, for certain years. If applicable, in consideration of such EDC status that
may be applicable for the Project, the required local match fund participation has been adjusted
to 1.2% percent.

m. The State will not execute the contract for the construction of a Project until the required funding
has been made available by the Local Govemment in accordance with this Agreement.

n. The state auditor may conduct an andit or investigation of any entity receiving funds from the
state directly under the contract or indirectly through a subcontract under the contract.
Acceptance of funds directly under the contract or indirectly through a subcontract under this
contract acts as acceptance of the authority of the state auditor, under the direction of the
legislative audit committee, to conduct an audit or investigation in connection with those funds.
An entity that is the subject of an audit or investigation must provide the state auditor with
access to any information the state auditor considers relevant to the investigation or audit.

14. Performance by Local Government of Equivalent-Match Projects (EMPs) in Return for
Waiver of Local Match Participation Funding on Participation-Waived Projects (PWPs)

a. Applicability. If a request for waiver has been received and approved by the State’s District
Engineer, then the required ten percent matching fund participation or percent as adjusted for
EDC consideration, as shown in Attachment D, “Estimate of Direct Costs”, but excluding
ineligible costs under the bridge program, is waived. This waiver is based on the commitment of
the Local Government to spend an equivalent amount of funds for structural or safety
improvement on “other” bridge structures and other conditions as specified in 43 TAC Section
15.55(d). If a waiver has been granted, the Project shall be defined to be a Participation-Waived
Project (PWP) and the work on the “other” bridge structures that will be improved by the Local
Government shall be defined to be the Equivalent-Match Project(s) (EMP). Attachment C to
this Agreement shows a list of EMP(s) under this Agreement.

b. Project Cost Estimate for PWP. Attachment D to this Agreement shows the estimated direct
preliminary engineering, construction engineering and construction costs for the PWP in total
and local match fund participation being waived, or partially waived.
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¢. Credit Against EMP Work. Any local match fund participation that has already been paid, or
which the Local Government is agreeable to paying to the State, will be credited against EMP
work to be performed by the Local Government. If applicable, this credit(s) will be reflected in
Attachment D to this Agreement.

d. Responsibilities of the Local Government on EMP(s).

(1) The Local Government shall be responsible for all engineering and construction, and
related costs thereto, and complying with all applicable state and federal environmental
regulations and permitting requirements.

(2) The structural or safety improvement work on the EMP(s) shall be performed subsequent
to the final execution of this Agreement but within three (3) calendar years after the
earliest contract award of the related PWP(s).

(3) Written documentation, suitable for audit, of the structural or safety improvement work
completed on the EMP(s) shall be kept on file by the Local Government for four (4) years
after completion of work or claims, lawsuits, or audits related thereto, whichever is longer.
A notice of completion of work on the EMP(s) shall be delivered to the State’s District
Engineer no later than thirty (30) calendar days after work is completed on the EMP(s).

(4) Failure by the Local Government to adequately complete the EMP(s) within the stated
three-year period shall result in the Local Government being excluded from receiving such
waivers for a minimum of five (5) years.

e. Funding of Ineligible or Additional Work Not Waived. Regardless of any waiver of eligible
program costs, the Local Government shall pay the State 100 percent of the cost of any PWP
item or portion of a cost item that is not eligible for federal or state participation, and 100
percent of the costs resulting from additional work on the PWP performed solely at the request
of the Local Government. If the ineligible or additional work is preliminary engineering, the
payment shall be made at least thirty (30) days prior to the beginning of preliminary engineering
work on the PWP.

If the ineligible or additional work is for construction or construction engineering, the payment shall be
made at least forty-five (45) days prior to the date set for receipt of bids  for construction of the PWP,

15. Notices

All notices to either party by the other required under this Agreement shall be delivered personally or sent
by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses:

Local Government: State:
Honorable Rene Ramirez Mario Jorge, P.E.
Hidalgo County Judge Pharr District Engineer
P.O. Box 1356 P.O.Box 1717
Edinburg, Texas 78540 Pharr, Texas 78577-1717

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise
provided herein. Either party may change the above address by sending written notice of the change to
the other party. Either party may request in writing that such notices shall be delivered personally or by
certified U.S. mail and such request shall be honored and carried out by the other party.
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Legal Construction

In case one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall
not affect any other provisions and this Agreement shall be construed as if it did not contain the
invalid, illegal or unenforceable provision.

Responsibilities of the Parties

The parties to this Agreement agree that no party is an agent, servant, or employee of the other party
and each party agrees it is responsible for its individual acts and deeds as well as the acts and deeds
of its contractors, employees, representatives, and agents.

Ownership of Documents

Upon completion or termination of this Agreement, all documents prepared by the State shall
remain the property of the State. All data prepared under this Agreement shall be made available to
the State without restriction or limitation on their further use.

All documents produced or approved or otherwise created by the Local Government shall be
transmitted to the State in the form of photocopy reproduction on a monthly basis as required by the
State. The originals shall remain the property of the Local Government. At the request of the State,
the Local Government shall submit any information required by the State in the format directed by
the State.

Compliance with Laws

The parties shall comply with all federal, state, and local laws, statutes, ordinances, rules and
regulations, and the orders and decrees of any courts or administrative bodies or tribunals in any
manner affecting the performance of this Agreement. When required, the Local Government shall
fumnish the State with satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and supersedes any
prior understandings or written or oral agreements respecting this Agreement’s subject matter.

Office of Management and Budget (OMB) Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the Cost Principles
established in OMR Circular A-87 that specify that all reimbursed costs are allowable, reasonable
and allocable to the Project.
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22. Procurement and Property Management Standards

The parties shall adhere to the procurement standards established in Title 49 CFR §18.36 and with
the property management standard established in Title 49 CFR §18.32.

23. Inspection of Books and Records

The parties to the Agreement shall maintain all books, documents, papers, accounting records and
other documentation relating to costs incurred under this Agreement and shall make such materials
available to the State, the Local Govenment, and, if federally funded, the Federal Highway
Administration (FHWA), and the U.S. Office of the Inspector General, or their duly authorized
representatives for review and inspection at its office during the contract period and for four (4)
years from the date of completion of work defined under this contract or until any impending
litigation, or claims are resolved. Additionally, the State, the Local Government, and the FHWA
and their duly authorized representatives shall have access to all the governmental records that are
directly applicable to this Agreement for the purpose of making audits, examinations, excerpts, and
transcriptions.

In accordance with Section 902 of the American Recovery and Reinvestment Act of 2009 (ARRA),
should this agreement involve the expenditure of ARRA funds, then the U.S. Comptroller General
and its representatives shall have the authority to:

a. examine any records of the contractor or any of its subcontractors, or any State or local agency
administering such contract, that directly pertain to, and involve transactions relating to the
contract or subcontract; and

b. interview any officer or employee of the contractor or any of its subcontractors, or any State or
local agency administering the contract regarding such contracts.

Nothing in the section previously mentioned shall be interpreted to limit or restrict in any way the
existing authority of the Comptroller General.

In accordance with Section 1515(a) of the ARRA, with respect to each contract or grant awarded
using covered funds, any representative of an appropriate inspector general appointed under
Section 3 or 8G of the Inspector General Act of 1978 (5 U.S.C. App.), is authorized:

a. to examine any records of the contractor or grantee, any of its subcontractors or
subgrantees, or any State or local agency administering such contract that pertain to and
involve transactions relating to the contract, subcontract, grant, or subgrant; and

b. to interview any officer or employee of the contractor, grantee or subgrantee, or agency
regarding such transactions.

Section 1515(b) further provides that nothing in the section previously mentioned shall be
interpreted to limit or restrict in any way the existing authority of an inspector general.

The ARRA requires that the Contractor report monthly employment information for its firm as
well as that of all of its subcontractors. The Contractor, similarly, shall include this reporting
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requirement in all of its subcontracts. Failing to include the requirement in agreements with
subcontractors can serve as grounds for contract termination.

Form FHWA-1589, Monthly Employment Report, promulgated by the Federal Highway
Administration (FHWA), captures the necessary monthly employment information and shall be
submitted by the Contractor on a regular basis to the LG (Local Government). It is the
responsibility of the LG to obtain this form from the prime Contractor and any subcontractors and,
the LG shall verify the accuracy, completeness, and reasonableness of the data contained in the
form. The LG shall ensure that this form is submitted by the LG to the State according to the
policies and at the direction of the State.

In order to meet any other FHWA and ARRA reporting requirements, the LG shall provide to the
State all information requested by the State, including data or information in possession of
contractors and subcontractors for completing other necessary reporting forms, and the
information shall be submitted in the manner required and according to all due dates as set by the
State.

Office of Management and Budget (OMB) Audit Requirements

The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502,
ensuring that the single audit report includes the coverage stipulated in OMB Circular No. A-128
through August 31, 2000 and stipulated in OMB Circular A-133 after August 31, 2000.

Civil Rights Compliance

The parties to this Agreement shall comply with the regulations of the U.S. Department of
Transportation as they relate to nondiscrimination (49 CFR Chapter 21 and 23 CFR §710.405(B)),
and Executive Order 11246 titled “Equal Employment Opportunity,” as amended by Executive
Order 11375 and supplemented in the Department of Labor Regulations (41 CFR Part 60).

Disadvantaged Business Enterprise Program Requirements

The parties shall comply with the Disadvantaged/Minority Business Enterprise Program
requirements established in 49 CFR Part 26.

Debarment Certifications

The parties are prohibited from making any award at any tier to any party that is debarred or
suspended or otherwise excluded from or ineligible for participation in Federal Assistance Programs
under Executive Order 12549, “Debarment and Suspension.” By executing this agreement, the
Local Government-certifies that-it-is not-currently debarred, suspended, or otherwise excluded from
or ineligible for participation in Federal Assistance Programs under Executive Order 12549. The
parties to this contract shall require any party to a subcontract or purchase order awarded under this
contract to certify its eligibility to receive Federal funds and, when requested by the State, to furnish
a copy of the certification.

Bridge-Bridge_AFA Page 9 of 15 Bridge Division
Rev 11/17/09 02-2002-L.1



28.

29.

30.

CSJ # 0921-02-252
District # _Phar (021)
Code Chart 64 #50109

Project: BR

NBI Structure #211090AA0653001
CFDA #20.205

Lobbying Certification

In executing this Agreement, the signatories certify to the best of his or her knowledge and belief,
that:

a. No federal appropriated funds have been paid or will be paid by or on behalf of the parties to any

person for influencing or attempting to influence an officer or employee of any federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any federal contract, the making of any federal grant,
the making of any federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any federal contract, grant, loan, or

cooperative agreement.

. If any funds other than federal appropriated funds have been paid or will be paid to any person for

influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with federal contracts, grants, loans, or cooperative agreements, the signatory for the
Local Government shall complete and submit the Federal Standard Form-LLL, “Disclosure Form
to Report Lobbying,” in accordance with its instructions.

. The parties shall require that the language of this certification be included in the award documents

for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans,
and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

By executing this Agreement, the parties affirm this lobbying certification with respect to the Project
and affirm this certification of the material representation of facts upon which reliance will be made.
Submission of this certification is a prerequisite for making or entering into this transaction imposed
by Title 31 U.S.C. §1352. Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Successors and Assigns

The State and the Local Government each binds itself, its successors, executors, assigns, and
administrators to the other party to this Agreement and to the successors, executors, assigns, and
administrators of such other party in respect to all covenants of this Agreement.

Local Government Restrictions

In the case that the local government has an existing, future or proposed local ordinance
commissioners court order, rule policy, or other directive that is more restrictive than the state or

“federal regulations that Tésults in an ificréase ¢osi o the State for the project, the local government is

responsible for all increased costs associated with the ordinance, order, policy, directive, or change.
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31. Signatory Warranty

The signatories to this Agreement warrant that each has the authority to enter into this Agreement on
behalf of the party represented.

IN TESTIMONY HEREOF, the parties hereto have caused these presents to be executed in duplicate
counterparts.

THE LOCA}ZVERNMENT
s [l

Signature

Honorable Rene Ramirez
Printed Name of Signatory

Title:  Judge, County of Hidalgo

Date: 9’/2}{/[0

THE STATE OF TEXAS

Executed for the Executive Director and approved for the Texas Transportation Commission for the
purpose and effect of activating and/or carrying out the orders, established policies or work programs
heretofore approved and authorized by the Texas Transportation Commission.

By: /Oa/u-D e %4#2&
David P. Hohmann, PE
Director, Bridge Division

Date: Cf}/ / G] / }’D

Bridge-Bridge AFA Page 11 of 15 Bridge Division
Rev 11:17/09 02-2002-L.1



CSJ #_0921-02-252
District # _Pharr (021)
Code Chart 64 #50109
Project: BR
NBI Structure #211090AA0653001

CFDA #20.205

ATTACHMENT A
RESOLUTION OR ORDINANCE OF LOCAL GOVERNMENT

CCM/08/24/2010
Medical & Dental Services, Mental Health Services aud Special Services for the Purpose of
Expanding the "Medical & Dental, Mental Health and Special Services Pool®

On motion of Commissioner Palacios, seconded by Commissioner Cuellar, the Court made a
UNANIMOUS vote of approval.

M. Al-22524 Discussiow/Approval to Extend Interlocal Agreement with South Texas Cooperstive
through Region Ore Education Service Center for the Purpose of Purckasing all Food,
Commodities, Uniforms, Supplics and Services

On motion of Cemmissioner Palacios, seconded by Commissioner Cucllar, the Court made 8
UNANIMOUS vote of approval.

22, Pet.#2- Comm. Palaclios:  (Exhibit AA)

A. AI-22639 Discussion and possible action on Amendment to Interlocal Agreement between City of
San Juan & Hidatgo County (Minnesota Drain Project)

NO ACTION taken on this item.

B. AFl-22640 Discussion, consideration and actfon cn Intertocal Cocperation Agreement between
PSJA, City of Alamo and Hidalgo County

NO ACTION taken on thig item. e e
C. lAl-zms 1. Dizcussion, consideration, acceptance and approval of Advance Funding Agreement

between the State of Texas and the County of Hidalgo covering Off-System Bridge Replacement for
Lss Milpss Rosd over South Flcodway Chaunel (C8J:0921-02-252)

On motion of Commissioner Cusllar, seconded by Commissioner Palacios, the Court made a
UNANIMOUS voto of approval.

2. Authority for County Judge ¢o sign the following Advanrce Funding Agreements on the above
mentioned bridge project.
On motion of Commissioner Cuellar, scconded by Commissioner Palacios, the Court made a
UNANIMOUS vote of approval.

23, Budget & Management - Raul Silguero Jr.:  (Exhibit BB)

A. AI-22637 Consideration and approval of an Order-imposing optional local fees in addition to the
registration fee for calendsr year 2011 in sccordance with Transportation Code Section 502.172,
Section 502.172S and Section 502.173.

Mr. Silguero advised the Court that the $10.00 fes is for Road and Bridge and $10.00 for the
Transportation Project Mobility fee. Commissioner Palacios clarified that the fees can only go to the
RMA-Regional Mobility Autherity.

On motion of Commissioner Palacios, seconded by Commissioner Cuellar, the Court made a
UNANIMOUS vote of approval to impose the fees
B. AI22614 Fifth Administrative Judictal Reglon (1100):

Approval to make payment to the Fifth Administrative Judicial Region for the fiscal year 2011
Hidalgo County Asscssment Fee in the amonnt of $86,225.00 with authority for County Treasurer to
lnuchecknﬁermkw,md{t,andpmhgpmeedurs‘{suo leted by the County Auditor

A m ' 10
ARTURD GUAIARDO, JR.
County Clerk, Hidalgo County, Texas
By Deputy

Bridge-Bridge AFA Bridge Division
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Project: BR
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CFDA #20.205

ATTACHMENT B

District # Pharr (021)
PROJECT LOCATION MAP

CSJ # 0921-02-252
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CSJ # 0921-02-252

District # _Pharr (021)

Code Chart 64 #50109

Project: BR

NBI Structure #211090AA0653001

CFDA #20.205

ATTACHMENT C (See Note **)

LIST OF DISTRICT ENGINEER APPROVED
EQUIVALENT-MATCH PROJECT(S) (EMP)

Location (and structure | On School | Historic | Description of Structural Estimated Cost
identification number, | Bus Route? | Bridge? | or Safety Improvement
if applicable) (Yes/No) | (Yes/No) | Work

Ng

Total

EMP work credited to this PWP (See Note *)

Balance of EMP work available to associated PWP(s)

Amount to be Credited to Associated PWP (s)

Associated PWP(s) Control-Section-Job (CSJ)

Note *: This total should typically equal the “Balance of Local Government Participation” that
is waived as shown in Attachment D.

Note**: This attachment not applicable for non-Participation-Waived Projects (PWP)

Bridge-Bridge AFA
Rev 11/17/09
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CSJ # 0921-02-252
District # _Pharr (021)

Code Chart 64 #50109

Project: BR

NBI Structure #211090AA0653001

CFDA #20.205

ATTACHMENT D
ESTIMATE OF DIRECT COSTS
Local Government
Estimated Cost Participation

Preliminary Engineering (PE) 13% (1) $62,400.00
Ten (10) Percent or EDC Adjusted Percent
of PE for Local Government Participation [ 2% (3)$748.80
Construction $480,000.00
Engineering and Contingency (E&C) 14.50% $ 69,600.00
The Sum of Construction and E&C (2) $549,600.00
Ten (10) Percent or EDC Adjusted Percent
of the Sum of Construction and E&C for
Local Government Participation 1.2% (4) $6,595.20
Amount of Advance Funds Paid by Local
Government * (5) $0.00
Amount of Advance Funds to be Paid by
Local Government * (6) $7,344.00
Balance of Local Government Participation
which is to be Waived where the
Project is a PWP (3+4-5-6) $0.00
Total Project Direct Cost (1+2) $612,000.00
* Credited Against Local Government Participation Amount
If this Project is to be a PWP, Amount of
EMP Work Being Credited to this PWP as
Shown on Attachment C.
Bridge-Bridge AFA Bridge Division
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