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Hidalgo County Purchasing Department
2812 S. Business Highway 281
New Administration Building
LEdinburg, Texas 78539
(956) 318-2626/ Fax: (956) 318-2629

October 24, 2016

RE: ADDENDUM NO. 1
FOR RFB No: 2016-281-10-26-HGO - Hidalgo County Precinct No. 2“Yuma Avenue Extension”

Dear Bidder;

Attached you will find ADDENDUM NO. 1, in connection with “Hidalgo County Precinct No. 2 Request
for Bids for-“Yuma Avenue Extension”,

All Addendums must be included in the proposal packet to insure each proposer is submitting a
complete packet.

PLEASE ACKNOWLEDGE RECEIPT of ADDENDUM NO. 1 by signing and returning this notice via
e-mail to heidi.ortiz@co.hidalgo.tx.us

If you do not receive all of the pages of ADDENDUM NO. 1, please notify us immediately at (956)318-
2626.

Please be advised that ADDENDUM NO. 1 will complete your procurement packet for “¥Yuma Avenue
Extension”

Thank you for your prompt attention to this matter,

by il P

Martha L. Salazar, CP ADDENDUM NO 1
Hidalgo County Purchasing Agent ACKNOWLEDEMENT OF RECEIPT

Texas Cordia Construction, LLC

L+ G Brhgineenn %

Firm’s Name

MILS/hgo
Enclosures
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wxewiroos ADDENDUM #1 %% Bid No.: 2016-10-26-HGO

October 24, 2016

PROJECT: Yuma Avenue Extension Project

Bid No.: 2016-10-26-HGO

COUNTY: Hidalgo

LIMITS: From McColl Road to 0.16 Miles East of McColl Road

Attached please find an addendum on the above captioned project. Included in the attachment is
an addendum notification which details the changes and the respective proposal pages which
were added and/or changed.

Except for new Bid Proposal Sheets, it is unnecessary to return any of the pages attached.

Bid Proposal Sheets must be returned with the bid proposal submitted to Hidaleo County
Purchasing Department.

[f you have a subcontractor on the above project, please advise them of this addendum.

You are required to acknowledge receipt of this addendum on the Bid Page contained in your
bid proposal by filling in the required information and writing the number 1 in the space
provided under ‘Bidder acknowledges the following addendum(s):”.

Failure to acknowledge receipt of this addendum in your bid proposal will result in your bid not
being read.
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Hidalgo County premiest ADDENDUM #1 *** % Bid No.: 2016-10-26-HGO

Plan Sheets (No Quantity Changes):

Bid Proposal Sheets
3 0f 5
Changed 500-2001 from 0.07 LS to 1..00 L§.

Yuma Avenue Extension Project Addendum No. | - Page 3 of 4



1)
2)

3a)
4)

6)
7)
8)
9)
10)
11)

12)

13)
14)
15)
16)

17)

18)

19)

20)

TABLE OF CONTENTS
YUMA AVENUE EXTENSION PROJECT

Request for Bids

Hidalgo County Legal Notice
Bidder Acknowledgement
Statement of Credentials
Information for Bidders
Bid Page

Bid Proposal

Bid Bond

Construction Contract
Non Collusion

Payment Bond
Performance Bond

Exhibit C
a. Insurance

General Conditions of the Agreement

Title 29 Labor

Standard General Condition of Construction Contract
Supplemental General Condition

Exhibit A General Notes & Standard Specifications

a. General Notes
b. Governing Specifications & Special Provisions
¢. Special Provisions

Exhibit B

Debarment

b. FormW-9

c. Bidder/Vendor Application

d. Conflict of Interest Questionnaire

e. Sales Tax and Local Sales Tax Certificate

B

Exhibit D Wage Rates

a. Government Code Ch 2258
b. Davis Bacon - Prevailing Wage Rates

Exhibit E

a. Checklist
b. Change Order (Blank E-b)
c. Application for Payment
d. Estimate Quantity Worksheet Sample
e. Schedule of Values (Blank)
i Contract Time Statement
g. N/A

h. List of Suppliers




i. Partial/Final Waiver of Lien

j. Contractor's Affidavit of Payment of Debts and Claims
k. Prevailing Wage Rates Certificate Statement

1. Certificate of Construction Completion

m.Contractor's Affidavit of Release of Liens

n. Payment Schedule

0. Quantity Worksheet

p. Retainage Release TXDOT Final Inspection letter (N/A)




REQUEST FOR BIDS
(YUMA AVENUE EXTENSION PROJECT — McColl Road to 0.16 Miles E.)

TO SUPPLY HIDALGO COUNTY with sealed bids for the following:

-HIDALGO COUNTY PRECINCT NO. 2-
& Hor Sedied Tide “Yuma Avenue Extension Project — McColl Road to 0.16 Miles East of McColl ”
e (?{F;; eOEIE 1 2016-281-10-26-HGO Project scope consist of constructing a 4 lane urban section consisting of an
irrigation structure, grading, lime treated subgrade, flexible base, asphaltic
concrete pavement, curb and gutter, storm sewer, signing, and pav. markings.

PROCUREMENT PACKETS. Interested contractors may obtain bid packets at project engineer’s office: L & G Engineering, Mr.
Christopher Rodriguez, P.E., 900 S. Steward Rd., Suite 10, Mission, Texas Phone No. (956) 585-1909 for the amount of $100.00.
General and/or Prime Contractors submitting bids and/or proposals to the County of Hidalgo shall be non-refundable.

A BIDDER’S BOND from a reliable surety company licensed to operate in the State of Texas or certified Cashier’s Check, payable
without recourse to the County of Hidalgo, for the amount of not less than §% of the total bid shall accompany the bid as guaranty
that, if awarded the contract, the bidder will enter into a contract with the County of Hidalgo. Payment and Performance Bonds shall
be executed except in the event into a single payment contract with the County of Hidalgo in lieu of a Performance Bond. In the event
the total amount bid is $25,000 or less, the successful contract has the option to enter into a single payment contract with the County
of Hidalgo in lieu of a Payment and Performance Bond.

PRE-BID CONFERENCE is scheduled for Monday, October 17, 2016 at 9:30 A.M. at HIDALGO COUNTY PRECINCT NO. 2
CONFERENCE ROOM: -300 W. Hall Acres Suite G, Pharr, 78577

UPON SUBMITTING SEALED BID, bidders are required to properly identify (handwritten, typed or printed) sealed envelope
and/or packet with Bidders” name and address on the upper left hand corner of the sealed envelope and/or package, and Bid No.
2016-281-10-26-HGO- Hidalgo County Precinet 2-“Yuma Avenue Extension Project” on the lower left hand corner of sealed
envelope/and or packet. OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON THE OUTSIDE OF EXPRESS
ENVELOPE OR PACKAGE.

The sealed bid must contain one (1) original and three (3) copies of bid and must be clearly identified and addressed for delivery to:

Martha L. Salazar, CPPB, Hidalgo County Purchasing Agent
Hidalgo County Purchasing Department

US Postal Mail/Courier Address: Hidalgo County New Administration Building, 2812 S. Business Hwy 281, Edinburg, TX 78539
Physical Location: Hidalgo County New Administration Building, 2802 S. Business Hwy. 281 (Southeast of Canton Rd & Business
Hwy 281) Edinburg, TX

BIDS ACCEPTANCE: Sealed bids will be accepted until 9:30 A.M. on Wednesday, October 26, 2016 at which time they
will be opened in the Hidalgo County Purchasing Department Conference Room at Physical Location: 2802 S. Business Hwy 281,
Hidalgo County New Administration Building, Edinburg, Texas 78539. NO FACSIMILES OR LATE ARRIVALS WILL BE
ACCEPTED. ANY BID RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED.

Attention is called to the fact that not less than, the most current federally determined prevailing (Davis-Bacon and Related Acts)
wage rate, as issued and contained in the contract documents, must be paid on this project. In addition the successful bidder must
ensure that employees and applicants for employment are not discriminated against because of race, color, religion, sex, age, disability
or national origin.

BIDS MAY BE HELD by the County of Hidalgo for a period not to exceed ninety (90) days from the date of the opening of bids for
the purpose of reviewing the bids and investigating the qualifications of bidders, prior to awarding of the contract.

Typed-written RFI’s shall be sent to Engineer. Please follow with a call to confirm receipt of RFl. RFI’s will not be answered by
phone. NO HAND WRITTEN RFI’S will be answered. All inquiries shall be forwarded by October 18, 2016. Inquiries beyond this
date will not be responded. Contact project engineer for copies of Addenda.

BY ORDER OF THE COMMISSIONERS COURT OF HIDALGO COUNTY, TEXAS ON THIS THE 27 DAY OF SEPTEMBER, 2016.

MARTHA L. SALAZAR, CPPB
HIDALGO COUNTY PURCHASING AGENT

REPORT ROAD HAZARDS@I-866-HCR-SAFE OR 1-866-427-7233




Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

L. Sealed bids will be received for “HIDALGO COUNTY-Yuma Avenue Extension
Project (From McColl Road to 0.16 Miles East of McColl Road)” in accordance with
the specifications attached as Exhibit "A" hereto. Bids should address all specifications
set forth. Bidders may suggest substitutions of features which they feel would be in the
best interest of Hidalgo County ("County"). Strong rationale must be presented for any
deviation from the specifications. Hidalgo County reserves the right to reject the
deviation and its effect on the overall bid.

Z. One (1) original and Three (3) copies of all bids are required with the bidders name and
return address clearly typed/printed on upper left hand corner and the proper notation
clearly typed/printed on the lower left hand corner of the envelope and/or package: ""BID
NO. 2016-281-10-26-HGO-HIDALGO COUNTY- YUMA AVENUE EXTENSION
PROJECT (FROM MCCOLL ROAD TO JACKSON ROAD)” and in County's
Purchasing Department, 2802 South Business Hwy 281, New Administration Building,,
Edinburg, Texas, on or before 9:30 A.M., WEDNESDAY, OCTOBER 26, 2016. NO
FACSIMILES OR LATE ARRIVALS WILL BE ACCEPTED. ANY RFB
RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE
RETURNED. OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON
THE OUTSIDE OF EXPRESS ENVELOPE OR PACKAGE WITH REFERENCE
TO "REQUEST FOR BIDS- BID NO. 2016-281-10-26-HGO_RFB- YUMA
AVENUE EXTENSION PROJECT (FROM McCOLL ROAD TO 0.16 MILES
EAST of McCOLL ROAD)" . Hidalgo County reserves the right to refuse and reject
any/all RFB and to waive any/all formalities or technicalities, or to accept the RFB
considered the best and most advantageous to Hidalgo County. Hidalgo County reserves
the right to refuse and reject any/all bids and to waive any/all formalities or technicalities,
or to accept the bid considered the best and most advantageous to Hidalgo County

. Hidalgo County reserves the right to: A. separate and accept, or eliminate any item(s)
listed under this bid that it deems necessary to accommodate budgetary and/or
operational requirements; B. reject any or all bids submitted and further reserves the right
to design the evaluation criteria to be used in selecting the lowest and best bid for
approval; and C. award the bid to one bidder or to multiple bidders if the County
determines it is in its best interest to do so.”

4. The Bidder shall not substitute items named in the bid without the express written
consent of Hidalgo County. Failure of the delivered item(s) to perform as specified, or
failure to meet the stated delivery schedule shall release Hidalgo County from all
obligations to the contracting party with regard to the item(s) in question. In such event,
County may elect to award the contract to the next-lowest responsible bidder, or to reject
all bids and re-advertise.

5. For work to be performed at a County owned or operated location, each bidder shall, in
its sole discretion, visit the job site before preparing the bid and thoroughly familiarize
himself/herself with existing conditions. Bidder should take field dimensions and note all
circumstances which affect the dollar amount of the bid.

Yuma Avenue Extension Project Page 1 of 8



Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

10.

11.

12.

13.

14.

15.

16.

Descriptive specifications are referenced in this document to indicate the general kind
and quality of equipment desired by Hidalgo County. Due to various styles and models
of equipment, bidders are required to include illustrations, specifications, explanation of
warranties, and service data with their bid including catalogue numbers and any
necessary I'EfEI'EIlCeS.

No bid may be withdrawn within thirty (30) days from the scheduled time to open bids.
Proposed prices are to remain firm for a minimum of ninety (90) days after bid opening.

Any interpretations, amendments, corrections or changes to this bid document must be in
a written addendum and signed by the County Judge or his designee. Addenda will be
mailed to all who are known to have received a copy of the Request for Bids. Bidders
shall acknowledge receipt of all addenda as a part of their bid.

County reserves the right to accept or reject any or all bids.

Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. Discrepancies between words and
figures will be resolved in favor of the words.

Costs are to be net F.O.B., County Prepaid.

County is exempt from Federal Excise Tax, State Tax and Local Tax. Do Not include tax
in cost figure. If it is determined that tax was included in the cost figures it will not be
included in the tabulation of any awards. Tax exemption certificates will be furnished
upon request.

Funds for this procurement have been provided through the County budget for this fiscal
year only. County, on an annual basis, has the right to reconsider a contract during the
budget process for ensuing years if financial resources of County are insufficient to meet
the liabilities of said contract. The award of a bid or contract hereunder will not be
construed to create a debt of the County which is payable out of funds beyond the current
fiscal year.

Upon award and prior to execution of a contract, Sole Proprietorships are required to
submit a copy of their social security cards to the Hidalgo County Auditor’s Office in
order to establish an account with the County. All awarded vendors must submit a
completed W-9 and a copy o their Federal ID Number Certificate.
DELIVERY INSTRUCTIONS:

No deliveries accepted after 3:00 P.M., Monday-Friday.

At least seventy two (72) hours prior notice of delivery must be given to Martha

Yuma Avenue Extension Project
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Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

L. Salazar, Purchasing Agent before delivery will be accepted.
If you need additional information call the office listed below:

Hidalgo County Purchasing Department
Martha L. Salazar, Purchasing Agent
(956) 318-2626

17. BILLING AND PAYMENT INSTRUCTIONS:

Invoices must include:

a) Name and address of successful bidder

b) Name and address of receiving department or official

c) Purchase Order Number (if any)

d) Notation - "HIDALGO COUNTY- YUMA AVENUE EXTENSION
PROJECT (FROM McCOLL RD TO 0.16 MILES EAST of
McCOLL RD )” Descriptive information as to the items or services
delivered, including product code, item number, quantity, etc.

Discount payments will be considered when offered.
Contact person for Billing and Payment questions:

Erika Zamora, Director of Administrative Operations
Hidalgo County Pct. No. 2

300 W. Hall Acres Suite G

Pharr, Texas 78577

956-585-4509

18. Schedule of Events

Bid Opening, 9:31 A.M. October 26, 2016
Award of Contract e
Commence Work or Deliver Products ,2

19. Bid or Performance Bond and Debarment Certification; Payment Under Contract:

If the contract proposed is for the construction of public works or is for a
contract for goods & services exceeding $100,000, all bidders shall furnish a good
and sufficient bid bond in the amount of five percent of the total contract price. A
bid bond must be executed with a surety company authorized to do business in
Texas. All bidders are also required to furnish a certification or acknowledgment
stating that the contractor or vendor is free from suspension or debarment
pursuant to federal regulation 45CFR Part 76.

i

Together with the signing of a contract or issuance of a purchase order

Yuma Avenue Extension Project Page 3 of 8



Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

20.

21.

following the acceptance of a bid, and prior to commencement of the actual work,
the bidder shall furnish a performance bond to the County for the full amount of
the contract, if that contract exceeds $50,000.

If the contract is for $50,000 or less, no money will be paid to the
contractor until completion and acceptance of the work or the fulfillment of the
purchase obligation to the County, and, if applicable, the receipt by County of
satisfactory evidence that all subcontractors and material men have been paid.

If a contract is for the construction, alteration or repair of public buildings
or public works, the contractor shall provide a payment bond for a contract in
excess of Twenty Five Thousand Dollars ($25,000.00), as required by Tex. Govt.
Code Ch. 2253.

For requirements contracts, bond requirements are determined by applying the
proposed unit price to the estimated quantities included in the specifications.

Ethical Standards:

It shall be a breach of ethics to offer, give or agree to give any elected
official, department head or employee, or former elected official, department head
or employee, of the County, or for any elected official, department head or
employee or former elected official, department head or employee of the County,
to solicit, demand, accept or agree to accept from another person, entity or
organization, a gratuity or an offer of employment in connection with any
decision, approval, disapproval, recommendation, preparation or any part of a
program requirement or purchase request, influencing the content of any
specification or procurement standard, rendering of advice, investigation,
auditing, or in any other advisory capacity in any proceeding or application,
request for ruling, determination, claim or controversy, or other particular matter
pertaining to any program requirement or a contract or subcontract, or to any
solicitation or proposal therefore pending before any department or agency of the
County.

It shall be a breach of ethics for any payment, gratuity or offer of
employment to be made by or on behalf of a subcontractor under a contract to the
prime contractor or higher tier subcontractor for any contract for the County, or
any person associated therewith, as an inducement for the award of a subcontract
or order.

No public official shall have an interest in a contract awarded hereunder
except in accordance with Tex. Loc. Govt. Code Chapter 171.

Disclosure of Conflict of Interest

Effective January 1, 2016, Chapter 176 of the Texas Local Government

Yuma Avenue Extension Project
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Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

Code requires that any vendor, person, consultant or contractor considering doing
business with Hidalgo County (“the County™) to disclose in the Conflict of
Interest Questionnaire (the “CIQ”) attached as Exhibit D-1, the vendor, person,
consultant or contractor’s affiliation or business relationship that might cause a
conflict of interest with the County. By law, the CIQ must be filed with the
Hidalgo County Clerk’s Office no later than the seventh business day after
the date the person becomes aware of facts that require that statement to be
filed. The disclosure requirement applies to a person or business who contracts or
seeks to contract with Hidalgo County for the sale or purchase of property, goods
or service. Any purchase order or contract resulting from this process shall be
considered null and void if the successful bidder fails to comply with Texas Local
Government Code Chapter 176. Vendors, consultants, contractors and others who
desire to conduct business with Hidalgo County are encouraged to refer to Texas
Local Government Code Chapter 176 for the details of this law. An offense under
Texas Local Government Code Chapter 176 is a Class C Misdemeanor.
Completed Form CIQ must be submitted to the Hidalgo County Clerk’s
Office located at 100 N. Closner, Edinburg, Texas 78539 - Hidalgo County
Courthouse.

COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY OF THE
PROSPECTIVE RESPONDENT. QUESTIONS REGARDING COMPLIANCE SHOULD BE DIRECTED
TO YOUR LEGAL COUNSEL

22. CERTIFICATE OF INTERESTED PARTIES (FORM HB1295)

As of January 1, 2016, to comply with Texas Government Code Section §2252.908,
and the rules issued by the Texas Ethics Commission found in Title 1, Section 46.1,
46.3 and 46.5 of the Texas Administrative Code, we have updated and revised our
RFB packet. In accordance with these requirements, business must submit a
completed Certificate of Interested Parties Form 1295 to the County before the
County may enter into a contract with the business entity. In box 3 of Form 1295,
you will provide the RFB No. as shown on the packet. Once completed and filed
with the Texas Ethics Commission, Form 1295 must be printed and signed in the
presence of a notary and submitted to our office either by facsimile transmission to
(956) 292-7612 or via email to: heidi.ortizi@co.hidalgo.tx.us . Hidalgo County
cannot enter into a contract until Form 1295 is submitted. Therefore, failure to
timely submit Form 1295 signed and notarized may result in delay of award. Full
instructions for completion and submittal of Form 1295 may be found on the Texas
Ethics Commission website:

https://www.ethics.state.tx.us/tee/1295-Info.htm

THE AWARDED VENDOR WILL HAVE THIRTY (30) DAYS TO SUBMIT THE
SIGNED NOTARIZED FORM 1295. HIDALGO COUNTY CANNOT ENTER
INTO A CONTRACT UNTIL FORM 1295 IS SUBMITTED.

23.  If, during the life of any contract or bid awarded, the successful bidder's net prices
generally available to other customers for items awarded herein are reduced below the

Yuma Avenue Extension Project
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Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

24.

25.

26.

27.

28.

29.

contracted price, it is understood and agreed that the benefits of such reduction shall be
extended to County.

Bids, and all goods and services provided thereunder, shall comply with all federal, state
and local laws concerning this type(s) of goods and/or services.

Minimum Standards For Responsible Prospective Bidders: A prospective bidder must
affirmatively demonstrate bidder's responsibility. A prospective bidder, by submitting a
bid, represents to County that it meets the following requirements:

Possess or is able to obtain adequate financial resources as required to perform
under the bid;

Be able to comply with the required or proposed delivery schedule;

Have a satisfactory record of performance;

Have a satisfactory record of integrity and ethics;

Be otherwise qualified and eligible to receive an award.

Successful bidder will pay or cause to be paid, without cost or expenses to County, all
FICA, FUTA/SUTA and Federal Income Withholding Taxes of all employees, and all
wages and benefits as required by Federal or State law. Successful bidder's officers,
agents and/or employees will not be entitled to any benefits of an employee or elected
official of County, including, but not limited to, benefits associated with County's civil
service system.

Any contract award to a successful bidder will be in effect until (a) the contract expires,
(b) delivery and acceptance of products, and/or performance of services ordered, or (c)
terminated by County with thirty day's written notice prior to cancellation.

County reserves the right to enforce performance of any contract awarded hereunder in
any manner prescribed by law or deemed to be in the best interest of the County in the
event of breach or default by successful bidder; County reserves the right to terminate
any contract immediately in the event a successful bidder fails to:

A. Meet schedules;
B. Pay any required fees or taxes; or
€. Otherwise perform in accordance with the specifications.

Successful bidder shall defend, indemnify and save harmless County and all its elected
officials, officers, agents and employees from all suits, actions, or other claims of any
character, name and description brought for or on account of any injuries or damages
received or sustained by any person, persons, or property on account of any negligent act
or fault of the successful bidder, or of any agent, employee, subcontractor or supplier of
successful bidder in the execution of, or performance under, any contract which may
result from bid award or which arises from any event or casualty happening on or within
County premises themselves or happening upon or in any halls, elevators, entrances,
stairways or approaches of or to such County facilities. Successful bidder shall pay any

Yuma Avenue Extension Project
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Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

30.

31,

32

33.

judgment with costs which may be obtained against county growing out of such injury or
damages, and shall, upon request, provide a defense to County by counsel reasonably
acceptable to County. Successful bidder’s indemnity hereunder shall include, but is not
limited to, claims relating to patent, copyright or trademark infringement, and the like,
arising out of the goods and services provided by successful bidder.

Successful bidder shall warrant that all items/services shall conform with the
specifications and/or all warranties provided under the Uniform Commercial Code and be
free from all defects in material, workmanship and the like. Items supplied under a
contract pursuant to this Request for Bids shall be subject to County's approval. Items
found to be defective or not meeting specifications shall be replaced by successful bidder
within two business days at no expense to County. Items not picked up within one (1)
week after notification shall be deemed a donation to County and may be used or
disposed of at County's discretion and without waiver of any other rights of County as to
the item's nonconformity.

This document and any disputes arising hereunder shall be governed and construed
according to the laws of the State of Texas, and will be performable exclusively in
Hidalgo County, Texas.

The successful bidder shall not assign, sell, transfer or convey its rights under any
awarded contract, in whole or in part, without the prior written consent of County.

Statement of Credentials:

In order to assist the Owner in determining the ability of each Bidder to properly fulfill
the requirements of this proposed contract, the Bidder will complete the “STATEMENT
OF CREDENTIALS.” All questions must be answered and the data given must be clear
and comprehensive. The statement must be notarized. If necessary, questions may be
answered on separate attached sheets. The Bidder may submit any additional information
he/she desires.

It must include the following: general bidder information, experience, contracts on hand,
and subcontractor(s) information.

In addition, Except as otherwise provided, the bidder shall perform no less than eighty
percent (80%) of the work with his own organization; only twenty percent (20%) of the
work may be subcontracted.

The organization of the specifications into divisions, sections, articles, etc., and the
arrangement and titles of project drawings shall not control the Bidder in dividing the
work among subcontractors or in establishing the extent of work to be performed by any
trade.

Awarded bidder shall assign a project superintendent who is directly employed by the
Bidder, that superintendent will be required to be on the job on a daily basis. No

Yuma Avenue Extension Project
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Hidalgo County LEGAL NOTICE Bid No: 2016-281-10-26-HGO

03.28.16

subcontractors will be allowed to act as project superintendents at any point during the
construction of said project.

Bidder shall have a significant business presence with the Rio Grande Valley Area, the
business must be headquartered in either Hidalgo, Cameron, or Starr County or a local
office must be located in either of the three counties (Hidalgo, Cameron, Starr) with at
least thirty percent (30%) of the total company workforce employed at the local office.
County reserves the right to request payrolls and any necessary documentation to confirm
that the local office meets these requirements.

Bidders shall carefully examine the plans, specifications and other documents, visit the
site of the work, and fully inform themselves as to all conditions and matters which can
affect the work or cost thereof. Should the bidder find discrepancies in, or omissions
from the plans, specifications or other documents, or should he/she be in doubt as their
meaning, he/she should at once notify the Engineer and obtain clarification by addendum
prior to submitting any bid.

Bidder herby certifies that said company carried liability coverage and workers
compensation insurance coverage that meets the requirements set forth in this Request for
Bids/Proposals when performing work on this project for Hidalgo County.

Furthermore, bidder certifies that any subcontractor on the project shall provide the said
company with a certificate relating that all employees of the subcontractor also are
provided with workers’ compensation insurance coverage. Bidder will provide copies of
all of these certificates to Hidalgo County during the course of the project for all
subcontractors working on the project.

All subcontractors must comply with federally determined prevailing Davis-Bacon and
Related Acts wage rate.

Hidalgo County encourages the hiring of minority women subcontractors and/or suppliers
whenever and wherever feasible.

Yuma Avenue Extension Project
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Hidalgo County Bid No: 2016-281-10-26-HGO

BIDDERS ACKNOWLEDGEMENT
Bid for
HIDALGO COUNTY
“Yuma Avenue Extension Proj. (From McColl Road to 0.16 Miles E. of McColl Road)?
BID NO.: 2016-281-10-26-HHGO

To:  Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
100 E. Cano, 4™ Floor - Administration Building
Edinburg, Texas 78539

US Postal Mail/Courier Address Physical Location:

Hidalgo County New Administration Building Hidalgo County New Administration Building
2812 S Business Hwy 281 2802 S Business Hwy 281

Edinburg, Texas 78539 (Southeast of Canton Rd & Business 281

Edinburg, Texas 78539)

In accordance with the Specifications, and subject to all laws and regulations of the United States
and state and local laws, the undersigned bidder proposes and commits to furnish all labor, equipment,
material, software and services as set forth in the documents hereinbefore mentioned. The undersigned
bidder further agrees, upon acceptance of its bid, to execute a contract and/or Purchase Order issued by
Hidalgo County for performing and completing the work described in the Specifications within the time
stated and for the prices proposed in the documents attached hereto and made a part hereof,

Bidder acknowledges receipt of all of the pages of the documents referenced in the Invitation to
Bid Checklist presented in connection with this procurement. Bidder understands that Hidalgo County
reserves the right to reject any or all bids and further reserves the right to design the evaluation criteria
to be used in selecting the lowest and best bid.

Bidder agrees that this bid shall be good and may not be withdrawn for a period of ninety (90)
calendar days after the scheduled closing time for receiving bids, as contained in the Specifications.

Respectfully submitted,

Bidder: Texas Cordia Construction, LLC

Address: 3149A Center Pointe Drive, Edinburg, Texas 78539
By: LQMG\]JH—?

Printed Name: Yarh M. ColrLitt, P.E.

Title: President
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Hidalgo County Bid No.: 2016-281-10-26-HGO

STATEMENT OF CREDENTIALS

1. GENERAL: In order to assist the Owner in determining the ability of each Bidder to
properly fulfill the requirement of this proposed contract, the Bidder will complete the
following items. All questions must be answered and the data given must be clear and
comprehensive. This statement must be notarized. If necessary, questions may be
answered on separate attached sheets. The Bidder may submit any additional
information he/she desires.

Name of Bidder:  Texas Cordia Construction, LLC

Address: 3149A Center Pointe Drive

Edinburg, Texas 78539

Date Organized:  June 2011 Date Incorporated:

Office Number: (956) 627-6181 Fax Number: (956) 386-0289

Number of years in business under present name: 5 yrs

Type of work performed by your company:  General Roadway Construction, Bridge

Construction, Embankment, Caliche, Excavation, Miscellaneous Concrete

Have you ever failed to complete any work awarded to you? No

Have you ever defaulted on a confract? No

2, EXPERIENCE: The Bidder will give below a list of similar projects which he/she
has completed within the last five (5) years.

1. Owner: City of Weslaco

Address: 255 8. Kansas Ave., Weslaco, Texas 78539

Ph/Fx Number: (956) 447-3401 Email:

Scope of Work Description: _Border Ave. Road and Waterline Improvements

Date Completed: 04/15/2016 Total Cost:  $2,523,909.70
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Hidalgo County Bid No.: 2016-281-10-26-HGO

2. Owner: County of Willacy

Address: 576 West Main St., Raymondville, Texas 78580

Ph/Fx Number: (956) 689-4214 Email:

Scope of Work Description: Street and Drainage Improvements - Colonia Sebastian (West)

Date Completed: 02/10/2016 Total Cost:  $1,904,379.00

#**$$*$**$*********$**************$$$$$****$**$$$***********$******$****$**

3. Owner: City of Weslaco

Address: 255 S. Kansas Ave., Weslaco, Texas 78596

Ph/Fx Number; (956) 447 -3401 Email:

Scope of Work Description:  Detention Pond and Reconstruction of Sugarcane Drive

Date Completed: 10/24/2014 Total Cost: _ $724,000.00

ook ke el ok ok ob ool o o ol e sl ek ok ok ot o ok sl e st ot sttt R ol skl o e oleokolofe e et e ol skok s ot sl sk ok sk sk ook ok ol R ol o ol o o o e

4. Owner: County of Hidaleo

Address: ZBié S. Business Highway 281., Edinburg, Texas 78539

Ph/Fx Number: (956) 318-2626 Email:

Scope of Work Description: Roadrunner Subdivision Paving & Drainage Improvements

Date Completed: 03/19/2015 Total Cost: _ $405,928.00

sk ook ot s ek ookt e s st skl e okob o b ok sttt kb ok sk ok e o sh ok bl o skt ol e sk o ok ol ool ol ok sl ol b ok ol sk ok ok sk e ok ok

5. Owner; Hidalgo County - Urban County Program

Address; 427 E. Duarte Ave. Suite 107., Alamo, Texas 78516

Ph/Fx Number: (956) 787-8127 Email:

Scope of Work Description: Street Improvements to Old La Blanca Road (Mile 9 - Mile 10)

Date Completed: 01/07/2015 Total Cost: $315,000.00

b sestesteok ok skt s e oot ot skl ok ok ok ok skl e ek st sl oot ok sk sk kb el sl st ol s o o stk st ool ok sk ol ol o o o ok ok ok ool ook ok ok ok
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Hidalgo County Bid No.: 2016-281-10-26-HGO

3. CONTRACTS ON HAND: The Bidder shall provide below a list of any
contracts/projects he/she currently has on hand:

J-09 Drain Improvements Phase IT Construction Rio Grande Care Road to North Main Drain

City of Mercedes - Walking Trail Improvements

Street & Drainage Improvements - Sebastain West Phase 2

Hoehn Road Area Paving and Drainage Improvements

4. SUBCONTRACTORS: List any subcontractors you propose to use on the Hidalgo
County’s project that will comprise at least 20% of the total project cost. Use
additional page if necessary. This information is considered preliminary and may be
revised prior if bid is awarded and re-submitted during the pre-construction phase.
However, it is expressly understood that the use of any subcontractor other than those
listed with bid shall require written approval from Hidalgo County.

Failure to submit the information as required may result in a disqualification of your
bid.

None anticipated

5. PERFORMANCE OF WORK BY BIDDER: Except as otherwise provided, the
bidder shall perform no less than eighty percent (80%) of the work with his own
organization, only twenty percent (20%) of the work may be subcontracted.

The organization of the specifications into divisions, sections, articles, etc., and the
arrangement and titles of project drawings shall not control the Bidder in dividing the
work among subcontractors or in establishing the extent of work to be performed by
any trade.

Awarded bidder shall assign a project superintendent who is directly employed by the
Bidder, that superintendent will be requircd to be on the job on a daily basis. No
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Hidalgo County Bid No.: 2016-281-10-26-HGO

subcontractors will be allowed to act as project superintendents at any point during
the construction of said project.

Bidder shall have a significant business presence with the Rio Grande Valley Area,
the business must be headquartered in either Hidalgo, Cameron, or Starr County or a
local office must be located in either of the three counties (Hidalgo, Cameron, Starr)
with at least thirty percent (30%) of the total company workforce employed at the
local office. County reserves the right to request payrolls and any necessary
documentation to confirm that the local office meets these requirements.

Bidders shall carefully examine the plans, specifications, and other documents, visit
the site of the work, and fully inform themselves as to all conditions and matters
which can affect the worlk or cost thereof. Should the bidder find discrepancies in, or
omissions from the plans, specifications, or other documents, or should he/she be in
doubt as their meaning, he/she should at once notify the Engineer and obtain
clarification by addendum prior to submitting any bid.

Bidder herby certifies that said company carried liability coverage and workers’
compensation insurance coverage that meets the requirements set forth in this Request
for Bids/Proposals when performing work on this project for Hidalgo County.

Furthermore, Bidder certifies that any subcontractor on the project shall provide the
said company with a certificate relating that all employees of the subcontractor also
are provided with workers’ compensation insurance coverage. Bidder will provide
copies of all of these certificates to Hidalgo County during the course of the project
for all subcontractors working on the project.

All subcontractors must comply with federally determined prevailing Davis-Bacon
and Related Acts wage rate.

Hidalgo County encourages the hiring of minority women subcontractors and/or
suppliers whenever and wherever feasible.

The undersigned hereby authorizes and requests any person, firm, or corporation to
furnish any information requested by the owner in verification of the recitals
comprising this Statement of Credentials.

Executed this _26th  day of  October ,20 16

Texas Cordia Construction

™ J = d_
BYy L{Q\Qﬁd{
Title Q&sident
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Subscribeg and sworn to me this 26th day of October , 2016
By: é ﬁ\// 2></

— V ( Fad - l ]
Notary Public in and for $L{d aJ 0}0 County, Texas

My commission expires _ 12/03/2017

ISABEL G. MARTINEZ

My Notary ID # 128118614
Expires December 3, 2017

Yuma Avenue Extension Project
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Hidalgo County Bid No: 2016-281-10-26-HGO

INFORMATION FOR BIDDERS
1. Receipt and Opening of Bids

The Hidalgo County Pct # 2 (herein called the “Owner”), invites bids on the form
attached hereto, all blanks of which must be appropriately filled in. Bids will be received
by the Owner at the Hidalgo County Purchasing department until Wednesday

OCTOBER 26, 2016 at 9:30 am and then at said office publicly open and
read aloud. The envelopes containing the bids must be sealed, addressed to Martha L.
Salazar, Hidalgo County Purchasing Agent at 2812 S Business 281, Edinburg, Texas
78539 and designated as Bid for Hidalgo County Pct # 2 Yuma Avenue Extension
Project (From McColl Road to 0.16 Miles East of McColl Road).

The owner may consider informal any bid not prepared and submitted in accordance with
provisions hereof and may waive any informalities or reject any and all bids. Any bid
may be withdrawn prior to the above scheduled time for the opening of bids or authorized
postponement thereof. Any bid received after the time and date specified shall not be
considered. No bidder may withdraw a bid within 60 days after the actual date of the
opening thereof.

2. Preparation of Bid

Each bid must be submitted on the prescribed forms and Certification by Bidder
(contractor), concerning Labor Standards and Prevailing Wage Requirements. All blank
spaces for bid prices must be filled in, in ink or typewritten, in both words and figures,
and the foregoing Certificates must be fully completed and executed when submitted.

Each bid must be submitted in a sealed envelopes bearing on the outside the name of the
bidder, his address, and the name of the project for which the bid is submitted. If
forwarded by mail, the sealed envelope containing the bid must be enclosed in another
enveloped addressed as specified in the bid form.

3. Subcontracts

The bidder is specifically advised that any person, firm, or other party to whom is
proposed to ward a subcontract under this contract —

a  Must be acceptable to the Owner after verification of the current eligibility status,
and,

b Approval of the proposed subcontract award cannot be given by the Owner unless
and until the proposed subcontractor has submitted the Certification and/or other
evidence showing that it has fully complied with any reporting requirements to which
it is or was subject. Although the bidder is not required to attach such Certification
by proposed subcontractors to his bid, the bidder is here advised of this requirement
so that appropriate action can be taken to prevent subsequent delay in subcontract
awards.
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Hidalgo County Bid No: 2016-281-10-26-HGO

4. Telegraphic Modification

Any bidder may modify his bid by telegraphic communication at any time prior to the
scheduled closing time for receipt of bids, provided such telegraphic communication is
received by the Owner prior to the closing time, and provided further, the Owner is
satisfied that a written confirmation of the telegraphic modification over the signature of
the bidder was mailed prior to the closing time. The telegraphic communication should
not reveal the bid price but should provide the additional or subtraction or other
modification so that the final prices or terms will not be known by the Owner until the
sealed bid is opened. If written confirmation is not received within two days from the
closing time, no consideration will be given to the telegraphic modification.

5. Method of Bidding

The Owner invites the following bid(s): Yuma Avenue Extension Project
(From McColl Road to 0.16 Miles East of McColl Road)

6. Qualifications of Bidder'

The Owner may make such investigations as he deems necessary to determine the ability
of the bidder to perform the work, and the bidder shall furnish to the Owner all such
information and data for this purpose as the Owner may request, the Owner reserves the
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails
to satisfy the Owner that such bidder is properly qualified to carry out the obligations of
the contract to complete the work contemplated therein. Conditional bids will not be
accepted.

7. Bid Security

Each bid must be accompanied by certified check of the bidder, or a bid bond prepared
on the form of bid bond attached hereto, duly executed by the bidder as principal and
having as surety thereon a surety company approved by the Owner, in the amount of 5%
of the bid. Such checks or bid bonds will be returned to all except the three lowest
bidders within three days after the opening of bids, and the remaining checks, or bid
bonds will be returned promptly after the Owner and the accepted bidder have executed
the contract, or if no award has be made within 60 days after the date of the opening of
bids, upon demand of the bidder at any time thereafter, so long as he has not been
notified of the acceptance of his bid.

8. Liquidated Damages for Failure to enter into Contract
The successful bidder, upon his failure or refusal to execute and deliver the contract and
bonds required within 10 days after he has received notice of the acceptance of his bid,

shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security
deposited with his bid.
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9. Time of Completion and Liquidated Damages

Bidder must agree to commence on or before a date to be specified in a Written “Notice
to Proceed” of the Owner and to fully complete the project within _80 working days
“Standard Workweek” thereafter. Bidder must agree also to pay as liquidated
damages, the sum of § 500.00 for each consecutive calendar day thereafter as
hereinafter provided in the General Conditions.

10. Condition of Work
Each bidder must inform himself fully of the conditions relating to the construction of the
project and the employment of labor thereon. Failure to do so will not relieve a
successful bidder of his obligation to furnish all material and labor necessary to carry out
the provisions of his contract. Insofar as possible the contractor, in carrying out his work,
must employ such methods or means as will not cause any interruption of or interference
with work of any other contractor.

11. Addenda and Interpretations

No interpretation of the meaning of the plans, specifications or other pre-bid documents
will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to Mr. Christopher
Rodriguez, P.E. at L&G Engineers 900 S. Stewart Rd, Ste. 10, Mission, Tx. 78572 ,
email address crodriguezl(@lgengineers.com.

and to be given consideration must be received at least five days prior to the date fixed
for the opening of bids. Any all such interpretations and any supplemental instructions
will be in the form of written addenda to the specifications which, if issued, will mailed
by certified mail with return receipt requested to all prospective bidders (at the respective
addresses furnished for such purposes), not later than three days prior to the date fixed for
the opening of bids. Failure of any bidder to receive any such addendum or interpretation
shall not relieve such bidder from any obligation under his bid as submitted. All addenda
so issued shall become part of the contract documents.

12. Security for Faithful Performance

Simultaneously with his delivery of the executed contract; the contractor shall furnish a
surety bond or bonds as security for faithful performance of this contract and for the
payment of all persons performing labor on the project under this contract and furnishing
materials in connection with this contract, as specified in the General Conditions included
herein. The surety on such bond or bonds shall be a duly authorized surety company
satisfactory to the Owner.

13. Power of Attorney
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14.

15.

16.

17.

Attorney-in-fact who sign bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

Notice of Special Conditions

Attention is particularly called to those parts of the contract documents and specification
which deal with the following;

Inspection and testing of materials
Insurance requirements

Wage rates

States allowances

ae o

Laws and Regulations

The bidder’s attention is directed to the fact that all applicable State laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction of the
project shall apply to the contract throughout, and they will be deemed to be included in
the contract the same as though herein written out in full.

Method of Award — Lowest Qualified Bidder

If at the time this contract is to be awarded, the lowest base bid submitted by a
responsible bidder does not exceed the amount of funds then estimated by the Owner as
available to finance the contract the contract will be awarded on the base bid only. If
such bid exceeds such amount, the Owner may reject all bids or may award the contract
on the base bid combined with such deductible alternates applied in numerical order in
which they are listed in the form of Bid, as produces a net amount which is within the
available funds.

Obligation of Bidder

At the time of the opening of bids each bidder will be presumed to have inspected the site
and to have read and to be thoroughly familiar with the plans and contract documents
(including all addenda). The failure or omission of any bidder to examine any form,
instrument or document shall in no way relieve any bidder from any obligation in respect
of his bid.
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Supplement to Form HUD-4238-B®
INFORMATION FOR BIDDERS

18. SAFETY STANDARDS AND ACCIDENTS PREVENTION

With respect to all work performed under this contract, the contractor shall:

1

Comply with the safety standards provision of applicable laws, building and
construction codes and the “Manual of Accident Prevention in Construction”
published by the Associates General Contractors or America, the requirements of
the Occupational Safety and Health Act of 1970 (Public Laws 91-596), and the
requirements of Title 29 of the Code of Federal Regulations, Section 1518 as
published in the “Federal Register”, Volume 36, No 75, Saturday, April 17, 1971.

Exercise every precaution at all times for the prevention of accidents and the
protection of persons (including employees) and property.

Maintain at his office or other well known place at the job site, all articles
necessary for giving first aid to the injured, and shall make standing arrangements
for the immediate removal to a hospital or a doctor’s care of persons (including
employee), whom may be injured on the job site. In no case shall employee be
permitted to work at a job site before the employer has made a standing
arrangement for removal of injured person to a hospital or a doctor’s care.
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SPECIAL PROVISIONS

1. The County of Hidalgo reserves the right to partially award the contract in order to meet
the budget.

2. It shall be the Contractor’s responsibility to locate underground utilities, whether shown
or not shown on the drawings, sufficiently in advance of operations to preclude damage
to same.

3. Water, sewer, or other utility serves shall not be interrupted. Any damages to existing
utilities will be Contractor’s responsibility.

4. In the event of damage to underground facilities, whether shown or not shown in the
drawings, the Contractor shall make the necessary repairs to place the facilities back in
service at no increase in the Contractors price and all such repairs shall conform to the
requirements of the company or agency servicing the facility

5. The Contractor shall exercise extra care to prevent damage to all other structures in the
area including, fence, roads, pipelines, utilities, etc., whether publicly or privately owned.

6. Until acceptance by the Engineer of any part or all of the construction, as provided for in
the plans and these specifications, it shall be under the charge and care of the contractor,
and he shall take every necessary precaution against injury or damage to any part of the
work. The Contractor shall rebuild, repair, restore and make good, at his own expense,
all injuries or damage to any portion of the work before its completion and acceptance.

7. In case the Contractor deems extra compensation is due him for proposed work not
covered in the contract, the Contractor shall notify the Engineer in writing of his claim
for such extra compensation before he begins the work. Failure on the part of the
Contractor to give such notification shall constitute a waiver of claim for such extra
compensation. The Contractor shall not proceed until a written Change Order is
approved by the Owner, Engineer, and Contractor.

8. Prospective bidders should make a careful examination of the projects sites.

9. Contractor shall review his overall method and schedule of construction with the County
Prior to construction for proper coordination of inspection.

10. No open trenches or excavation shall be left open overnight.
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Hidalgo County Bid No.: 2016-281-10-26-HGO

Bid Page

Hidalgo County Precinct #2 —Yuma Avenue Extension Project

Bid No.: 2016 -281-10-26-HGO

SCOPE OF WORI DESCRIPTION:

PROVIDE BIDS FOR “Four Lane Urban Section Road consisting of an Irrigation Structure,

Grading, Lime Treated Subgrade, Flexible Base, Asphaltic Concrete Pavement, Curb and Gutter,

Storm Sewer, Signing and Pavement Markings,”

BID PRICE: _ $ 713,333.15

BIDDER/COMPANY NAME: Texas Cordia Construction, LLC

ADDRESS: _ 3149-A Center Pointe Drive

CITY/STATE/ZIP CODE: Edinburg, Texas 78539

PHONE & FAX NO’S: Phone: (956) 627-6181 &  Fax: (956) 386-0289

CELLULAR #: ) P

AUTHORIZED SIGNATURE: f ?

PRINTED NAME: Yara M. Co&‘bht, BB

TITLE: President

Bidder acknowledges the following addendum(s):
Addendum #1 - 10/24/16

45 [oN/oq

Yuma Avenue Extension Project \M
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Hidalgo County

“% BID PROPOSAL SHEETS ***

2016-281-10-26-HGO

Yuma Avanue Extentlon Projact

Q452610

Item Cada | ALT UNIT BID PRICE ONLY, Unilt Approx. UNIT DID PRICE ONLY, ITEM cosT
WRITTEN IN WORDS Quantitles WARITTEN iN fEURES 'WRITTEN IN FIGURES
100 6002 PREPANING ROW STA 7.25
five hundred DOLLARS
and1 O CENTS
104, 6013 REMOVING CONC (FOUNDATIONS) sy 169,00
twenty-one DOLLARS 21.00 3,545.00
no
and cenTs
104/ 6015 REMOVING CONC (SIDEWALKS) sY 18,00
forty-four
DOLLARS
44.00 836.00
and no CENTS
104 6017 REMOVING CONC ‘DHWEWAYS] sY 242.00
seven DOLLARS 7.00 1,694.00
wd o CENTS
104 6022 REMOVING CONC ‘CURB AND GUTTER) LF 188.00
four DOLLARS
no 4.00 752.00
and CENTS
104 6026 REMOVE CONC (GUTTER) LF 52,00
twelve souats
no 12.00 624.00
and CENTS
106 6002 OBLITERATING ABANDONDED ROAD sy 867.00
seven
DoLLARS 7.00 6,069.00
110
and CENTS
110, 6001 EXCAVI\TE(.!N (ROADWAY) Y 1,629.00
ive 8,145.00
DOLLARS
IO 5 OO
and CENTS
110 8002 EKEHVAT(D'N (CHANNEL) cY 506.00
SIX
DOLLARS 6.00 3,036.00
and 110 CENTS
132| 6005 EMB#NKFENT[FENAL](DIID comp)(TYC) o 506.00
ou
— 4.00 2,024.00
and no CENTS
132 6006 EMBANKMENT(FINAL) (DENS CONT:I tw €) cY 022,00
#‘l ree
DOLLAR!
? 3.00 2,766.00
and no CENTS
160 6003 FURNISHING AND PLACING TOPSOIL (4" sY 2,409.00
one @
DOLLARS 1.50 3,613.50
and ﬁftY CENTS
164 6026 CELLFBR MLCH SEED {PERM) (URBAN) (SANDY) AC 0.50
three thousand two hundredms
no 3,200.00 1,600.00
and CENTS

Yuma Ave Extension Project
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Hidalgo County

“++ BID PROPOSAL SHEETS *»**

2016-281-10-26-HGO

Yuma Avenua Extentlon Project

ttam | Code | ALT UNIT BID PRICE ONLY, unit|  Approx UNIT BID PRICE ONLY, ITEM cosT
WRITTEN IN WORDS Quantitles WRITTEN IN FIGURES WRITTEN N FIGURES
164 G030 CELL FOR MLCH SEED {TEMP) (WARM) AC 0,50
three thousand two hundredmmrls S0
3,200.00 ,600.
and NO CENTS
168] 6001 VEGETATIVE WATERING MG 76,00
twenty -five ooLLARs 25.00 1,900.00
no
and CENTS
204| 6003 SPRINKLING [DUST CONTROL) MG 58,00 580.00
ten DoLLARS '
no 10.00
and CENTS
247| 6225 FLBS (RDWY DEL}(TY E GR 4)(FNAL POS) oY 1,390.00
twenty-nine noLARS 29.00 40,310.00
no
and CENTS
260| 6oto LIME TRT [NEW BASE) {12") sy 4,377.00
one bollass 1.00 4,377.00
no
and__ CENTS
260 6011 LIVIE TRT (EXST MATL) (12%) Y 4,457.00
o DOLLARS
1.25 5,571.25
and fw’(—‘nf}r five CENTS
260 6043 LIME [HYD, COM OR Q¥) (SLURRY) h f TON 157.00
one hundred eighty five s 185.00 29.045.00
and O CENTS
310 6009 PRIME COAT (Mc-30) GAL 773.00
five 5.00 3,865.00
DOLLARS
ad 110 CENTS
341 6047 b-GR Mm@w-ots.t\c-?: G76-22 TON 670,00
ninety tnree ,
DOLLARS 93.00 62,31000
and NO CENTS
3sd| 6051 PLANEI_ PH c%ucmv(u'rm 1/2) sy 100.00
nirteen
DOLLARS 13.00 1,300.00
apd 110 CENTS
400 6010 STRUCTUAL EXCAVATION (sbL) o 162,00
orty two 42.00 6,804.00
DOLLARS
g 1O CENTS
ao0| 6011 smml%réLh tY o 309.00
DOLLARS 20.00 6,180.00
and no CENTS
qo2| 6001 TRENCH EXCAVATION PROTECTION LF 156.00
156.
i ot 1.00 56.00
no
and CENTS

Yuma Ave Extension Project
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Hidalgo County

*% BID PROPOSAL SHEETS ****

ADDENDUM # 1

2016-281-10-26-HGO

Yuma Avenue Extention Project
Item Code | ALT UNIT BID PRICE ONLY, Unit Approx. UNIT BID PRICE ONLY, ITEM COST
WRITTEN IN WORDS Quantities WRITTEN IN FIGURES WRITTEN IN flGUR=ES=
432, 6001 RIPRAP {CONC)(4 IN) cy 36.00
three hundred twenty five . . 325.00
) 11,700.00
and nc CENTS
462|HC 001 CONCBOX CULV (12 FTX 5 FT) LF 243.00
four hundred seventy six . .. 476.00 115,668.00
and no CENTS
464 6038 RC PIPE (CL1I){18 IN) [SPL) LF 52.00
thirty nine 2.028.00
DOLLAR! 3 .
o 39.00
and 1Y) CENTS
465 6019 INLET (COMPL)(PCO)(4FT){RIGHT) EA 1.00
one thousand eight hundred five
BOLLARS 1,805.00 1805.00
and IO CENTS
466 6209 WINGWALL (SW-0) (HW=6 FT) L EA 2.00
eight thousand seven hund&&jﬂsﬁ ty five 17.510.00
no 8,755.00
and CENTS
496) 6007 REMOV STR (PIPE) LF 584.00
23,360.00
fﬂtty DOLLARS 4000 b
no
and CENTS
496 6043 REMOV STR.(SMALL FENCE) LF 118,00
nine
DOLLARS
1,062.00
ad 1O - 9.00
500 2001 MOBILIZATIONh h d h d i s 1.00
eighteen thousand one hundre e
g - e 18,101.00
18,101.00
and 1O CENTS
502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING . MO, 4.00
one thousand two hundred sixty five 5,060.00
DOULARS 1,265.00
and 1O CENTS
506 6021 CONSTRUC.I‘IOT]EX(TS (INSTALL) (TY2) sY 156.00
DELLARE 8.00 1,248.00
and 1O CENTS ’
506 6024 CDNSTRLfUION EXITS (REMOVE) sY 156.00
ur
DOLLARS 624.00
4.00
and 11O CENTS
506 6031 FRNT END LOADER WORK, (ERSN & SEDM CONT) HR 2.00
elgi"lty e1gwl?1t
DOLLARS
176.00
and no CENTS 8800 ¥
506 6041 BIODEG ?OSN CONT LOGS {INSTL) (12"} LF 49.00
our 4.00
DouAss ' 196.00
and no CENTS

Yuma Ave Extension Project
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Hidalgo County

“** BID PROPOSAL SHEETS **

2016-281-10-26-HGO

Yuma Avenua Extentlon Profact

Item Code | ALT UNIT BID PRICE ONLY, Unit Approx. UNIT BID PRICE ONLY, ITEM COST
WRITTEN IN WORDS Quantitles WRITTEN IN FIGURES WRITTEN IN FIGURES
506 6043 BIODEG EROSN CONT LOGS (REMOVE) LF 49,00
one DOLLARS 1.00
no '
and CENTS 4900
508 6001 CONSTRUCTION DETOURS sy 245,00
forty three bolLARS 10,535.00
ne 43.00
and CENTS
529|HC 001 CONC CURB & GUTTER [VALLEY GUTTER) s5Y 143.00
forty four
holtins 6,292.00
no 44.00 !
and CENTS
529 6035 CONC CURB TY A (BARRIER) LF 1,40L.00
twelve i 12.00 16,812.00
no
and CENTS
530 6005 DRIVEWAYS (ACP) sY 352,00
twenty five e 25.00 8 800.00
,800.
and 1N () CENTS
531 6001 CONC SIDEWALKS (4") sY 631.00
thirty two souas
32.00
and 110 CENTS 20’19200
531 6010 CURB RAMPS [TY 7) EA 6.00
one thousand two hundregms 7,200.00
no
and i 1,200.00
636 6001 ALUMINUM SIGNS [TY A) . SF 6,33
two hundred eighty
DOLLARS 1 2
280.00 )77 .40
and_1NO CENTS
644 6027 IN SV RD SN SUfI&AM TYS BO(1)SA(P) EA 5.00
two hundred seventy five :
DOLLARS 275 00 1,375.00
and_ 110 CENTS
/1
644 6030 IN SM RD SN SUP&AM TYS & (1]SA8 EA 1.00
three hundred twenty five
DolLARS 325 00
4 1O cents 325.00
666 6038 REFL F?VON‘!EI}T\' 1 {wla"(sLD](100MIL) LF 145,00
DOLLARS
4.00 580.00
apd no CENTS
666 6042 REFL PAV MRK TY 1 (W)12"(SLD](100MIL) LF 138.00
fiyre DOLLARS 5.00 690.00
and. no CENTS

Yuma Ave Extension Project

U5 Jom¢eds

(4 of 5)



Hidalgo County

#e% BID PROPOSAL SHEETS *+*

2016-281-10-26-HGO

Yuma Avenue Extention Project

Ry

Item Code | ALT UNIT 81D PRICE ONLY, Unit Approx. UNIT DID PRICE ONLY, ITEM COST
WRITTEN IN WORDS Quantitles 'WRITTEN IN FIGURES WRITTEN IN FIGURES
666 6048 REFL PAV MRK TY 1 (W)24"(SLD){100MIL) IF 33.00
eleven
DOLLARS 11.00 363.00
anN CENTS
666 6300 RE PM W/RET REQUTY 1 (W)4"(BRK)({100MIL) LF 319,00
two
DOLLARS 638.00
and10 CENTS 2.00
666 6315 NE PM W/RET REQ TY 1 (Y)4"(sLD}{100MiL) IF 1,418.00
one
DOLLARS
1.00 1,418.00
and10 CENTS
668 6019 PREFAB PAV.IVIRK TY B(W){ARROW} . EA 2,00
two hundred ninety five
DaLLARs 295.00 | 590.00
and10 CENTS
66| €027 PREFAB PAV MAK TY B (W){WORD) EA 2,00
. s 500.00 | 1,000.00
ang 10 CENTS
672| 6007 nsffmv MRKRTY I-C EA 23,00
our
DOLLA
e 4.00 92.00
andrl 0 CENTS
672 6009 nsrfaAl\i T_mm Y I-A-A EA 35,00
DOLLARS 4.00 140.00
imﬁno CENTS
4024{HC 001 RCLOW HEAD PRESSR PIPE (CL IlI) {72%) LF 584,00
four hundred DOLLARS
400.00 | 233,600.00
and CENTS
[ 0 0 0
DOLLARS
and CENTS
0 0 0 0
DOLLARS
and CENTS
0 0 0 0
DOLLARS
and CENTS

TOTALBID $ 713,335.15

A\

Seven hundred thirteen thousand three hundred thirty five dollars and fifteen cents

(Amounts are to be shown In both words and figures. In case of discrapancy, tha amounl shown In viords will prevall.)

TOTAL IN WORDS

The above unlt prices shall Include all labor, matsrials, bailing, shering, removal, overhead, profil, insurance, elc.,
lo cever the finlshad work of the several kinds called for.
Bidder underslands thal the Ovmer reserves Lhe right to rejecl any or all bids lo walve any minor informalllles in the bidding.

Yuma Ave Extension Project
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Hidalgo County Bid No: 2016-281-10-26-HGO

HIDALGO COUNTY PRECINCT #2 YUMA AVENUL EXTENSION PROJECT
(FROM MCCOLL ROAD TO 0.16 Miles East)

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we, the undaesigned _Texas Cordia Construction, Inc.
as Principal, and Philadelphia Indemnity

Insurance Company as Surety, are hereby held and firmly bound
uatto Hidalgo County as OWNER in the penal sum of __Five Percent
Greatest Ameunt Bid ----- (5% G.AB--)

for the payment of which, well and truly (o be made, we hereby jointly and severally bind ourselves, successors and
assigus,

Signed, this 26th day of _ October ,2016 . i

The condition of the above obligation is such that whereas the Principal has submitted to _Hidalgo County

a certain BID, aitached hereto and

hereby made a part hereof to enler into a contract in writing for the
Bid No. 2016-281-10-26-HGO Hidalgo County Precinct 2 - Yuma Avenue Extension Project -

McColl Road to 0.16 Miles E

NOW, THEREFORE,

(a) If said Bid shall be rejected, or

(h) II'said Bid shall be accepted and the Principal shall execute and defiver a contract in the Form of
Contract attached hercto (properly completed in accordance with said BID) and Shall furnisl a
BOND for kis faithful performance of said contract, and for the payment of all persons performing
labor or furnishing materials in connection therewith, and shall in all other respects petforin the
agreement created by the acceptance of said BID, then, this obligation shall be void, otherwise the
same shall remain in force and effect; it being expressly understood and agreed that the liability of
the Surety for any and ali claims hereunder shall, in no event, exceed the penal amount of this

obligation is herein stated.

The Surety, for value received, hereby stipulates and agrses that the obligations of said Surety and its BOND shall
be in no way impaired or affected by any extension of the time within which the OWNER. may accept such Bid; and
said Surety does herehy waive notice of any such extension,

Yuma Avenue Extension Project

Page L«



Hidalgo County Bid No: 2016-281-10-26-HGO

(N WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as
are corporations have caused thelr corporate seals to be hereto aftixed and these presents to be signed by their proper

officers, the day and year first set forth above,

Temtion, Inc.
i (L.5)

' O T’rﬂlc‘pal

[ 5
Philadelphia Indemnjt )Mény/
Suebty f

B

y:
}évin McQuain, Atfomey—(@t

IN:IPORT.AN'I‘ — Surety cpmpanies executing BONDS must appear on the Treasury Department’s most current list
(eircular 570 as amended) and be authorized to trausact business in the stare where the project is located.

Yuma Avenue Exlension Projsct Page 2¢
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144

PINILADELPHIA INDEMNITY INSURANCE COMPANY
231 St. Asaph's Rd., Suite 100
Bala Cynwyd, PA 19004-0950

Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: that PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and
existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: Scott D, Chapman, Keyin McQuain, Justin MeQuain, |
Rosalyn D. Hassell, Elaine Lewis, Keith Michael Illa and Jeanne M. Buchan of AG States Agency, LLC of The Woodlands, Texas,

[ts true and lawful Attorney(s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings
obligatory in the nature thereof, issued in the course of its business and to bind the Company thercby, in an amount not to excecd[S 7,500,000.00 ‘

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Dircctors of
PHILADELPHIA INDEMNITY INSURANCE COMPANY at a meeting duly called the 1* day of July, 2011.

RESOLYED: That the Board of Directors hereby authorizes the President or any Vice President of the
Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to
execute on behalf of the Company bonds and undertakings, contracts of indemnity and
other writings obligatory in the nature thereof and to attach the seal of the Company
thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the
authority given. And, be it

FURTHER

RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any
such Power of Attorney or certificate relating thereto by facsimile, and any such Power of
Aftorney so executed and certified by facsimile signatures and Facsimile scal shall he
valid and biding upon the Company in the future with the respect to any bond or
undertaking to which it is attached.

[N TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND
ITS CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 7™ DAY OF FEBRUARY 2013.

AT
PORS

f.l"'! o
e
{Seal) “n

(QMG%{

Robert D. O'Leary Jr., President & CEQ
Philadelphia Indemnity Insurance Company

On this 7" day of February 2013, before me came the individual who exccuted the preceding instrument, to me personally known, and being by me duly sworn said that
he is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY:; that the seal affixed to said instrument is the
Corporate seal of said Company; that the said Corporate Scal and his signature were duly atfixed.

NOT,
e o 51 e g
Notary Public:

residing at: Bala Cynwyd, PA

(Notary Seal)
My commission expires: March 22. 2016

I, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of PIIILADELPHIA INDEMNITY INSURANCE COMPANY, do herby certify that
the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto are true and correct and are still in full force and effect. I do
further certify that Robert D. O’Leary Jr., who executed the Power of Attorney as President, was on the date of execution of the attached Power of Altorney the duly
elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY,

th © :
In Testimony Whereof T have subscribed my name and affixed the facsimile seal of each Company this| 2[/ 'day of]} C’/_’D b—&r L 20 ﬂp |

Craig P. Keller, Executive Vice President, Chief Financial Officer & Secretary
PHILADELPHIA INDENMNITY INSURANCE COMPANY




IMPORTANT NOTICE

Ta obtain information or make a complaint: You may
call the Surety's toll free telephone number for
information or to make a complaint at:

1-877-438-7459

You may also write Philadelphia Indemnity Insurance
Company at:

One Bala Plaza, Suite 100

Bala Cynwyd, PA 19004

Attention: Senior Vice President and
Director of Surety

You may contact the Texas Department of Insurance
to obtain information on companies, coverage, rights
or complaints at:

1-800-252-3439

You may write the Texas Department of Insurance
at:

P.O. Box 149104

Austin, TX 78714-9104

Fax# 512-475-1771

Web: http://www.tdi.state.tx.us

Email: ConsumerProtection@tdi.state.tx.us

PREMIUM OR CLAIM DISPUTES: Should you have
a dispute concerning your premium or about a claim,
you should contact the Surety first. [f the dispute is
not resolved, you may contact the Texas Department
of Insurance.

ATTACH THIS NOTICE TO YOUR POLICY: This
notice is for information only and does not become a
part or condition of the attached document.

ADVISO IMPORTANTE

Para obener informacion o para someter una queja:
Usted puede llamar al numero de telefono gratis de
para informacion o para someter una queja al:

1-877-438-7459

Usted tanbien puede escribir a Philadelphia
Indemnity Insurance Company at:

One Bala Plaza, Suite 100

Bala Cynwyd, PA 19004

Attention: Senior Vice President and
Director of Surety

Puade comunicarse con el Departamento de
Seguros de Texas para obtener information acerca
de companias, coberturas, derechos o quejas al:

1-800-252-3438

Puede escribir al Departmento de Seguros de Texas:

P.O. Box 149104

Austin, TX 78714-9104

Fax# 512-475-1771

Web: http:/iwww.tdi.state.tx.us

Email: ConsumerProtection@tdi.state.tx.us

DISPUTAS SOBRE PRIMAS O RECLAMOS: Si
tiene una disputa concerniente a su prima o a un
reclamo, debe comunicarse con el Surety primero. Si
no se resuelve la disputa, puede entonces
comunicarrse con el departamento (TDI).

UNA ESTE AVISO A SU POLIZA: Este aviso es
solo para proposito de informacion y no se convierte
en parte o condicion del documento adjunto.



Hidalgo County BID NO.: 2016-281-10-26-HGO

THE STATE OF TEXAS §

§
COUNTY OF HIDALGO §

CONSTRUCTION CONTRACT
Yuma Avenue Project (From McColl Road to (.16 Miles East of McColl Road)

This Agreement, entered into this 15th  day of _November , 2016 by and between Hidalgo
County (hereinafter called the “OWNER,” and, Texas Cordia Construction, LL.C. (a Texas corporation),
of County of Hidalgo, and State of Texas, hereinafter called “CONTRACTOR”.

WITNESSETH

That for and in consideration of the payments and agreement hereinafter mentioned, to be made and performed by
the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction
deseribed as follows:

YUMA AVENUE EXTENSTION PROJECT (FROM McCOLL ROAD TO 0.16 MILES EAST OF
McCOLL ROAD)

Hereinafter called the project, for the sum of ($713.335.15) Seven Hundred Thirteen Thousand Three
Hundred and Thirty Five Dollars and Fifteen Cents and all extra work in connection therewith, under the
terms and stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost
and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance,
and other accessories and services necessary to complete the said project in accordance with the conditions and
prices stated in the Proposal, the General Conditions and Special Conditions printed or written explanatory matter
thereof, the specifications and contract documents therefore as prepared by L&G Consulting  Engineers,
Inc., Christopher Rodriguez, P.E., entitled the Architect/Engineer, and as enumerated in Paragraph 1.01.A.12 of
the General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in
written “Notice to Proceed” of the OWNER and to fully complete the project within 80 Working Days “
Standard Workweek” thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of
$500.00 for each consecutive calendar day thereafter.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to
additions and deductions, as provided in the General Conditions of the contract, and to make payments on account
thereof as provided in Paragraphs 14.02.C and 14.07.C of the General Conditions.

IF CONFLICTS ARE FOUND BETWEEN THE HIDALGO COUNTY SPECIFICATIONS (AS
DEFINED IN THE GENERAL CONDITIONS), IF ANY, AND THE TXDOT STANDARD
SPECIFICATIONS FOR THE CONSTRUCTION AND MAINTENANCE OF HIGHWAYS, STREETS,
AND BRIDGES 2014, THE TXDOT SPEFICIATIONS WILL TAKE PRECEDENCE.

Yuma Avenue Extension Project Page 1 of2



Hidalgo County BID NO.: 2016-281-10-26-HGO

IN WITNESS WHEREOF, the parties to these present have executed this contract in six (6) counterparts, each of

which shall be deemed an original, in year and day first above mentioned.

APPROVED BY COMMISSIONERS COURT ON, Wmew\ey \& ,2 0\\o.

CONTRACTOR:

Print Name & Title: Yara M. Corbitt, P.E., CEO

Name of Firm:  TEXAS CORDIA CONSTRUCTION, LLC

Address:  3149-A Center Pointe Drive

Edinburg, Texas 78539

Fed LD. #/SS#: _ 45-2590990

STATE OF TEXAS
COUNTY OF HIDALGO

This instrument was acknowledged before me on this the Z 3 rd day of January

2017 , by Yara M. Corbitt, PE, CEOOf and on behalf of _Texas Cordia Construction, LLC

(Title) (A corporation)
f
{] 2
ISABEL G. MARTINEZ / / ?? =
My Notary ID # 128118614 o Al
Expires December 3, 2017 ~Nbtary Pubjid-Signature

APPROVED AS TO FORM:

Atlas & Hall, LL
BY: /( / / DATE:

Stephen L. Crairf, At{omey

ATTEST: COUNTY OF HIDALGO:

Arturo Guajardo, Jr., County Clerk Ramon Garcia, County Judge

Yuma Avenue Extension Project
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Hidalgo County BID NO.: 2016-281-10-26-HGO

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

SEALE OF 1o LEXAS, . rivisiisseessesssenssee s senssssssssiess )
County of..Hidalgo | e, )
Yara M. Corbitt, P.E. , being first duly sworn,

deposes and says that:

(1)  Heis_ President ,of

Texas Cordia Construction, LLC | the Bidder that has submitted the attached Bid; '

(2)  He is fully informed respecting the preparation and contents of this attached bid
and of all pertinent circumstances respecting such bid;

(3)  Such bid is genuine and is not a collusive or sham Bid;

(4)  Neither the said Bidder nor any of its officers, partners, owners, agents,
representative:, employees or parties in interest, including this affiant, has in any way colluded,
conspired a collusive or sham Bid in connection with the Contract for which the attaché Bid has
been submitted or to refrain from bidding in connection with such Contract, or has in any
manner, directly or indirectly, sought by agreement or collusion or communication of conference
with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other
Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement
any advantage against the Owner or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance, connivance or unlawful agreement on the part
of the Bidder or any of its agents, representatives, owners, employees, or parties in interest,

including this affiant,
(Signed) W

- 4

e

-t

Presidént

(Title)

Subscribed and sworn to before me on this 26th

Day gf _Oclpber 2016

({Ow—{))/

\
Administrative Assistant

ISABEL G. MARTINEZ :
My Notary ID # 128118614
Expires December 3, 2017

Title

Yuma Avenue Extension Project Page 1 of 1



Bond No. PB10169600079
Hidalgo County BID NO.: 2016-281-10-26-HGO
PAYMENT BOND

(To be used in Texas under V.A.T.S. 5160)

THE STATE OF \ fn/ &

COUNTY OF Y daloo
J
KNOW ALL MEN BY THESE PRESENTS: That we (1) Texas Cordia Construction, LLC ,
a (2) Limited Liability Company  hereinafter called
Principal and (3) Philadelphia Indemnity Insurance Company of
Bala Cynwvd. Pennsvivania , hereinafter called the
Surety, are held and firmly bound unto (4) Hidalgo County of
Edinburg, Texas ; hereinafter called Owner, and unto all persons,

firms, and corporations who may furnish materials for, or perform labor
upen the building or improvements hereinafter referred to the penal sum

O e i Tt ks $713,33315 ) Dollars in lawful money of the
United States to be paid in (5) Hidalgo County, Texas , for the

payment of which sum well and truly to be made, we bind ourselves, our
heirs, executors, administrators, and successors, jointly and severally,
firmly be these presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal

entered into a certain contract with (&) Hidalao County
, the Owner, dated
the Uﬁ day of Nevimher , A.D. 200|l, a copy of which is

hereto attached and made a part herecf for the construction of:

HIDALGO COUNTY PRECINCT # 2
YUMA AVENUE EXTENSION PROJECT (From McCOLL ROAD TO 0.16 Mi East)

Eeee—-——-— .-
These footnotes refer to numbers in body of contract above:

Date of Bond must not be prior to date of contract
(1) Correct name of Contractor

(2) A Corporation, a Partnership or an Individual, as case may be
(3) Correct name of Surety

(4) Correct name of Owner

(5) County and State

(6) Owner

NOW, THEREFORE, the condition of this obligation is such that, if the
—1- Principal shall promptly make payment to all claimants as defined
in Article 5160 Revised Civil Statutes of Texas, 1925, as amended by
House Bill 344, Act 56" Legislature, Regular Session, 1925 effective
April 27, 1959, supplying labor and materials in the prosecution of
the work provided for in said Contract, then this obligation shall be
null and void, otherwise it shall remain in full force and effect.

This bond is made and entered into solely for the prosecution of all
claimants supplying labor and material in the prosecution of the work
provided for in said Contract, and all such claimants shall have a
direct right of action under the bond as provided in Article 5160,
Revised Ccivil Statutes 1925, as amended by House Bill 344, Acts 56"
Legislature, Regular Session, 1959

Yuma Avenue Extension Project Page 1 of 3



Hidalgo County BID NO.: 2016-281-10-26-HGO

PROVIDED FURTHER, that if any legal action be filed upon this bond, venue
shall lie in Hidalgo County, State of Texas, and that the said surety,
for value received hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the contract or to the
work to be performed there under or the specification accompanying the
same shall in any way affect its cbligation on this bond, and it does
hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the contract or to the work or to the
specifications.

PROVIDED FURTHER, that no final settlement between the Owner and the
Contractor shall abridge the right of any beneficiary hereunder, whose
claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in six counterparts, each
one of which shall be deemed an original this the Z f?f day of

'V} .AD.,ZO[

ATTEST:
Principal
By

(Principal) Secretary

9 Center Pointe, Ste A
(Seal) (Address) Ed nburg, TX 78539

Telephone Number: (956)971-0289

Witness as to Principal

Philadelphia Indemnity Insurance Company
(Address) Surety

j}\ AR Mo Q)

(Surety) Sécretary  Stacy Owens n McQuain, Attorney-in-Fact
20333 State Highway 249, Ste. 200
Houston TX 77070 .

(Seal) (Address) i
Z

Witness as to Surety Melissa Woods NOTE: If Contractor is partnership

all

Partners should execute bond

25025 N. |-45 Frwy.,, Ste. 525
_Ibejmnndlandswg( 77380 Telephone Number: (281)378-8062

(Address)

Yuma Avenue Extension Project Page 2 of 3



Hidalgo County BID NO.: 2016-281-10-26-HGO

PAYMENT BOND FORM

(Individual Principal)

(Address) (Business Address
Telephone Number: Telephone Number:

(Corporate Principal)

(Business Address) (Affix Corporate SEAL)
Telephone Number:
BY

ATTEST :
(Buginess Address) (Affixr Corporate SEAL)
BY
Telephone Number:
CERTIFICATES AS TO CORPORATE PRINCIPAL
T , certify that I am the

Secretary of the corporation named as Principal in the within bond; that

;who signed the said bond on behalf of the
Principal was then of said corporation; and T
know his signature, and his signature thereto is genuine; and that said
bond was duly signed, sealed, and attested for and in behalf of said
corporation by authority of its governing body.

(TITLE)
DATE

(AFFIX CORPORATE SEAL)

Telephone Number:

The rate of premium on this bond is per thousand. Total
amount of premium charge $ .
(The above must be filled in by corporate surety.) (Power—-ocf-Attorney of

person signing for surety company must be attached.)

Yuma Avenue Extension Project Page 3 of 3



Bond No. PB10169600079

Hidalgo County Bid: 2016-281-10-26-HGO

PERFORMANCE BOND
(To be used in Texas under V.A.T.S. 5160)

THE STATE OF sza_&

COUNTY OF A 5@ D

KNOW ALL MEN BY THESE PRESENTS: That we (1) Texas Cordia Construction, LLC , a (2)
Limited Liability Company oF Texas ;
hereinafter called Principal and (3) Philadelphia Indemnity Insurance Company of
Bala Cynwyd , State of Pennsylvania , hereinafter
called the Surety, are held and firmly bound unto (4) Hidalgo County

of Edinburg, Texas , hereinafter called Owner, in the penal sum of
%::::_MMWM“W Hundred Thirtssn Thousan (8 713.333.15 ) Dellars in lawful money of the
United States to be paid in (5) Hidalgo County, Texas , for the
payment of which sum well and truly to be made, we bind curselves, our
heirs, executors, administraters, and successors, jointly and severally,
firmly be these presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal
entered into a certain contract with (6) Hidalgo County , the Owner,

dated the |5 day of Novew her , A.D. 200 |, a copy of which
is hereto attached and made a part hereof for the construction of:

HIDALGO COUNTY PRECINCT # 2
YUMA AVENUE EXTENSION PROJECT (From McCOLL ROAD TO 0.16 Mi East)

Hereinafter called the “Work”).

These footnotes refer to the numbers in body of contract above:

Date of Bond must not be prior to date of contract

(1) Correct name of Contractor

(2) A Corporation, a Partnership or an Individual, as case may be
(3) Correct name of Surety

(4) Correct name of Owner

(5) County and State

(6) Owner

(Texas Performance Bond) — Page 2.

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform
the work in accordance with the plans, specifications, and contract
documents during the original term thereof, and any extensions thereof
which may be granted by the Owner, with or without notice to the Surety,
and if he shall satisfy all claims and demands incurred under such
contract, and shall fully indemnify and save harmless the Owner from all
costs and damages which it may suffer by reason of failure to do so, and
shall reimburse and repay the Owner all outlay and expense which the
Owner may incur in making geod any default, then this obligation shall be
volid; otherwise to remain in full force and effect.

PROVIDED FURTHER, that if any legal action ke filed upon this bond, venue

shall lie in Hidalgo County, State of Texas, and that the said surety,
for value received hereby stipulates and agrees that no change, extension

Yuma Avenue Extension Project Page 1 of 3



Hidalgo County Bid: 2016-281-10-26-HGO

of time, alteration or addition to the terms of the contract or to the
work to be performed there under or the specifications accompanying the
same shall in any way affect its obkligation on this bond, and it doces
hereby waive notice of any such change, extension of time, alternation or
addition to the terms of the contract or to the work or to the
specifications.

IN WITNESS WHEREOF, this instrument is executed in six counterparts, each
one of which shall be deemed an original, this the lafﬂ' day of 5!35“‘7

91 ic . A.D. .
ATTEST:
Principal qéi or, nstructioh, LLC
By_| O(AMA
(Principal) Secretary KA‘)’ 1
3149 Center Painte, Ste A
(Seal) (Address) Edinburg, TX 78539

Telephone Number: (956) 971-0289

Witness as to Principal

(Address)

ATTEST : Philadelphia Indemnity Insurance Company
ceaer ] D VA ) QMMU
(Surety) decretary Stacy Owens n McQuain, Attorney-in-Fact

20333 State Highway 248, Ste. 200
(Address) Houston, TX 77070

(Seal)

Telephone Number: (281)378-8062

Witness as to Surety Melissa Woods

256025 N. I-45 Frwy., Ste. 525

___The Woodlands, TX 77380
(Address)

NOTE: If Contractor is a partnership, all partners should execute bond.

Yuma Avenue Extension Project Page 2 of 3



Hidalgo County Bid: 2016-281-10-26-HGO

PERFORMANCE-PAYMENT BOND FORM

(Individual Principal)

(Address) (Business Address)
Telephone Number: Telephone Number:

(Corporate Principal)

(Business Address) (Affix Corporate SEAL)
Telephone Number:
BY

ATTEST:
(Business Address) (Affix Corporate SEAL)
BY
Telephone Number:
CERTIFICATES AS TO CORPORATE PRINCIPAL
- , certify that T am the

Secretary of the corporation named as Principal in the within bond; that

,who signed the gaid bond on behalf of the
Principal was then of said corporation; and T
knew his signature, and his signature thereto is genuine; and that =aid
bond was duly signed, sealed, and attested for and in behalf of said
corporation by authority of its governing body.

(TITLE)
DATE

(AFFIX CORPORATE SEATL)

Telephone MNumber:

The rate of premium on this bond is per thousand. Total
amount of premium charge 8 v
(The above must be filled in by corporate surety.) (Power—-of-Attorney of

person signing for surety company must be attached.)
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PIHLADELPHIA INDEMNITY INSURANCE COMPANY
231 St. Asaph's R, Suite 100
Bala Cynwyd, PA 19004-0950

Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: that PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and
existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: 'Scott D. Chapman, Kevin McQuain, Justin McQuain, }
Rosalyn D, Hassell, Elaine Lewis, Keith Michael Illa and Jeanne M. Buchan of AG States Agency, LLC of The Woodlands, Texas.

Its true and lawful Attorney(s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings
obligatory in the naturc thercof, issucd in the course of its business and to bind the Company thereby, in an amount not to exceed $ 7,500,000.00 :|

This Power of Attorney is grunted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of
PHILADELPHIA INDEMNITY INSURANCE COMPANY at a mecting duly called the 1™ day of July, 2011.

That the Board of Directors hereby authorizes the President or any Vice President of the

RESOLVED:
Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to
exceute on behalf of the Company bonds and undertakings, contracts of indemnity and
other writings obligatory in the nature thereof and to attach the seal of the Company
thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the
authority given, And, be it

FURTHER

RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any

such Power of Attorney or certificate relating thereto by facsimile, and any such Power of
Attorney so executed and certificd by facsimile signatures and facsimile scal shall be
valid and biding upon the Company in the fulure with the respect to any bond or

undertaking to which it is attached.

IN TESTIMONY WHEREQF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND
ITS CORPORATE SEALTO BE AFFIXED BY ITS AUTIIORIZED OFFICE TLIIS 7™ DAY OF FEBRUARY 2013,

e
ey,

Ly torer 95

(Seal)
Robert D. O’Leary Jr., President & CEO
Philadelphia Indemnity Insurance Company

On this 7™ day of February 2013, before me canie the individual who executed the preceding instrament, to me personally known, and being by me duly sworn said that
he is the therein described and authotized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the

Corporate seal of said Cmup'my; that the said Corporate Seal and his signature were duly affixed.

Notary Public: M‘ ﬂ/—‘—

residing at: BalaCynwyd. PA P

(Notary Seal)
My commission expires: March 22, 2016 RS

1, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do herby certify that
the toregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto are true and correct and are still in full force and effect, T do
further certify that Robert D, O’Leary Jr., who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly

clected President of PHILADELPHTA INDEMNITY INSURANCE COMPANY,
20! |

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this day of}___

7 S

—

Craig P. Keller, Bxecutive Vice President, Chiel Financial Officer & Secretary
PHILADELPHIA INDEMNITY INSURANCE COMPANY




IMPORTANT NOTICE

To obtain information or make a complaint: You may
call the Surety’s toll free telephone number for
information or to make a complaint at:

1-877-438-7459

You may also write Philadelphia Indemnity Insurance
Company at:

One Bala Plaza, Suite 100

Bala Cynwyd, PA 19004

Attention: Senior Vice President and
Director of Surety

You may contact the Texas Department of Insurance
to obtain information on companies, coverage, rights
or complaints at:

1-800-252-3439

You may write the Texas Department of Insurance
at:

P.O. Box 149104
Austin, TX 78714-9104
Fax# 512-475-1771

Web: http://www.tdi.state.tx.us
Email: ConsumerProtection@tdi.state.tx.us

PREMIUM OR CLAIM DISPUTES: Should you have
a dispute concerning your premium or about a claim,
you should contact the Surety first. If the dispute is
not resolved, you may contact the Texas Department
of Insurance.

ATTACH THIS NOTICE TO YOUR POLICY: This
notice is for information only and does not become a
part or condition of the attached document.

ADVISO IMPORTANTE

Para obener informacion o para someter una queja:
Usted puede llamar al numero de telefono gratis de
para informacion o para someter una queja al:

1-877-438-7459

Usted tanbien puede escribir a Philadelphia
Indemnity Insurance Company at:

One Bala Plaza, Suite 100

Bala Cynwyd, PA 19004

Attention: Senior Vice President and
Director of Surety

Puede comunicarse con el Departamento de
Seguros de Texas para obtener information acerca
de companias, coberturas, derechos o quejas al:

1-800-252-3439

Puede escribir al Departmento de Seguros de Texas:

P.O. Box 149104

Austin, TX 78714-9104

Fax# 512-475-1771

Web: http://lwww.tdi.state.tx.us

Email: ConsumerProtection@tdi.state.tx.us

DISPUTAS SOBRE PRIMAS O RECLAMOS: Si
tiene una disputa concerniente a su prima o a un
reclamo, debe comunicarse con el Surety primero. Si
no se resuelve la disputa, puede entonces
comunicarrse con el departamento (TDI).

UNA ESTE AVISO A SU POLIZA: Este aviso es
solo para proposito de informacion y no se convierte
en parte o condicion del documento adjunto.



Hidalgo County Bid No.: 2016-281-10-26-HGO

EXHIBIT “C”
Insurance Requirements

The Bidder awarded the contract shall furnish proof of insurance, which will also include any
subcontractor that is subcontracted by the bidder in at least the following limits, to be in place prior to
providing any services under this Contract and to continue at all times in force in effect during the
term of this Contract:

1. A Five Hundred Thousand Dollar ($500,000.00) Comprehensive General Liability
insurance policy providing additional coverage to all underlying liabilities of County.

2. Automobile liability insurance policy with limits of at least Three Hundred Thousand
Dollars ($300,000.00) per person and Five Hundred Thousand Dollars ($500,000.00)
per occurrence. Coverage should include injury to or death of persons and property
damage claims with limits up to Five Hundred Thousand ($500,000.00) arising out of
the services provided to County hereunder.

3 Uninsured/Underinsured motorist coverage in an amount equal to the bodily injury
limits set forth immediately above;

4. Workers compensation insurance in amounts established by Texas law, unless the
Bidder is specifically exempted from the Texas Workers Compensation Act, Texas
Labor Code Chapter 401, et. seq.

Certificates of insurance naming County as an additional insured shall be submitted to County for
approval prior to any services being performed by Contractor. Each policy of insurance required
hereunder shall extend for a period equivalent to, or longer than the term of the Contract, and any
insurer hereunder shall be required to give at least thirty (30) days written notice to the County prior
to the cancellation of any such coverage on the termination date, or otherwise. This Contract shall be
automatically suspended upon the cancellation, or other termination, of any required policy of
insurance hereunder, and such suspension shall continue until evidence adequate replacement
coverage is provided to County. If replacement coverage is not provided within thirty (30) days
following suspension of the Contract, this Contract shall automatically terminate.

Insurance Requirements
Page 1 of 4



Hidalgo County Bid No.: 2016-281-10-26-HHGO

Insurance Requirement Acknowledgment

I, _ Yara M. Corbitt, P.E. , authorized representative for Texas Cordia Construction, LLG
Company/Vendor

.. hereby acknowledge receipt of the County's required insurance limits. Said requirements:

O will be acquired within 10 working days after notification from Purchasing Department of bid
f awarded by the Hidalgo County Commissioners= Court;
O will acquire additional amounts required to meet the County's requirements within 10 working

days after notification from Purchasing Department of bid award by the Hidalgo County
Commissioners= Court; currently carry the following:

Automobile Liability: $ General Liability: $
s N haye already been met, see attached copy of insurance certificate.
. W 10/26/2016
. ﬁlth&‘%d Representative Date
. Notiée to Bidder:

A certificate of insurance for the required insurance limits shall be provided to the Purchasing

Department’s Contract Managers in order to qualify for award of bid and to execute a contract
between your Company and the County

Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers will
cause the bid award to be rescinded and re-awarded to next lowest bidder. Certificates of Insurance
will be monitored and verified on a quarterly basis to ensure coverage policy is in place. It is the
Company=s obligation to maintain the appropriate insurance coverage throughout the term of the
contract,

. THIS FORM MUST ACCOMPANY BID PACKET

ST

Insurance Requirements
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Hidalgo County Bid No.: 2016-281-10-26-HGO

PROJECT REQUIREMENTS
ACKNOWLEDGMENT

This is to certify that I, _Yara M. Corbitt, P.E. , possess all of the APPLICABLE:

[. Licenses: _ Texas Board of Professional Engineer (TX #100129)

2. Bonds: _CHS Surety (Bid Bond, Performance & Payment Bond)

. Certificates: Safety Regs.

L2

4, Permits:

5. Other:

necessary to carry out the required project. Furthermore, [ am providing copies of the required
documentation so that, if my company is awarded this bid, I may be eligible to enter into a
contract with Hidalgo County and proceed to complete the project in a timely manner.

* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of
the bid packet in order to expedite the bid evaluation process. Failure to provide said
documentation will result in the disqualification of your bid.

A - 10/26/2016
Authorized Signature Date

Texas Cordia Construction, LLC

Company

3149A Center Pointe Drive
Address

Edinburg, Texas 78539
City, State, Zip

Insurance Requirements
Page 3 of 4
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

1/6/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. I1f SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
NAME:

Brown & Brown Lone Star Insurance Services Inc PHONE _ 504 Hon- | T—
1717 North Sam Houston Pkwy #115 7Y ARl (A Hok
Houston TX 77038 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A :Hartford Fire Insurance Co 19682
INSURED TEXAS25 INSURER B :Trumbull Insurance Company 27120
Texas Cordia Construction, LLC INSURER ¢ :Travelers Prop Cas. Co of Amer 5674
Cordia Sue, LLC ; ;
3149 A Center Pointe Dr INsURER D :Hartford Underwriters Ins Co B0104
Edinburg TX 78539 INSURERTE ;

INSURER F :

COVERAGES CERTIFICATE NUMBER: 154491264

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A GENERAL LIABILITY Y |Y 61UEAQI0294 8/1/2016 8/1/2017 EACH OCCURRENCE $1,000,000
X | DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) $300,000
| CLAIMS-MADE OCCUR MED EXP (Any one person) $excluded
PERSONAL & ADV INJURY | $1,000,000
GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2,000,000
pouicy [X | BRS: Loc $
B | AUTOMOBILE LIABILITY Y Y [siuEAqiozo4 8/1/2016 8/1/2017 il A L JP—
X | ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED ;
Lo - SeHED BODILY INJURY (Per accident)| $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS (Per accident)
$
¢ [x |umereauiae  [X | gocur Y |¥ |ZUP51M3866016NF 8/1/2016 8/1/2017 EACH OCCURRENGE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED \X_l RETENTION $10,000 $
D | WORKERS COMPENSATION 61WEAQI0295 8/1/2016 811/2017  [X | WCSTATU. OTH-
AND EMPLOYERS' LIABILITY YIN i TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? IEl NIA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $1,000,000
A Equipment 61MSZP9263 8/1/2016 8/1/2017 Limit Per Item $100,000
Leased or Rented Limit Per Occurrence $500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space Is required)

Auto & General Liability - The policies include a blanket automatic additional insured endorsement that
provides additional insured status to the certificate holder only when there is a written contract
between the named insured and the certificate holder that requires such status.

Auto, General Liability & WC - The policies include a blanket waiver of subrogation endorsement that
waives the underwriters rights of subrogation to the certificate holder only when there is a written

See Attached...

CERTIFICATE HOLDER

CANCELLATION

Hidalgo County
2812 S. Business Highway 281
Edinburg TX 78539

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

A

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Hidalgo County BID NO.: 2016-281-10-26-HGO

GENERAL CONDITIONS OF THE AGREEMENT

1. GENERAL

It is the intent of these instructions, plans and specifications to provide guidance for the
construction of this project.

2. REGULATIONS AND DISCREPANCIES

All applicable laws, ordinances, policy, rules, regulations and other directives of all authorities
having jurisdiction over the projects shall apply to the contract throughout and will be deemed to
be included in the contract the same as those written out in full. Discrepancies between
regulations or conflicting parts of the Specifications shall be brought to the attention of an
clarified by the Engineer before proceeding with any work. Proceeding with affected work
without instructions from the Engineer can result in the Contractor being responsible for taking
the necessary steps to insure the work conforms to the governing regulation.

3. ENGINEER

Whenever the word “ENGINEER” is used in this contract with reference to the preparation of
plans, specifications, and contract documents, it shall be understood as referring to the firm L&G

Engineers.

4. INTERPRETATION OF PHRASES

Whenever the words “Directed”, “Required”, “Permitted”, “Designated”, “Considered
Necessary”, “Prescribed”, or words of like importance are used, it shall be understood that the
direction, requirements, permission, order, designation or prescription, of the ENGINEER is
intended and similarly, the words “Approval”, “Acceptable”, “Satisfactory”, or words of like
importance shall mean approved by or acceptable of satisfactory to the ENGINEER. The
preceeding to the contrary notwithstanding, Engineer’s approval or acceptance of the work shall
by advisory to OWNER, and shall not bind the OWNER to accept or approve the same.

Whenever, in the specifications or drawings accompanying this agreement, the terms or
description of various qualities relative to finish, workmanship, or other qualities of similar kind
which cannot,, from their nature, be specifically and clearly described and specified, but are
necessarily described in general terms, then, in all such cases, any question of the fulfillment of
said specifications shall be decided by the ENGINEER, and said work shall be done in
accordance with his interpretations of the meaning of the words, terms, or clauses defining the
character of the work.

Yuma Avenue Extension Project Page 1 of 1



Hidalgo County

BID NO.: 2016 —281-10-26-HGO

Title 29 - LABOR
Subtitle A - Office of the Secretary of Labor

PART 3 - CONTRACTORS AND SUBCONTRACTORS ON PUBLIC BUILDING OR PUBLIC WORK
FINANCED IN WHOLE OR IN PART BY LOANS OR GRANTS FROM THE UNITED STATES

Sec.

3.1 Purpose and scope

32 Definitions

33 Weekly statement with respect to payment of
wages

34 Submission of weekly statements and the
preservation and inspection of weekly
payroll records.

3.5 Payroll deductions permissible without
application to or approval of the Secretary of
Labor.

3.6 Payroll deductions permissible with the

approval of the Secretary of Labor.

3.7 Applications for the approval of the Secretary
of Labor

3.8 Action by the Secretary of Labor upon
applications.

39 Prohibited payroll deductions.

3.10 Methods of payment of wages.

3.11 Regulations part of contract.

AUTHORITY: The provisions of this Part 3
issued under R.S. 16 1, sec. 2, 48 Stat. §48; Reorg.
Plan No. 14 of 1950, 64 Stat. 1267, 5 U.S.C. Appendix;
5 U.S.C.301; 40 U.S.C. 276c.

SOURCE: The provisions of this Part 3 appear at
29 F.R. 97, Jan. 4, 1964, unless otherwise noted.

Section 3.1 Purpose and Scope.

This part prescribes "anti-kickback" regulations under
section 2 of the Act of June 13, 1934, as amended (40
U.S.C. 276c¢), popularly known as the Copeland Act.
This part applies to any contract which is subject to
Federal wage standards and which is for the
construction, prosecution, completion, or repair of
public buildings, public works or buildings or works

Yuma Avenue Extension Project

financed in whole or in part by loans or grants from
the United States. The part is intended to aid in the
enforcement of the minimum wage provisions of the
Davis-Bacon Act and the various statutes dealing
with Federally assisted construction that contain
similar minimum wage provisions, including those
provisions which are not subject to Reorganization
Plan No. 14 (e.g., the College Housing Act of 1950,
the Federal Water Pollution Control Act, and the
Housing Act of 1959), and in the enforcement of the
overtime provisions of the Contract Work Hours
Standards Act whenever they are applicable to
construction work. The part details the obligation of
contractors and subcontractors relative to the weekly
submission of statements regarding the wages paid on
work covered thereby; sets forth the circumstances
and procedures governing the making of payroll
deductions from the wages of those employed on such
work; and delineates the methods of payment
permissible on such work.

Section 3.2 Definitions.

As used in the regulations in this part:

(a) The terms "building" or "work" generally
include construction activity as distinguished from
manufacturing, furnishing of materials, or servicing
and maintenance work. The terms include, without
limitation, buildings, structures, and improvements of
all @s, such as bridges, dams, plants, highways,
parkways, streets, subways, tunnels, sewers, mains,
power lines, pumping stations, railways, airports,
terminals, docks, piers, wharves, ways, lighthouses,
buoys, jetties, breakwaters, levees, and canals;
dredging, shoring, scaffolding, drilling, blasting,
excavating, clearing, and landscaping. Unless
conducted in connection with and at the site of such a
building or work as is described in the foregoing
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Hidalgo County

sentence, the manufacture or furnishing of materials,
articles, supplies, or equipment (whether or not a
Federal or State agency acquires title to such
materials,

Copeland A ct Regulations

(b) The terms construction," 4; prosecution,”
(@'completion," or repair" mean all types of work
done on a particular building or work at the site
thereof, including, without limitation, altering,
remodeling, painting and decorating, the transporting
of materials and supplies to or from the building or
work by the employees of the construction contractor
or construction subcontractor, and the manufacturing
or furnishing of materials, articles, supplies, or
equipment on the site of the building or work, by
persons employed at the site by the contractor or
subcontractor.

(c) The terms "public building" or "public
work" include building or work for whose
construction, prosecution, completion, or repair, as
defined above, a Federal agency is a contracting
party, regardless of whether title thereof is in a
Federal agency.

(d) The term "building or work financed in
whole or in part by loans or grants from the Unites
States" includes building or work for whose
construction, prosecution, completion, or repair, as
defined above, payment or part payment is made
directive or indirectly from funds provided by loans
or grants by a Federal agency. The term includes
building or work for which the Federal assistance
granted is in the form of loan guarantees or insurance.

(e) Every person paid by a contractor or
subcontractor in any manner for his labor in the
construction, prosecution, completion, or repair of a
public building or public work or building or work
financed in whole or in part by loans or grants from
the United States is "employed" and receiving 44
wages," regardless of any contractual relationship
alleged to exist between him and the real employer.

() The term "any affiliated person" includes a
spouse, child, parent, or other close relative of the
contractor or subcontractor; a partner or officer of the
contractor or subcontractor; a corporation closely
connected with the contractor or subcontractor as

Yuma Avenue Extension Project

BID NO.: 2016 —281-10-26-HGO

articles, supplies, or equipment during the course of
the manufacture or furnishing, or owns the materials
from which they are manufactured or furnished) is not
a "building" or "work" within the meaning of the
regulations in this part,

parent, subsidiary or otherwise, and an officer or
agent of such corporation.

(g) The term "Federal agency" means the United
States, the District of Columbia, and all executive
departments, independent establishments,
administrative agencies, and instrumentality's of the
United States and of the District of Columbia,
including corporations. all or substantially all of the
stock of which is beneficially owned by the United
States, by the District of Columbia, or any of the
foregoing departments, establishments, agencies, and
instrumentality's.

(29 FR 97, Jan. 4, 1964, as amended at 33 FR
32575, Nov. 27, 1973)

Section 3.3 Weekly statement with respect to
payment of wages.

(a) As used in this section, the term
"employee" shall not apply to persons in
classifications higher than that of laborer or mechanic
and those who are the immediate supervisors of such
employees.

(b) Each contractor or subcontractor engaged in
the construction, prosecution, completion, or repair of
any public building or public work, or building or
work financed in whole or in part by loans or grants
from the United States, shall furnish each week a
statement with respect to the wages paid each of its
employees engaged on work covered by 29 CFR
Parts 3 and 5 during the preceding weekly payroll
period. This statement shall be executed by the
contractor or subcontractor or by an authorized
officer of employee of the contractor or subcontractor
who supervises the payment of wages, and shall be on
form (@ 348, "Statement of Compliance," or on an
identical form on the back of @ 347, "Payroll (For
Contractors Optional Use)" or on any form with
identical wording. Sample copies of @ 347 and @
348 may be obtained from the Government
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contracting or sponsoring agency, and copies of these
forms may be purchased at the Government Printing
Office.

(c) The requirements of this section shall not
apply to any contract of $2,000 or less.

(d) Upon a written finding by the head of a
Federal agency, the Secretary of Labor may provide
reasonable limitations, variations, tolerances, and
exemptions from the requirements of this section

(a) Each weekly statement required under §3.3
shall be delivered by the contractor or subcontractor,
within seven days after the regular payment date of
the payroll period, to a representative of a Federal or
State agency in charge at the site of the building or
work, or if there is no representative of a Federal or
State agency at the site of the building or work, the
statement shall be mailed by the contractor or
subcontractor, within such time, to a Federal or State
agency contracting for or financing the building or
work. After such examination and check as may be
made, such statement, or a copy thereof, shall be kept
available, or shall be transmitted together with a
report of any violation, in accordance with applicable
procedures prescribed by the United States
Department of Labor.

(b) Each contractor or subcontractor shall
preserve his weekly payroll records for a period of
three years from date of completion of the contract.
The payroll records shall set out accurately and
completely the name and address of each laborer and
mechanic, his correct classification, rate of pay, daily
and weekly number of hours worked, deductions
made, and actual wages paid. Such payroll records
shall be made available at all times for inspection by
the contracting officer or his authorized
representative, and by authorized representatives of
the Department of Labor.

Section 3.5 Payroll deductions permissible without
application to or approval of the Secretary of
Labor.

Deductions made under the circumstances or in the

situations described in the paragraphs of this section
may be made without application to and

Yuma Avenue Extension Project
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subject to such conditions as the Secretary of Labor
may specify.

(29 F.R. 95, Jan. 4, 19(A, as ==tied at 33 F.R. 10186,
July 17,1968)

Copeland Act Regulations

Section 3.4 Submission of weekly statements and
the preservation and inspection of weekly payroll
records.

approval  of the Secretary of Labor:

(a) Any deduction made in compliance with the
requirements of Federal, State, or local law, such as
Federal or State withholding income taxes and
Federal social security taxes.

(b) Any deduction of sums previously paid to
the employee as a bona fide prepayment of wages
when such prepayment is made without discount or
interest. A "bona fide prepayment of wages" is
considered to have been made only when cash or its
equivalent has been advanced to the person employed
in such manner as to give him complete freedom of
disposition of the advanced funds.

(c) Any deduction of amounts required by court
process to be paid to another, unless, the deduction is
in favor of the contractor, subcontractor or any
affiliated person, or when collusion or collaboration
exists,

(d) Any deduction constituting a contribution on
behalf of the person employed to funds established by
the employer or representatives of employees, or
both, for the purpose of providing either from
principal or income, or both, medical or hospital care,
pensions, or annuities on retirement, death benefits,
compensation for injuries, illness, accidents, sickness,
or disability, or for insurance to provide any of the
foregoing, or unemployment benefits, vacation pay,
savings accounts, or similar payments for the benefit
of employees, their families and dependents:
Provided, however, That the following standards are
met: (1) The deduction is not otherwise prohibited by
law; (2) it is either: (i) Voluntarily consented to by
the employee in writing and in advance of the period
in which the work is to be done and such consent is
not a condition either for the obtaining of or for the
continuation of employment, or (ii) provided for in a
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bona fide collective bargaining agreement between
the contractor or subcontractor and representatives of
its employees; (3) no profit or other benefit is
otherwise obtained, directly or indirectly, by the
contractor or subcontractor or any affiliated person in
the form of commission, dividend, or otherwise; and
(4) the deductions shall serve the convenience and
interest of the employee. (¢) Any deduction
contributing toward the purchase of United States
Defense Stamps and Bonds when voluntarily
authorized by the employee.

(f) Any deduction requested by the employee to
enable him to repay loans to or to purchase shares in
credit unions organized and
operated in accordance with Federal and State
credit union statutes.

(2) Any deduction voluntarily
authorized by the employee for the making of
contributions to

Copeland Act Regulations

(k) Any deduction for the cost of safety
equipment of nominal value purchased by the
employee as his own property for his personal
protection in his work, such as safety shoes, safety
glasses, safety gloves, and hard hats, if such
equipment is not required by law to be furnish by the
employer, if such deduction is not violative of the
Fair Labor Standards Act or prohibited by other law,
if the cost on which the deduction is based does not
exceed the actual cost to the employer where the
equipment is purchased from him and does not
include any direct or indirect monetary return to the
employer where the equipment is purchased from a
third person, and if the deduction is either (1)
voluntarily consented to be the employee in writing
and in advance of the period in which the work is to
be done and such consent is not a condition either for
the obtaining of employment or its continuance; or
(2) provided for in a bona fide collective bargaining
agreement between the contractor or subcontractor
and representatives of its employees.

(36 F.R. 9770, May 28,1971.)

Section 3.6 Payroll deductions permissible with
the approval of the Secretary of Labor.

Yuma Avenue Extension Project
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governmental or quasi-governmental agencies, such
as the American Red Cross.

(h) Any deduction voluntarily authorized by the
employee for the making of contributions to
Community Chests, United Givers Funds, and similar
charitable organizations.

(i) Any deductions to pay regular union
initiation fees and membership dues, not including
fines or special assessments: Provided, however, That
a collective bargaining agreement between the
contractor or subcontractor and representatives of its
employees provides for such deductions and the
deductions are not otherwise prohibited by law.

0)  Any deduction not more than for the
"reasonable cost" of board, lodging, or other facilities
meeting the requirements of section 3(m) of the Fair
Labor Standards Act of 1938, as amended, and Part
531 of this title. When such a deduction is made the
additional records required under §516.27(a) of this
title shall be kept.

Any contractor or subcontractor may apply to the
Secretary of Labor for permission to make any

deduction not permitted under §3.5. The Secretary
may grant permission whenever he finds that:
(a) The contractor, subcontractor, or
any affiliated person does not make a
profit or benefit
directly or indirectly from the deduction either in the
form of a commission, dividend, or otherwise;

(b) The deduction is not otherwise prohibited by
law;

(c) The deduction is either (1) voluntarily
consented to by the employee in writing and in
advance of the period in which the work is to be done
and such consent is not a condition either for the
obtaining of employment or its continuance, or (2)
provided for in a bona fide collective bargaining
agreement between the contractor or subcontractor
and representatives of its employees; and

(d) The deduction serves the convenience and
interest of the employee.
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Section 3.7 Applications for the approval of the
Secretary of Labor.

Any application for the making of payroll deductions
under §3.6 shall comply with the requirements
prescribed in the following paragraphs of this section:

(a) The application shall be in writing and shall
be addressed to the Secretary of Labor.

(b) The application need not identify the
contract or contracts under which the work in
question is to be performed. Permission will be given
for deductions on all current and future contracts of
the applicant for a period of I year. A renewal of
permission to make such payroll deduction will be
granted upon the submission of an application which

makes reference to the original application, recites the

date of the Secretary of Labot's approval of such
deductions, states affirmatively that there is continued
compliance with the standards set forth in the
provisions of §3.6, and specifies any conditions
which have changed in regard to the payroll
deductions.

(36 F.IL 9770, May 29, 1971.)

(c) The application shall state affirmatively that
there is compliance with the standards set forth in the
provisions of §3.6. The affirmation shall be
accompanied by a full statement of the facts
indicating such compliance.

Copeland Act Regulations

(d) The application shall include a
description of the proposed deduction, the purpose to
be served there by, and the classes of laborers or
mechanics from whose wages the proposed deduction
would be made.

(e) The application shall state the name
and business of any third person to whom any funds
obtained from the proposed deductions are to be
transmitted and the affiliation of such person, if any,
with the applicant. -

Section 3.8 Action by the Secretary of Labor
upon applications.

The Secretary of Labor shall decide whether or not
the requested deduction is permissible under

Yuma Avenue Extension Project

BID NO.: 2016 —281-10-26-HGO

provisions of §3.6; and shall notify the applicant in
writing of his decision.

Section 3.9 Prohibited payroll deductions.

Deductions not elsewhere provided for by this part
and which are not found to be permissible under §3.6
are prohibited.

Section 3.10 Methods of payment of wages.

The payment of wages shall be by cash, negotiable
instruments pkvable on demand, or the additional
forms of compensation for which deductions are
permissible under this part. No other methods of
payment shall be recognized on work subject to the
Copeland Act.
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Section 3.11 Regulations part of contact.

All contracts made with respect to the
construction, prosecution, completion, or repair of
any public building or public work or building or
work financed in whole or in part by loans or grants
from the United States covered by the regulations in
this part shall expressly bind the contractor or
subcontractor to comply with such of the regulations
in this part as may be applicable. In this regard, see
§5.5(a) of this subtitle.

Yuma Avenue Extension Project

2016 -281-10-26-HGO
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Contract Documents and
printed with initial or all capital letters, the terms listed
below will have the meanings indicated which are
applicable to both the singular and plural thereof.

1. Addenda--Written or graphic instruments
issued prior to the opening of Bids which clarify, correct,
or change the Bidding Requirements or the Contract
Documents.

2.  Agreement--The written instrument which is
evidence of the agreement between OWNER and
CONTRACTOR covering the Work.

3. Adpplication  for  Payment--The  form
acceptable to ENGINEER which is to be used by CON-
TRACTOR during the course of the Work in requesting
progress or final payments and which is to be accompa-
nied by such supporting documentation as is required by
the Contract Documents.

4, Asbestos--Any material that contains more
than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety and
Health Administration.

5. Bid--The offer or proposal of a bidder
submitted on the prescribed form setting forth the prices
for the Work to be performed.

6. Bidding Documents--The Bidding
Requirements and the proposed Contract Documents (in-
cluding all Addenda issued prior to receipt of Bids).

7. Bidding Requirements--The Advertisement
or Invitation to Bid, Instructions to Bidders, Bid security
form, if any, and the Bid form with any supplements.

8. Bonds--Performance and payment bonds and
other instruments of security.

9. Change Order--A document recommended
by ENGINEER which is signed by CONTRACTOR and
OWNER and authorizes an addition, deletion, or revision
in the Work or an adjustment in the Contract Price or the

GENERAL CONDITIONS

Contract Times, issued on or after the Effective Date of the
Agreement.

10. Claim--A demand or assertion by OWNER
or CONTRACTOR seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with
respect to the terms of the Contract. A demand for money
or services by a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the OWNER and CONTRACTOR
concerning the Work. The Contract supersedes prior
negotiations, representations, or agreements, whether
written or oral.

12. Contract Documents--The Contract Docu-
ments establish the rights and obligations of the parties
and include the Agreement, Addenda (which pertain to
the Confract Documents), CONTRACTOR’s Bid (includ-
ing documentation accompanying the Bid and any post
Bid documentation submitted prior to the Notice of
Award) when attached as an exhibit to the Agreement, the
Notice to Proceed, the Bonds, these General Conditions,
the Supplementary Conditions, the Specifications and the
Drawings as the same are more specifically identified in
the Agreement, together with all Written Amendments,
Change Orders, Work Change Directives, Field Orders,
and ENGINEER’s written interpretations and clarifications
issued on or after the Effective Date of the Agreement.
Approved Shop Drawings and the reports and drawings
of subsurface and physical conditions are not Contract
Documents. Only printed or hard copies of the items
listed in this paragraph are Contract Documents. Files in
electronic media format of text, data, graphics, and the like
that may be furnished by OWNER to CONTRACTOR are
not Contract Documents.

13. Contract Price--The moneys payable by
OWNER to CONTRACTOR for completion of the Work in
accordance with the Contract Documents as stated in the
Agreement (subject to the provisions of paragraph 11.03
in the case of Unit Price Work).

14. Contract Times--The number of days or the
dates stated in the Agreement to: (i) achieve Substantial
Completion; and (ii) complete the Work so that it is ready
for final payment as evidenced by ENGINEER’s written
recommendation of final payment.

15. CONTRACTOR--The individual or entity
with whom OWNER has entered into the Agreement.

00700-6



16. Cost of the Work--See paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract
Documents prepared or approved by ENGINEER which
graphically shows the scope, extent, and character of the
Work to be performed by CONTRACTOR. Shop
Drawings and other CONTRACTOR submittals are not
Drawings as so defined. '

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on which
the Agreement is signed and delivered by the last of the
two parties to sign and deliver.

19. ENGINEER--The individual or entity named
as such in the Agreement.

20. ENGINEER's Consultant--An individual or
entity having a contract with ENGINEER to furnish
services as ENGINEER’s independent professional
associate or consultant with respect to the Project and
who is identified as such in the Supplementary
Conditions.

21. Field Order—-A written order issued by
ENGINEER which requires minor changes in the Work but
which does not involve a change in the Contract Price or
the Contract Times.

22. General Requirements--Sections of Division
1 of the Specifications. The General Requirements pertain
to all sections of the Specifications.

23. Hazardous Environmental Condition--The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger to persons or property exposed thereto in
connection with the Work.

24. Hazardous Waste--The term Hazardous
Waste shall have the meaning provided in Section 1004 of
the Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

25. Laws and Regulations; Laws or Regulat-
ions—-Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental
bodies, agencies, authorities, and courts having
jurisdiction.

GENERAL CONDITIONS

26. Liens--Charges, security interests, or
encumbrances upon Project funds, real property, or
personal property.

27. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Comp letion of all the
Work.

28. Notice of Award--The written notice by
OWNER to the apparent successful bidder stating that
upon timely compliance by the apparent successful bidder
with the conditions precedent listed therein, OWNER will
sign and deliver the Agreement.

29. Notice to Proceed--A written notice given
by OWNER to CONTRACTOR fixing the date on which
the Contract Times will commence to run and on which
CONTRACTOR shall start to perform the Work under the
Contract Documents.

30. OWNER--The individual, entity, public body,
or authority with whom CONTRACTOR has entered into
the Agreement and for whom the Work is to be performed.

31. Partial Utilization--Use by OWNER of a
substantially completed part of the Work for the purpose
for which it is intended (or a related purpose) prior to
Substantial Completion of all the Work.

32. PCBs--Polychlorinated biphenyls.

33. Petroleum--Petroleum, including crude oil or
any fraction thereof which is liquid at standard conditions
of temperature and pressure (60 degrees Fahrenheit and
14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous Waste
and crude oils.

34, Project--The total construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part as may be indicated elsewhere in
the Contract Documents.

35. Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is contained
in the table(s) of contents.
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36. Radioactive  Material--Source,  special
nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as
amended from time to time,

37. Resident Project Representative--The autho-
rized representative of ENGINEER who may be assigned to
the Site or any part thereof.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Shop Drawings--All drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
CONTRACTOR and submitted by CONTRACTOR to
illustrate some portion of the Work.

40. Site--Lands or areas indicated in the
Contract Documents as being furnished by OWNER upon
which the Work is to be performed, including rights-of-
way and easements for access thereto, and such other
lands furnished by OWNER which are designated for the
use of CONTRACTOR.

41. Specifications--That part of the Contract
Documents consisting of written technical descriptions of
materials, equipment, systems, standards, and
workmanship as applied to the Work and certain
administrative details applicable thereto.

42. Subcontractor--An individual or entity
having a direct contract with CONTRACTOR or with any
other Subcontractor for the performance of a part of the
Work at the Site.

43. Substantial Completion--The time at which
the Work (or a specified part thereof) has progressed to
the point where, in the opinion of ENGINEER, the Work
(or a specified part thereof) is sufficiently complete, in
accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms
“substantially complete” and “substantially completed” as
applied to all or part of the Work refer to Substantial
Completion thereof.

44. Supplementary Conditions--That part of the

Contract Documents which amends or supplements these
General Conditions.

GENERAL CONDITIONS

45. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct
contract with CONTRACTOR or with any Subcontractor
to furnish materials or equipment to be incorporated in the
Work by CONTRACTOR or any Subcontractor.

46. Underground Facilities--All underground
pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including
those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications,
cable television, water, wastewater, storm water, other
liquids or chemicals, or traffic or other control systems.

47. Unit Price Work--Work to be paid for on the
basis of unit prices.

48. Work--The entire completed construction or
the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work
includes and is the result of performing or providing all
labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and
incorporating all materials and equipment into such
construction, all as required by the Contract Documents.

49. Work  Change  Directive--A  written
statement to CONTRACTOR issued on or after the
Effective Date of the Agreement and signed by OWNER
and recommended by ENGINEER ordering an addition,
deletion, or revision in the Work, or responding to
differing or unforeseen subsurface or physical conditions
under which the Work is to be performed or to emergen-
cies. A Work Change Directive will not change the
Contract Price or the Contract Times but is evidence that
the parties expect that the change ordered or documented
by a Work Change Directive will be incorporated in a
subsequently issued Change Order following negotiations
by the parties as to its effect, if any, on the Contract Price
or Contract Times.

50. Written Amendment--A  written statement
modifying the Contract Documents, signed by OWNER
and CONTRACTOR on or after the Effective Date of the
Agreement and normally dealing with the nonengineering
or nontechnical rather than strictly construction-related
aspects of the Contract Documents.
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1.02 Terminology
A. Intent of Certain Terms or Adjectives

.  Whenever in the Contract Documents the
terms “as allowed,” “as approved,” or terms of like
effect or import are used, or the adjectives
“reasonable,” “suitable,” ‘“acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are
used to describe an action or determination of
ENGINEER as to the Work, it is intended that such
action or determination will be solely to evaluate, in
general, the completed Work for compliance with the
requirements of and information in the Contract
Documents and conformance with the design concept
of the completed Project as a functioning whole as
shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The
use of any such term or adjective shall not be effective
to assign to ENGINEER any duty or authority to
supervise or direct the performance of the Work or
any duty or authority to undertake responsibility
contrary to the provisions of paragraph 9.10 or any
other provision of the Contract Documents.

B. Day

l. The word “day” shall constitute a
calendar day of 24 hours measured from midnight
to the next midnight.

C. Defective

L. The word “defective,” when modifying
the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it does
not conform to the Contract Documents or does
not meet the requirements of any inspection,
reference standard, test, or approval referred to in
the Contract Documents, or has been damaged
prior to ENGINEER’s recommendation of final
payment (unless responsibility for the protection
thereof has been assumed by OWNER at
Substantial Completion in accordance with
paragraph 14.04 or 14.05).

D. Furnish, Install, Perform, Provide
1. The word “furnish,” when used in
connection with services, materials, or equipment,

shall mean to supply and deliver sid services,
materials, or equipment to the Site (or some other
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specified location) ready for use or installation and
in usable or operable condition.

2. The word “install,” when used in
connection with services, materials, or equipment,
shall mean to put into use or place in final position
said services, materials, or equipment complete and
ready for intended use.

3, The words “perform” or “provide,”
when used in connection with services, materials,
or equipment, shall mean to furnish and install said
services, materials, or equipment complete and
ready for intended use.

4, When “furnish,” “install,” “perform,” or
“provide” is not used in connection with services,
materials, or equipment in a context clearly requiring
an obligation of CONTRACTOR, “provide” is
implied.

E. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known
technical or construction industry or trade meaning are
used in the Contract Documents in accordance with such
recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds

A. When CONTRACTOR delivers the executed
Agreements to OWNER, CONTRACTOR shall also deliver
to OWNER such Bonds as CONTRACTOR may be
required to furnish.

2.02%  Copies of Documents

A. OWNER shall furnish to CONTRACTOR up to
ten copies of the Contract Documents. Additional copies
will be furnished upon request at the cost of reproduction.

2.03 Commencement of Contract Times; Notice fo
Proceed

A. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the
Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times com-
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mence to run later than the sixtieth day after the day of Bid
opening or the thirtieth day after the Effective Date of the
Agreement, whichever date is earlier.

2,04 Starting the Work

A. CONTRACTOR shall start to perform the Work
on the date when the Contract Times commence to run.
No Work shall be done at the Site prior to the date on
which the Contract Times commence to run.

*See Supplementary Conditions
2.05%  Before Starting Construction

A. CONTRACTOR's Review of Contract Docu-
ments: Before undertaking each part of the Work,
CONTRACTOR shall carefully study and compare the
Contract Documents and check and verify pertinent
figures therein and all applicable field measurements.
CONTRACTOR shall promptly report in writing to
ENGINEER any conflict, error, ambiguity, or discrepancy
which CONTRACTOR may discover and shall obtain a
written interpretation or clarification from ENGINEER
before proceeding with any Work affected thereby;
however, CONTRACTOR shall not be liable to OWNER or
ENGINEER for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless CONTRACTOR knew or reasonably should have
known thereof.

B. Preliminary Schedules: Within ten days after
the Effective Date of the Agreement (unless otherwise
specified in the General Requirements), CONTRACTOR
shall submit to ENGINEER for its timely review:

1. a preliminary progress schedule indicat-
ing the times (numbers of days or dates) for start-
ing and completing the various stages of the Work,
including any Milestones specified in the Contract
Documents;

2 a preliminary schedule of Shop Drawing
and Sample submittals which will list each required
submittal and the times for submitting, reviewing,
and processing such submittal; and

3 a preliminary schedule of values for all
of the Work which includes quantities and prices
of
items which when added together equal the
Contract Price and subdivides the Work into
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component parts in sufficient detail to serve as the
basis for progress payments during performance of
the Work. Such prices will include an appropriate
amount of overhead and profit applicable to each
item of Work.

* C. Evidence of Insurance: Before any Work at the
Site is started, CONTRACTOR and OWNER shall each
deliver to the other, with copies to each additional insured
identified in the Supplementary Conditions, certificates of
insurance (and other evidence of insurance which either of
them or any additional insured may reasonably request)
which CONTRACTOR and OWNER respectively are
required to purchase and maintain in accordance with
Article 5.

2.06 Preconstruction Conference

A. Within 20 days after the Contract Times start to
run, but before any Work at the Site is started, a
conference attended by CONTRACTOR, ENGINEER, and
others as appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in paragraph 2.05.B,
procedures for handling Shop Drawings and other
submittals, processing Applications for Payment, and
maintaining required records.

2.07 Initial Acceptance of Schedules

A. Unless otherwise provided in the Contract Docu-
ments, at least ten days before submission of the first
Application for Payment a conference attended by CON-
TRACTOR, ENGINEER, and others as appropriate will be
held to review for acceptability to ENGINEER as provided
below the schedules submitted in accordance with
paragraph 2.05.B. CONTRACTOR shall have an additional
ten days to make corrections and adjustments and to
complete and resubmit the schedules. No progress
payment shall be made to CONTRACTOR until acceptable
schedules are submitted to ENGINEER.

L. The progress schedule will be accept-
able to ENGINEER if it provides an orderly
progression of the Work to completion within any
specified Milestones and the Contract Times. Such
acceptance will not impose on ENGINEER
responsibility for the progress “schedule, for
sequencing, scheduling, or progress of the Work
nor interfere with or relieve CONTRACTOR from
CONTRACTOR s full responsibility therefor.
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2. CONTRACTOR’s schedule of Shop
Drawing and Sample submittals will be acceptable
to ENGINEER if it provides a workable arrangement
for reviewing and processing the required
submittals.

3. CONTRACTOR’s schedule of values
will be acceptable to ENGINEER as to form and
substance if it provides a reasonable allocation of
the Contract Price to component parts of the Work.

*See Supplementary Conditions

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

3.01*  Intent

A. The Contract Documents are complementary;
what is called for by one is as binding as if called for by
all.

B. It is the intent of the Contract Documents to
describe a functionally complete Project (or part thereof)
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or
equipment that may reasonably be inferred from the
Contract Documents o from prevailing custom or trade
usage as being required to produce the intended result will
be provided whether or not specifically called for at no
additional cost to OWNER.

C. Clarifications and interpretations of the Contract
Documents shall be issued by ENGINEER as provided in
Article 9.

3.02 Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications,
manuals, or codes of any technical society,
organization, or association, or to Laws or
Regulations, whether such reference be specific or
by implication, shall mean the standard,
specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the
Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically
stated in the Contract Documents.
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3.03

2. No provision of any such standard,
specification, manual or code, or any instruction of
a Supplier shall be effective to change the duties or
responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their subcontractors, consul-
tants, agents, or employees from those set forth in
the Contract Documents, nor shall any such
provision or instruction be effective to assign to
OWNER, ENGINEER, or any of ENGINEER’s
Consultants, agents, or employees any duty or
authority to supervise or direct the performance of
the Work or any duty or authority to undertake
responsibility inconsistent with the provisions of -
the Contract Documents,

Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1. If, during the performance of the Work,
CONTRACTOR discovers any conflict, error, ambi-
guity, or discrepancy within the Contract
Documents or between the Contract Documents
and any provision of any Law or Regulation
applicable to the performance of the Work or of
any standard, specification, manual or code, or of
any instruction of any Supplier, CONTRACTOR
shall report it to ENGINEER in writing at once.
CONTRACTOR shall not proceed with the Work
affected thereby (except in an emergency as
required by paragraph 6.16.A) until an amendment
or supplement to the Contract Documents has been
issued by one of the methods indicated in
paragraph  3.04; provided, however, that
CONTRACTOR shall not be liable to OWNER or
ENGINEER for failure to report any such conflict,
error, ambiguity, or discrepancy unless CON-
TRACTOR knew or reasonably should have known
thereof.

Resolving Discrepancies

1. Except as may be otherwise specifically
stated in the Contract Documents, the provisions
of the Contract Documents shall take precedence in
resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Con-
tract Documents and:

a. the provisions of any standard,
specification, manual, code, or instruction
(whether or not specifically incorporated by
reference in the Contract Documents); or
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b. the provisions of any Laws or
Regulations applicable to the performance of
the Work (unless such an interpretation of the
provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract
Documents

A. The Contract Documents may be amended to
provide for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof in one or

*See Supplementary Conditions

B. The requirements of the Contract Documents
may be supplemented, and minor wvariations and
deviations in the Work may be authorized, by one or more
of the following ways: (i) a Field Order; (ii) ENGINEER’s
approval of a Shop Drawing or Sample; or (iii)
ENGINEER’s written interpretation or clarification.

3.05 Reuse of Documents

A. CONTRACTOR and any Subcontractor or
Supplier or other individual or entity performing or
furnishing any of the Work under a direct or indirect
contract with OWNER: (i) shall not have or acquire any
title to or ownership rights in any of the Drawings,
Specifications, or other documents (or copies of any
thereof) prepared by or bearing the seal of ENGINEER or
ENGINEER’s Consultant, including electronic media
editions; and (ii) shall not reuse any of such Drawings,
Specifications, other documents, or copies thereof on
extensions of the Project or any other project without
written consent of OWNER and ENGINEER and specific
written verification or adaption by ENGINEER. This
prohibition will survive final payment, completion, and
acceptance of the Work, or termination or completion of
the Contract. Nothing herein shall preclude
CONTRACTOR from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE
AND PHYSICAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. OWNER shall furnish the Site. OWNER shall
notify CONTRACTOR of any encumbrances or
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restrictions not of general application but specifically
related to use of the Site with which CONTRACTOR must
comply in performing the Work. OWNER will obtain in a
timely manner and pay for easements for permanent
structures or permanent changes in existing facilities. If
CONTRACTOR and OWNER are unable to agree on
entitlement to or on the amount or extent, if any, of any
adjustment in the Contract Price or Contract Times, or
both, as a result of any delay in OWNER’s furnishing the
Site, CONTRACTOR may make a Claim therefor as
provided in paragraph 10.05.

B. Upon reasonable written request, OWNER shall
furnish CONTRACTOR with a current statement of record
legal title and legal description of the lands upon which
the Work is to be performed and OWNER’s interest
therein as necessary for giving notice of or filing a
mechanic's or construction lien against such lands in
accordance with applicable Laws and Regulations.

C. CONTRACTOR shall provide for all additional
lands and access thereto that may be required for
temporary construction facilities or storage of materials
and equip ment.

4.02%  Subsurface and Physical Conditions

A* Reports and Drawings: The Supplementary
Conditions identify:

1. those reports of explorations and tests
of subsurface conditions at or contiguous to the
Site that ENGINEER has used in preparing the
Contract Documents; and

2. those drawings of physical conditions
in or relating to existing surface or subsurface
structures at or contiguous to the Site (except
Underground Facilities) that ENGINEER has used
in preparing the Contract Documents.

B. Limited Reliance by CONTRACTOR on
Technical Data Authorized: ~CONTRACTOR may rely
upon the general accuracy of the “technical data”
contained in such reports and drawings, but such reports
and drawings are not Contract Documents, Such “techni-
cal data” is identified in the Supplementary Conditions.
Except for such reliance on such “technical data,”
CONTRACTOR may not rely upon or make any Claim
against OWNER, ENGINEER, or any of ENGINEER’s
Consultants with respect to:

L. the completeness of such reports and
drawings for CONTRACTOR’s purposes, includ-
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ing, but not limited to, any aspects of the means,
methods, techniques, sequences, and procedures
of  construction to be employed by
CONTRACTOR, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions,
and information contained in such reports or
shown or indicated in such drawings; or

3. any CONTRACTOR intempretation of or
conclusion drawn from any "technical data" or any
such other data, interpretations, opinions, or infor-
mation,

*See Supplementary Conditions

4.03 Differing Subsurface or Physical Conditions

A. Notice: If CONTRACTOR believes that any
subsurface or physical condition at or contiguous to the
Site that is uncovered or revealed either:

1. is of such a nature as to establish that
any “technical data” on which CONTRACTOR is
entitled to rely as provided in paragraph 4.02 is
materially inaccurate; or

2, is of such a nature as to require a
change in the Contract Documents; or

3. differs materially from that shown or
indicated in the Contract Documents; or

4, is of an unusual nature, and differs
materially from conditions ordinarily encountered
and generally recognized as inherent in work of the
character provided for in the Contract Documents;
then CONTRACTOR shall, promptly after
becoming aware thereof and before further
disturbing the subsurface or physical conditions or
performing any Work in connection therewith
(except in an emergency as required by paragraph
6.16.A), notify OWNER and ENGINEER in writing
about such condition. CONTRACTOR shall not
further disturb such condition or perform any Work
in connection therewith (except as aforesaid) until
receipt of written order to do so.

B. ENGINEER's Review: After receipt of written
notice as required by paragraph 4.03.A, ENGINEER will
promptly review the pertinent condition, determine the
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necessity of OWNER's obtaining additional exploration or
tests with respect thereto, and advise OWNER in writing
(with a copy to CONTRACTOR) of ENGINEER’s findings
and conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract
Times, or both, will be equitably adjusted to the
extent that the existence of such differing
subsurface or physical condition causes an in-
crease or decrease in CONTRACTOR’s cost of, or
time required for, performance of the Work;
subject, however, to the following:

a. such condition must meet any one or
more of the categories described in paragraph
4.03.A; and

b. with respect to Work that is paid for on
a Unit Price Basis, any adjustment in Contract
Price will be subject to the provisions of para-
graphs 9.08 and 11.03.

2. CONTRACTOR shall not be entitled to
any adjustment in the Contract Price or Contract
Times if:

a. CONTRACTOR knew of the existence of
such conditions at the time CONTRACTOR
made a final commitment to OWNER in respect
of Contract Price and Contract Times by the
submission of a Bid or becoming bound under
a negotiated contract; or

b. the existence of such condition could
reasonably have been discovered or revealed
as a result of any examination, investigation,
exploration, test, or study of the Site and
contiguous areas required by the Bidding
Requirements or Contract Documents to be
conducted by or for CONTRACTOR prior to
CONTRACTOR's making such final com
mitment; or

c. CONTRACTOR failed to give the
written notice within the time and as required
by paragraph 4.03.A.

3. If OWNER and CONTRACTOR are
unable to agree on entitlement to or on the amount
or extent, if any, of any adjustment in the Contract
Price or Contract Times, or both, a Claim may be
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made therefor as provided in paragraph 10.05.
However, OWNER, ENGINEER, and ENGINEER’s
Consultants shall not be liable to CONTRACTOR
for any claims, costs, losses, or damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and
all court or arbitration or other dispute resolution
costs) sustained by CONTRACTOR on or in
connection with any other project or anticipated
project.

4,04 Underground Facilities

A. Shown or Indicated: The information and data
shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or
contiguous to the Site is based on information and data
furnished to OWNER or ENGINEER by the owners of such
Underground Facilities, including OWNER, or by others.
Unless it is otherwise expressly provided in the Sup-
plementary Conditions:

1. OWNER and ENGINEER shall not be
responsible for the accuracy or completeness of
any such information or data; and

2. the cost of all of the following will be
included in the Contract Price, and CONTRACTOR
shall have full responsibility for:

a. reviewing and checking all such
information and data,

b. locating all Underground Facilities
shown or indicated in the Contract Documents,

c. coordination of the Work with the
owners of such Underground Facilities,
including OWNER, during construction, and

d. the safety and protection of all such
Underground Facilities and repairing any
damage thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered
or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated
with reasonable accuracy in the Contract
Documents, CONTRACTOR shall, promptly after
becoming aware thereof and before further
disturbing conditions affected thereby or
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performing any Work in connection therewith
(except in an emergency as required by paragraph
6.16.A), identify the owner of such Underground
Facility and give written notice to that owner and
to OWNER and ENGINEER. ENGINEER will
promptly review the Underground Facility and
determine the extent, if any, to which a change is
required in the Contract Documents to reflect and
document the consequences of the existence or
location of the Underground Facility. During such
time, CONTRACTOR shall be responsible for the
safety and protection of such Underground
Facility.

2. IFENGINEER concludes that a change in
the Contract Documents is required, a Work
Change Directive or a Change Order will be issued
to reflect and document such consequences. An
equitable adjustment shall be made in the Contract
Price of Contract Times, or both, to the extent that
they are attributable to the existence or location of
any Underground Facility that was not shown or
indicated or not shown or indicated with
reasonable accuracy in the Contract Documents
and that CONTRACTOR did not know of and
could not reasonably have been expected to be
aware of or to have anticipated. If OWNER and
CONTRACTOR are unable to agree on entitlement
to or on the amount or extent, if any, of any such
adjustment in Contract Price or Contract Times,
OWNER or CONTRACTOR may make a Claim
therefor as provided in paragraph 10.05.

4.05*%  Reference Points

A. OWNER shall provide engineering surveys to
establish reference points for construction which in
ENGINEER’s judgment are necessary to enable CON-
TRACTOR to proceed with the Work. CONTRACTOR
shall be responsible for laying out the Work, shall protect
and preserve the established reference points and
property monuments, and shall make no changes or
relocations without the prior written approval of OWNER.
CONTRACTOR shall report to ENGINEER whenever any
reference point or property monument is lost or destroyed
or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the
accurate replacement or relocation of such reference
points or property monuments by professionally qualified
personnel.

4,06 Hazardous Environmental Condition at Site
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A. Reports and Drawings: Reference is made to the
Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the ENGINEER in the preparation of
the Contract Documents.

B. Limited Reliance by CONTRACTOR on
Technical Data Authorized: CONTRACTOR may rely
upon the general accuracy of the “technical data”
contained in such reports and drawings, but such reports
and drawings are not Contract Documents. Such
“technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical
data,” CONTRACTOR may not rely upon or make any
Claim against OWNER, ENGINEER or any of ENGINEER’s
Consultants with respect to:

1. the completeness of such reports and
drawings for CONTRACTOR’s  purposes,
including, but not limited to, any aspects of the
means, methods, techniques, sequences and
procedures of construction to be employed by
CONTRACTOR and safety ' precautions and
programs incident thereto; or

*See Supplementary Conditions

2 other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any CONTRACTOR interpretation of or
conclusion drawn from any “technical data” or any
such other data, interpretations, opinions or
information.

C. CONTRACTOR shall not be responsible for any
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in
Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work. CON-
TRACTOR shall be responsible for a Hazardous
Environmental Condition created with any materials
brought to the Site by CONTRACTOR, Subcontractors,
Suppliers, or anyone else for whom CONTRACTOR is
responsible.

D. If CONTRACTOR encounters a Hazardous
Environmental Condition or if CONTRACTOR or anyone
for whom CONTRACTOR is responsible creates a
Hazardous Environmental Condition, CONTRACTOR shall
immediately: (i) secure or otherwise isolate such condition;
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(ii) stop all Work in connection with such condition and
in any area affected thereby (except in an emergency as
required by paragraph 6.16); and (iii) notify OWNER and
ENGINEER (and promptly thereafter confirm such notice in
writing). OWNER shall promptly consult with ENGINEER
concerning the necessity for OWNER to retain a qualified
expert to evaluate such condition or take corrective
action, if any.

E. CONTRACTOR shall not be required to resume
Work in connection with such condition or in any
affected area until after OWNER has obtained any
required permits related thereto and delivered to
CONTRACTOR written notice: (i) specifying that such
condition and any affected area is or has been rendered
safe for the resumption of Work; or (ii) specifying any
special conditions under which such Work may be re-
sumed safely. If OWNER and CONTRACTOR cannot
agree as to entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such
special conditions under which Work is agreed to be
resumed by CONTRACTOR, either party may make a
Claim therefor as provided in paragraph 10.05.

F. If after receipt of such written notice
CONTRACTOR does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not agree
to resume such Work under such special conditions, then
OWNER may order the portion of the Work that is in the
area affected by such condition to be deleted from the
Work. If OWNER and CONTRACTOR cannot agree as to
entitlement to or on the amount or extent, if any, of an
adjustment in Contract Price or Contract Times as a result
of deleting such portion of the Work, then either party
may make a Claim therefor as provided in paragraph 10.05.

OWNER may have such deleted portion of the Work
performed by OWNER’s own forces or others in accor-
dance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, OWNER shall indemnify and hold harmless
CONTRACTOR, Subcontractors, ENGINEER,
ENGINEER’s Consultants and the officers, directors,
partners, employees, agents, other consultants, and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dis pute resolution costs) arising out of
or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition:
(i) was not shown or indicated in the Drawings or
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Specifications or identified in the Contract Documents to
be included within the scope of the Work, and (ii) was not
created by CONTRACTOR or by anyone for whom
CONTRACTOR is responsible. Nothing in this paragraph
4.06.E shall obligate OWNER to indemnify any individual
or entity from and against the consequences of that
individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’s Consultants,
and the officers, directors, partners, employees, agents,
other consultants, and subcontractors of each and any of
them from and against all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to a Hazardous
Environmental Condition created by CONTRACTOR or by
anyone for whom CONTRACTOR is responsible. Nothing
in this paragraph 4.06.F shall obligate CONTRACTOR to
indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negli-
gence.

I.  The provisions of paragraphs 4.02, 4.03, and 4.04
are not intended to apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

*See Supplementary Conditions

ARTICLE 5 - BONDS AND INSURANCE

5.01%* Performance, Payment, and Other Bonds

A. CONTRACTOR shall furnish performance and
payment Bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and
payment of all CONTRACTOR’s obligations under the
Contract Documents. These Bonds shall remain in effect
at least until one year after the date when final payment
becomes due, except as provided otherwise by Laws or
Regulations or by the Contract Documents. CONTRAC-
TOR shall also furnish such other Bonds as are required
by the Contract Documents.

B.* All Bonds shall be in the form prescribed by the -

Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Compa-
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nies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. All Bonds signed by an
agent must be accompanied by a certified copy of such
agent’s authority to act.

C. If the surety on any Bond furnished by CON-
TRACTOR is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where
any part of the Project is located or it ceases to meet the
requirements of paragraph 5.01.B, CONTRACTOR shall
within 20 days thereafter substitute another Bond and
surety, both of which shall comply with the requirements
of paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All Bonds and insurance required by the
Contract Documents to be purchased and maintained by
OWNER or CONTRACTOR shall be obtained from surety
or insurance companies that are duly licensed or
authorized in the jurisdiction in which the Project is
located to issue Bonds or insurance policies for the limits
and coverages so required. Such surety and insurance
companies shall also meet such additional requirements
and qualifications as may be provided in the Supple-
mentary Conditions.

5.03 Certificates of Insurance

A. CONTRACTOR shall deliver to OWNER, with
copies to each additional insured identified in the Supple-
mentary Conditions, certificates of insurance (and other
evidence of insurance requested by OWNER or any other
additional insured) which CONTRACTOR is required to
purchase and maintain. OWNER shall deliver to
CONTRACTOR, with copies to each additional insured
identified in the Supplementary Conditions, certificates of
insurance (and other evidence of insurance requested by
CONTRACTOR or any other additional insured) which
OWNER is required to purchase and maintain,

5.04%  CONTRACTOR's Liability Insurance

A. CONTRACTOR shall purchase and maintain
such liability and other insurance as is appropriate for the
Work being performed and as will provide protection from
claims set forth below which may arise out of or result
from CONTRACTOR’s performance of the Work and
CONTRACTOR’s other obligations under the Contract
Documents, whether it is to be performed by
CONTRACTOR, any Subcontractor or Supplier, or by
anyone directly or indirectly employed by any of them to
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perform any of the Work, or by anyone for whose acts any
of them may be liable:

1. claims under workers’ compensation,
disability benefits, and other similar employee
benefit acts;

2. claims for damages because of bodily
injury, occupational sickness or disease, or death
of CONTRACTOR’s employees;

3. claims for damages because of bodily
injury, sickness or disease, or death of any person
other than CONTRACTOR s employees;

4, claims for damages insured by
reasonably available personal injury liability
coverage which are sustained: (i) by any person as
a result of an offense directly or indirectly related
to the employment of such person by
CONTRACTOR, or (ii) by any other person for any
other reason;

3. claims for damages, other than to the
Work itself, because of injury to or destruction of
tangible property wherever located, including loss
of use resulting therefrom; and

6. claims for damages because of bodily
injury or death of any person or property damage
arising out of the ownership, maintenance or use of
any motor vehicle.

B. The policies of insurance so required by this
paragraph 5.04 to be purchased and maintained shall:

*See Supplementary Conditions

L. with respect to insurance required by
paragraphs 5.04.A.3 through 5.04.A.6 inclusive,
include as additional insureds (subject to any
customary exclusion in respect of professional
liability) OWNER, ENGINEER, ENGINEER's
Consultants, and any other individuals or entities
identified in the Supplementary Conditions, all of
whom shall be listed as additional insureds, and
include coverage for the respective officers,
directors, partners, employees, agents, and other
consultants and subcontractors of each and any of
all such additional insureds, and the insurance
afforded to these additional insureds shall provide
primary coverage for all claims covered thereby;
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2. include at least the specific coverages
and be written for not less than the limits of liability
provided in the Supplementary Conditions or
required by Laws or Regulations, whichever is

greater;
3. include completed operations insurance;
4, include contractual liability insurance

covering CONTRACTOR’s indemnity obligations
under paragraphs 6.07, 6.11, and 6.20;

S. contain a provision or endorsement that
the coverage afforded will not be canceled, materi-
ally changed or renewal refused until at least thirty
days prior written notice has been given to OWN-
ER and CONTRACTOR and to each other addi-
tional insured identified in the Supplementary
Conditions to whom a certificate of insurance has
been issued (and the certificates of insurance
furnished by the CONTRACTOR pursuant to
paragraph 5.03 will so provide);

6. remain in effect at least until final
payment and at all times thereafter when CON-
TRACTOR may be correcting, removing, or replac-
ing defective Work in accordance with paragraph
13.07; and

7. with respect to completed operations
insurance, and any insurance coverage written on a
claims-made basis, remain in effect for at least two
years after final payment (and CONTRACTOR shall
furnish OWNER and each other additional insured
identified in the Supplementary Conditions, to
whom a certificate of insurance has been issued,
evidence satisfactory to OWNER and any such
additional insured of continuation of such
insurance at final payment and one year thereafter).

5.05 OWNER’s Liability Insurance

A.* In addition to the insurance required to be
provided by CONTRACTOR under paragraph 5.04,
OWNER, at OWNER’s option, may purchase and maintain
at OWNER’s expense OWNER’s own liability insurance as
will protect OWNER against claims which may arise from
operations under the Contract Documents.

5.06%  Property Insurance

A. Unless otherwise provided in the Supplementary
Conditions, OWNER shall purchase and maintain property
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insurance upon the Work at the Site in the amount of the
full replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This
insurance shall:

1. include the interests of OWNER, CON-
TRACTOR, Subcontractors, ENGINEER,
ENGINEER’s Consultants, and any other
individuals or entities identified in the
Supplementary Conditions, and the officers,
directors, partners, employees, agents, and other
consultants and subcontractors of each and any of
them, each of whom is deemed to have an insurable
interest and shall be listed as an additional insured;

2 be written on a Builder’s Risk “all-risk”
or open peril or special causes of loss policy form
that shall at least include insurance for physical
loss or damage to the Work, temporary buildings,
false work, and materials and equipment in transit,
and shall insure against at least the following perils
or causes of loss: fire, lightning, extended
coverage, theft, vandalism and malicious mischief,
earthquake, collapse, debris removal, demolition
occasioned by enforcement of Laws and
Regulations, water damage, and such other perils
or causes of loss as may be specifically required by
the Supplementary Conditions;

3. include expenses incurred in the repair
or replacement of any insured property (including
but not limited to fees and charges of engineers
and architects);

*See Supplementary Conditions

4. cover materials and equipment stored at
the Site or at another location that was agreed to in
writing by OWNER prior to being incorporated in
the Work, provided that such materials and equip-
ment have been included in an Application for
Payment recommended by ENGINEER,;

5. allow for partial utilization of the Work
by OWNER;

6. include testing and startup; and

7. be maintained in effect until final pay-

ment is made unless otherwise agreed to in writing
by OWNER, CONTRACTOR, and ENGINEER with
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30 days written notice to each other additional
insured to whom a certificate of insurance has been
issued.

B.* OWNER shall purchase and maintain such boiler
and machinery insurance or additional property insurance
as may be required by the Supplementary Conditions or
Laws and Regulations which will include the interests of
OWNER, CONTRACTOR, Subcontractors, ENGINEER,
ENGINEER’s Consultants, and any other individuals or
entities identified in the Supplementary Conditions, each
of whom is deemed to have an insurable interest and shall
be listed as an insured or additional insured.

C.* All the policies of insurance (and the certificates
or other evidence thereof) required to be purchased and
maintained in accordance with paragraph 5.06 will contain
a provision or endorsement that the coverage afforded will
not be canceled or materially changed or renewal refused
until at least 30 days prior written notice has been given to
OWNER and CONTRACTOR and to each other additional
insured to whom a certificate of insurance has been issued
and will contain waiver provisions in accordance with
paragraph 5.07.

D.* OWNER shall not be responsible for purchasing
and maintaining any property insurance specified in this
paragraph 5.06 to protect the interests of CONTRACTOR,
Subcontractors, or others in the Work to the extent of any
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such
identified deductible amount will be borne by CON-
TRACTOR, Subcontractors, or others suffering any such
loss, and if any of them wishes property insurance cover-
age within the limits of such amounts, each may purchase
and maintain it at the purchaser’s own expense.

E.* If CONTRACTOR requests in writing that other
special insurance be included in the property insurance
policies provided under paragraph 5.06, OWNER shall, if
possible, include such insurance, and the cost thereof will
be charged to CONTRACTOR by appropriate Change
Order or Written Amendment. Prior to commencement of
the Work at the Site, OWNER shall in writing advise
CONTRACTOR whether or not such other insurance has
been procured by OWNER.

5.07 Waiver of Rights
A.* OWNER and CONTRACTOR intend that all
policies purchased in accordance with paragraph 5.06 will

protect OWNER, CONTRACTOR, Subcontractors,
ENGINEER, ENGINEER’s Consultants, and all other
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individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
and other consultants and subcontractors of each and any
of them) in such policies and will provide primary cover-
age for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall
contain provisions to the effect that in the event of
payment of any loss or damage the insurers will have no
rights of recovery against any of the insureds or
additional insureds thereunder. OWNER and CONTRAC-
TOR waive all rights against each other and their
respective officers, directors, partners, employees, agents,
and other consultants and subcontractors of each and any
of them for all losses and damages caused by, arising out
of or resulting from any of the perils or causes of loss
covered by such policies and any other property
insurance applicable to the Work; and, in addition, waive
all such rights against Subcontractors, ENGINEER,
ENGINEER’s Consultants, and all other individuals or
entities identified in the Supplementary Conditions to be
listed as insureds or additional insureds (and the officers,
directors, partners, employees, agents, and other
consultants and subcontractors of each and any of them)
under such policies for losses and damages so caused.

None of the above waivers shall extend to the rights that
any party making such waiver may have to the proceeds
of insurance held by OWNER as trustee or otherwise
payable under any policy so issued.

B. OWNER waives all rights against
CONTRACTOR, Subcontractors, ENGINEER,
ENGINEER’s Consultants, and the officers, directors,
partners, employees, agents, and other consultants and
subcontractors of each and any of them for:

*See Supplementary Conditions

1. loss due to business interruption, loss
of use, or other consequential loss extending be-
yond direct physical loss or damage to OWNER’s
property or the Work caused by, arising out of, or
resulting from fire or other peril whether or not
insured by OWNER; and

2, loss or damage to the completed Project
or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of
loss covered by any property insurance maintained
on the completed Project or part thereof by
OWNER during partial utilization pursuant to
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paragraph 14.05, after Substantial Conpletion
pursuant to paragraph 14.04, or after final payment
pursuant to paragraph 14.07.

C. Any insurance policy maintained by OWNER
covering any loss, damage or consequential loss referred
to in paragraph 5.07.B shall contain provisions to the
effect that in the event of payment of any such loss,
damage, or consequential loss, the insurers will have no
rights of recovery against CONTRACTOR, Subcontrac-
tors, ENGINEER, or ENGINEER’s Consultants and the
officers, directors, partners, employees, agents, and other
consultants and subcontractors of each and any of them.

5.08*%  Receipt and Application of Insurance Proceeds

A* Any insured loss under the policies of insurance
required by paragraph 5.06 will be adjusted with OWNER
and made payable to OWNER as fiduciary for the
insureds, as their interests may appear, subject to the
requirements of any applicable mortgage clause and of
paragraph 5.08.B. OWNER shall deposit in a separate
account any money so received and shall distribute it in
accordance with such agreement as the parties in interest
may reach. If no other special agreement is reached, the
damaged Work shall be repaired or replaced, the moneys
so received applied on account thereof, and the Work and
the cost thereof covered by an appropriate Change Order
or Written Amendment.

B.* OWNER as fiduciary shall have power to adjust
and settle any loss with the insurers unless one of the
parties in interest shall object in writing within 15 days
after the occurrence of loss to OWNER’s exercise of this
power. If such objection be made, OWNER as fiduciary
shall make settlement with the insurers in accordance with
such agreement as the parties in interest may reach. If no
such agreement among the parties in interest is reached,
OWNER as fiduciary shall adjust and settle the loss with
the insurers and, if required in writing by any party in
interest, OWNER as fiduciary shall give bond for the
proper performance of such duties.

5.09%  Acceptance of Bonds and Insurance; Option to
Replace

A* If either OWNER or CONTRACTOR has any
objection to the coverage afforded by or other provisions
of the Bonds or insurance required to be purchased and
maintained by the other party in accordance with Article 5
on the basis of non-conformance with the Contract
Documents, the objecting party shall so notify the other
party in writing within 10 days after receipt of the
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certificates (or other evidence requested) required by
paragraph 2.05.C. OWNER and CONTRACTOR shall each
provide to the other such additional information in respect
of insurance provided as the other may reasonably
request. If either party does not purchase or maintain all
of the Bonds and insurance required of such party by the
Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the
start of the Work, or of such failure to maintain prior to
any change in the required coverage. Without prejudice
to any other right or remedy, the other party may elect to
obtain equivalent Bonds or insurance to protect such
other party's interests at the expense of the party who was
required to provide such coverage, and a Change Order
shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of
Property Insurer

A. If OWNER finds it necessary to occupy or use a
portion or portions of the Work prior to Substantial
Completion of all the Work as provided in paragraph 14.05,
no such use or occupancy shall commence before the
insurers providing the property insurance pursuant to
paragraph 5.06 have acknowledged notice thereof and in
writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance
shall consent by endorsement on the policy or policies,
but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or
occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. CONTRACTOR shall supervise, inspect, and
direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and
expertise as may be necessary to perform the Work in
accordance with

*See Supplementary Conditions

the Contract Documents. CONTRACTOR shall be solely
responsible for the means, methods, techniques,
sequences,

and procedures of construction, but CONTRACTOR shall
not be responsible for the negligence of OWNER or
ENGINEER in the design or specification of a specific
means, method, technique, sequence, or procedure of
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construction which is shown or indicated in and expressly
required by the Contract Documents. CONTRACTOR
shall be responsible to see that the completed Work
complies accurately with the Contract Documents.

B. At all times during the progress of the Work,
CONTRACTOR shall assign a competent resident superin-
tendent thereto who shall not be replaced without written
notice to OWNER and ENGINEER except under
extraordinary circumstances, The superintendent will be
CONTRACTOR s representative at the Site and shall have
authority to act on behalf of CONTRACTOR. All
communications given to or received from the superin-
tendent shall be binding on CONTRACTOR.

6.02 Labor; Working Hours

A. CONTRACTOR shall provide competent,
suitably qualified personnel to survey, lay out, and
construct the

Work as required by the Contract Documents, CON-
TRACTOR shall at all times maintain good discipline and
order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be
performed during regular working hours, and CON-
TRACTOR will not permit overtime work or the
performance of Work on Saturday, Sunday, or any legal
holiday without OWNER’s written consent (which will not
be unreasonably withheld) given after prior written notice
to ENGINEER.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the General Re-
quirements, CONTRACTOR shall provide and assume full
responsibility for all services, materials, equipment, labor,
transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other
facilities and incidentals necessary for the performance,
testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the
Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All warranties and guarantees
specifically called for by the Specifications shall expressly
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run to the benefit of OWNER. If required by ENGINEER,
CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the source, kind,
and quality of materials and equipment. All materials and
equipment shall be stored, applied, installed, connected,
erected, protected, used, cleaned, and conditioned in
accordance with instructions of the applicable Supplier,
except as otherwise may be provided in the Contract
Documents,

6.04 Progress Schedule

A. CONTRACTOR shall adhere to the progress
schedule established in accordance with paragraph 2.07 as
it may be adjusted from time to time as provided below.

L. CONTRACTOR shall submit to ENGI-
NEER for acceptance (to the extent indicated in
paragraph 2.07) proposed adjustments in the prog-
ress schedule that will not result in changing the
Contract Times (or Milestones). Such adjustments
will conform generally to the progress schedule
then in effect and additionally will comply with any
provisions of the General Requirements applicable
thereto.

2. Proposed adjustments in the progress
schedule that will change the Contract Times (or
Milestones) shall be submitted in accordance with
the requirements of Article 12. Such adjustments
may only be made by a Change Order or Written
Amendment in accordance with Article 12.

6.05 Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or material
or equipment of other Suppliers may be submitted to
ENGINEER for review under the circumstances described
below.

1. “Or-Equal” Items: If in ENGINEER’s
sole discretion an item of material or equipment
proposed by CONTRACTOR is functionally equal
to that named and sufficiently similar so that no
change in related Work will be required, it may be
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considered by ENGINEER as an “or-equal” item, in
which case review and approval of the proposed
item may, in ENGINEER’s sole discretion, be
accomplished without compliance with some or all
of the requirements for approval of proposed
substitute items. For the purposes of this
paragraph 6.05.A.1, a proposed item of material or
equipment will be considered functionally equal to
an item so named if:

a. in the exercise of reasonable judgment
ENGINEER determines that: (i) it is at least
equal in quality, durability, appearance,
strength, and design characteristics; (ii) it will
reliably perform at least equally well the
function imposed by the design concept of the
completed Project as a functioning whole, and;

b. CONTRACTOR certifies that: (i) there is
no increase in cost to the OWNER; and (ii) it
will conform substantially, even with
deviations, to the detailed requirements of the
item named in the Contract Documents.

2. Substitute Items

a. Ifin ENGINEERs sole discretion an item
of material or equipment proposed by CON-
TRACTOR does not qualify as an “or-equal”
item under paragraph 6.05.A.1, it will be
considered a proposed substitute item.

b. CONTRACTOR shall submit sufficient
information as provided below to allow ENGI-
NEER to determine that the item of material or
equipment proposed is essentially equivalent
to that named and an acceptable substitute
therefor. Requests for review of proposed
substitute items of material or equipment will
not be accepted by ENGINEER from anyone
other than CONTRACTOR.

c¢. The procedure for review by ENGINEER
will be as set forth in paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as ENGINEER may decide is appropriate under
the circumstances.

d. CONTRACTOR shall first make written
application to ENGINEER for review of a
proposed substitute item of material or
equipment that CONTRACTOR seeks to
furnish or use. The application shall certify
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that the proposed substitute item will perform
adequately the functions and achieve the
results called for by the general design, be
similar in substance to that specified, and be
suited to the same use as that specified. The
application will state the extent, if any, to which
the use of the proposed substitute item will
prejudice  CONTRACTOR’s achievement of
Substantial Completion on time, whether or not
use of the proposed substitute item in the
Work will require a change in any of the
Contract Documents (or in the provisions of
any other direct contract with OWNER for work
on the Project) to adapt the design to the
proposed substitute item and whether or not
incorporation or use of the proposed substitute
item in connection with the Work is subject to
payment of any license fee or royalty. All
variations of the proposed substitute item from
that specified will be identified in the applica-
tion, and available engineering, sales,
maintenance, repair, and replacement services
will be indicated. The application will also
contain an itemized estimate of all costs or
credits that will result directly or indirectly from
use of such substitute item, including costs of
redesign and claims of other contractors
affected by any resulting change, all of which
will be considered by ENGINEER in evaluating
the proposed substitute item. ENGINEER may
require CONTRACTOR to furnish additional
data about the proposed substitute item.

B. Substitute Construction Methods or Procedures:
If a specific means, method, technique, sequence, or
procedure of construction is shown or indicated in and
expressly required by the Contract Documents, CON-
TRACTOR may furnish or utilize a substitute means, meth-
od, technique, sequence, or procedure of construction
approved by ENGINEER. CONTRACTOR shall submit
sufficient information to allow ENGINEER, in ENGINEER’s
sole discretion, to determine that the substitute proposed
is equivalent to that expressly called for by the Contract
Documents. The procedure for review by ENGINEER will
be similar to that provided in subparagraph 6.05.A.2.

C. Engineer’s Evaluation:  ENGINEER will be
allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to paragraphs 6.05.A
and 6.05.B. ENGINEER will be the sole judge of accept-
ability. No “or-equal” or substitute will be ordered,
installed or utilized until ENGINEER’s review is complete,
which will be evidenced by either a Change Order for a
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substitute or an approved Shop Drawing for an “or equal.”
ENGINEER will advise CONTRACTOR in writing of any
negative determination.

D. Special Guarantee: OWNER may require CON-
TRACTOR to furnish at CONTRACTOR’s expense a
special performance guarantee or other surety with respect
to any substitute.

E. ENGINEER's Cost Reimbursement: ENGINEER
will record time required by ENGINEER and ENGINEER’s
Consultants in evaluating substitute proposed or
submitted by CONTRACTOR pursuant to paragraphs
6.05.A.2 and 6.05.B and in making changes in the Contract
Documents (or in the provisions of any other direct
contract with OWNER for work on the Project) occasioned
thereby. = Whether or not ENGINEER approves a
substitute item so proposed or submitted by CON-
TRACTOR, CONTRACTOR shall reimburse OWNER for
the charges of ENGINEER and ENGINEER’s Consultants
for evaluating each such proposed substitute.

F. CONTRACTOR's Expense: CONTRACTOR shall
provide all data in support of any proposed substitute or
“or-equal” at CONTRACTORs expense.

6.06 Concerning Subcontractors, Suppliers, and
Others

A. CONTRACTOR shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including
those acceptable to OWNER as indicated in paragraph
6.06.B), whether initially or as a replacement, against whom
OWNER may have reasonable objection. CONTRACTOR
shall not be required to employ any Subcontractor,
Supplier, or other individual or entity to furnish or perform
any of the Work against whom CONTRACTOR has
reasonable objection.

B. If the Supplementary Conditions require the
identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to OWNER in
advance for acceptance by OWNER by a specified date
prior to the Effective Date of the Agreement, and if
CONTRACTOR has submitted a list thereof in accordance
with  the Supplementary Conditions, OWNER’s
acceptance (either in writing or by failing to make written
objection thereto by the date indicated for acceptance or
objection in the Bidding Documents or the Contract
Documents) of any such Subcontractor, Supplier, or other
individual or entity so identified may be revoked on the
basis of reasonable objection after due investigation.
CONTRACTOR shall submit an acceptable replacement
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for the rejected Subcontractor, Supplier, or other
individual or entity, and the Contract Price will be adjusted
by the difference in the cost occasioned by such
replacement, and an appropriate Change Order will be
issued or Written Amendment signed. No acceptance by
OWNER of any such Subcontractor, Supplier, or other
individual or entity, whether initially or as a replacement,
shall constitute a waiver of any right of OWNER or ENGI-
NEER to reject defective Work.

C. CONTRACTOR shall be fully responsible to
OWNER and ENGINEER for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or
entities performing or furnishing any of the Work just as
CONTRACTOR is responsible for CONTRACTOR’s own
acts and omissions. Nothing in the Contract Documents
shall create for the benefit of any such Subcontractor,
Supplier, or other individual or entity any contractual
relationship between OWNER or ENGINEER and any such
Subcontractor, Supplier or other individual or entity, nor
shall it create any obligation on the part of OWNER or
ENGINEER to pay or to see to the payment of any moneys
due any such Subcontractor, Supplier, or other individual
or entity except as may otherwise be required by Laws and
Regulations.

D. CONTRACTOR shall be solely responsible for
scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work under a direct or indirect
contract with CONTRACTOR.

E. CONTRACTOR shall require all Subcontractors,
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate
with ENGINEER through CONTRACTOR.

F. The divisions and sections of the Specifications
and the identifications of any Drawings shall not control
CONTRACTOR in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be
performed by any specific trade.

G. All Work performed for CONTRACTOR by a
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between CONTRACTOR and the
Subcontractor or Supplier which specifically binds the
Subcontractor or Supplier to the applicable terms and
conditions of the Contract Documents for the benefit of
OWNER and ENGINEER. Whenever any such agreement
is with a Subcontractor or Supplier who is listed as an
additional insured on the property insutance provided in
paragraph 5.06, the agreement between the CONTRAC-

GENERAL CONDITIONS

TOR and the Subcontractor or Supplier will contain
provisions whereby the Subcontractor or Supplier waives
all rights against OWNER, CONTRACTOR, ENGINEER,
ENGINEER’s Consultants, and all other individuals or
entities identified in the Supplementary Conditions to be
listed as insureds or additional insureds (and the officers,
directors, partners, employees, agents, and other
consultants and subcontractors of each and any of them)
for all losses and damages caused by, arising out of,
relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, CONTRACTOR will
obtain the same.

6.07 Patent Fees and Royalties

A. CONTRACTOR shall pay all license fees and
royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work
of any invention, design, process, product, or device
which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product,
or device is specified in the Contract Documents for use in
the performance of the Work and if to the actual
knowledge of OWNER or ENGINEER its use is subject to
patent rights or copyrights calling for the payment of any
license fee or royalty to others, the existence of such
rights shall be disclosed by OWNER in the Contract
Documents. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’s Consultants,
and the officers, directors, partners, employees or agents,
and other consultants of each and any of them from and
against all claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) arising out
of or relating to any nfringement of patent rights or
copyrights incident to the use in the performance of the
Work or resulting from the incorporation in the Work of
any invention, design, process, product, or device not
specified in the Contract Documents.

6.08 Permiits

A. Unless otherwise provided in the Supplementary
Conditions, CONTRACTOR shall obtain and pay for all
construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such
permits and licenses. CONTRACTOR shall pay all
governmental charges and inspection fees necessary for
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the prosecution of the Work which are applicable at the
time of opening of Bids, or, if there are no Bids, on the
Effective Date of the Agreement. CONTRACTOR shall
pay all charges of utility owners for connections to the
Work, and OWNER shall pay all charges of such utility
owners for capital costs related thereto, such as plant
investment fees.

6.09 Laws and Regulations

A. CONTRACTOR shall give all notices and comply
with all Laws and Regulations applicable to the
performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations,
neither OWNER nor ENGINEER shall be responsible for
monitoring CONTRACTOR’s compliance with any Laws
or Regulations.

B. If CONTRACTOR performs any Work knowing
or having reason to know that it is contrary to Laws or
Regulations, CONTRACTOR shall bear all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such Work;
however, it shall not be CONTRACTOR’s primary
responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations,
but this shall not reliecve CONTRACTOR of
CONTRACTOR s obligations under paragraph 3.03.

C. Changes in Laws or Regulations not known at
the time of opening of Bids (or, on the Effective Date of
the Agreement if there were no Bids) having an effect on
the cost or time of performance of the Work may be the
subject of an adjustment in Contract Price or Contract
Times. If OWNER and CONTRACTOR are unable to
agree on entitlement to or on the amount or extent, if any,
of any such adjustment, a Claim may be made therefor as
provided in paragraph 10.05.

6.10* Taxes

A. CONTRACTOR shall pay all sales, consumer,
use, and other similar taxes required to be paid by
CONTRACTOR in accordance with the Laws and
Regulations of the place of the Project which are
applicable during the performance of the Work.
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6.11%  Use of Site and Other Areas
A* Limitation on Use of Site and Other Areas

lis CONTRACTOR shall confine
construction equipment, the storage of materials
and equipment, and the operations of workers to
the Site and other areas permitted by Laws and
Regulations,

*See Supplementary Conditions

and shall not unreasonably encumber the Site and
other areas with construction equipment or other
materials or equipment. CONTRACTOR shall
assume full responsibility for any damage to any
such land or area, or to the owner or occupant
thereof, or of any adjacent land or areas resulting
from the performance of the Work.

2 Should any claim be made by any such
owner or occupant because of the performance of
the Work, CONTRACTOR shall promptly settle
with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute
resolution proceeding or at law.

3. To the fullest extent permitted by Laws
and Regulations, CONTRACTOR shall indemnify
and hold harmless OWNER, ENGINEER,
ENGINEER’s Consultant, and the officers,
directors, partners, anployees, agents, and other
consultants of each and any of them from and
against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating
to any claim or action, legal or equitable, brought
by any such owner or occupant against OWNER,
ENGINEER, or any other party indemnified
hereunder to the extent caused by or based upon
CONTRACTOR's performance of the Work.

B. Removal of Debris During Performance of the
Work: During the progress of the Work CONTRACTOR
shall keep the Site and other areas free from accumulations
of waste materials, rubbish, and other debris. Removal
and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.
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C. Cleaning: Prior to Substantial Completion of the
Work CONTRACTOR shall clean the Site and make it
ready for utilization by OWNER. At the conpletion of the
Work CONTRACTOR shall remove from the Site all tools,
appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all
property not designated for alteration by the Contract
Documents.

D. Loading Structures: CONTRACTOR shall not
load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. CONTRACTOR shall maintain in a safe place at
the Site one record copy of all Drawings, Specifications,
Addenda, Written Amendments, Change Orders, Work
Change Directives, Field Orders, and written interpreta-
tions and clarifications in good order and annotated to
show changes made during construction. These record
documents together with all approved Samples and a
counterpart of all approved Shop Drawings will be
available to ENGINEER for reference. Upon completion of
the Work, these record documents, Samples, and Shop
Drawings will be delivered to ENGINEER for OWNER.

6.13 Safety and Protection

A. CONTRACTOR shall be solely responsible for
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.
CONTRACTOR shall take all necessary precautions for
the safety of, and shall provide the necessary protection
to prevent damage, injury or loss to:

1. all persons on the Site or who may be
affected by the Work;

2, all the Work and materials and equip-
ment to be incorporated therein, whether in storage
on or off the Site; and

3. other property at the Site or adjacent
thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and
Underground Facilities not designated for removal,
relocation, or replacement in the course of
construction.
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B. CONTRACTOR shall comply with all applicable
Laws and Regulations relating to the safety of persons or
property, or to the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
CONTRACTOR shall notify owners of adjacent property
and of Underground Facilities and other utility owners
when prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal, relocation,
and replacement of their property. All damage, injury, or
loss to any property referred to in paragraph 6.13.A.2 or
6.13.A.3 caused, directly or indirectly, in whole or in part,
by CONTRACTOR, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed
by any of them to perform any of the Work, or anyone for
whose acts any of them may be liable, shall be remedied
by CONTRACTOR (except damage or loss attributable to
the fault of Drawings or Specifications or to the acts or
omissions of OWNER or ENGINEER or ENGINEER’s Con-
sultant, or anyone employed by any of them, or anyone
for whose acts any of them may be liable, and not
attributable, directly or indirectly, in whole or in part, to
the fault or negligence of CONTRACTOR or any
Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).
CONTRACTOR’s duties and responsibilities for safety
and for protection of the Work shall continue until such
time as all the Work is completed and ENGINEER has
issued a notice to OWNER and CONTRACTOR in
accordance with paragraph 14.07.B that the Work is
acceptable (except as otherwise expressly provided in
connection with Substantial Completion).

6.14 Safety Representative

A. CONTRACTOR shall designate a qualified and
experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents
and the maintaining and supervising of safety precautions
and programs.

6.15 Hazard Communication Programs

A. CONTRACTOR shall be responsible for coordi-
nating any exchange of material safety data sheets or
other hazard communication information required to be
made available to or exchanged between or among
employers at the Site in accordance with Laws or
Regulations.

6.16 Emergencies
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A. In emergencies affecting the safety or protection
of persons or the Work or property at the Site or adjacent
thereto, CONTRACTOR is obligated to act to prevent
threatened damage, injury, or loss. CONTRACTOR shall
give ENGINEER prompt written notice if CONTRACTOR
believes that any significant changes in the Work or
variations from the Contract Documents have been caused
thereby or are required as a result thereof. If ENGINEER
determines that a change in the Contract Documents is
required because of the action taken by CONTRACTOR in
response to such an emergency, a Work Change Directive
or Change Order will be issued.

6.17*  Shop Drawings and Samples

A.* CONTRACTOR shall submit Shop Drawings to
ENGINEER for review and approval in accordance with the
acceptable schedule of Shop Drawings and Sample
submittals. All submittals will be identified as ENGINEER
may require and in the number of copies specified in the
General Requirements. The data shown on the Shop
Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria,
materials, and similar data to show ENGINEER the
services, materials, and equipment CONTRACTOR
proposes to provide and to enable ENGINEER to review
the information for the limited purposes required by
paragraph 6.17.E.

B.* CONTRACTOR shall also submit six (6) Samples
to ENGINEER for review and approval in accordance with
the acceptable schedule of Shop Drawings and Sample
submittals, Each Sample will be identified clearly as to
material, Supplier, pertinent data such as catalog numbers,
and the use for which intended and otherwise as ENGI-
NEER may require to enable ENGINEER to review the
submittal for the limited purposes required by paragraph
6.17.E. The numbers of each Sample to be submitted will
be as specified in the Specifications.

C. Where a Shop Drawing or Sample is required by
the Contract Documents or the schedule of Shop
Drawings and Sample submittals acceptable to ENGINEER
as required by paragraph 2.07, any related Work performed
prior to ENGINEER’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of
CONTRACTOR.

D. Submittal Procedures
1. Before submitting each Shop Drawing or

Sample, CONTRACTOR shall have determined and
verified:
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a. all field measurements, quantities,
dimensions, specified performance criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. all materials with respect to intended
use, fabrication, shipping, handling, storage,
assembly, and installation pertaining to the
performance of the Work;

c. all information relative to means, meth-
ods, techniques, sequences, and procedures of
construction and safety precautions and
programs incident thereto; and

d. CONTRACTOR  shall also have
reviewed and coordinated each Shop Drawing
or

*See Supplementary Conditions

Sample with other Shop Drawings and Samples
and with the requirements of the Work and the
Contract Documents.

2. Each submittal shall bear a stamp or
specific written indication that CONTRACTOR has
satisfied CONTRACTOR’s obligations under the
Contract Documents with respect to
CONTRACTOR’s review and approval of that
submittal.

3. At the time of each submittal, CON-
TRACTOR shall give ENGINEER specific written
notice of such variations, if any, that the Shop
Drawing or Sample submitted may have from the
requirements of the Contract Documents, such
notice to be in a written communication separate
from the submittal; and, in addition, shall cause a
specific notation to be made on each Shop Drawing
and Sample submitted to ENGINEER for review and
approval of each such variation.

ENGINEER’s Review

1. ENGINEER will timely review and
approve Shop Drawings and Samples in
accordance with the schedule of Shop Drawings
and Sample submittals acceptable to ENGINEER.
ENGINEER’s review and approval will be only to
determine if the items covered by the submittals
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will, after installation or incorporation in the Work,
conform to the information given in the Contract
Documents and be compatible with the design
concept of the completed Project as a functioning
whole as indicated by the Contract Documents.

2z ENGINEER’s review and approval will
not extend to means, methods, techniques,
sequences, or procedures of construction (except
where a particular means, method, technique,
sequence, or procedure of construction is
specifically and expressly called for by the Contract
Documents) or to safety precautions or programs
incident thereto. The review and approval
of a separate item as such will not indicate approval
of the assembly in which the item functions.

3. ENGINEER’s review and approval of
Shop Drawings or Samples shall not relieve CON-
TRACTOR from responsibility for any variation
from the requirements of the Contract Documents
unless CONTRACTOR has in writing called
ENGINEER’s attention to each such variation at the
time of each submittal as required by paragraph
6.17.D.3 and ENGINEER has given written approval
of each such variation by specific written notation
thereof incorporated in or accompanying the Shop
Drawing or Sample approval; nor will any approval
by ENGINEER reliecve CONTRACTOR from
responsibility for complying with the requirements
of paragraph 6.17.D.1.

F. Resubmittal Procedures

L. CONTRACTOR shall make corrections
required by ENGINEER and shall return the
required number of comrected copies of Shop
Drawings and submit as required new Samples for
review and approval. CONTRACTOR shall direct
specific attention in writing to revisions other than
the corrections called for by ENGINEER on previ-
ous submittals.

6.18 Continuing the Work

A. CONTRACTOR shall carry on the Work and
adhere to the progress schedule during all disputes or
disagreements with OWNER. No Work shall be delayed
or postponed pending resolution of any disputes or
disagreements, except as permitted by paragraph 15.04 or
as OWNER and CONTRACTOR may otherwise agree in
writing.

GENERAL CONDITIONS

6.19 CONTRACTOR s General Warranty and
Guarantee

A. CONTRACTOR warrants and guarantees to
OWNER, ENGINEER, and ENGINEER’s Consultants that
all Work will be in accordance with the Contract Docu-
ments and will not be defective. @ CONTRACTOR’s
warranty and guarantee hereunder excludes defects or
damage caused by:

L. abuse, modification, or improper main-
tenance or operation by persons other than CON-
TRACTOR, Subcontractors, Suppliers, or any other
individual or entity for whom CONTRACTOR is
responsible; or

2. normal wear and tear under normal
usage.

B. CONTRACTOR’s obligation to perform and
complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will
constitute an acceptance of Work that is not in accor-
dance with the Contract Documents or a release of
CONTRACTOR’s obligation to perform the Work in
accordance with the Contract Documents:

1. observations by ENGINEER;

2 recommendation by ENGINEER or pay-
ment by OWNER of any progress or final payment;

3. the issuance of a certificate of Sub-
stantial Completion by ENGINEER or any payment
related thereto by OWNER;

4. use or occupancy of the Work or any
part thereof by OWNER;

5. any acceptance by OWNER or any
failure to do so;

6. any review and approval of a Shop
Drawing or Sample submittal or the issuance of a

notice of acceptability by ENGINEER;

T any inspection, test, or approval by
others; or

8. any correction of defective Work by
OWNER.
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6.20 Indemnification

A. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’s Consultants,
and the officers, directors, partners, employees, agents,
and other consultants and subcontractors of each and any
of them from and against all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost,
loss, or damage:

L. is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of
tangible property (other than the Work itself),
including the loss of use resulting therefrom; and

2. is caused in whole or in part by any
negligent act or omission of CONTRACTOR, any
Subcontractor, any Supplier, or any individual or
entity directly or indirectly employed by any of
them to perform any of the Work or anyone for
whose acts any of them may be liable, regardless of
whether or not caused in part by any negligence or
omission of an individual or entity indemnified
hereunder or whether liability is imposed upon
such indemnified party by Laws and Regulations
regardless of the negligence of any such individual
or entity.

B. In any and all claims against OWNER or ENGI-
NEER or any of their respective consultants, agents,
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such
employee) of CONTRACTOR, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, the
indemnification obligation under paragraph 6.20.A shall
not be limited in any way by any limitation on the amount
or type of damages, compensation, or benefits payable by
or for CONTRACTOR or any such Subcontractor, Suppli-
er, or other individual or entity under workers’ compen-
sation acts, disability benefit acts, or other employee
benefit acts.

C. The indemnification obligations of CONTRAC-
TOR under paragraph 6.20.A shall not extend to the
liability of ENGINEER and ENGINEER’s Consultants or to
the officers, directors, partners, employees, agents, and
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other consultants and subcontractors of each and any of
them arising out of:

L. the preparation or approval of, or the
failure to prepare or approve, maps, Drawings,
opinions, reports, surveys, Change Orders,
designs, or Specifications; or

2. giving directions or instructions, or
failing to give them, if that is the primary cause of

the injury or damage.

ARTICLE 7 - OTHER WORK

7.01 Related Work at Site

A. OWNER may perform other work related to the
Project at the Site by OWNER’s employees, or let other
direct contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the Con-
tract Documents, then:

1. written notice thereof will be given to
CONTRACTOR prior to starting any such other
work; and

2 if OWNER and CONTRACTOR are
unable to agree on entitlement to or on the amount
or extent, if any, of any adjustment in the Contract
Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made
therefor as provided in paragraph 10.05.

B. CONTRACTOR shall afford each other
contractor who is a party to such a direct contract and
each utility owner (and OWNER, if OWNER is performing
the other work with OWNER’s employees) proper and safe
access to the Site and a reasonable opportunity for the
introduction and storage of materials and equipment and
the execution of such other work and shall properly
coordinate the Work with theirs. Unless otherwise
provided in the Contract Documents, CONTRACTOR
shall do all cutting, fitting, and patching of the Work that
may be required to properly connect or otherwise make its
several parts come together and properly integrate with
such other work. CONTRACTOR shall not endanger any
work of others by cutting, excavating, or otherwise
altering their work and will only cut or alter their work with
the written consent of ENGINEER and the others whose
work will be affected. The duties and responsibilities of
CONTRACTOR under this paragraph are for the benefit of
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such utility owners and other contractors to the extent
that there are comparable provisions for the benefit of
CONTRACTOR in said direct contracts between OWNER
and such utility owners and other contractors.

C. [If the proper execution or results of any part of
CONTRACTOR’s Work depends upon work performed by
others under this Article 7, CONTRACTOR shall inspect
such other work and promptly report to ENGINEER in
writing any delays, defects, or deficiencies in such other
work that render it unavailable or unsuitable for the proper
execution and results of CONTRACTOR’s Work.
CONTRACTOR’s failure to so report will constitute an
acceptance of such other work as fit and poper for
integration with CONTRACTOR’s Work except for latent
defects and deficiencies in such other work.

7.02 Coordination

A. IFOWNER intends to contract with others for the
performance of other work on the Project at the Site, the
following will be set forth in Supplementary Conditions:

1. the individual or entity who will have
authority and responsibility for coordination of the
activities among the various contractors will be
identified;

2. the specific matters to be covered by
such authority and responsibility will be itemized;
and

3. the extent of such authority and
responsibilities will be provided.

B. Unless otherwise provided in the Supplementary

Conditions, OWNER shall have sole authority and respon-
sibility for such coordination.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor
A. Except as otherwise provided in these General

Conditions, OWNER shall issue all communications to
CONTRACTOR through ENGINEER.
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8.02 Replacement of ENGINEER

A. In case of termination of the employment of
ENGINEER, OWNER shall appoint an engineer to whom
CONTRACTOR makes no reasonable objection, whose
status under the Contract Documents shall be that of the
former ENGINEER.

8.03 Furnish Data

A. OWNER shall promptly furnish the data required
of OWNER under the Contract Documents.

3.04 Pay Promptly When Due

A. OWNER shall make payments to CONTRACTOR
promptly when they are due as provided in paragraphs
14.02.C and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. OWNER’s duties in respect of providing lands
and easements and providing engineering surveys to
establish reference points are set forth in paragraphs 4.01
and 4.05. Paragraph 4.02 refers to OWNER’s identifying
and making available to CONTRACTOR copies of reports
of explorations and tests of subsurface conditions and
drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the
Site that have been utilized by ENGINEER in preparing the
Contract Documents.

*See Supplementary Conditions
8.06%  Insurance

A.* OWNER’s responsibilities, if any, in respect to
purchasing and maintaining liability and property insur-
ance are set forth in Article 5.

8.07 Change Orders

A. OWNER is obligated to execute Change Orders
as indicated in paragraph 10.03.

8.08 Inspections, Tests, and Approvals
A. OWNER’s responsibility in respect to certain

inspections, tests, and approvals is set forth in paragraph
13.03.B.

00700-29



8.09 Limitations on OWNER's Responsibilities

A. The OWNER shall not supervise, direct, or have
control or authority over, nor be responsible for,
CONTRACTOR’s means, methods, techniques, se-
quences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the performance of the Work.
OWNER will not be responsible for CONTRACTOR’s
failure to perform the Work in accordance with the
Contract Documents.

8.10 Undisclosed Hazardous Environmental
Condition

A. OWNER’s responsibility in respect to an undis -
closed Hazardous Environmental Condition is set forth in
paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent OWNER has agreed to
furnish CONTRACTOR reasonable evidence that financial
arrangements have been made to satisfy OWNER’s
obligations under the Contract Documents, OWNER’s
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION

9.01 OWNER'S Representative

A. ENGINEER will be OWNER’s representative
during the construction period. The duties and responsk
bilities and the limitations of authority of ENGINEER as
OWNER’s representative during construction are set forth
in the Contract Documents and will not be changed
without written consent of OWNER and ENGINEER.

9.02 Visits to Site

A. ENGINEER will make visits to the Site at intervals
appropriate to the various stages of construction as
ENGINEER deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the
various aspects of CONTRACTOR’s executed Work.
Based on information obtained during such visits and
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observations, ENGINEER, for the benefit of OWNER, will
determine, in general, if the Work is proceeding in
accordance with the Contract Documents. ENGINEER will
not be required to make exhaustive or continuous
inspections on the Site to check the quality or quantity of
the Work. ENGINEER’s efforts will be directed toward
providing for OWNER a greater degree of confidence that
the completed Work will conform generally to the Contract
Documents. On the basis of such visits and observations,
ENGINEER will keep OWNER informed of the progress of
the Work and will endeavor to guard OWNER against
defective Work.

B. ENGINEER’s visits and observations are subject
to all the limitations on ENGINEER’s authority and
responsibility set forth in paragraph 9.10, and particularly,
but without limitation, during or as a result of ENGINEER's
visits or observations of CONTRACTOR's Work
ENGINEER will not supervise, direct, control, or have
authority over or be responsible for CONTRACTOR’s
means, methods, techniques, sequences, or procedures
of construction, or the safety precautions and programs
incident thereto, or for any failure of CONTRACTOR to
comply with Laws and Regulations applicable to the
performance of the Work.

9.03*  Project Representative

A. If OWNER and ENGINEER agree, ENGINEER will
furnish a Resident Project Representative to assist
ENGINEER in providing more extensive observation of the
Work. The responsibilities and authority and limitations
thereon of any such Resident Project Representative and
assistants will be as provided in paragraph 9.10 and in the
Supplementary Conditions. If OWNER designates
another representative or agent to represent OWNER at
the Site who is not ENGINEER’s Consultant, agent or em-
ployee,

*See Supplementary Conditions

the responsibilities and authority and limitations thereon
of such other individual or entity will be as provided in the
Supplementary Conditions.

9.04 Clarifications and Interpretations

A. ENGINEER will issue with reasonable promptness
such written clarifications or interpretations of the require-
ments of the Contract Documents as ENGINEER may
determine necessary, which shall be consistent with the
intent of and reasonably inferable from the Contract Docu-
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ments. Such written clarifications and interpretations will
be binding on OWNER and CONTRACTOR. If OWNER
and CONTRACTOR are unable to agree on entitlement to
or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, that should be
allowed as a result of a written clarification or interpre-
tation, a Claim may be made therefor as provided in
paragraph 10.05.

9.05 Authorized Variations in Work

A. ENGINEER may authorize minor variations in the
Work from the requirements of the Contract Documents
which do not involve an adjustment in the Contract Price
or the Contract Times and are compatible with the design
concept of the completed Project as a functioning whole
as indicated by the Contract Documents. These may be
accomplished by a Field Order and will be binding on
OWNER and also on CONTRACTOR, who shall perform
the Work involved promptly. If OWNER and CONTRAC-
TOR are unable to agree on entitlement to or on the
amount or extent, if any, of any adjustment in the Contract
Price or Contract Times, or both, as a result of a Field
Order, a Claim may be made therefor as provided in
paragraph 10.05.

9.06 Rejecting Defective Work

A. ENGINEER will have authority to disapprove or
reject Work which ENGINEER believes to be defective, or
that ENGINEER believes will not produce a completed
Project that conforms to the Contract Documents or that
will prejudice the integrity of the design concept of the
completed Project as a functioning whole as indicated by
the Contract Documents. ENGINEER will also have
authority to require special inspection or testing of the
Work as provided in paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

9.07 Shop Drawings, Change Orders and Payments

A. In connection with ENGINEER’s authority as to
Shop Drawings and Samples, see paragraph 6.17.

B. 1In connection with ENGINEER’s authority as to
Change Orders, see Articles 10, 11, and 12.

C. In connection with ENGINEER’s authority as to
Applications for Payment, see Article 14.

9.08 Determinations for Unit Price Work
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A. ENGINEER will determine the actual quantities
and classifications of Unit Price Work performed by
CONTRACTOR. ENGINEER will review with CON-
TRACTOR the ENGINEER’s preliminary determinations on
such matters before rendering a written decision thereon
(by recommendation of an Application for Payment or
otherwise). ENGINEER’s written decision thereon will be
final and binding (except as modified by ENGINEER to
reflect changed factual conditions or more accurate data)
upon OWNER and CONTRACTOR, subject to the
provisions of paragraph 10.05.

9.09 Decisions on Requirements of Contract
Documents and Acceptability of Work

A. ENGINEER will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. Claims, disputes
and other matters relating to the acceptability of the Work,
the quantities and classifications of Unit Price Work, the
interpretation of the requirements of the Contract
Documents pertaining to the performance of the Work,
and Claims seeking changes in the Contract Price or
Contract Times will be referred initially to ENGINEER in
writing, in accordance with the provisions of paragraph
10.05, with a request for a formal decision.

B. When functioning as interpreter and judge under
this paragraph 9.09, ENGINEER will not show partiality to
OWNER or CONTRACTOR and will not be liable in
connection with any interpretation or decision rendered in
good faith in such capacity. The rendering of a decision
by ENGINEER pursuvant to this paragraph 9.09 with
respect to any such Claim, dispute, or other matter (except
any which have been waived by the making or acceptance
of final payment as provided in paragraph 14.07) will be a
condition precedent to any exercise by OWNER or
CONTRACTOR of such rights or remedies as either may
otherwise have under the Contract Documents or by Laws
or Regulations in respect of any such Claim, dispute, or
other matter.

*See Supplementary Conditions

9.10 Limitations on ENGINEER s Authority and

Responsibilities

A. Neither ENGINEER’s authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by ENGINEER
in good faith either to exercise or not exercise such
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authority or responsibility or the undertaking, exercise, or
performance of any authority or responsibility by
ENGINEER shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by ENGINEER to
CONTRACTOR, any Subcontractor, any Supplier, any
other individual or entity, or to any surety for or employee
or agent of any of them.

B. ENGINEER will not supervise, direct, control, or
have authority over or be responsible for
CONTRACTOR’s means, methods, techniques, se-
quences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the performance of the Work.
ENGINEER will not be responsible for CONTRACTOR’s
failure to perform the Work in accordance with the
Contract Documents,

C. ENGINEER will not be responsible for the acts or
omissions of CONTRACTOR or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. ENGINEER’s review of the final Application for
Payment and accompanying documentation and all
maintenance and operating instructions, schedules,
guarantees, Bonds, certificates of inspection, tests and
approvals, and other documentation required to be
delivered by paragraph 14.07.A will only be to determine
generally that their content complies with the requirements
of, and in the case of certificates of inspections, tests, and
approvals that the results certified indicate compliance
with, the Contract Documents.

E. The limitations upon authority and responsibility
set forth in this paragraph 9.10 shall also apply to
ENGINEER’s Consultants, Resident Project Repre-
sentative, and assistants. See Article 18.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

1001  Authorized Changes in the Work

A. Without invalidating the Agreement and without
notice to any surety, OWNER may, at any time or from
time to time, order additions, deletions, or revisions in the
Work by a Written Amendment, a Change Order, or a
Work Change Directive. Upon receipt of any such
document, CONTRACTOR shall promptly proceed with
the Work involved which will be performed under the
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applicable conditions of the Contract Documents (except
as otherwise specifically provided).

B. If OWNER and CONTRACTOR are unable to
agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times,
or both, that should be allowed as a result of a Work
Change Directive, a Claim may be made therefor as
provided in paragraph 10.05.

1002  Unauthorized Changes in the Work

A. CONTRACTOR shall not be entitled to an
increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is
not required by the Contract Documents as amended,
modified, or supplemented as provided in paragraph 3.04,
except in the case of an emergency as provided in
paragraph 6.16 or in the case of uncovering Work as
provided in paragraph 13.04.B.

10.03  Execution of Change Orders

A. OWNER and CONTRACTOR shall execute
appropriate Change Orders recommended by ENGINEER
(or Written Amendments) covering:

L. changes in the Work which are: (i)
ordered by OWNER pursuant to paragraph
10.01.A, (ii) required because of acceptance of
defective Work under paragraph 13.08.A or
OWNER’s correction of defective Work under
paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or
Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time
for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or
Contract Times which embody the substance of
any written decision rendered by ENGINEER
pursuant to paragraph 10.05; provided that, in lieu
of executing any such Change Order, an appeal
may be taken from any such decision in accordance
with the provisions of the Contract Documents and
applicable Laws and Regulations, but during any
such appeal, CONTRACTOR shall carry on the
Work and adhere to the progress schedule as
provided in paragraph 6.18.A.
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10.04  Notification to Surety

A. If notice of any change affecting the general
scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price or
Contract Times) is required by the provisions of any Bond
to be given to a surety, the giving of any such notice will
be CONTRACTOR’s responsibility. The amount of each
applicable Bond will be adjusted to reflect the effect of
any such change.

10.05  Claims and Disputes

A. Notice: Written notice stating the general nature
of each Claim, dispute, or other matter shall be delivered
by the claimant to ENGINEER and the other party to the
Contract promptly (but in no event later than 30 days)
after the start of the event giving rise thereto. Notice of
the amount or extent of the Claim, dispute, or other matter
with supporting data shall be delivered to the ENGINEER
and the other party to the Contract within 60 days after the
start of such event (unless ENGINEER allows additional
time for claimant to submit additional or more accurate
data in support of such Claim, dispute, or other matter). A
Claim for an adjustment in Contract Price shall be prepared
in accordance with the provisions of paragraph 12.01.B. A
Claim for an adjustment in Contract Time shall be prepared
in accordance with the provisions of paragraph 12.02.B.
Each Claim shall be accompanied by claimant's written
statement that the adjustment claimed is the entire
adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any
response to ENGINEER and the claimant within 30 days
after receipt of the claimant’s last submittal (unless
ENGINEER allows additional time).

B. ENGINEER’s Decision: ENGINEER will render a
formal decision in writing within 30 days after receipt of
the last submittal of the claimant or the last submittal of
the opposing party, if any. ENGINEER’s written decision
on such Claim, dispute, or other matter will be final and
binding upon OWNER and CONTRACTOR unless:

L. an appeal from ENGINEER’s decision is
taken within the time limits and in accordance with
the dispute resolution procedures set forth in
Article 16; or

2. if no such dispute resolution procedures
have been set forth in Article 16, a written notice of
intention to appeal from ENGINEER’s written
decision is delivered by OWNER or CONTRAC-
TOR to the other and to ENGINEER within 30 days
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after the date of such decision, and a formal
proceeding is instituted by the appealing party in a
forum of competent jurisdiction within 60 days after
the date of such decision or within 60 days after
Substantial Completion, whichever is later (unless
otherwise agreed in writing by OWNER and
CONTRACTOR), to exercise such rights or
remedies as the appealing party may have with
respect to such Claim, dispute, or other matter in
accordance with applicable Laws and Regulations.

C. IfENGINEER does not render a formal decision in
writing within the time stated in pragraph 10.05.B, a
decision denying the Claim in its entirety shall be deemed
to have been issued 31 days after receipt of the last
submittal of the claimant or the last submittal of the
opposing party, if any.

D. No Claim for an adjustment in Contract Price or
Contract Times (or Milestones) will be wvalid if not
submitted in accordance with this paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; CASH
ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work
means the sum of all costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the Work.
When the value of any Work covered by a Change Order
or when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work, the costs to
be reimbursed to CONTRACTOR will be only those
additional or incremental costs required because of the
change in the Work or because of the event giving rise to
the Claim. Except as otherwise may be agreed to in writing
by OWNER, such costs shall be in amounts no higher
than those prevailing in the locality of the Project, shall
include only the following items, and shall not include any
of'the costs itemized in paragraph 11.01.B.

1. Payroll costs for employees in the direct
employ of CONTRACTOR in the performance of
the Work under schedules of job classifications
agreed upon by OWNER and CONTRACTOR.
Such employees shall include without limitation
superintendents, foremen, and other personnel
employed full time at the Site. Payroll costs for
employees not employed full time on the Work
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shall be apportioned on the basis of their time
spent on the Work. Payroll costs shall include, but
not be limited to, salaries and wages plus the cost
of fringe benefits, which shall include social
security contributions, unemployment, excise, and
payroll taxes, workers’ compensation, health and
retirement benefits, bonuses, sick leave, vacation
and holiday pay applicable thereto. The expenses
of performing Work outside of regular working
hours, on Saturday, Sunday, or legal holidays, shall
be included in the above to the extent authorized
by OWNER.

2 Cost of all materials and equipment fur-
nished and incorporated in the Work, including
costs of transportation and storage thereof, and
Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to
CONTRACTOR unless OWNER deposits funds
with CONTRACTOR with which to make payments,
in which case the cash discounts shall accrue to
OWNER. All trade dis counts, rebates and refunds
and returns from sale of surplus materials and
equipment shall accrue to OWNER, and
CONTRACTOR shall make provisions so that they
may be obtained.

3. Payments made by CONTRACTOR to
Subcontractors for Work performed by
Subcontractors. If required by OWNER, CON-
TRACTOR shall obtain competitive bids from
subcontractors acceptable to OWNER and CON-
TRACTOR and shall deliver such bids to OWNER,
who will then determine, with the advice of ENGI-
NEER, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to
be paid on the basis of Cost of the Work plus a fee,
the Subcontractor’s Cost of the Work and fee shall
be determined in the same manner as
CONTRACTOR’s Cost of the Work and fee as
provided in this paragraph 11.01.

4. Costs of special consultants (including
but not limited to engineers, architects, esting
laboratories, surveyors, attorneys, and accoun-
tants) employed for services specifically related to
the Work.

5. Supplemental costs including the
following:
a. The proportion of necessary trans-

portation, travel, and subsistence expenses of
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CONTRACTOR’s employees incurred in dis charge
of duties connected with the Work.

b. Cost, including transportation and main-
tenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facili-
ties at the Site, and hand tools not owned by the
workers, which are consumed in the performance of
the Work, and cost, less market value, of such
items used but not consumed which remain the
property of CONTRACTOR.

c. Rentals of all construction equip-
ment and machinery, and the parts thereof whether
rented from CONTRACTOR or others in accor-
dance with rental agreements approved by OWN-
ER with the advice of ENGINEER, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said rental
agreements. The rental of any such equipment, ma-
chinery, or parts shall cease when the use thereof
is no longer necessary for the Work.

d. Sales, consumer, use, and other similar
taxes related to the Work, and for which CON-
TRACTOR is liable, imposed by Laws and Regu-
lations.

e. Deposits lost for causes other than
negligence of CONTRACTOR, any Subcontractor,
or anyone directly or indirectly employed by any of
them or for whose acts any of them may be liable,
and royalty payments and fees for permits and
licenses.

f. Losses and damages (and related
expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained
by CONTRACTOR in connection with the perfor-
mance of the Work (except losses and damages
within the deductible amounts of property
insurance established in accordance with
paragraph 5.06.D), provided such losses and
damages have resulted from causes other than the
negligence of CONTRACTOR, any Subcontractor,
or anyone directly or indirectly employed by any of
them or for whose acts any of them may be liable.
Such losses shall include settlements made with
the written consent and approval of OWNER. No
such losses, damages, and expenses shall be
included in the Cost of the Work for the purpose of
determining CONTRACTOR s fee.
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g. The cost of utilities, fuel, and sanitary
facilities at the Site.

h. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the
Site, expressage, and similar petty cash items in
connection with the Work.

i. When the Cost of the Work is used to
determine the value of a Change Order or of a
Claim, the cost of premiums for additional Bonds
and insurance required because of the changes in
the Work or caused by the event giving rise to the
Claim.

j. When all the Work is performed on the basis
of cost-plus, the costs of premiums for all Bonds
and insurance CONTRACTOR is required by the
Contract Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall
not include any of the following items:

L. Payroll costs and other compensation of
CONTRACTOR’s officers, executives, principals
(of partnerships and sole proprietorships), general
managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and con-
tracting agents, expediters, timekeepers, clerks, and
other personnel employed by CONTRACTOR,
whether at the Site or in CONTRACTOR s principal
or branch office for general administration of the
Work and not specifically included in the agreed
upon schedule of job classifications referred to in
paragraph 11.01.A.1 or specifically covered by
paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the
CONTRACTORs fee.

2. Expenses of CONTRACTOR’s principal
and branch offices other than CONTRACTOR’s
office at the Site.

3. Any part of CONTRACTOR’s capital
expenses, including interest on CONTRACTOR’s
capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

4. Costs due to the negligence of CON-
TRACTOR, any Subcontractor, or anyone directly
or indirectly employed by any of them or for whose
acts any of them may be liable, including but not
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limited to, the correction of defective Work,
disposal of materials or equipment wrongly
supplied, and making good any damage to

property.

5. Other overhead or general expense
costs of any kind and the costs of any item not
specifically and expressly included in paragraphs
11.01.A and 11.01.B.

C. CONTRACTOR’s Fee: When all the Work is
performed on the basis of cost-plus, CONTRACTOR’s fee
shall be determined as set forth in the Agreement. When
the value of any Work covered by a Change Order or
when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work,
CONTRACTOR’s fee shall be determined as set forth in
paragraph 12.01.C.

D. Documentation: Whenever the Cost of the
Work for any purpose is to be determined pursuant to
paragraphs 11.01.A and 11.01.B, CONTRACTOR will
establish and maintain records thereof in accordance with
generally accepted accounting practices and submit in a
form acceptable to ENGINEER an itemized cost breakdown
together with supporting data.

11.02 Cash Allowances

A. Tt is understood that CONTRACTOR has includ-
ed in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered
to be performed for such sums as may be acceptable to
OWNER and ENGINEER. CONTRACTOR agrees that:

L, the allowances include the cost to CON-
TRACTOR (less any applicable trade discounts) of
materials and equipment required by the allowanc-
es to be delivered at the Site, and all applicable
taxes; and

2. CONTRACTOR’s costs for wloading
and handling on the Site, labor, installation costs,
overhead, profit, and other expenses contemplated
for the allowances have been included in the
Contract Price and not in the allowances, and no
demand for additional payment on account of any
of the foregoing will be valid.

B. Prior to final payment, an appropriate Change

Order will be issued as recommended by ENGINEER to
reflect actual amounts due CONTRACTOR on account of
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Work covered by allowances, and the Contract Price shall
be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all
or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times
the estimated quantity of each item as indicated in the
Agreement. The estimated quantities of items of Unit
Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial
Contract Price. Determinations of the actual quantities
and classifications of Unit Price Work performed by
CONTRACTOR will be made by ENGINEER subject to the
provisions of paragraph 9.08.

B. Each unit price will be deemed to include an
amount considered by CONTRACTOR to be adequate to
cover CONTRACTOR’s overhead and profit for each
separately identified item.

C. OWNER or CONTRACTOR may make a Claim for
an adjustment in the Contract Price in accordance with
paragraph 10.05 if:

L. the quantity of any item of Unit Price
Work performed by CONTRACTOR differs mate-
rially and significantly from the estimated quantity
of such item indicated in the Agreement; and

2 there is no corresponding adjustment
with respect any other item of Work; and

3. if CONTRACTOR  believes that
CONTRACTOR is entitled to an increase in
Contract Price as a result of having incurred addi-
tional expense or OWNER believes that OWNER is
entitled to a decrease in Contract Price and the
parties are unable to agree as to the amount of any
such increase or decrease.
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ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

12.01*  Change of Contract Price

A. The Contract Price may only be changed by a
Change Order or by a Written Amendment. Any Claim for
an adjustment in the Contract Price shall be based on
written notice submitted by the party making the Claim to
the ENGINEER and the other party to the Contract in
accordance with the provisions of paragraph 10.05.

B.* The value of any Work covered by a Change
Order or of any Claim for an adjustment in the Contract
Price will be determined as follows:

1. where the Work involved is covered by
unit prices contained in the Contract Documents,
by application of such unit prices to the quantities
of the items involved (subject to the provisions of
paragraph 11.03); or

2, where the Work involved is not covered
by unit prices contained in the Contract
Documents, by a mutually agreed lump sum (which
may include an allowance for overhead and profit
not necessarily in accordance with paragraph
12.01.C.2); or

3. where the Work involved is not covered
by wunit prices contained in the Contract
Documents and agreement to a lump sum is not
reached under paragraph 12.01.B.2, on the basis of
the Cost of the Work (determined as provided in
paragraph 11.01) plus a CONTRACTOR’s fee for
overhead and profit (determined as provided in
paragraph 12.01.C).

C. CONTRACTOR'’s Fee: The CONTRACTOR’s fee
for overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or
2 if a fixed fee is not agreed upon, then a
fee based on the following percentages of the
various portions of the Cost of the Work:
a. for costs incurred under paragraphs

11.01.A.1 and 11.01.A.2, the CONTRACTOR’s
fee shall be 15 percent;
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b. for costs incurred under paragraph
11.01.A.3, the CONTRACTOR’s fee shall be
five percent;

c. where one or more tiers of subcon-
tracts are on the basis of Cost of the Work plus
a fee and no fixed fee is agreed upon, the intent
of paragraph 12.01.C.2.a is that the Subcon-
tractor who actually performs the Work, at
whatever tier, will be paid a fee of 15 percent of
the costs incurred by such Subcontractor
under paragraphs 11.01.A.1 and 11.01.A.2 and
that any higher tier Subcontractor and CON-
TRACTOR will each be paid a fee of five
percent of the amount paid to the next lower tier
Subcontractor;

*See Supplementary Conditions

d. no fee shall be payable on the basis of
costs itemized under paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

e. the amount of credit to be allowed by
CONTRACTOR to OWNER for any change
which results in a net decrease in cost will be
the amount of the actual net decrease in cost
plus a deduction in CONTRACTOR’s fee by an
amount equal to five percent of such net
decrease; and

f. when both additions and credits are in-
volved in any one change, the adjustment in
CONTRACTOR’s fee shall be computed on the
basis of the net change in accordance with
paragraphs 12.01.C.2.a through 12.01.C.2.,
inclusive.

12.02  Change of Contract Times

A. The Contract Times (or Milestones) may only be
changed by a Change Order or by a Written Amendment.
Any Claim for an adjustment in the Contract Times (or
Milestones) shall be based on written notice submitted by
the party making the claim to the ENGINEER and the other
party to the Contract in accordance with the provisions of
paragraph 10.05.

B. Any adjustment of the Contract Times (or

Milestones) covered by a Change Order or of any Claim
for an adjustment in the Contract Times (or Milestones)
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will be determined in accordance with the provisions of
this Article 12.

1203  Delays Beyond CONTRACTOR s Control

A. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract
Times (or Milestones) due to delay beyond the control of
CONTRACTOR, the Contract Times (or Milestones) will
be extended in an amount equal to the time lost due to
such delay if a Claim is made therefor as provided in
paragraph 12.02.A. Delays beyond the control of CON-
TRACTOR shall include, but not be limited to, acts or
neglect by OWNER, acts or neglect of utility owners or
other contractors performing other work as contemplated
by Article 7, fires, floods, epidemics, abnormal weather
conditions, or acts of God.

1204  Delays Within CONTRACTOR s Control

A. The Contract Times (or Milestones) will not be
extended due to delays within the control of
CONTRACTOR. Delays attributable to and within the
control of a Subcontractor or Supplier shall be deemed to
be delays within the control of CONTRACTOR.

1205  Delays Beyond OWNER's and CONTRACTOR s
Control

A. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract
Times (or Milestones) due to delay beyond the control of
both OWNER and CONTRACTOR, an extension of the
Contract Times (or Milestones) in an amount equal to the
time lost due to such delay shall be CONTRACTOR’s sole
and exclusive remedy for such delay.

1206  Delay Damages

A. In no event shall OWNER or ENGINEER be liable
to CONTRACTOR, any Subcontractor, any Supplier, or
any other person or organization, or to any surety for or
employee or agent of any of them, for damages arising out
of or resulting from:

1. delays caused by or within the control
of CONTRACTOR,; or

2 delays beyond the control of both
OWNER and CONTRACTOR including but mt
limited to fires, floods, epidemics, abnormal weather
conditions, acts of God, or acts or neglect by utility
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owners or other contractors performing other work
as contemplated by Article 7.

B. Nothing in this paragraph 12.06 bars a change in
Contract Price pursuant to this Article 12 to compensate
CONTRACTOR due to delay, interference, or disruption
directly attributable to actions or inactions of OWNER or
anyone for whom OWNER is responsible.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01  Notice of Defects

A. Prompt notice of all defective Work of which
OWNER or ENGINEER has actual knowledge will be given
to CONTRACTOR. All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02*  Access to Work

A. OWNER, ENGINEER, ENGINEER’s Consultants,
other representatives and personnel of OWNER,
independent testing laboratories, and governmental
agencies with jurisdictional interests will have access to
the Site and the Work at reasonable times for their obser-
vation, inspecting, and testing. CONTRACTOR shall
provide them proper and safe conditions for such access
and advise them of CONTRACTOR’s Site safety
procedures and programs so that they may comply
therewith as applicable.

13.03*  Tests and Inspections

A. CONTRACTOR shall give ENGINEER timely
notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with
inspection and testing personnel to facilitate required
inspections or tests.

B.* OWNER shall employ and pay for the services of
an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract
Documents except:

1. for inspections, tests, or approvals
covered by paragraphs 13.03.C and 13.03.D below;
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2. that costs incurred in connection with
tests or inspections conducted pursuant to para-
graph 13.04.B shall be paid as provided in said
paragraph 13.04.B; and

3. as otherwise specifically provided in the
Contract Documents.

C. IfLaws or Regulations of any public body having
jurisdiction require any Work (or part thereof) specifically
to be inspected, tested, or approved by an employee or
other representative of such public body, CONTRACTOR
shall assume full responsibility for arranging and
obtaining such inspections, tests, or approvals, pay all
costs in connection therewith, and furnish ENGINEER the
required certificates of inspection or approval.

D. CONTRACIOR shall be responsible for
arranging and obtaining and shall pay all costs in connec-
tion with any inspections, tests, or approvals required for
OWNER’s and ENGINEER’s acceptance of materials or
equipment to be incorporated in the Work; or acceptance
of materials, mix designs, or equipment submitted for
approval prior to CONTRACTOR’s purchase thereof for
incorporation in the Work. Such inspections, tests, or
approvals shall be performed by organizations acceptable
to OWNER and ENGINEER.

E. Ifany Work (or the work of others) that is to be
inspected, tested, or approved is covered by CONTRAC-
TOR without written concurrence of ENGINEER, it must, if
requested by ENGINEER, be uncovered for observation.

F. Uncovering Work as provided in paragraph
13.03.E shall be at CONTRACTOR’s expense unless CON-
TRACTOR has given ENGINEER timely notice of
CONTRACTOR’s intention to cover the same and ENGI-
NEER has not acted with reasonable promptness in
response to such notice.

13.04  Uncovering Work

A. If any Work is covered contrary to the written
request of ENGINEER, it must, if requested by ENGINEER,
be uncovered for ENGINEER’s observation and replaced
at CONTRACTOR’s expense.

B. If ENGINEER considers it necessary or advisable
that covered Work be observed by ENGINEER or inspect-
ed or tested by others, CONTRACTOR, at ENGINEER’s
request, shall uncover, expose, or otherwise make
available for observation, inspection, or testing as
ENGINEER may require, that portion of the Work in
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question, furnishing all necessary labor, material, and
equipment. If it is found that such Work is defective,
CONTRACTOR shall pay all Claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such
uncovering, exposure, observation, inspection, and
testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or
replacement of work of others); and OWNER shall be
entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof,
OWNER may make a Claim therefor as provided in
paragraph 10.05. If, however, such Work is not found to
be defective, CONTRACTOR shall be allowed an increase
in the Contract Price or an extension of the Contract Times
(or Milestones), or both, directly attributable to such
uncovering, exposure, observation, inspection, testing,
replacement, and reconstruction. If the parties are unable
to agree as to the amount or extent thereof,
CONTRACTOR may make a Claim therefor as provided in
paragraph 10.05.

*See Supplementary Conditions
13.05  OWNER May Stop the Work

A. Ifthe Work is defective, or CONTRACTOR fails
to supply sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way that
the completed Work will conform to the Contract
Documents, OWNER may order CONTRACTOR to stop
the Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of OWNER
to stop the Work shall not give rise to any duty on the
part of OWNER to exercise this right for the benefit of
CONTRACTOR, any Subcontractor, any Supplier, any
other individual or entity, or any surety for, or employee or
agent of any of them.
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13.06  Correction or Removal of Defective Work

A, CONTRACTOR shall correct all defective Work,
whether or not fabricated, installed, or completed, or, if the
Work has been rejected by ENGINEER, remove it from the
Project and replace it with Work that is not defective.
CONTRACTOR shall pay all Claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such
correction or removal (including but not limited to all costs
of repair or replacement of work of others).

13.07 Correction Period

A. If within one year after the date of Substantial
Completion or such longer period of time as may be
prescribed by Laws or Regulations or by the terms of any
applicable special guarantee required by the Contract
Documents or by any specific provision of the Contract
Documents, any Work is found to be defective, or if the
repair of any damages to the land or areas made available
for CONTRACTOR’s use by OWNER or permitted by
Laws and Regulations as contemplated in paragraph
6.11.A is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance with
OWNER’s written instructions: (i) repair such defective
land or areas, or (ii) correct such defective Work or, if the
defective Work has been rejected by OWNER, remove it
from the Project and replace it with Work that is not
defective, and (iii) satisfactorily correct or repair or remove
and replace any damage to other Work, to the work of
others or other land or areas resulting therefrom. If
CONTRACTOR does not promptly comply with the terms
of such instructions, or in an emergency where delay
would cause serious risk of loss or damage, OWNER may
have the defective Work corrected or repaired or may have
the rejected Work removed and replaced, and all Claims,
costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such
correction or repair or such removal and replacement
(including but not limited to all costs of repair or replace-
ment of work of others) will be paid by CONTRACTOR.

B. In special circumstances where a particular item
of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications or by Written Amend-
ment.
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C. Where defective Work (and damage to other
Work resulting therefrom) has been corrected or removed
and replaced under this paragraph 13.07, the correction
period hereunder with respect to such Work will be
extended for an additional period of one year after such
correction or removal and replacement has been
satisfactorily completed.

D. CONTRACTOR’s obligations under this
paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this paragraph 13.07 shall not
be construed as a substitute for or a waiver of the
provisions of any applicable statute of limitation or
repose.

13.08  Acceptance of Defective Work

A. If] instead of requiring correction or removal and
replacement of defective Work, OWNER (and, prior to
ENGINEER’s recommendation of final payment,
ENGINEER) prefers to accept it, OWNER may do so.
CONTRACTOR shall pay all Claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) attributable to OWNER’s evaluation of
and determination to accept such defective Work (such
costs to be approved by ENGINEER as to reasonableness)
and the diminished value of the Work to the extent not
otherwise paid by CONTRACTOR pursuant to this
sentence. If any such acceptance occurs prior to
ENGINEER’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
OWNER shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work so
accepted. If the parties are unable to agree as to the
amount thereof, OWNER may make a Claim therefor as
provided in paragraph 10.05. If the acceptance occurs
after such recommendation, an appropriate amount will be
paid by CONTRACTOR to OWNER.

13.09  OWNER May Correct Defective Work

A. If CONTRACTOR fails within a reasonable time
after written notice from ENGINEER to correct defective
Work or to remove and replace rejected Work as required
by ENGINEER in accordance with paragraph 13.06.A, or if
CONTRACTOR fails to perform the Work in accordance
with the Contract Documents, or if CONTRACTOR fails to
comply with any other provision of the Contract
Documents, OWNER may, after seven days written notice
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to CONTRACTOR, correct and remedy any such
deficiency.

B. In exercising the rights and remedies under this
paragraph, OWNER shall proceed expeditiously. In
connection with such corrective and remedial action,
OWNER may exclude CONTRACTOR from all or part of
the Site, take possession of all or part of the Work and
suspend CONTRACTOR’s services related thereto, take
possession of CONTRACTOR’s tools, appliances, con-
struction equipment and machinery at the Site, and incor-
porate in the Work all materials and equipment stored at
the Site or for which OWNER has paid CONTRACTOR
but which are stored elsewhere. CONTRACTOR shall
allow OWNER, OWNER’s representatives, agents and
employees, OWNER’s other contractors, and ENGINEER
and ENGINEER’s Consultants access to the Site to enable
OWNER to exercise the rights and remedies under this
paragraph.

C. All Claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) incurred or
sustained by OWNER in exercising the rights and
remedies under this paragraph 13.09 will be charged
against CONTRACTOR, and a Change Order will be
issued incorporating the necessary revisions in the
Contract Documents with respect to the Work; and
OWNER shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the
amount of the adjustment, OWNER may make a Claim
therefor as provided in paragraph 10.05. Such claims,
costs, losses and damages will include but not be limited
to all costs of repair, or replacement of work of others
destroyed or damaged by correction, removal, or replace-
ment of CONTRACTOR’s defective Work.

D. CONTRACTOR shall not be allowed an extension
of the Contract Times (or Milestones) because of any
delay in the performance of the Work attributable to the
exercise by OWNER of OWNER’s rights and remedies
under this paragraph 13.09.
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

B. Review of Applications

l. ENGINEER will, within 10 days after
receipt of each Application for Payment, either
indicate in writing a recommendation of payment
and present the Application to OWNER or return
the Application to CONTRACTOR indicating in
writing ENGINEER’s reasons for refusing to
recommend payment. In the latter case, CON-
TRACTOR may make the necessary corrections
and resubmit the Application.

1401 Schedule of Values

A. The schedule of values established as provided
in paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to ENGINEER. Progress
payments on account of Unit Price Work will be based on ;
the number of units completed. 2. ENGINEER’s recommendation of any

payment requested in an Application for Payment

14.02  Progress Payments will constitute a representation by ENGINEER to

A* Applications for Payments

1. At least 20 days before the date estab-
lished for each progress payment (but not more
often than once a month), CONTRACTOR shall
submit to ENGINEER for review an Application for
Payment filled out and signed by CONTRACTOR
covering the Work completed as of the date of the
Application and accompanied by such supporting
documentation as is required by the Contract
Documents. If payment is requested on the basis
of materials and equipment not incorporated in the
Work but delivered and suitably stored at the Site
or at another location agreed to in writing, the
Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation
warranting that OWNER has received the materials
and equipment free and clear of all Liens and
evidence that the materials and equipment are
covered by appropriate property insurance or other
arrangements to protect OWNER’s interest therein,
all of which must be satisfactory to OWNER.

2. Beginning with the second Application
for Payment, each Application shall include an
affidavit of CONTRACTOR stating that all
previous progress payments received on account
of the Work have been applied on account to
discharge CONTRACTOR’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to
pro-gress payments will be as stipulated in the

Agreement.

*See Supplementary Conditions

GENERAL CONDITIONS

OWNER, based on ENGINEER’s observations on
the Site of the executed Work as an experienced
and qualified design professional and on
ENGINEER's review of the Application for Payment
and the accompanying data and schedules, that to
the best of ENGINEER’s knowledge, information
and belief:

a. the Work has progressed to the point
indicated;

b. the quality of the Work is generally in
accordance with the Contract Documents (sub-
ject to an evaluation of the Work as a function-
ing whole prior to or upon Substantial Comple
tion, to the results of any subsequent tests
called for in the Contract Documents, to a final
determination of quantities and classifications
for Unit Price Work under paragraph 9.08, and
to any other qualifications stated in the
recommendation); and

c. the conditions precedent to
CONTRACTOR’s being entitled to such pay-
ment appear to have been fulfilled in so far as it
is ENGINEER’s responsibility to observe the
Work.

3. By recommending any such payment
ENGINEER will not thereby be deemed to have
represented that: (i) inspections made to check the
quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every
aspect of the Work in progress, or involved de-
tailed inspections of the Work beyond the
responsibilities specifically assigned to ENGINEER
in the Contract Documents; or (ii) that there may
not be other matters or issues between the parties
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that might entite CONTRACTOR to be paid
additionally by OWNER or entitle OWNER to
withhold payment to CONTRACTOR.

4. Neither =~ ENGINEER’s  review  of
CONTRACTOR’s Work for the purposes of reconr
mending payments nor ENGINEER’s recommenda-
tion of any payment, including final payment, will
impose responsibility on ENGINEER to supervise,
direct, or control the Work or for the means, meth-
ods, techniques, sequences, or procedures of
construction, or the safety precautions and pro-
grams incident thereto, or for CONTRACTOR’s
failure to comply with Laws and Regulations
applicable to CONTRACTOR’s performance of the
Work. Additionally, said review or recommendation
will not impose responsibility on ENGINEER to
make any examination to ascertain how or for what
purposes CONTRACTOR has used the moneys
paid on account of the Contract Price, or to
determine that title to any of the Work, materials, or
equipment has passed to OWNER free and clear of
any Liens.

5. ENGINEER may refuse to recommend
the whole or any part of any payment if, in
ENGINEER’s opinion, it would be incorrect to make
the representations to OWNER referred to in para-
graph 14.02.B.2. ENGINEER may also refuse to
recommend any such payment or, because of
subsequently discovered evidence or the results of
subsequent inspections or tests, revise or revoke
any such payment recommendation previously
made, to such extent as may be necessary in
ENGINEER’s opinion to protect OWNER from loss
because:

a. the Work is defective, or completed
Work has been damaged, requiring correction
or replacement;

b. the Contract Price has been reduced by
Written Amendment or Change Orders;

c. OWNER has been required to correct
defective Work or complete Work in accor-
dance with paragraph 13.09; or

d. ENGINEER has actual knowledge of the
occurrence of any of the events enumerated in
paragraph 15.02.A.

C. Payment Becomes Due

GENERAL CONDITIONS

l. Ten days after presentation of the
Application for Payment to OWNER with
ENGINEER’s recommendation, the amount recom
mended will (subject to the provisions of paragraph
14.02.D) become due, and when due will be paid by
OWNER to CONTRACTOR.

D. Reduction in Payment

l. OWNER may refuse to make payment of
the full amount recommended by ENGINEER

because:

a. claims have been made against OWNER
on account of CONTRACTOR’s performance
or fumishing of the Work;

b. Liens have been filed in connection with
the Work, except where CONTRACTOR has
delivered a specific Bond satisfactory to OWN-
ER to secure the satisfaction and discharge of
such Liens;

c. there are other items entitling OWNER
to a set-off against the amount recommended;
or

d. OWNER has actual knowledge of the
occurrence of any of the events enumerated in
paragraphs 14.02.B.5.a through 14.02.B.5.c or
paragraph 15.02.A.

2. If OWNER refuses to make payment of
the full amount recommended by ENGINEER,

- OWNER must give CONTRACTOR immediate

written notice (with a copy to ENGINEER) stating
the reasons for such action and promptly pay
CONTRACTOR any amount remaining after
deduction of the amount so withheld. OWNER
shall promptly pay CONTRACTOR the amount so
withheld, or any adjustment thereto agreed to by
OWNER and CONTRACTOR, when CONTRAC-
TOR corrects to OWNER s satisfaction the reasons
for such action.

3. If it is subsequently determined that
OWNER’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an
amount due as determined by paragraph 14.02.C.1.
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14.03  CONTRACTOR's Warranty of Title

A. CONTRACTOR warrants and guarantees that
title to all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER no later than the time
of payment free and clear of all Liens.

14.04  Substantial Completion

A. When CONTRACTOR considers the entire Work
ready for its intended use CONTRACTOR shall notify
OWNER and ENGINEER in writing that the entire Work is
substantially complete (except for items specifically listed
by CONTRACTOR as incomplete) and request that
ENGINEER issue a certificate of Substantial Completion.
Promptly thereafter, OWNER, CONTRACTOR, and ENGI-
NEER shall make an inspection of the Work to determine
the status of completion. If ENGINEER does not consider
the Work substantially complete, ENGINEER will notify
CONTRACTOR in writing giving the reasons therefor. If
ENGINEER considers the Work substantially complete,
ENGINEER will prepare and deliver to OWNER a tentative
certificate of Substantial Completion which shall fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
corrected before final payment. OWNER shall have seven
days after receipt of the tentative certificate during which
to make written objection to ENGINEER as to any
provisions of the certificate or attached list. If, after
considering such objections, ENGINEER concludes that
the Work is not substantially complete, ENGINEER will
within 14 days after submission of the tentative certificate
to OWNER notify CONTRACTOR in writing, stating the
reasons therefor. T, after consideration of OWNER’s
objections, ENGINEER considers the Work substantially
complete, ENGINEER will within said 14 days execute and
deliver to OWNER and CONTRACTOR a definitive
certificate of Substantial Completion (with a revised
tentative list of items to be completed or corrected)
reflecting such changes from the tentative certificate as
ENGINEER believes justified after consideration of any
objections from OWNER. At the time of delivery of the
tentative certificate of Substantial Completion ENGINEER
will deliver to OWNER and CONTRACTOR a written
recommendation as to division of responsilities pending
final payment between OWNER and CONTRACTOR with
respect to security, operation, safety, and protection of
the Work, maintenance, heat, utilities, insurance, and
warranties and guarantees. Unless OWNER and
CONTRACTOR agree otherwise in writing and so inform
ENGINEER in writing prior to ENGINEER’s issuing the
definitive  certificate of  Substantial Completion,
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ENGINEER’s aforesaid recommendation will be binding on
OWNER and CONTRACTOR until final payment.

B. OWNER shall have the right to exclude
CONTRACTOR from the Site after the date of Substantial
Completion, but OWNER shall allow CONTRACTOR
reasonable access to complete a correct items on the
tentative list.

14.05 Partial Utilization

A. Use by OWNER at OWNER’s option of any
substantially completed part of the Work which has
specifically been identified in the Contract Documents, or
which OWNER, ENGINEER, and CONTRACTOR agree
constitutes a separately functioning and usable part of the
Work that can be used by OWNER for its intended
purpose  without  significant interference  with
CONTRACTOR’s performance of the remainder of the
Work, nay be accomplished prior to Substantial Conr
pletion of all the Work subject to the following conditions.

1. OWNER at any time may request CON-
TRACTOR in writing to permit OWNER to use any
such part of the Work which OWNER believes to
be ready for its intended use and substantially
complete. If CONTRACTOR agrees that such part
of the Work is substantially complete, CON-
TRACTOR will certify to OWNER and ENGINEER
that such part of the Work is substantially
complete and request ENGINEER to issue a
certificate of Substantial Completion for that part of
the Work. CONTRACTOR at any time may notify
OWNER and ENGINEER in writing that
CONTRACTOR considers any such part of the
Work ready for its intended use and substantially
complete and request ENGINEER to issue a certifi-
cate of Substantial Completion for that part of the
Work. Within a reasonable time after either such
request, OWNER, CONTRACTOR, and ENGINEER
shall make an inspection of that part of the Work to
determine its status of completion. If ENGINEER
does not consider that part of the Work to be sub-
stantially conplete, ENGINEER will notify OWNER
and CONTRACTOR in writing giving the reasons
therefor, If ENGINEER considers that part of the
Work to be substantially complete, the provisions
of paragraph 14.04 will apply with respect to certifi-
cation of Substantial Conpletion of that part of the
Work and the division of responsibility in respect
thereof and access thereto.
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2 No occupancy or separate operation of
part of the Work may occur prior to compliance
with the requirements of paragraph 5.10 regarding
property insurance.

14.06  Final Inspection

A. Upon written notice from CONTRACTOR that
the entire Work or an agreed portion thereof is complete,
ENGINEER will promptly make a final inspection with
OWNER and CONTRACTOR and will notify CON-
TRACTOR in writing of all particulars in which this
inspection reveals that the Work is incomplete or
defective. CONTRACTOR shall immediately take such
measures as are necessary to complete such Work or
remedy such deficiencies.

1407  Final Payment
A. Application for Payment

1. After CONTRACTOR has, in the
opinion of ENGINEER, satisfactorily completed all
corrections identified during the final inspection
and has delivered, in accordance with the Contract
Documents, all maintenance and operating
instructions, schedules, guarantees, Bonds,
certificates or other evidence of insurance
certificates of inspection, marked-up record docu-
ments (as provided in paragraph 6.12), and other
documents, CONTRACTOR may make application
for final payment following the procedure for
progress payments.

2 The final Application for Payment shall
be accompanied (except as previously delivered)
by: (i) all documentation called for in the Contract
Documents, including but not limited to the
evidence of insurance required by subparagraph
5.04.B.7; (ii) consent of the surety, if any, to final
payment; and (iii) complete and legally effective
releases or waivers (satisfactory to OWNER) of all
Lien rights arising out of or Liens filed in
connection with the Work.

3. In lieu of the releases or waivers of
Liens specified in paragraph 14.07.A.2 and as
approved by OWNER, CONTRACTOR may furnish
receipts or releases in full and an affidavit of
CONTRACTOR that: (i) the releases and receipts
include all labor, services, material, and equipment
for which a Lien could be filed; and (ii) all payrolls,
material and equipment bills, and other
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indebtedness connected with the Work for which
OWNER or OWNER's property might in any way
be responsible have been paid or otherwise satis -
fied. If any Subcontractor or Supplier fails to
furnish such a release or receipt in full, CON-
TRACTOR may furnish a Bond or other collateral
satisfactory to OWNER to indemnify OWNER
against any Lien.

B. Review of Application and Acceptance

1. If, on the basis of ENGINEER’s observa-
tion of the Work during construction and final
inspection, and ENGINEER’s review of the final
Application for Payment and accompanying docu-
mentation as required by the Contract Documents,
ENGINEER is satisfied that the Work has been
completed and CONTRACTOR’s other obligations
under the Contract Documents have been fulfilled,
ENGINEER will, within ten days after receipt of the
final Application for Payment, indicate in writing
ENGINEER’s recommendation of payment and
present the Application for Payment to OWNER for
payment. At the same time ENGINEER will also
give written notice to OWNER and CONTRACTOR
that the Work is acceptable subject to the provi-
sions of paragraph 14.09. Otherwise, ENGINEER
will return the Application for Payment to
CONTRACTOR, indicating in writing the reasons
for refusing to recommend final payment, in which
case CONTRACTOR shall make the necessary
corrections and resubmit the Application for
Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to
OWNER of the Application for Payment and
accompanying  documentation, the amount
recommended by ENGINEER will become due and,
when due, will be paid by OWNER to CON-
TRACTOR.

1408  Final Completion Delayed

A. If, through no fault of CONTRACTOR, final
completion of the Work is significantly delayed, and if
ENGINEER so confirms, OWNER shall, upon receipt of
CONTRACTOR’s final Application for Payment and
recommendation of ENGINEER, and without terminating
the Agreement, make payment of the balance due for that
portion of the Work fully completed and accepted. If the
remaining balance to be held by OWNER for Work not
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fully completed or corrected is less than the retainage
stipulated in the Agreement, and if Bonds have been
furnished as required in paragraph 5.01, the written
consent of the surety to the payment of the balance due
for that portion of the Work fully completed and accepted
shall be submitted by CONTRACTOR to ENGINEER with
the Application for such payment. Such payment shall be
made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of
Claims.

1409  Waiver of Claims

A. The making and acceptance of final payment will
constitute:

1. a waiver of all Claims by OWNER
against CONTRACTOR, except Claims arising from
unsettled Liens, from defective Work appearing
after final inspection pursuant to paragraph 14.06,
from failure to comply with the Contract
Documents or the terms of any special guarantees
specified therein, or from CONTRACTOR’s
continuing obligations under the Contract Docu-
ments; and

2. a waiver of all Claims by CONTRACTOR
against OWNER other than those previously made
in writing which are still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

1501  OWNER May Suspend Work

A. At any time and without cause, OWNER may
suspend the Work or any portion thereof for a period of
not more than 90 consecutive days by notice in writing to
CONTRACTOR and ENGINEER which will fix the date on
which Work will be resumed. CONTRACTOR shall
resume the Work on the date so fixed CONTRACTOR
shall be allowed an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly
attributable to any such suspension if CONTRACTOR
makes a Claim therefor as provided in paragraph 10.05.

1502  OWNER May Terminate for Cause

A. The occurrence of any one or more of the
following events will justify termination for cause:
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I CONTRACTOR’s persistent failure to
perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to
supply sufficient skilled workers or suitable materi-
als or equipment or failure to adhere to the prog-
ress schedule established under paragraph 2.07 as
adjusted from time to time pursuant to paragraph
6.04);

2. CONTRACTOR’s disregard of Laws or
Regulations of any public body having jurisdic-
tion;

3. CONTRACTOR’s disregard of the
authority of ENGINEER; or

4. CONTRACTOR’s violation in any
substantial way of any provisions of the Contract
Documents.

B. If one or more of the events identified in
paragraph 15.02.A occur, OWNER may, after giving
CONTRACTOR (and the surety, if any) seven days
written notice, terminate the services of CONTRACTOR,
excludle CONTRACTOR from the Site, and take
possession of the Work and of all CONTRACTOR’s tools,
appliances, construction equipment, and machinery at the
Site, and use the same to the full extent they could be used
by CONTRACTOR (without liability to CONTRACTOR for
trespass or conversion), incorporate in the Work all
materials and equipment stored at the Site or for which
OWNER has paid CONTRACTOR but which are stored
elsewhere, and finish the Work as OWNER may deem
expedient. In such case, CONTRACTOR shall not be
entitled to receive any further payment until the Work is
finished. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) sustained
by OWNER arising out of or relating to completing the
Work, such excess will be paid to CONTRACTOR. If such
claims, costs, losses, and damages exceed such unpaid
balance, CONTRACTOR shall pay the difference to
OWNER. Such claims, costs, losses, and damages
incurred by OWNER will be reviewed by ENGINEER as to
their reasonableness and, when so approved by
ENGINEER, incorporated in a Change Order. When
exercising any rights or remedies under this paragraph
OWNER shall not be required to obtain the lowest price
for the Work performed.
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C. Where CONTRACTORs services have been so
terminated by OWNER, the termination will not affect any
rights or remedies of OWNER against CONTRACTOR
then existing or which may thereafter accrue. Any
retention or payment of moneys due CONTRACTOR by
OWNER will not release CONTRACTOR from liability.

1503  OWNER May Terminate For Convenience

A. Upon seven days written notice to CON-
TRACTOR and ENGINEER, OWNER may, without cause
and without prejudice to any other right or remedy of
OWNER, elect to terminate the Contract. In such case,
CONTRACTOR shall be paid (without duplication of any
items):

1. for completed and acceptable Work
executed in accordance with the Contract Docu-
ments prior to the effective date of termination,
including fair and reasonable sums for overhead
and profit on such Work;

2. for expenses sustained prior to the
effective date of termination in performing services
and fumishing labor, materials, or equipment as re-
quired by the Contract Documents in connection
with uncompleted Work, plus fair and reasonable
sums for overhead and profit on such expenses;

3. for all claims, costs, losses, and damag-
es (including but not limited to all fees and charges
of engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of
terminated  contracts with  Subcontractors,
Suppliers, and others; and

4, for reasonable expenses directly
attributable to termination.

B. CONTRACTOR shall not be paid on account of
loss of anticipated profits or revenue or other economic
loss arising out of or resulting from such termination.

1504  CONTRACTOR May Stop Work or Terminate

A. If, through no act or fault of CONTRACTOR, the
Work is suspended for more than 90 consecutive days by
OWNER or under an order of court or other public
authority, or ENGINEER fails to act on any Application for
Payment within 30 days after it is submitted, or OWNER
fails for 30 days to pay CONTRACTOR any sum finally
determined to be due, then CONTRACTOR may, upon
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seven days written notice to OWNER and ENGINEER, and
provided OWNER or ENGINEER do not remedy such
suspension or failure within that time, terminate the
Contract and recover from OWNER payment on the same
terms as provided in paragraph 15.03. In lieu of terminat-
ing the Contract and without prejudice to any other right
or remedy, if ENGINEER has failed to act on an
Application for Payment within 30 days after it is
submitted, or OWNER has failed for 30 days to pay
CONTRACTOR any sum finally determined to be due,
CONTRACTOR may, seven days after written notice to
OWNER and ENGINEER, stop the Work until payment is
made of all such amounts due CONTRACTOR, including
interest thereon. The provisions of this paragraph 15.04
are not intended to preclude CONTRACTOR from making
a Claim under paragraph 10.05 for an adjustment in
Contract Price or Contract Times or otherwise for expenses
or damage directly attributable to CONTRACTOR’s
stopping the Work as permitted by this paragraph.

ARTICLE 16 - DISPUTE RESOLUTION#*

16,01 Methods and Procedures

A. Dispute resolution methods and procedures, if
any, shall be as set forth in the Supplementary Conditions.
If no method and procedure has been set forth, and
subject to the provisions of paragraphs 9.09 and 10.05,
OWNER and CONTRACTOR may exercise such rights or
remedies as either may otherwise have under the Contract
Documents or by Laws or Regulations in respect of any
dispute.

ARTICLE 17 - MISCELLANEOUS*

17.01 Giving Notice

A. Whenever any provision of the Contract
Documents requires the giving of written notice, it will be
deemed to have been validly given if delivered in person
to the individual or to a member of the firm or to an officer
of the corporation for whom it is intended, or if delivered
at or sent by registered or certified mail, postage prepaid,
to the last business address known to the giver of the
notice.

1702 Computation of Times

A. When any period of time is referred to in the
Contract Documents by days, it will be computed to
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exclude the first and include the last day of such period. If
the last day of any such period falls on a Saturday or
Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day will be omitted from the
computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these
General Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other
provisions of the Contract Documents, and the provisions
of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.

17.04  Survival of Obligations

A. All representations, indemnifications, wamanties,
and guarantees made i, required by, or given in accor-
dance with the Contract Documents, as well as all continu-
ing obligations indicated in the Contract Documents, will
survive final payment, completion, and acceptance of the
Work or termination or completion of the Agreement.

1705  Controlling Law

A. This Contract is to be governed by the law of the
state in which the Project is located.

GENERAL CONDITIONS
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Hidalgo County BID NO.: 2016 —281-10-26-HGO

SUPPLEMENTAL GENERAL CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (No. 1910-8, 1996 Edition) and other provisions of the Contract
Documents as indicated below. All provisions, which are not so amended or supplemental,
remain in full force and effect.

The terms used in these Supplementary Conditions will have the meanings indicated in the

General Conditions. Additional terms used in these Supplementary Conditions have the
meanings indicated below, which are applicable to both the singular and plural thereof.

SC-6.10 Delete paragraph 6.10 in its entirely and insert the following in its place:
The owner qualifies for the state and local tax exemption in the purchase
of certain materials and equipment the Contractor shall utilize the form
provided herewith in exhibit “B”.

SC-11.01 Delete paragraph 11.01 in its entirety.

SC-11.02 Delete paragraph 11.02 in its entirety.

SC-12.01B.25 & B.3. Delete paragraph 12.01B.2 & B.3 in its entirety.

SC-12.01.C.2 Delete paragraph 12.01.C.2 in its entirety.

SC-14.02.A.3 The amount of retainage with respect to pro-gress payments will be Five
Percent (5 %).

SC Article 14.02 C.1 Replace “Ten days” with “Thirty days” to read as follows: Thirty days
after presentation of the Application for Payment to OWNER with
ENGINEER’S recommendation, the amount recommended will (subject to
the provisions of paragraph 14.02.D) become due, and when due will be
paid by OWNER TO CONTRACTOR.

SC Article 16 Add the following language at the end of the paragraph of Article 16:

There are no dispute resolution methods and procedures set forth in the
Supplemental Conditions:

GENERAL PREVAILING WAGE LEGAL REQUIREMENTS

The Contractor’s attention is called to Texas Government Code Chapter 2258, which must be
complied with attached herewith as Exhibit “D”
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Hidalgo County BID NO.: 2016 —281-10-26-HGO

GENERAL NOTES AND
STANDARD SPECIFICATIONS
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Hidalgo County *ENGINEER'S SEAL * Bid No.: 2016-281-10-26-HGO

Control : N/A

Project:  Yuma Avenue Extension Project
Location : McColl Road to 0.16 Miles East of McColl
County :  Hidalgo

The enclosed Texas Department of
Transportation Specifications,
Special Specifications, Special
Provisions, General Notes and
Specification Data in this document
have been selected by me, or under
my responsible supervision as being
applicable to this project. Alteration
of a sealed document without proper
notification to the responsible
engineer is an offense under the
Texas Engineering Practice Act.

T‘Qe,s/eal appearing on this document
~ was authorized by
Chistopher R. Rodriguez, P.E.
October 2016
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Project Number: Bid No.: 2016-281-10-26-HGO
County: Hidalgo

Highway: Yuma Ave.

GENERAL NOTES:

Use the Texas Department of Transportation’s “Standard Specifications for Construction And
Maintenance of Highways, Streets, And Bridges” (November 2014) for item specifications
information and requirements. The specification book shall read “Hidalgo County Precinct No.
2” in lieu of “The Texas Department of Transportation” and/or “The Department”.
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GENERAL REQUIREMENTS AND COVENANTS TO ITEMS 1 THRU 9

For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”

Provide on a weekly basis a list of equipment, including idle equipment, utilized on the project
that week.

Contact the 1-800 call services for locations of utilities before beginning any scarifying or
excavating operations.

ITEM 5: Control of the Work

Prior to contract letting, bidders may obtain a free computerized transfer of files (from the Project
Design Engineer’s office) that contains the earthwork information. If copies of the actual cross-
sections in additional to, or instead of the electronic files are requested, they will be available at
the Project Design Engineer’s office for borrowing by copying companies for the purpose of
making copies for the bidder at the bidders expense.

ITEM 8: Prosecution and Progress

Working days will be computed and charged in accordance with Article 8.3.1.4. “Standard
Workweek™.

ITEM 100: Preparing Right of Way

Preparation of ROW will be done in accordance with the construction phasing shown on the
Traffic Control Plans. Performance of this item will not be allowed outside of the project’s
current construction phase without prior approval by the County.

Yuma Avenue Extension Project General Notes Sheet A



Project Number: Bid No.: 2016-281-10-26-HGO
County: Hidalgo

Highway: Yuma Ave.

ITEM 132: Embankment

Embankment (DENS CONT) shall be Type C with a max. PI of 40. Material used as embank-
ment material in the top two feet below the bottom of Flexible Base shall meet the following
requirements based on preliminary tests and such other tests found necessary by the County.

1. The material shall be such as to produce a well-bonded embankment and shall have
a minimum PI of 8 and a maximum PI of 30.

It is the Contractor's responsibility to advise the Engineer of the location of the source
sufficiently in advance to avoid delay.

ITEM 160: Topsoil

Use topsoil as needed and directed by the project engineer for select problem areas. Unless
otherwise approved by the County, use topsoil from approved sources outside the right of way as
per standard specifications. Existing topsoil is to be salvaged and retained for re-use on the
project as topsoil.

ITEM 164: Seeding for Erosion Control

During drill seeding operations, application methods shall be in accordance with the method shown
in the Standard Specification Book.

SS-1 Tacking Agent shall be a ratio of 2:1, two (Emulsion) to one (water) and applied at a rate of
0.05 gallons per square yard. The SS-1 Tacking Agent required for Drill Seed operations, will not
be paid for directly, but will be subsidiary to Item 164 “Drill Seeding.” Watering shall not be used
with the Drill Seed Method.

Cool Season or Warm Season Grasses shall be included as part of Item 164 (See Table 3 and/or
Table 4 in the Standard Specification Manual for dates and seed type).

Seed mixture shall be as specified under Item 164.

ITEM 166: Fertilizer

Fertilizer rate is based on a rate of 100 Lbs. of Nitrogen per acre. The Nitrogen-Phosphorous-
Potassium (NPK) ratio shall include a minimum of 5 percent phosphorous and 5 percent
Potassium. Fertilizer shall be homogenized.

Yuma Avenue Extension Project General Notes Sheet B



Project Number: Bid No.: 2016-281-10-26-HGO
County: Hidalgo

Highway: Yuma Ave.

ITEM 247: Flexible Base

Flexible Base Type E will be composed of caliche (argillaceous Limestone, calcareous or
calcareous clay particles) and may contain stone, conglomerate, gravel, sand or granular materials
when these materials are in situ with the caliche.

Flexible Base (TY E GR 4) or (T'Y D GR 4) crushed concrete shall conform to the following
requirements:

Retained on Sq. Sieve Percent Retained

2 0

o 20-60

No. 4 40-75

No. 40 70-90

Max. PI: 15

Max. Wet Ball PI 15

Wet Ball Mill Max Amount: 50

Min. Comp. Strength PSI: 150 at 15 PSI lateral pressure
Triaxial Test Tex-117-E

The Wet Ball Test (Tex-116-E) shall be run and the Plasticity Index of the material passing the
No. 40 sieve shall be determined (Wet Ball PI).

Two (2) percent lime (by weight) will be incorporated into the Flexible Base in the field at the
County’s expense in accordance with the provisions of Items 260.

The percent of density as determined by Compaction Ratio (Tex-113-E) for the new Flexible
Base shall be a minimum of 98%.

The Contractor's attention is called to the fact that certain existing and/or proposed structures
may be within the limits of the Flexible Base. It shall be the Contractor's responsibility to
perform construction operations without damage to these structures.

For water added under Item 247, the sulfate content will not exceed 3000-ppm and the chloride

content will not exceed 3000-ppm.

ITEM 260: Lime Treatment (Road Mixed)
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County: Hidalgo

Highway: Yuma Ave.

The Contractor's attention is called to the fact that certain existing and/or proposed structures are
within the limits of the lime-treated Subgrade. Unless otherwise directed by the County, these
structures shall be installed before the final rolling of this Subgrade. It shall be the Contractor's

responsibility to perform the proper lime treating operation without damage to these structures.

The slurry method of applying lime will be required, except when the lime is to be added to
naturally wet materials as directed by the Engineer.

For this project, the County will direct a random number of lime trucks to be check weighed.

The percent of density as determined by Tex-121-E for the new and salvage Flexible Base shall
be a minimum of 98% for all courses.

Proof roll all constructed lime treated subgrade and bases courses in accordance with Item 216,

“Proof Rolling.” Correct soft spots as directed. Correction of soft spots in the subgrade or base
courses will be at the Contractor’s expense.

ITEM 300: Asphalts, Oils, and Emulsions

Temporary ramps/detours and driveways may use performance grade binder 64-22.

ITEM 310: Prime Coat

The Contractor shall exercise diligence in the application of asphalt by the use of flagging and
rolling procedures to keep from spraying or splattering the traveling public with asphaltic material.

Do not apply subsequent courses over the initial prime coat any earlier than the day after the
prime coat was applied, unless otherwise authorized or directed by the County.

ITEM 341: Dense-Graded Hot-Mix Asphalt

The contractor shall exercise diligence in the application of "Tack Coat" by the use of flagging
and rolling procedures to keep from spraying or splattering the traveling public with asphaltic
material.

Blading (not to exceed more than 3-ft from the pavement edge) may also be necessary to clean

dirt and grass from pavement edges and turnout areas as work under this bid Item. The cost of
this blading will not be paid for directly, but shall be considered subsidiary to this bid Item.
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Highway: Yuma Ave.

This project will require the following minimum surface aggregate Classifications:

County CSJ Highway Classification

Hidalgo N/A Yuma Ave A

Level-up will be placed before the surface course. An asphaltic concrete spreading and finishing
machine and/or motor graders; when approved by the County may be used to place the ACP
level-up.

All unconfined longitudinal joints shall be constructed with a joint maker providing a maximum
Ya-inch vertical edge and a minimum 6:1 edge taper or as approved by the County.

Pavement Pavement /> Inch
Depth 1 V5" Cross Slope Mandatory
Usual Layer | =

)
u 4
I
0 to %Inchf L 12 Inches

NOTCHED WEDGE JOINT
The engineer may allow for variances to the dimensions shown.

The Hamburg wheel Test requirement for PG 64 binder will be 5,000 passes @ 0.5 inch rut depth.
Target Lab Molded Density for this project shall be 97%.

Public and private driveways need to have a smooth vertical transition between the edge of
pavement and the existing driveways. The contractor is to add a vertical taper if needed which
will be subsidiary to Item 341.

The use of RAP and RAS will not be allowed as part of the mix design for the final riding surface.

Use a release agent from the to clean and to coat the inside of truck beds for hauling equipment.
Hauling equipment shall be cleaned prior to hauling material to job site. Submit a copy of the bill
of lading to the County as part of the QCP. Ensure the pavement is free from any spillage of
hydraulic oil or diesel from construction equipment. The County may reject trucks that contain
any foreign material and suspend production if the pavement is contaminated by any pollutants
mentioned above.

The percentage of RAS used in the total mix shall not exceed 3% when allowed. The use of only
pre-consumer shingles will be permitted when RAS is allowed.
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Highway: Yuma Ave.

SAC B aggregate must have material properties that require 5 or less on the magnesium sulfate
soundness test and 15 or less on the Micro-Deval test.

ITEM 354: Planing and Texturing Pavement

Contractor is to place seal coat or ACP layer(s) as indicated on plans within 14-calendar days of
planing/milling operation unless otherwise directed by the engineer.

All planing/milling operation drop offs greater than 1-inch need to have a 3:1 slope taper unless
otherwise directed by the engineer. The cost of the 3:1 slope taper is subsidiary to item 354,

For full width planing/milling locations, contractor is to place seal coat or ACP layer(s) as
indicated on the plans within 2-calendar days of the planing/milling operation unless otherwise
directed by the County. Contractor will not be allowed to move onto the next planing/milling
location or seal coat/ACP overlay location until the exposed area is covered as per above.
Contractor cannot get paid for the planing/milling operation until exposed area is covered as per
above.

ITEM 400: Excavation and Backfill for Structures

If the Contractor elects to cut pavement (existing/detour) for structural work beyond that required
by the construction phasing shown in the plans and approved by the Engineer, it shall be restored
at his expense and backfilled to its original condition or better in accordance with Item 400.

Unless shown otherwise in the plans, use a 1-ft depth for Item 400 Structural Excavation (Special)
for gravel bedding needed below drainage structures with unstable material.

ITEM 421: Hydraulic Cement Concrete

Provide Sulfate Resistant Concrete for all concrete items and structures within the project limits.

Provide equipment at the batch plant for determining the free moisture and/or absorption of
aggregates in accordance with applicable TXDOT Test procedures.

Provide the following items for concrete batch inspection in accordance with specifications
outlined in DMS-10101, “Computer Equipment”:

(1) One Desktop Microcomputer or One Laptop Microcomputer
(2) One Integrated Printer/Scanner/Copier/Fax Unit
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(3) Contractor-Furnished Software

(4) Hardware

Submit to the County for approval the project locations for all Portland Cement concrete washout
areas prior to starting any concrete work.

Use membrane curing, Type 2, for concrete curb, gutter and combined curb and gutter, concrete
medians, directional islands and sidewalks.

ITEM 432: Riprap

Provide Class “A” concrete minimum for riprap aprons placed around all box culvert and pipe
safety end treatments. Provide Y-inch thick dummy joints at least every 15-ft for riprap aprons
placed around box and pipe culverts.

Do not use fiber reinforced concrete RIPRAP on side slopes equal to or steeper than 6:1 unless
approved by the engineer.

ITEM 462: Concrete Box Culverts and Drains

All concrete boxes shall be cast in place as shown on the plans and inspected by the County for
approval before any concrete can be applied.

ITEM 464: Reinforced Concrete Pipe

Use tongue and groove pipe where the RCP extends into the lime treated subgrade. The 4-foot
depth restriction for heavy equipment passage over pipe structures is voided. The Contractor will
be responsible for any construction damage to these facilities.

Do not use mortar joints.

All reinforced concrete pipe shall include rubber gaskets unless shown otherwise on the plans or

directed by the engineer.

ITEM 465: Junction Boxes, Manholes & Inlets

For TY PSL with RG, FG, or SFG lid inlets, provide Class B concrete riprap with (6”x6” W3xW3
(no. 6 gauge) welded wire fabric) for any side that is touching the natural ground. The riprap will
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be 4-in thick and 3-ft wide with an 8-in deep by 6-in wide toe unless otherwise shown in the plans.
The cost will be subsidiary to Item 465 unless otherwise shown in the plans.

ITEM 466: Headwalls and Wingwalls

Do not use pre-cast headwalls/wingwalls.

ITEM 471: Frames. Grates, Rings. and Covers

All grates will be tack welded to the frames in a manner satisfactory to the Engineer.

ITEM 496: Removing Structures

Store the following items to be salvaged at a location designated by the County:
584 LF of 72” RCLHPP

Contractor shall take caution in removing and stock piling the existing structures. The
Contractor shall be responsible for any damages to these existing structures. All damages shall
be repaired by the contractor and will be considered subsidiary to Item 496. Stock piles must be
inspected, approved, and accepted by the County. Hauling and stockpiling of the salvaged pipe
shall be considered subsidiary to Item 496.

ITEM 502: Barricades, Signs, and Traffic Handling

Shadow vehicles equipped with Truck-Mounted Attenuators are required.

Replace/relocate all regulatory signs removed due to construction operations with the same sign
on fixed support(s) immediately upon its removal. First obtain County approval before removing
any regulatory roadway sign. Required flaggers are to be available to direct traffic during sign
intermediate down time.

Relocate any Directional Sign Assemblies removed during construction operations immediately
upon their removal.

These signs shall be relocated to a location in accordance with the Latest Version of the “Texas
Manual on Uniform Traffic Control Devices”. In no case will a sign be removed without a
replacement sign and support(s) being readily available and a location established. Removal and
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relocation of these signs required for traffic control will not be paid for directly, but shall be
considered subsidiary to Item 502.

From the beginning to the end of the project, all traffic control devices need to be in acceptable
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices.

ITEM 504: Field Office and Laboratory

For this project a field office will not be required at the project site.
The Contractor will furnish a Type D Structure (Asphalt Mix Laboratory) modified by the following.

Laboratory room:

The other room of this building will be used as a laboratory and will include access to a bathroom
facility from the interior. The laboratory and bathroom facility will have the walls, ceiling and floor
insulated such that the air temperature can be maintained at 76 degrees Fahrenheit at all times.

Furnish for the County’s use in the asphalt laboratory one (1) desktop computer.

ITEM 508: Constructing Detours

Flexible Base, prime coat, and Asphaltic Concrete Pavement used for detours shall meet the
requirements of Items 247, 310 and 341 respectively, except for measurement and payment.

ITEM 529: Concrete Curb, Gutter, and Combined Curb and Gutter

Before final acceptance of the project, remove discoloration caused by tire marks, mud, asphalt,
paint or other similar material by any method satisfactory to the County to achieve a uniform
color and texture of the finished surface exposed to view.

The specifications listed on the standard, “Concrete Valley Gutter (6°)” shall govern all
construction of valley gutter within the project limits.

ITEM 530: Intersections, Driveways, and Turnouts

Prime coat shall meet the requirements of Item 310.
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Daily testing requirements for Hot Mix Asphaltic Concrete Pavements for drives, commercial
entrances and/or turnouts may be waived by the County.

Public and private driveways need to have a smooth vertical transition tie-in between the proposed

driveway and the existing driveway. The contractor is to add a vertical taper if needed which will
be subsidiary to Item 530.

ITEM 531: Sidewalks

Construct Y4-inch thick score joints at a maximum 6-foot spacing and expansion joints at a
maximum 18-foot spacing. Construct a joint in the center of the sidewalk if it is over 15-feet
wide. For steel reinforcement, use 6x6-inch spacing with #3 bars or 6x6 — D6 welded wire fabric.

ITEM 585: Ride Quality for Pavement Surfaces

Use Surface Test Type "A" for all pavement surfaces within the project limits.
Diamond grinding shall be used to remove localized roughness.
Pay adjustment schedules are not applicable to this project.

ITEMS 636: Signs

Complete sign blanks and panels shall be handled and stored at the job site in such a manner that
corners, edges and faces are not damaged. Finished sign blanks shall be stored in either a weather-
proof warehouse or outside and off the ground in a vertical position. All paper, cardboard and
chemically treated separators and packaging shall be removed prior to outside storage.

ITEM 644: Small Roadside Sign Assemblies

All signs shall be installed as shown in the plans and in accordance with the current edition of the
"Texas Manual on Uniform Traffic Control Devices" and the “Sign Crew Field Book” (SCFB).

All signs shall be erected according to the locations shown on the signing layout sheets except
that a sign may be shifted in order to secure a more desirable location. All sign locations will be
staked as shown in the plans and as approved. It is the intent of the plans to erect all roadside
traffic signs with the sign edge a minimum of 6 feet from the edge of the shoulder, or if none, 12
feet from the edge of the travel lane. In curb and gutter sections the sign edge shall be a minimum
of 2 feet from the face of the curb.
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For this project, aluminum type sign blanks as provided for under Item 636 will be required for
all proposed signing installed under Item 644. Aluminum sign blanks less than 7.5 square feet
shall be 0.08 inch thick, sign blanks 7.5 to 15 square feet shall be 0.100 inch thick and sign
blanks greater than 15 square feet shall be 0.125 inch thick.

All excess excavation shall be spread uniformly inside the right of way as directed and shall be
included in the price of these Items.

Sign types which design details are not shown on the plans shall conform with the latest edition
of the Department's "Standard Highway Sign Design for Texas" Manual.

Signs shown to be removed shall include the complete sign installation and separate the sign post
at the concrete foundation. The concrete foundation shall be disposed in accordance with this Bid
Item. Except for concrete foundations, all removed sign panels, sign posts, and hardware shall
remain then property of the Department. All removed sign installations shall be completely
disassembled. All salvageable sections of sign panels shall be recycled by TxDOT. The removed
sign material will be required to be hauled to the maintenance yard closest to the project. No signs
shall be removed without prior approval.

ITEMS 662 and 666: Work Zone Pavement Markings and Retroreflectorized Pavement Markings

All permanent pavement markings and work zone pavement markings for this project under these
Items shall be 0.100 inches (100 mil) thick thermoplastic.

Any permanent pavement markings or non-removal work zone pavement markings lacking
reflectivity in accordance with test method Tex 828-B, or that fail to meet minimum retro
reflectivity requirements for longitudinal pavement markings when required, will not be
paid as per county policy. The roadway will be re-striped at no additional compensation.

Pavement surface preparation for markings and markers will not be paid for directly, but shall
be considered subsidiary to Item 666.

Prior to any striping operations, an on-site coordination meeting between all the parties involved
will be required to review striping details and requirements to ensure quality work.

The beads used on this project shall meet the requirements of Materials Specification DMS-8290,

Glass Traffic Beads Texas Type II & III. Use a 50% Type II/ 50% Type III mix utilizing a double
drop system with Type Il beads dropped first.
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ITEM 677: Eliminating Existing Pavement Markings and Markers

Asphalt and aggregate types and grades shall be as approved in writing when a surface treatment
is used to eliminate existing pavement markings.
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Hidalgo County SPECIFICATION LIST BID NO.: 2016-281-09-28-HGO

PROJECT: Yuma Avenue Extension Project

COUNTY OF HIDALGO
GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

STANDARD SPECIFIATIONS:

ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1,
2014. STANDARD SPECIFICATIONS ARE INCORPORATED INTO THE CONTRACT
BY REFERENCE.

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS
PROJECT ARE IDENTIFIED BELOW:

STANDARD SPECIFICATIONS:

ltems 1t0 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ltem 100  PREPARING ROW (4)(5)(6)(103)

ltem 104  REMOVING CONCRETE (9)

ltem 106  OBLITERATING ABANDONED ROAD

ltem 110  EXCAVATION (100)(132)

ltem 132  EMBANKMENT (100)(204, 210, 216)

ltem 160  TOPSOIL (7)(168)

ltem 164  SEEDING FOR EROSION CONTROL (166, 168)

ltem 168  VEGETATIVE WATERING

ltem 204  SPRINKLING

ltem 247  FLEXIBLE BASE (204, 210, 216)

ltem 260  LIME TREATMENT (ROAD-MIXED) (204, 210, 216, 247, 300, 310, 520)

ltem 310  PRIME COAT (300, 316)

ltem 341  DENSE-GRADED HOT-MIX ASPHALT (300, 301, 320, 520, 585)

ltem 354  PLANING AND TEXTURING PAVEMENT

ltem 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110, 132, 401, 402,
421)

ltem 402  TRENCH EXCAVATION PROTECTION

ltem 432  RIPRAP (420, 421, 440)

ltem 462  CONCRETE BOX CULVERTS AND DRAINS (400, 402, 420, 421, 424,
440, 464, 476)

ltem 464  REINFORCED CONCRETE PIPE (400, 402)

ltem 465  JUNCTION BOXES, MANHOLES, AND INLETS (400, 420, 421, 424, 440,
471)

ltem 466 ~ HEADWALLS AND WINGWALLS (400, 420, 421, 432, 440, 464)

ltem 496  REMOVING STRUCTURES
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Hidalgo County SPECIFICATION LIST BID NO.: 2016-281-09-28-HGO

ltem 500  MOBILIZATION

ltem 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING

ltem 506 ~ TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432)

ltem 508 ~ CONSTRUCTING DETOURS

ltem 529 ~ CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER
(420, 421, 440)

ltem 530  INTERSECTIONS, DRIVEWAYS AND TURNOUTS (247, 260, 316, 421,
440

ltem 531 SID%EWALKS (104, 420, 421, 440, 530)

ltem 636 SIGNS (643)
ltem 644  SMALL ROADSIDE SIGN ASSEMBLIES (421, 440, 441, 442, 445, 636,

643, 656)
ltem 666 ~ REFLECTORIZED PAVEMENT MARKINGS (316, 502, 662, 677, 678)
ltem 668  PREFABRICATED PAVEMENT MARKINGS (678)
ltem 672  RAISED PAVEMENT MARKINGS (677, 678)

STANDARD PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS
ENUMERATED HEREON WHEREVER IN CONFLICT

THEREWITH.
SPECIAL PROVISION TO ITEM 400 (400-001)
SPECIAL PROVISION TO ITEM 506 (506-003)

GENERAL:

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER PERTINENT
ITMES, IF ANY, AS MAY BE REFERREED TO IN THE ABOVE-LISTED
SPECIFICATION ITEMS AND INCLUDING THE SPECIAL PROVISIONS LISTED
ABOVE, CONSTITUTE THE COMPLETE SPECIFICATIONS FOR THIS PROJECT.
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Hidalgo County *++x SPECIAL PROVISIONS *+*++
400-001

Special Provision to ltem 400 =%
Excavation and Backfill for Structures I"'

Item 400, “Excavation and Backfill for Structures” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Article 400.2., “Materials”, is supplemented by the following:

Unless otherwise shown on the plans, the sand backfill shall have 70-100% passing a No. 10 sieve. The plastic Index (PI) as
determined by Test Method Tex-106-E shall not exceed 6. At all pipe joints backfilled with sand, the Contractor shall install a filter
fabric designed to prevent the migration of sand into the pipes as approved by the Engineer. Filter fabric shall meet the
requirements of DMS-6200, Type .

Unless otherwise shown on the plans, the gravel shall conform to Aggregate Grade No. 1, 2, 3 or 4 requirements shown on
Table 4 of Article 421.2.

Article 400.4., “Measurement”, is supplemented by the following:

4.4. Sand Backfill. Sand Backfill will be measured by the cubic yard. When shown on the plans, the excavation shall be
backfilled to the elevations shown with sand. The sand backfill will be measured in accordance with the backfill diagram shown
on the plans.

4.5. Structural Excavation (Special). Structural Excavation (Special) for Gravel Bedding will be measured by the cubic yard.
Section 5.1., “Structural Excavation”, is supplemented by the following:

When the plans specify or when the Engineer directs the use of gravel bedding material, excavation below the footing grades will
be measured and paid for as “Structural Excavation (Special)'. The unit price bid for “Structural Excavation (Special)” shall also
be full compensation for furnishing, hauling and placing gravel bedding material and for all labor, equipment, tools and
incidentals necessary to complete the work.

Section §.5., “Cutting and Restoring Pavement.” The first sentence is voided and replaced by the following:

Cutting and restoring pavement will be paid for at the unit price bid for “Cutting and Restoring Pavement” of the type specified.
Article 400.5., “Payment”, is supplemented by the following:

5.6. Sand Backfill. The unit price bid for “Sand Backfill" shall be full compensation for excavation and furnishing sand backfill

and filter fabric, hauling, placing and compacting the sand backfill and filter fabric; and materials, equipment, labor, tools and
incidentals.

1-1 01-15
Pharr District
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Hidalgo County ok SPECIAL PROVISIONS *+++**
506-003

Special Provision to Item 506

Texas

Temporary Erosion, Sedimentation, and Environmental l"
Controls

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed.

Article 506.1., “Description.” The second paragraph is voided and replaced by the following.
Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000.

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3.
For projects with soil disturbance of 1 acre to less than 5 acres a small site notice will be posted at the site. For projects with
soil disturbance of 5 acres or more a notice of intent (NOI) is required and a large site notice posted at site. Postings will be
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location
as Department's postings.

1.2, Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a
copy for Contractor's use in completing the Contractor’s NOI form.

1.3. Notice of Change (NOC). Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC
to the Engineer and any other MS4 operators at the time of submittal.

1.4. Notice of Termination (NOT). Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any
other MS4 operators at the time of submittal.

Section 506.3.3., “Training,” is supplemented by the following;

Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of

completion. The Engineer may require the following training at a frequency less than 3 yr. based on

environmental needs:

B “Environmental Management System: Awareness Training for the Contractor” (English and Spanish)
(Approximate running time 20 min.), and

m “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate
running time 20 min.)

The CRPE, alternate CRPE designated for emergencies, Contractor's superintendent, Contractor, and
subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and complete the
training listed below and provide the certificate of completion to the Engineer before performing soil
disturbing or SWP3 activities on the project. Coordinate enrollment as prescribed by the Department and pay
associated fees for the following training:

B ‘Revegetation During Construction”
B “Construction General Permit Compliance,” and

1.2 10-15
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Hidalgo County et SPECIAL PROVISIONS *vs

506-003
B “Construction Stage Gate Checklist (CSGC)."
Training and associated fee will not be measure or paid for directly but are subsidiary to this Item.
2-2 10-15
Statewide
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Hidalgo County BID NO.: 2016-281-10-26-~HC0O

Certification
Regarding Debarment, Suspension and Ineligibility

As is required by the Federal Regulations Implementing Executive Order 12549,
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that
both it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any
federal department or agency;

b. Have not within a three-year period preceding this bid proposal and/or
application been convicted of or had a civil judgment rendered against them
for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, or local)
transaction or contract under a public transaction, violation of federal or state
antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving
stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein:
and

d. Have not within a three-year period preceding this bid proposal and/or
application had one or more public transactions terminated for cause or

default.
Signature: MM:%

Print Name: Ylath M. Coiblitt, P.E.
Title: President™

Telephone Number: (956) 627-6181
Date: 10/26/2016

If the bidder is unable to certify to all of the statements in this Certification, such
bidder should attach an explanation to this proposal.
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(Rev. Novemnber 2005)

Department of the Treasury
Internal Revenue Sarvice

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Texas Cordia Construction, LLC

Business name, if different from above

Individual/

Check appropriate box: D Sole proprietor D Corporation

IZI Partnership |:] Other » L.LC ............ D Exempt from backup

withholding

Address (number, street, and apt. or suite no.)

3149A Center Pointe Drive

Print or type

Reguester's name and address (optional)

City, state, and ZIP code

Edinburg, Texas 78539

List account number(s) here (optional)

See Specific Instructions on page 2.

[Part 1]

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box, The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident |
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number

I

Employer identification number

4]512]5/9]0]9]9 [0

i:£Tad|l  Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and

3. lam a U.S. person (including a U.S. resident alien).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. (See the instructions on page 4.)

Sign Signature of f\/\
Here U.S. person P

Date P

10/26/2016

Purpose of Form

A person who is required to file an information return with the
IRS, must obtain your correct taxpayer identification number
(TIN) to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

U.S. person. Use Form W-9 only if you are a U.S. person
(including a resident alien), to provide your correct TIN to the
person requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a
U.S. exempt payee.

In 3 above, if applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income
from a U.S. trade or business is not subject to the
withholding tax on foreign partners’ share of effectively
connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester's form if it is
substantially similar to this Form W-9.

For federal tax purpeses, you are considered a person if you
are:

® An individual who is a citizen or resident of the United
States,

e A partnership, corporation, company, or association
created or organized in the United States or under the laws
of the United States, or .

® Any estate (other than a foreign estate) or trust. See
Regulations sections 301.7701-6(a) and 7(a) for additional
information.

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required
to pay a withholding tax on any foreign partners’ share of
income from such business. Further, in certain cases where a.
Form W-9 has not been received, a partnership is required to
presume that a partner is a foreign person, and pay the
withholding tax. Therefore, if you are a U.S. person that is a
partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to
establish your U.S. status and avoid withholding on your
share of partnership income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding
withholding on its allocable share of net income from the
partnership conducting a trade or business in the United
States is in the following cases: :

® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 11-2005)
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The person who gives Form W-9 to the partnership for purposes of
astablishing Its U.S, status and avolding withholding on Its allceabla
share of net Incoma from the partnership conducting a trade or buslness
In the Unlted States Is In the followlng cases:

* Tha U.S. owner of a disregarded entity and not the entity,

¢ The U.S. grantor or other owner of a grantor trust and not the trust,
and

« The U.8. trust (other than a grantar trust) and not the beneflclaries of
the trust,

Foreign person. If you are a forelgn person, do not use Form W-9.
Instead, use the appropriate Form W-8 (see Publlcation 615,
Withhoelding of Tax on Nonrasldent Allens and Fersign Entitles).

Nenresident alien who becomes a resldent alien. Generally, only a
nenresident allen Individual may use the terms of a tax treaty to reduce
or eflminate U,S. tax on certain types of Incorme. However, most tax
treatles contaln a provision known as a “saving clause.” Exceptions
specliied in the saving ¢lause may permit an exemptlon from tax to
continuae for cartaln types of Income even after the payee has otherwise
become a U.8. resident alien for tax purposes,

If you are a U.S, resldent alien who Is relying on an exceptlon
contalned in the saving clause of a tax treaty to clalm an exemption
from U,S, tax on certaln types of Income, you must attach a statement
to Form W-9 that specifies the followlng flve items:

1. Tha treaty country. Generally, this must be the same treaty under
which you claimed exemptlon from tax as a nonresldent allen.

2, The treaty article addressing the income.

3. The artlcla number (or lacatton) In the tax treaty that contains the
saving clause and [ts exceptions,

4. The type and amount of Incorne that quallfles for the exemptlon
from tax.

5. Sufflctent facta to Justify the exemptlon from tax under the terms of
the treaty artlcla.

Example. Article 20 of the U.S.-China Income tax treaty allows an
exemptlon from tax for scholarship Income recelved by a Chinese
student temporarily presant In the Unlted States. Under U.S, law, this
student will become a resldent allen for tax purposes If hlg or her stay In
the United States exceeds 5 valendar years, However, paragraph 2 of
the first Protocol to the U.S.-China treaty (dated Aprll 30, 1984) allows
the provislons of Artlcle 20 to continue to apply even after the Chiness
student becames a resldent allen of the United States. A Chinese
student who quallfies for this exceptlon (under paragraph 2 of the first
protacol) and Is relylng on this exception to clalm an exemption from tax
on his or her scholarship or fallowship Income would attach to FForm
W-9 a statement that Includes the Informatlon described above to
support that exemptlon.

If you are a nonresident alien or a forelgn entity not subject to backup
withholding, give the requester the appropriate complatad Form W-8.

What Is backup withholding? Persons making certaln payments to you
must Under certain conditions withhold and pay to the IRS a percantage
of such payments. This Is called “backup withholding,” Payments that
may be subject to backup withholding Include Interast, tax-exempt
Interast, dividends, broker and barter exchange transactlons, rents,
royalties, nonemployee pay, and certaln payments from fishing boat
oporators, Real estate transactions ara not subject to backup
withholding.

You will not be subject té backup withholding on payments you
recelve If you glve the requester your correct TIN, make the proper
cerflfications, and report all your taxable intarest and dividsnds on your
tax return.

Payments you receive will be subject to backup
withholding If:
1. You do not furnlsh your TIN to the requester,

2. You do not certlfy your TIN when requirad (see the Part [
Instructions on page 3 for details),

3. The IRS tells the requester that you furnished an Incorrect TIN,
4, The IRS tells you that you are sublect to backup withholding

because you did not repott all your Interest and dividends on your tax
return (for reportable Interest and dividends only), or

5, You do not certify to the requester that you are not subject to
backup withholding under 4 above (for reportabls Interest and dividend
accounts opened after 1983 only).

Certaln payees and payments are exempt from backup withholding.
Seo the Instructions below and the separate Instructions for the
Requester of Form W-9,

Alsa see Spacial rules for partnerships on page 1.

Updating Your Information

You must provida updated informatlen to any person to whom you
clalmed to be an exempt payee If you are no longer an exernpt payas
and anti¢lpate receiving reportable payments In the future from this
person. For example, you may need to provide updatsd Information If
you are a G corporatlon that elects to be an 8 corporation, or If you no
longer ars tax exempt. In addition, you must fumish a new Form W-9 If
the name or TIN changes for the account, for example, If the grantor of a
grantor trust diss,

Penalties

Fallure to furnish TIN. If you fall to furnish your correst TIN to a
raguester, you are subject to a penalty of $50 for each such fallure
unless your fallure Is due to reasonable causa and not to willful neglact,

Clvil penalty for false Information with respect to withhalding. If you
maks a false statemant with no reasonable basls that results In no
backup withholding, you ara subject to a $500 penalty,

Criminal penalty for falsifying information. Wilifully falsifying
certlfications or affirmations may subject you to criminal penalties
Including fines and/er Imprisonment,

Misuse of TINs. If the raquester discloses or uses TINs In violation of
federal law, the requaster may be subject to clvil and criminal penalties.

Specific Instructions

Name

If you aro an Individual, you must generally enter the name shown on
your incoms tax return, Howsver, If you have changed your last name,
for Instance, due to marrtags without Informing the Seclal Security
Administration of the name change, enter your first name, the last name
shown on your soclal security card, and your naw last name.

If the account Is In Jont names, llst first, and then clrcle, the name of
the person or entlly whose nurber you entered in Part | of the form,

Sole proprietor, Entar your Individual name as shown on your Income
tax return on the "Name" line, You may enter your business, trade, or
"deing business as (DBA)" name on tha "Business name/dlsregarded
entlty name” line,

Partnership, G Corporation, or § Corporation. Enter the entlty's name
on the "Narme" llne and any business, trade, or “dolng business as
(DBA) name” on the "Buslness name/dlsregarded entity name” line.

Disregarded entity. Enter the owner's name on the *Nama" line. The
name of the antlly entered on the “Name" line should never be a
distegarded entity. The name on the "Name” line must be the name
shown on tha Income tax return on which tha Income wlil be reported.
For example, If a forelgn LLC that is treatad as a disregarded entity for
U.S. federal tax purposes has a domestic owner, the domestic owner's
name ls raquired to be provided on the “Nams" line. If the direct owner
of the entity Is also a disregarded entlty, enter tha first owner that Is rot
disregarded for federal tax purposes. Enter the disregardad entity's
name on the "Business name/disregarded entity name" line, If tha owner
of the dlsregarded entlly Is a forelgn person, you must completa an
approprlate Form W-8.

Note, Check the appropriate box for the federal tax classification of tha
person whose name ls entared on the “Name” line (Individual/sole
proprietor, Partnership, C Corporation, 8 Corporation, Trust/estate).

Limited Llabllity Gompany (LLC). If the parson Identified on the
“Name" line Is an LLC, check the "Limited llability company” bax anly
and enter the appropriate cade for the tax classification In the space
provided. if you are an LLG that Is treated as a partnership for federal
tax purposes, enter "P" for parinership. If you are an LLGC that has filad a
Form 8832 or a Form 2563 to ba taxed as a corporation, enter "C" for
G corporatlon or "8" for 8 corporation, If you are an LLC that is
disregarded as an entlty separate from Its owner under Regulation
section 301.7701-3 (except for employment and excise tax), do not
cheok the LLC box unless tho owner of the LLG (required to be
Identifled on the "Name" ine) is another LLG that Is not disregarded for
federal tax purposes. If the LLC Is disregarded as an entity separate
from its owner, enter the appropriate tax classification of the owner
Identlfiad on the "Name" line.
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Other entities. Enter your business name as shown on required federal
tax documents on the "Name"” line. This name should match the name
shown on the charter or other legal deoumant creating the entity. You
may enter any business, trada, or DBA name on the "Business name/
disregarded entlty name" line.

Exempt Payee

If you are exempt from backup withholding, enter your name as
daseribed above and check the appropriate box far your status, then
check the "Exempt payes" box In the line following the "Business name/
dlsregarded entlty nama," slgn and date the form,

Ganerally, Individuals (Including sole proprletors) are not exempt from
backup withholding. Corporatlons ara exempt from backup withholding
for certaln payments, such as intarest and dividends.

Note. If you are exempt from backup withholding, you should stifl
complete this form to avold possible erraneous backup withholding.

The following payees ara exempt from backup withholding:

1. An organizatlon exempt from tax under saction 601(a), any IRA, or a
custodlal account under section 403(b)(7) if the account satlsflies the
raquirements of section 401(f)(2),

2. The United States or any of Its aganhcles or instrumentalities,

3. A state, the District of Columbla, a possesslen of the United Statas,
or any of thelr political subdivislons or Instrumentalitles,

4. A forelgn government or any of its political subdivistons, agencles,
or Instrumentalitles, or

5. An Internatlonal organizatlon or any of Its agencles or
Instrumentalitias.

Other payees that may be exempt from backup withholding Include:
6, A corporatlon,
7. A forelgn central bank of Issue,

8. A dealar In securltles or commodities requlred to ragister In the
United States, the District of Columbla, or a possesslon of the Unlted
States,

9. A futures commisslon merchant reglsterad with the Commedity
Futures Trading Cammisslon,

10. A real estats investment trust,

11. An entity reglstered at all times durlng the tax year under the
Investment Company Act of 1940,

12. A common trust fund operated by a bank under section 584(a),
13. A financial Institution,

14. A middleman known In the Investment community as a nominee or
custodian, or

15. A trust exempt from tax under section 664 or described In sectian
4947,

The following chart stiows types of payments that may be exempt

from backup withholding. The chart applies to the exempt payass listed
ahove, 1 through 15.

IF the paymentis for, . . THEN the payment Is exempt

for...

All exernpt payees except
for 9

Interest and dividend payments

Exempt payees 1 through 5 and 7
through 13, Also, G corporatlons,

Exempt payess 1 through 5

Broker transactlons

Barter exchange transactions and
patronage dividends

Payments over $600 requlred to be | Generally, exempt payees
reported and direct sales over 1through 77
$5,000'

' Sea Form 1098-MISG, Miscellancous Income, and Its Instructions,

However, lhe followlng payments mada to a corporation and reportable on Form
1099-MISC are not exempl from baskup withholding: madical 2nd health care
payrnents, allomeys’ faas, gross proceeds pald fo an atlorasy, and paymants for
services pald by a federal executive agency.

Part L. Taxpayet [dentification Number (TIN)

Enter your TIN In the appropriate box, If you are a resldent allen and
you do not have and ara not ellgible to get an SSN, your TIN is your IRS
individual taxpayer Identification number (ITIN). Enter It In the soclal
security humber box, If you do not have an TIN, see How to geta TIN
below.

if you are a sole proprietor and you have an EIN, you may enter sither
your SSN or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that Is disregardad as an entity
saparata from Its owner (seo Limited Liability Company (LLG} on page 2),
anter the owner's SSN (or EIN, if the owner has onc). Do not entar the
disregarded entlty's EIN, If the LLC Is classiflad as a corporation or
partnershlp, enter the entity's EIN.

Note. Sea the chart on page 4 for further clariflcation of name and TIN
comblnatlons.

How to get a TIN. If you do not have a TIN, apply for one Imimediately.
To apply for an SSN, get Form 85-5, Applioation for a Saclal Securlty
Card, from your local Scelal Security Administration offlce or get this
form online at www.ssa.gov. You may also get thls form by calling
1-800-772-1213. Use Form W-7, Applicatlan far IRS Indlviduat Taxpayer
Idsntification Number, to apply for an ITIN, or Form $S-4, Application for
Employer [dentification Number, to apply for an EIN. You can apply for
an EIN online by aceassing the RS webslte at wiww.lrs.govibusinesses
and clicking on Employer Identification Number (EIN) under Starting a
Business. You can get Forms W-7 and 8S-4 from the IRS by vislting
IAS8.gov or by calling 1-800-TAX-FORM (1-800-829-3676).

If your aes asked ta complate Form W-9 but do not have a TIN, write
“Applled For" In the space for the TIN, slgn and dats the form, and give
it to the requester. For Interest and dividend payments, and certain
payments made with respect to readlly tradabls Instruments, generally
you will hiave 60 days to get a TIN and glve It to the requester before you
are subject to backup withholding on payments. The 60-clay rule does
hot apply to other types of payments. You will be subject ta backup
withholding on all such payments untll yeu provida yourTIN to tha
requester.

Note, Entering "Applied For" means that you have already applled for a
TIN or that you Intend to apply for cne soon.

Cautian: A disregarded domestic entily that has a foreign ovner must
use the approprlate Form W-8,

Part Il. Certification

To astablish to the withholding agent that yau are a U,S, person, or
resldent allen, stgn Farm W-9. You may be requested to slgn by the
withholding agent even If ltem 1, helow, and Items 4 and 5 on page 4
Indicate otherwlse,

For a jolnt account, only tha persan whose TIN Is shown In Part |
should slgn (when required), In the case of a disregarded entity, the
person ldentlfled on the "Name" line must slgn. Exempt payees, seo
Exempt Payes on page 3.

Slgnature requiremments. Complete the certiflcation as Indicated in
ltems 1 through 8, below, and items 4 and 5 on page 4.

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983,
You must glve your correct TIN, but you do not have to slgn the
certiflcation,

2, Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983, You must sign the certlfication or backup withholding will apply. If
you are subject to backup withholding and you ara merely providing
your correct TIN to the requester, you must cross out tem 2 In the
certlfication before signing the form.

3. Real estate transactions, You must slgn the ceriiflcation. You may
cross out Item 2 of the certificatlon.
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4, Other payments. You must glve your corraet TIN, but you do not
have to slgn the certlfication unless you have been notifled that you
have previously glven an Incorrect TIN. “Other payments” Includs
payments made In the course of the requester's trade or business for
rents, royaltles, goods (other than bllls for merchandlse), medlcal and
health care services (including payments to corporations), payments to
a nenemployee for services, payments to cartain fishing boat crew
members and fishermen, and gross proceeds pald to attorneys
(Including payments to corporatlons).

5, Mortgage Interest pald by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tultion program
payments (under sectlon 529), IRA, Coverdsll ESA, Archer MSA o
HSA conlributions or distributions, and pansion distributions, You
must glve your correct TIN, but you do not have to sign the certification,

What Name and Number To Give the Requester

For this type of account: Give name and SSN ofs

1. Individual The Indlvidual
2, Twa or mere Individuals (joint The aclual ownor of the account or,
account) If camblnsd funds, the first

Indlvidual on the account '

3, Gustodlan account of a minor The minor !

(Uallorm Gilt to Minors Act)

4, a, Tha usual revopabla savings

lrust {grantor {s also trustee)

b. So-called trust account that Is

not alegal or valid trust under

state law

Sole proprietorship or disregarded

entily owned by an individual

. Grantor trust filing under Optlonal
Form 1089 Filing Method 1 (see
Regulation section 1.671-4(b)(2)0)(A)}

The granlor-trustee '

Tha actual cwner '

The owner*

©

The grantor*

o

For this typo of account: Give namse and EIN oft

-~

. Disregerded entity not ownadby an | The owner
Individual
Avalld trust, estate, or penslon trust | Legal antity *

Corporation or LLC electing Tha corporation
carporate status on Form 8832 or
Form 2553

10. Assoclatlon, club, religlous,
charitable, educatianal, cr other
tax-oxempt organlzation

11. Partnership ar multi-member LLG
12. A broker of registered nominee

13. Account with the Depariment of
Agriculture In the name of a public
enlily {such as a state or local
govemment, school distilct, or
prison) that recejves agricultural
program payments

. Grantor trust filing under the Form
1041 Filing Method or tha Optlonal
Form 1098 Filing Method 2 (ses
Regulation section 1,87 1-4(b)(2)6)(B))

©»

The erganization

The partnership
The broker or nomines

The public entity

1 The trust

s

* Ust first and clecla the nanre of the person whose number you fumish, If onfy one gersenon a
Joint accounl has an S8M, thai person's number musl be furnlshed.

2 Glrela the minor's name and fumish the miner's SSN.

*You must show your individual name and you may also enlar your business o *DBA" name an
tha “Buslnass name/dlaregarded enlity” namea line, You may usa either your SEN or EIN (if you
have ans), but the RS ercourages yau to uss your SSN,

* Ust first and ¢lréls the namo of the lrust, estalo, or pension lrusl. (Do nol lumiah the TN of tha
personal represantalive or lrustas unless the lagal enllly ftssll |s nol deslgnatad Intha account
lille.) Also ses Spacial rules for partnerships on page 1.

*Note, Granlor alsp must provido n Form W-8 fo lrustas of trust,

Nate. If no name I$ clrcled when mora than one name |s listed, the
number wlil be consldered to be that of the flrst name llated,

Secure Your Tax Records from Identity Theft

ldentlty theft oceurs when someone uses your persanal Informatton.
such as your name, saclal securlty number (SSN), or other Idantlfying
Informatlon, without your permisslon, to cammit fraud ar other crimes.
An Identlty thlef may use your SSN to get a Job or may file a tax retum
using your SSN to receive a refund.

To reduce your rigk:
* Protect your SSM,
= Ensure your employer s protecting your SSN, and
* Be caraful when choosing a tax praparer.

If your tax records are affected by Identlty theft and you recelve a
notlce from the RS, respond right away to the name and phone number
printed an the IRS notlce or letter.

If your tax records are not currently affected by Idantity theft but yau
think you are at risk dua to a lost or stolen purse or wallet, questlonable
credlt card actlvity or cradit repart, contact tha IRS Identity Theft Hotline
at 1-800-808-4490 or submit Form 14039,

For more Informatlon, see Publicatlon 4535, Idantlty Theft Prevention
and Victim Asslstance.

Victims of Identity theft who are experlencing economio harm ora
system problem, or are seeking help In resolving tax problems that have
not been resolvad through normal channels, may be eligibla for
Taxpayer Advocate Service (TAS) assistancs. You can reach TAS by
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TOD
1-800-829-4059,

Protect yourself from suspicious emalls or phishing schemes.
Phishing Is the creatlon and use of emall and websltes designed to
mimic legltimate buslness emalls and websltes, The most ¢omman act
ts sending an emall to a user falsely claiming to be an established
legitimate enterptisa In an attempt to scam the user Into surrendering
private Information that will be used for Identity theft.

Tha IRS does not Inittate contacts with taxpayers vla emalls, Also, the
IRS does not requast personal detailed Information through emall or ask
taxpayers for the PIN numbers, passwords, or similar secret access
Informatlon for thelr cradlt card, bank, or other financlal accounts,

If you recelve an unsallclted email claiming to be from the IRS,
forward thls message to phishing@irs.gov. You may also report misuse
of tha IRS name, logo, or other IRS proparty to the Treasury Inspector
General for Tax Adminlstratlon at 1-800-366-4484. You can forward
susplclous emalls to the Federal Trade Commisslon at: spam@uce.gov
or contact them at wwiw.fte.govlidthert or 1-877-IDTHEFT
(1-877-438-4339).

Visit IR8.gov to leam mere about Identlty thelt and how to reduce
your risk.

Privacy Act Notice

Sectlon 6109 of the Internal Revanue Code requires you to provids your coract TIN
the IAS to report Interest, dividends, or certain other Income pald to you; mortgaga |
of debt; or contrlbutlons you made lo an IRA, Archer MSA, or FISA, The person coll

to persans (including fedsral agencles) who ara required Lo file Information returas with
nterest you pald; the acqulsition or abandonment of sacursd property; \he cancellation
ecting this form uses the Information on the form 1o flla Information returns with the IRS,

reporting the abova Informatlon. Aouting uses of this Infermatlon Includa glving It to the Department of Justice for civil and criminal liNigation and to citlgs, statss, the Distrlet
of Celumbia, and U.S. possessions for use In administering thelr laws. The Information also may be diaclased to othar countries under a treaty, to fedaral and state agencles
1o enforce clvil and criminal laws, cor to federal law enforcement and Intelligence agencles to combat terrarism, You must provide your TIN whether ar nat you are required to
file a tax return. Under section 3408, payers must generally withhold a percentago of taxabla Interast, dividend, and certaln other payments to a payee viho does not give a
TIN to the payer. Cerialn penaltles may also apply for providing false or fraudulent Information,



HIDALGO COUNTY
PURCHASING DEPARTMENT
Bidder/Vendor Application

Complete in print or type. Please return this application to the Hidalgo County Purchasing Department
thru Facsimile: (956) 318-2629 or (956) 292-7612
in person or regular mail to; 2812 S, Business Hwy. 281, Edinburg, Texas 78539
or email: purchasing@co.hidalgo.tx.us

Company Name: Texas Cordia Construction, LLC Telephone No. (956 ) 627-6181

dba Name:Texas Cordia Construction , LLC

Legal Name: Texas Cordia Construction, LLC

MVailing Address: 3149A Center Pointe Drive Fax No. (956 ) 386-0289
Physical Address: 31494 Center Pointe Drive
City, State, Zip Edinburg, Texas 78539 Tax ILD.No. 45-2590990
Remit to Address : 3149A Center Pointe Drive City, State, Zip Edinburg, Texas 78539
L-Mail Address:
Representative(s) Name(s) & Title(s) Yara M. Corbitt, P.E., President / Isaac Heredia, Vice- President
Type of Organization (check one); Individual v Partnership Corporation Non-Profit
LLC Sole Proprictor Other, Specify
State Identification No.__ 45-2590990 (Please attached completed W-9 form with this application)
Iederal Identification No. or (if individual) SS No.
State of Incorporation: _1€xas Date:__June 2011 Other:
Type of Business (check one): Manufacturer YWholesaler Retailer Broker
Distributor Service Organization 4/ Other, Specify

Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts:
Yara M. Corbitt, P.E.,President / Isaac Heredia, Vice-President

Small and/oy Disadvantaged Business Information (check application criteria)

Small Business: Disadvantaged Business (At Least 51% Ownership)
i1 Less than 125,000 annual gross receipt 0 Black American 0O Native American
(1 Less than 250,000 annual gross receipt o Hispanic American Women

Less than 499,000 annual gross receipt O Asian Pacific American (1 Other

More than 500,000 annual gross receipt
Have you been certified as a HHUB or an MBE/VYBE source?: O Yes E{No
Indicate Certification No.(s): or are Certificate(s) attached?: O Yes i No

YWhat type of product(s) is/are solicited by your company?:

Would you like to be provided with specifications for procurements of such products?: O Yes “fl(l No

To Be Completed by the County; Rec’d by (Purchasing): ___ DateRec’d by (Purchasing);

Date Forwarded Information to Auditor’s Office: Entry Date: Vendor No.:

Revised12/14/06




HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION

The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a
fair and equal opportunity for participation in the County’s procurement process. This fact holds true for Services
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto. The program
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%. To be considered
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid
certification with any of the three agencies listed below.

Have you been Certified as a HUB or an MBE/WBE source?: OYes ® No
If yes, by whom?: O Texas Building & Procurement Commission (0 Other
Indicate Certification No(s).: ___or Are Certificate(s) Attached?: O Yes ¥ No
TIELL EoER R

LIST OF CERTIFIED HUB SUBCONTRACTORS
(Attach additional pages if necessary)

What percentage of the Bid, RFP, or RFQ is to be subcontracted with Certified HUB sources?: _ %
(List HUB Subcontractor information below).

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): OTexas Building & Procurement Commission [ Other
Address: o City: State: Zip:
Contact Person: Title: Phone No.: ()
Subcontract Amount: § Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): OTexas Building & Procurement Commission [ Other
Address: City: State: Zip:
Contact Person: Title: Phone No.: ()
Subcontract Amount: $ Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): OTexas Building & Procurement Commission (JOther
Address: City: State: Zip:
Contact Person: Title: PhoneNo.: ()

Subcontract Amount: § Description of Work to be Performed:




CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This queslionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This quastionnaire is being filed in accordance with Chaptar 178, Lacal Govarmmen! Code, by a vender who
has a business relationship as defined by Section 176.001(1-a) with a local govarnmental entity and the
vendar mesls raguiraments under Section 176.006(a).

Dalz Received

By law this questionnaire mus! be filed with the racords adminisirator of Ihe local govammantal entity not later
than the 7th business day after the dale the vendor becemes aware of lacls that requira the statement to be
filed. See Seclion 178.006(a-1), Lecal Governmenl Ceda.

A vendor commits an offensa i the vendor knowingly violalas Saction 176.008, Local Governmant Coda. An
offense under this saclion is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

Texas Cordia Construction, LLC

B

2] @ Check this box it you are filing an update to a previously filed questionnaire. (The law requires that you filz an updatad
completed quastionnaire with the approprialz filing authority not latar than the 7lh business day aftar the date on which

you became aware that the originally filed questionnaire was incomplete or inaccuratz.)

3] Mame of local government officer about whom the information is being disclosed.

N/A

Name of Ofiicer

14| Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
ClQ as necessary.

A. s the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

v (7]

B. Isthe vendor receiving or likely lo receive taxable income, other than investment income, from or al the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
lecal governmental entity?

D Yes @ No

5] Describe each employment or business relationship that the vendor named in Section 1 maintalns with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

NTA

I:I Check this box if the vendar has given the local government officer or a family member of the officer ene or more gifts
as dascribad in Saclion 178.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

R A=
[N} -
\.7‘\-ﬂf\ Arw ! e 02/18/2016
Sigifature of vandar doing businass with_he governmantal enfir Data
MYV T A ot ! o

7
S s,

Form grovided by Texas Elhics Commission www.ethics slate to.us Ravissd 11/30/2015
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Hidalgo County
Arturo Guajardo Ir,
County Clerk
Edinburg, Texas 78540

"VG-120-2016-2683575"

Document No: 2688575

Recorded On:

February 24, 2016 02:53 PM

Billable Pages: 2

Number of Pages: 3

***¥¥Examined and Charged as Follows****+

Total Recording: 40.00

File Information:

Docu
Recei

Recorded On:

Depu

Station:

ment Mo: 2688575

pt No: 20160224001259

February 24, 2016 02:53 PM
ty Clerk: Clisa Castillo

CH-1-CC-K15

¥EEXETHIS PAGE IS PART OF THE DOCUMENT**#*#+*
Any provision herein which restricts the Sale, Rental, or use of the described REAL PROPERTY
because of color or race is invalid and unenforceable undar fadaral law.

Record and Return To:

Texas Cardia Construction, LLC
3149 A Center Point Drive

original returned to customer
Edinburg TX 78539
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STATE OF TEXAS
COUNTY OF HIDALGO

Inereby certify that tis Instrument was FILED i the File Mumber sequence on the date/Time
printed heraon, and was duly RECORDED in the Official Records of Hidalgo County, Texas.
Arturo Guajardo Jr,

County Clerk

Hidalgo County, Texas



Hidalgo County Bid No.: 2016-281-10-26-HGO

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Acomplete copy of Chapter 176 of the Local Government Code may be found at http:!/www.statutes.Iegis:state.tx.usf
Docs/LG/ntm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction that is subject to rate or fee regulation by a federal, state, or local governmental entity oran
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase orlease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:

ok

(2) the vendor:
(A) has an employment or other business relationship with the local government officer or a
tamily member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) acontract between the local governmental entity and vendor has been executed:
or
(i) the local governmental entity is considering entering into a contract with the
vendor;
(B) has givento the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
(i) acontract between the local governmental entity and vendor has been executed: or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);

1

(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(8) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor;
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) thatthe vendor has given one or more gifts described by Subsection (a): or
(C) of afamily relationship with a local government officer.

Farm provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015



Hidalgo County BID NO.: 2016 -281-10-26-HGO

SALES TAX AND LOCAL SALES TAX
EXEMPTION CERTIFICATE FOR CONTRACTORS

This Conltract is to be performed for an exempt organization as defined by Article 20.04 (H) (4)
of the Texas Limited Sales, Excise, and Use Tax Act and the undersigned hereby claims an exemption
from payment of taxes under Chapter 20, title 1224, revised hereby claims an exemption from payment
of taxes under Chapter 20, title 122A, revised civil statues of Texas, and Article [066 ©, entitle Local
Sales and Use Tax, revised civil statues of Texas.

The Contractor performing this Contract may purchase, rent, or lease all materials, supplies,
equipment used for consumed in the performance of this Contract by issuing to his retailer an
exemption certificate in lieu of the tax, said exemption certificate complying with State Comptroller’s
Ruling No 95-9.07. Any such exemption cerlificate issue by the Contractor in lieu of the tax shall be
subject to the provisions of the State Comptroller’s Ruling No. 95.0.09 as amended to be effective
October 2, 1968,

EXECUTED this the 16th day of __January , 2017
Texas Cordia Construction, LLC W | P‘;’/ |
Contractor U

Yuma Avenue Exlension Project Page 1 of 1



GOVERNMENT CODE
CHAPTER 2258. PREVAILING WAGE RATES
SUBCHAPTER A. GENERAL PROVISIONS

§Sec. 2258.001. DEFINITIONS. In this chapter:
(1) "Locality in which the work is performed" means:
(A) for a contract for a public work awarded by the state, the political
subdivision of the state in which the public work is located:
(i) which may include a county, municipality, county and municipality, or
district, except as provided by Subparagraph (ii); and
(ii) which, in a municipality with a population of 500,000 or more, may
only include the geographic limits of the municipality; or
(B) for a contract for a public work awarded by a political subdivision of the
state, the geographical limits of the political subdivision.
(2) "Public body" means a public body awarding a contract for a public work on behalf
of the state or a political subdivision of the state.
(3) "Worker" includes a laborer or mechanic.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995. Amended by Acts 2001,
77th Leg., ch. 1422, Sec. 14.04, eff. Sept. 1, 2001.

§Sec. 2258.002. APPLICABILITY OF CHAPTER TO PUBLIC WORKS. (a) This chapter
applies only to the construction of a public work, including a building, highway, road, excavation,
and repair work or other project development or improvement, paid for in whole or in part from
public funds, without regard to whether the work is done under public supervision or direction.

(b) This chapter does not apply to work done directly by a public utility company under an
order of a public authority.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.003. LIABILITY. An officer, agent, or employee of a public body is not liable in a
civil action for any act or omission implementing or enforcing this chapter unless the action was
made in bad faith.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.
SUBCHAPTER B. PAYMENT OF PREVAILING WAGE RATES

§Sec. 2258.021. RIGHT TO BE PAID PREVAILING WAGE RATES. (a) A worker

employed on a public work by or on behalf of the state or a political subdivision of the state shall be
paid:

Yuma Avenue Extension Project Page 1 of 6



(1) not less than the general prevailing rate of per diem wages for work of a similar
character in the locality in which the work is performed; and

(2) not less than the general prevailing rate of per diem wages for legal holiday and
overtime work.

(b) Subsection (a) does not apply to maintenance work.

(c) A worker is employed on a public work for the purposes of this section if the worker is
employed by a contractor or subcontractor in the execution of a contract for the public work with the
state, a political subdivision of the state, or any officer or public body of the state or a political
subdivision of the state.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995. Amended by Acts 1997,
75th Leg., ch. 165, Sec. 18.01, eff. Sept. 1, 1997.

§Sec. 2258.022. DETERMINATION OF PREVAILING WAGE RATES.

(a) For a contract for a public work awarded by a political subdivision of the state, the
public body shall determine the general prevailing rate of per diem wages in the locality in which the
public work is to be performed for each craft or type of worker needed to execute the contract and
the prevailing rate for legal holiday and overtime work by:

(1) conducting a survey of the wages received by classes of workers employed on
projects of a character similar to the contract work in the political subdivision of the state in which
the public work is to be performed; or

(2) using the prevailing wage rate as determined by the United States Department of
Labor in accordance with the Davis-Bacon Act (40 U.S.C. Section 276a et seq.), and its subsequent
amendments.

(b) This subsection applies only to a public work located in a county bordering the United
Mexican States or in a county adjacent to a county bordering the United Mexican States. For a
contract for a public work awarded by the state, the public body shall determine the general
prevailing rate of per diem wages in the locality in which the public work is to be performed for each
craft or type of worker needed to execute the contract and the prevailing rate for legal holiday and
overtime work as follows. The public body shall conduct a survey of the wages received by classes
of workers employed on projects of a character similar to the contract work both statewide and in
the political subdivision of the state in which the public work is to be performed. The public body
shall also consider the prevailing wage rate as determined by the United States Department of
Labor in accordance with the Davis-Bacon Act (40 U.S.C. Section 276a et seq.), and its subsequent
amendments, but only if the survey used to determine that rate was conducted within a three-year
period preceding the date the public body calls for bids for the public work. The public body shall
determine the general prevailing rate of per diem wages in the locality based on the higher of:

(1) the rate determined from the survey conducted in the political subdivision;

(2) the arithmetic mean between the rate determined from the survey conducted in
the political subdivision and the rate determined from the statewide survey; and

(3) if applicable, the arithmetic mean between the rate determined from the survey
conducted in the political subdivision and the rate determined by the United States Department of
Labor.
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(c) The public body shall determine the general prevailing rate of per diem wages as a sum
certain, expressed in dollars and cents.

(d) A public body shall specify in the call for bids for the contract and in the contract itself the
wage rates determined under this section.

(e) The public body's determination of the general prevailing rate of per diem wages is final.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995. Amended by Acts 1997,
75th Leg., ch. 165, Sec. 18.02, eff. Sept. 1, 1997; Acts 2001, 77th Leg., ch. 1422, Sec. 14.05, eff.
Sept. 1, 2001.

Amended by: Acts 2007, 80th Leg., R.S., Ch. 728, Sec. 1, eff. September 1, 2007.

§Sec. 2258.023. PREVAILING WAGE RATES TO BE PAID BY CONTRACTOR AND
SUBCONTRACTOR; PENALTY.

(a) The contractor who is awarded a contract by a public body or a subcontractor of the
contractor shall pay not less than the rates determined under Section 2258.022 to a worker
employed by it in the execution of the contract.

(b) A contractor or subcontractor who violates this section shall pay to the state or a political
subdivision of the state on whose behalf the contract is made, $60 for each worker employed for
each calendar day or part of the day that the worker is paid less than the wage rates stipulated in
the contract. A public body awarding a contract shall specify this penalty in the contract.

(c) A contractor or subcontractor does not violate this section if a public body awarding a
contract does not determine the prevailing wage rates and specify the rates in the contract as
provided by Section 2258.022.

(d) The public body shall use any money collected under this section to offset the costs
incurred in the administration of this chapter.

(e) A municipality is entitled to collect a penalty under this section only if the municipality has
a population of more than 10,000.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.024. RECORDS.
(a) A contractor and subcontractor shall keep a record showing:
(1) the name and occupation of each worker employed by the contractor or
subcontractor in the construction of the public work; and
(2) the actual per diem wages paid to each worker.
(b) The record shall be open at all reasonable hours to inspection by the officers and agents
of the public body.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.
§Sec. 2258.025. PAYMENT GREATER THAN PREVAILING RATE NOT PROHIBITED.

This chapter does not prohibit the payment to a worker employed on a public work an amount
greater than the general prevailing rate of per diem wages.
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Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.026. RELIANCE ON CERTIFICATE OF SUBCONTRACTOR. A contractor is
entitled to rely on a certificate by a subcontractor regarding the payment of all sums due those
working for the subcontractor until the contrary has been determined.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.
SUBCHAPTER C. ENFORCEMENT; CIVIL AND CRIMINAL PENALTIES

§Sec. 2258.051. DUTY OF PUBLIC BODY TO HEAR COMPLAINTS AND WITHHOLD
PAYMENT. A public body awarding a contract, and an agent or officer of the public body, shall:
(1) take cognizance of complaints of all violations of this chapter committed in the
execution of the contract; and
(2) withhold money forfeited or required to be withheld under this chapter from the
payments to the contractor under the contract, except that the public body may not withhold money
from other than the final payment without a determination by the public body that there is good
cause to believe that the contractor has violated this chapter.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.052. COMPLAINT; INITIAL DETERMINATION.

(a) On receipt of information, including a complaint by a worker, concerning an alleged
violation of Section 2258.023 by a contractor or subcontractor, a public body shall make an initial
determination as to whether good cause exists to believe that the violation occurred.

(b) A public body must make its determination under Subsection (a) before the 31st day
after the date the public body receives the information.

(c) A public body shall notify in writing the contractor or subcontractor and any affected
worker of its initial determination.

(d) A public body shall retain any amount due under the contract pending a final
determination of the violation.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.053. ARBITRATION REQUIRED FOR UNRESOLVED ISSUE.

(a) Anissue relating to an alleged violation of Section 2258.023, including a penalty owed to
a public body or an affected worker, shall be submitted to binding arbitration in accordance with the
Texas General Arbitration Act (Article 224 et seq., Revised Statutes) if the contractor or
subcontractor and any affected worker do not resolve the issue by agreement before the 15th day
after the date the public body makes its initial determination under Section 2258.052.

(b) If the persons required to arbitrate under this section do not agree on an arbitrator before
the 11th day after the date that arbitration is required under Subsection (a), a district court shall
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appoint an arbitrator on the petition of any of the persons.
(c) A public body is not a party in the arbitration.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.054. ARBITRATION AWARD; COSTS. (a) If an arbitrator determines that
Section 2258.023 has been violated, the arbitrator shall assess and award against the contractor or
subcontractor:

(1) penalties as provided by Section 2258.023 and this section; and
(2) all amounts owed to the affected worker.

(b) An arbitrator shall assess and award all reasonable costs, including the arbitrator's fee,
against the party who does not prevail. Costs may be assessed against the worker only if the
arbitrator finds that the claim is frivolous. [f the arbitrator does not find that the claim is frivolous
and does not make an award to the worker, costs are shared equally by the parties.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.055. ARBITRATION DECISION AND AWARD FINAL. The decision and award
of the arbitrator is final and binding on all parties and may be enforced in any court of competent
jurisdiction.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.056. PAYMENT BY PUBLIC BODY TO WORKER; ACTION TO RECOVER
PAYMENT.

(a) A public body shall use any amounts retained under this chapter to pay the worker the
difference between the amount the worker received in wages for labor on the public work at the rate
paid by the contractor or subcontractor and the amount the worker would have received at the
general prevailing wage rate as provided in the arbitrator's award.

(b) The public body may adopt rules, orders, or ordinances relating to the manner in which a
reimbursement is made.

(c) If the amounts retained by a public body under this chapter are not sufficient for the
public body to pay the worker the full amount owed, the worker has a right of action against the
contractor or subcontractor and the surety of the contractor or subcontractor to recover the amount
owed, reasonable attorney's fees, and court costs.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.057. WITHHOLDING BY CONTRACTOR.

(a) A contractor may withhold from a subcontractor sufficient money to cover an amount
withheld from the contractor by a public body because the subcontractor violated this chapter.

(b) If the contractor has made a payment to the subcontractor, the contractor may withhold
money from any future payments owed to the subcontractor or sue the subcontractor or the
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subcontractor's surety for the amount withheld from the contractor by a public body because of the
subcontractor's violation.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.

§Sec. 2258.058. CRIMINAL OFFENSE.
(a) An officer, agent, or representative of the state or of a political subdivision of the state
commits an offense if the person wilfully violates or does not comply with a provision of this chapter.
(b) A contractor or subcontractor of a public work under this chapter, or an agent or
representative of the contractor or subcontractor, commits an offense if the person violates Section
2258.024.
(c) An offense under this section is punishable by:
(1) a fine not to exceed $500;
(2) confinement in jail for a term not to exceed six months; or
(3) both a fine and confinement.

Added by Acts 1995, 74th Leg., ch. 76, Sec. 5.49(a), eff. Sept. 1, 1995.
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Hidalgo County Bid No: 2016-281-10-26-HGO

General Decision Number: TX160008 01/08/2016 TX8
Superseded General Decision Number: TX20150008

State: Texas

Construction Types: Heavy and Highway

Counties: Cameron, Hidalgo and Webb Counties in Texas.
HEAVY & HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the sclicitation was
issued on or after January 1, 2015. If this contract is covered
by the EOQ, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

* SUTX2011-003 08/02/2011

Rates Fringes
CEMENT MASON/CONCRETE
FINISHER (Paving & Structures)...$ 12.46
FORM BUILDER/FORM SETTER
(SEEUEEEIEE) ¢ ¢ ¢ v v 5 5 vwmwe o 6 6 4 4 5 & S 12 .30
FORM SETTER (Paving & Curb)...... 5 12.16
LABORER
Asphalt Raker............... $ 10.61
Flagger. oo inonenaens $ 9.10
Laborer, COMMON.....vv0vea.. 5 9.86
Laborer, Utility............ & 11.53
Pipelayer....o. e ennnnns $ 11.87
Work Zone Barricade
STHailercn e S T T L Y $ 12.88
POWER EQUIPMENT OPERATOR:
Asphalt Distributor......... 5 13.48
Asphalt Paving Machine...... S 12.25
Broom or SWeeper............ g 10.33
Crane, Lattice Boom 80
Tons 0 LeSScisvessnniwar s 5 14.39

Crawletr TEICEOT. s 4n wnev e i 664 8 16.63



Hidalgo County

Excavator, 50,000 lbs or

FExcavator, over 50,000 lbs..
Foundation Drill, Truck
Mounted. .o vvisiiannaiensss
Front End Loader Operator,

Front End Loader, 3 CY or

T.oader/Backhoe . s s s s 54 vowes v
MECHATL s s o v o v 6 6 & % wieiee o
Milling Machine.............
Motor Grader Operator,

Motor Grader, Fine Grade....
SO AEE v = 5 % & n % 0 5 e 8

RS 1= v T o1 < oA
Steel Worker (Reinforcing).......

TRUCK DRIVER
Lowboy-FlEat s as i snamamme s ¥
Single ARG, cwiscv i ies s
Single or Tandem Axle Dump..
Tandem Axle Tractor with
Sefil: "PFALLEF cw v v 2 s v ¢ w e v

12.
15.

16.

18

13,
12.
15.
14.

14.
16.
11.

12

14.

13
10.
.53

14

12.

56
23

86

69

49
A
47
64

62
52
07

.34

07

63
82

12

Bid No: 2016-281-10-26-HGO

WELDERS - Recelve rate prescribed for craft performing

operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(Z9CER. 55 (&) (L) {32)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate 1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate)

(weighted union average rate).

Union Rate Identifiers

or a union average rate
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A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Tdentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W,.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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END OF GENERAL DECISION
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CHANGE ORDER NUMBER ONE(1)

Project:

DATE OF ISSUANCE:

Yuma Avenue E xtension Project - From McColl Road to . 0.16 Miles East

EFFECTIVE DATE:

OWNER:

OWNER'S CONTRACT NO:

CONTRACTOR:

ENGINEER:

You ar directed to make the following changes in the Contract Documents.

SAMPLE

Description:

G IETC

Reason for Change Order:

OoALN

Attachments:

CHANGE IN CONTRACT PRICE:
Original Contract Price

3 0.00

CHANGE IN CONTRACT TIME.
Original Contract Time for

Substantial Completion: 0

calendar days or dates

Net Changes from previous Change Order
$ 0.00

|Net Change from previous Change Orders
0

calendar days

Contract Price prior to this Change Order

$ 0.00

Contract Time prior to this Change Order

Substantial Completion: 0

calendar days or dales

Net Increase(decrease) of this Change Order
$ 0.00

Net Increase(decrease) of this Change Order
0

calendar days

Contract Price with all approved Change Orders

Net % increase(decrease)from
original contract price.

Contract Time with all approved Change Orders

$ 0.00 #DIV/IO! %
Substantial Completion: 0
calendar days or dales
RECOMMENDED: APPROVED: ACCEPTED:
By: By: By:
Enigineer (Authorized Signature) Owner (Authorized Signature) Contractor {Authorized Signature)
Date: Date: Date:




APPLICATION FOR PAYMENT NO,

SAMPLE

To: (OWNER)
From: (CONTRACTOR)
Contract:

Project: Yuma Avenue Extension Project - From McColl Road to Jackson Road

Owner's Contract No. Engineer's Project No.

For Work accomplished through the date of:

1. Original Contract Price:

2. Net change by Change Order and Written Agreements(+or-):

3. Current Contract Price (1 plus 2):

4, Total completed and stored to date:

5. Retainage (per Agreement):
5% of completed Work:
of stored material
Total Retainage:

6. Total completed and stored to date less retainage (4 minus 5)

7. Less previous Application for Payments:

8. AMOUNT DUE THIS APPLICATION (6 MINUS 7)

Accompanying Documentation:

CONTRACTOR'S Certification:

The undersigned CONTRACTOR certifies that (1) all previous progress payments received from OWNER on account of
Work done under the Contract referred to above have been applied on account to discharge CONTRACTOR'S legitimate
obligations incurred in connection with Work covered by prior Applications for Payment numbered 1 through _ 2
inclusive: (2) title of all Work, materials and equipment incorporated in said Work or otherwise listed in or covered by

this Application for Payment will pass to OWNER at time of payment free and clear of all Liens, security interests and
encumbrances (except such as are covered by a Bond acceptable to OWNER indemnifying OWNER against any such
Lien, security interest or encumbrance); and (3) all Work covered by this Application for Payments is in accordance with
the Contract Documents and not defective.

Date

CONTRACTOR

State of By:
County of
Subscribed and sworn to before me this
day of

Notary Public
My Commission expires:

Payment of the above AMOUNT DUE THIS APPLICATION is recommended.

Date

ENGINEER

By:
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Farm 252 (Rev. 12/82)

Contract Time Statement

Page 10f 1
(GSD-EPC Word 97)
ESTIMATE NO. CONTRACTOR
PROJECT NO. COUNTY DATE WORK BEGAN
TIME COMPUTED FROM DATE WORK COMPLETED
MONTH Dg;E ng"f"sNG DAYS CREDITED AND REASONS THEREFORE
DAYS | CHARGED
TOTALS | | o

NO. OF CONTRACT WORKING DAYS
ASSESSED LIQUIDATED DAMAGES: NO.

NO. WORKING DAYS CHARGED TO DATE _0

PER DAY § TOTAL $ 0.00

CERTIFIED AS CORRECT (ONE COPY HAS BEEN GIVEN TO THE

INSTRUCTIONS: PROJECT IDENTIFICATION SHOULD COVER CONTRACT. TIME CREDITED AND REASONS THEREFORE MUST CONFORM TO PROVISIONS OF CONTRACT. NO HOLIDAY CREDIT ALLOWED FOR DAYS
PRECEDING OR FOLLOWING LEGAL HOLIDAYS. TIME SUSPENDED AND RESUMED MUST BE SUPPORTED BY COPY EACH OF LETTERS TO CONTRACTOR DATED ON OR BEFORE EFFECTIVE DATES. TIME EXTENSION

RESIDENT ENGINEER

MUST BE INDICATED AND REFERENGED TO RELATED PROVISION OF CONTRACT. SEE BOOKLET OF INSTRUCTIONS, GONSTRUGTION ESTIMATES DATED SEPTEMBER 1, 1956



ASAGO CONSTRUCTION
“QUALITY AND SERVICE”

RAUL IGLESIAS ASAGO, LLC
Manger 2113 Pecos
Mission, TX 78572

(956)607-0741 office

October 1, 2008 (956)585-7040 fax
iglesias@hiline.net

Mr. Javier Hinojosa, P.E.
Javier Hinojosa Engineering
4126 E. Dove Ave.
Mcallen, TX 78504

RE: Hidalgo County Colonia Access Program

Drainage and Paving Construction at EI Sol Subdivision Unit # 1 & 2

Contract No.: C-CAP-08-021-7-01

Mr. Hinojosa:

The following is the list of suppliers used in the above mentioned projects as per the County’s request:

Rio Valley Pipe 7301 W, Exp. 83 Mission, TX 78572 (956)-584-5770

If you have any questions, please call me at (956) 607-0741

Best regards,

v *X - &o.
Raul Iglesias, Manger

Exhibit E-H
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PARTIAL/FINAL WAIVER OF LEIN

THE STATE OF TEXAS

COUNTY OF

The undersigned contracted with

to furnish
in connection with certain improvements to real property located in
County, Texas, and owned by
Which improvements are described as follows:

In consideration of Pay Estimate No in the amount of
DOLLAR($ )and other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged and
confessed, the undersigned does hereby waive and release any mechanic’s lien or materialmen’s
lien or claims of lien that the undersigned has or hereafter has on the above mentioned real
property on account of any labor performed or materials furnished or to be furnished or labor
performed and materials furnished by the undersigned pursuant to the above-mentioned contract
or any constitutional lien that the undersigned may have.

Undersigned hereby guarantees that all bids for labor performed and/or materials furnished in the
erection and construction of such improvements on the Property have been fully paid and
satisfied and Undersigned does further guarantee that if for any reason a lien or liens are filed for
material or labor against said Property arising out of any bills for material or labor in connection
with the erection or construction of said improvements thereon, Undersigned will obtain a
settlement of such lien or liens and a proper release thereof shall be obtained.

CONTRACTOR
BY:
TITLE
SWORN TO AND SUBSCRIBED BEFORE ME, on this the day of 20 to

certify which witness my hand and seal of office.

NOTARY PUBLIC in and for the State of Texas
My Commission Expires:

Yuma Avenue Extension Project E-1i



CONTRACTOR'S AFFIDAVIT OF
PAYMENTS OF DEBTS AND CLAIMS

PROJECT: PROJECT NO.
OWNER:

CONTRACTOR:

ENGINEER:

The Contactor in accordance with the Contract Documents, hereby certifies that, except as
listed below, all obligations for all materials and equipment furnished, for all work labor, and
services performed, and for all known indebtedness and claims against the Contractor for
damages arising in any manner in connection with the performance of the Contract
referenced above for which the Owner or his property might in any way be held responsible
have been paid in full or have otherwisse been satisfied in full.

EXCEPTIONS: (If none, write "NONE". The Contractor shall furnish a bond acceptable to the Owner for
each exception.)

CONTRACTOR

By

Title

Subscribed and sworn to before me this day of
Notary Public:

My Commission Expires:




Hidalgo County Bid No.: 2016-281-10-26-HGO

Prevailing Wage Rates
Certification Statement

Date

Project Name CSJ#
Contractor Application#
I, do hereby state:

(Name of Project Director)

1. That a payroll (form WH-347 or similar form) was submitted for contract work
Performed for the period covered by the attached application.

2. That a statement of compliance (form WH-347 or similar form) was submitted
with the payroll.

3. The certified payroll complies with the classifications and minimum wage rates
Stipulated in the contract.

4. That a minimum of one interview was conducted with laborers using Form
HUD-11 or similar.

Signature

Yuma Avenue Extension Project E-k



Hidalgo County Bid No.: 2016-281-10-26-HGO

CERTIFICATE OF CONSTRUCTION COMPETION

THIS IS TO CERTIFY THAT ON DAY OF A FINAL
INSPECTION was made of the project herein described.

CONTRACT

CONTRACT DATE:

OWNER:

CONSTRUCTION CONTRACTOR:

OF THE CITY OF STATE OF

PROJECT DESCRIPTION

CONSTRUCTION OF

CONTRACT NO:
Located in or near the City/Precinct Of

THIS IS TO CERTIFY”
1. That the work has been completed in accordance with the plans and specifications
and all addenda, change orders, supplemental agreements thereto, and with the
following exceptions:

2. That the sum of , deducted from the final payment of the
Contractor is a fair and equitable settlement for the foregoing except work.

3. That the contractor has presented a “Certificate of Release” starting under oath,
that all claims arising out of the performance of work have been fulfilled, and the
Owner is released from all claims arising under or by virtue of said contract.

4. That the CONTRACTOR has presented in behalf of itself and its sureties,
satisfactory evidence that it is bound to repair, replace, and make good any faulty
workmanship and/or materials discovered in the work within a period of one year
from this date, as provided in said contract.

5. Amount of Original Contract
Present Amount of Contract
Total Amount of earned to Date
Less: previous payments
Balance
Authorized deductions
AMOUNT OF FINAL PAYMENT

Yuma Avenue Extension Project E-l



Hidalgo County Bid No.: 2016-281-10-26-HGO

6. That the final payment in the amount of

is now due and payable.

Engineer’s Signature & License #

CONCURRED BY: CONCURRED BY:
Contractor’s Name City/Precinct

By: By:

Title: Title:

Yuma Avenue Extension Project E-1



CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS

PROJECT: PROJECT NO.
OWNER:

CONTRACTOR:

ENGINEER:

The Contractor, in accordance with the Contract Documents, and in consideration for the full and final payment to
the Contractor for all services in connection with the project, does hereby waive and release any and all liens, or
any and all claims to liens which the Contractor may have on or affecting the project as a result of its contract(s)
for the Project or for performing labor and/or furnishing materials in any way connected with the construction of
any aspect of the project. The Contractor further certifies and warrants that all subcontractors of labor and/or
materials for the Project, except as listed below, have been paid in full for all labor and/or materials supplied to, for
through or at the direct or indirect request of the Contractor prior to, through and including the date of this affidavit.

EXCEPTIONS: (If none, write "NONE". The Contractor shall furnish a bond acceptable to the Owner for each
exception.)

CONTRACTOR

By

Title

Subscribed and sworn to before me this day of
Notary Public:

My Commission Expires:

Exhibit E-m



Contractor Name
Starting Date
Project Ending Date
Retainage Percent

Summary

CSJ #

CSJ Name

Original Schedule
Value

Revised Schedule
Value

Payment
Application No 1

Payment
Application No 2

TOTALS:

@ |en |0 |60 | |&n | | |

®[er |0 |ea |7 |0 |0 |0 |0

@ |60 |60 |69 |60 |60 |60 |en |8
'

“ | |69 |60 |60 6P |ee |0 |




Application No.

Application Date:

Period To:

Engineer Firm

Payment

Application No 3

Payment
Application No 4

Total To Date

Balance To Finish

Retainage

Net

Payments to Date

Payment Due

o || | |0 | |0 |on |

“ a8 |0 e |en |0 | |eo

@* |en | |m |68 |6 |0 | |

@ |en |0 |0 |0 |en | |o |

w|n | |6 |6n |a |8 e |6

w2 |0 |60 |0 |60 |0 | |en
'

¥ |h a0 |r |0 |0 |
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