



Purchase Order COUNTY OF HIDALGO

PO# 753585

DATE: 12/07/16

PAGE NO: 1 Of 1

PO TYPE:

VENDOR: 428140

REQ: 00308686

PHONE:

EMAIL:

SHIP TO: HIDALGO CO. PCT 4

1051 N. DOOLITTLE
EDINBURG TX 78542

CERDA, JULIO
SOUTH TEXAS INFRASTRUCTURE GROUP, LLC
900 S. STEWART ROAD, SUITE 13
MISSION TX 78572

CONTACT: NICK PEREZ

(956)383-3112

SITE: COMMISSIONER, PRECINCT 4

CONTRACT NO: C-16-369-10-25

SPECIAL INSTRUCTIONS: PCT#1271

VENDOR NOTES

1. Do not add to, or alter this Purchase Order. This Order is not renewable.
2. TAX EXEMPTION: This Purchase Order may be accepted in lieu of Exemption Certificate.
3. This Order is also placed F.O.B. Destination. Vendor must repay all shipping costs.
4. Invoice each Purchase Order singly. Original invoices are required customer copy may be accepted. Out number must appear on all invoices, bills of lading, and packages.
5. Payment will be made only for bona fide and full completed orders, unless otherwise attached.

QTY	UOM	DESCRIPTION	UNIT PRICE	AMOUNT
		DO NOT DUPLICATE ORDER		
		C-16-369-10-25 Work Authorization No. 1 (estimated cost of \$ 36,607.07) South Texas Infrastructure Group, LLC for: "job specific" project: "Sunflower Road" -Precinct No. 4 C-16-369-10-25 AI-56908 CC-10/25/2016		
1.00	LOT	CC ROADWAY DESIGN AND FIELD DESIGN SURVY SERVICES. SUNFLOWER RD.	36,607.07	36,607.07
		TOTAL:		36,607.07
		***** For Hidalgo County use only 6-1200-431-00-124-189-0-721	36,607.07	

\$36,607

2017 FEB 7 PM 3:44

RECEIVED BY
COUNTY ADMIN

Authorized by: Martha L Salazar



900 S. Steward Road, Suite 13
 Mission, Texas 78572
 Office#: (956) 424-3335
 Fax#: (956) 424-3132

TBPE Reg. # F-15000

INVOICE **S17-018**

BILL TO:

Hidalgo County Precinct No. 4
 Attn: Commissioner Joseph Palcios
 1051 N. Doolittle Road
 Edinburg, Texas 78542

RECEIVED
 APR 11 2017

Date: April 11, 2017

BY: *Nick Pzy*

RE: Sunflower Road Project-Precinct No. 4
 Work Authorization No. 1 with Supplemental No. 1

	Contract Amount	Invoice to Date	Paid to Date	Current Amount Due	Contract Balance	AMOUNT
Surveying Services (FC 150)	\$7,822.00	\$7,822.00	\$0.00	\$7,822.00	\$0.00	100.00%
Roadway Design Controls (FC 160)	\$20,257.00	\$12,154.00	\$0.00	\$12,154.00	\$8,103.00	60.00%
Drainage (FC 161)	\$4,752.00	\$2,851.00	\$0.00	\$2,851.00	\$1,901.00	60.00%
Signing, Pavement Markings & Signalization (FC 162)	\$1,134.00	\$680.00	\$0.00	\$680.00	\$454.00	59.96%
Miscellaneous (FC 163)	\$8,996.00	\$5,397.00	\$0.00	\$5,397.00	\$3,599.00	59.99%
Other Direct Expenses	\$1,032.50	\$619.50	\$0.00	\$619.55	\$413.00	60.00%
TOTAL:	\$43,993.50	\$29,523.50	\$0.00		\$14,470.00	67.11%
				GRAND TOTAL DUE:	\$29,523.55	

DIRECT ALL INQUIRIES TO:

JULIO CERDA, P.E.
 (956)451-2670
 email: julio@southtexasig.com

MAKE ALL CHECKS PAYABLE TO:

South Texas Infrastructure Group, L.L.C.
 Attn: JULIO CERDA, P.E.
 900 S. Stewart Road, Suite #13
 Mission, TX 78572

THANK YOU FOR YOUR BUSINESS!



SURVEYING SERVICES, LLC.

900 S. STEWART RD. SUITE 13
MISSION, TEXAS 78572
TEL.: (956) 424-3335
FAX.: (956) 424-3132

TBPLS REG. FIRM# 10193886

LETTER OF TRANSMITAL

TO:
Hidalgo County Precinct No. 4
Attn: Maria "Lulu" Lucio, CPM
1051 N. Doolitte Road
Edinburg, Texas 78542

DATE:
April 11, 2017

REF: Sunflower Road Project

TRANSMITTED:

- | | | |
|--|---|--|
| <input checked="" type="checkbox"/> For Your Use | <input type="checkbox"/> Please comment | <input type="checkbox"/> Approved as Noted |
| <input type="checkbox"/> As Requested | <input type="checkbox"/> Reply ASAP | <input type="checkbox"/> As Noted Below |

VIA:

- | | | |
|----------------------------------|---|--|
| <input type="checkbox"/> US Mail | <input type="checkbox"/> Courier | <input checked="" type="checkbox"/> Hand Carry |
| <input type="checkbox"/> E-Mail | <input type="checkbox"/> Lonestar Overnight | <input type="checkbox"/> Pick up |

Original	DESCRIPTION
1	Invoice S17-018

REMARKS:
Enclosed you will find the invoice the above stated projects, for your review and approval. If you have any questions, please let us know.

Thank you,

Julio C. Cerda, P.E./Presiden t

Signed: _____

EXHIBIT “F”
Supplemental Agreement Form

THE STATE OF TEXAS §
 §
COUNTY OF HIDALGO §

**SUPPLEMENTAL AGREEMENT NO. 1
TO WORK AUTHORIZATION NO. 1
TO AGREEMENT FOR PROFESSIONAL SERVICES
C-16-369-10-25**

This **SUPPLEMENTAL AGREEMENT** is made pursuant to the terms and conditions of Article 8 of the Agreement made by and between **HIDALGO COUNTY**, hereinafter called the “**Owner**”, and **SOUTH TEXAS INFRASTRUCTURE GROUP, L.L.C.**, professional engineers of Mission, Texas, hereinafter called the “**Engineer**”.

WITNESSETH

WHEREAS, the **Owner** and the **Engineer** executed the Main Contract Agreement on the 25th the day of October, 2016 concerning professional engineering services for the “**Sunflower Road**” between (**SH 107 to Mile 17 Road**), (for Roadway design, field design survey services-full details of services on Exhibit B) hereinafter referred to as the “**Project**”; and,

WHEREAS, it has become necessary to amend “*Exhibit C – Work Schedule*” of Work Authorization No. 1, Part 5 of the Agreement – Period of Service, to include sufficient time needed for the additional services to be provided.

WHEREAS, it has become necessary to amend “*Exhibit D-1 – Project Fee Schedule and Estimated Man-hour Breakdown*” of Work Authorization No. 1, Part 2 of the Agreement – Estimated Cost, to increase the original Work Authorization amount of **\$36,607.07** to **\$43,993.50**; therefore, the amount of **Supplemental No. 1 is \$7,386.43**.

A. AGREEMENT

NOW THEREFORE, premises considered, the **Owner** and the **Engineer** agree that said **Agreement** is amended as follows:

- I. Sections of the Agreement, EXHIBIT "C" – WORK SCHEDULE and EXHIBIT "D-1" – PROJECT FEE SCHEDULE AND ESTIMATED MANHOUR BREAKDOWN, are revised to reflect the above listed modifications of this Supplemental.

All other provisions are unchanged and remain in full force and effect.

IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the Agreement for Professional Services to be executed as of the _____ day of _____, 2017.

**THE ENGINEER:
ENGINEER**

BY: 
Julio Cerda, P.E., President

**THE OWNER:
HIDALGO COUNTY**

BY: _____
Ramon Garcia, County Judge

LIST OF EXHIBITS:

EXHIBIT C – "Work Schedule"

EXHIBIT D-1 – "Project Fee Schedule and Estimated Man-hour Breakdown"

FORM 1295 – South Texas Infrastructure Group, L.L.C.

FORM 1295 – R.O.W. Surveying Services, L.L.C.

Exhibit "D-1"
BUDGET
LUMP SUM RATE BASIS OF PAYMENT
Supplemental No. 1

South Texas Infrastructure Group, LLC												
Highway: Sunflower Road Project Precinct No. 4												
County: Hidalgo County, Texas												
From: Mile 17 to SH 107												
Description of Work:												
PRINCIPAL	PROJECT MANAGER	PROJECT ENGINEER	EIT	SENIOR CADD TECHNICIAN	ENGINEERING TECHNICIAN	ADMIN CLERICAL	Total Hours	Cost				
\$187.00	\$151.00	\$125.00	\$98.00	\$80.00	\$85.00	\$50.00						
HOURLY RATE												
ROADWAY DESIGN CONTROLS (FC160)												
0	0	2	2	4	4	0	12	\$	1,106.00			
160.1 Geometric Design												
2.0 Develop Geometric Project Layout												
0	0	4	8	0	0	0	12	\$	1,284.00			
160.2 Roadway Design												
1.0 Design and Develop Horizontal Alignment - Mainlines (PS&E)												
0	0	4	8	0	0	0	12	\$	1,284.00			
2.0 Design and Develop Horizontal Alignment - Cross Streets (PS&E)												
0	0	1	3	2	2	0	8	\$	748.00			
3.0 Develop Horizontal Alignment Data Sheet												
0	0	4	8	0	0	0	12	\$	1,284.00			
4.0 Design and Develop Vertical Alignment - Mainlines (PS&E)												
0	0	2	4	0	0	0	6	\$	642.00			
5.0 Design and Develop Vertical Alignment - Cross Streets (PS&E)												
0	0	4	8	0	0	0	12	\$	1,284.00			
6.0 Design and Develop Roadway Geometric File (PS&E)												
0	0	2	4	0	0	0	6	\$	642.00			
7.0 Design Intersection Grading and Transitions												
0	0	2	4	0	0	0	6	\$	642.00			
8.0 Design and Develop Exist. & Prop. Cross Sections (Mainlines)												
0	0	4	8	0	0	0	12	\$	1,284.00			
9.0 Design and Develop Exist. & Prop. Cross Sections (Cross Streets)												
0	0	4	8	0	0	0	12	\$	1,284.00			
10.0 Develop Plan and Profile Sheets												
0	0	4	8	0	0	0	12	\$	1,284.00			
11.0 Develop Intersection Layouts												
0	0	2	4	0	0	0	6	\$	642.00			
12.0 Develop Cross Section Layout Sheets												
0	0	1	3	6	6	0	18	\$	1,456.00			
13.0 Develop Driveway P&P Sheets												
0	0	1	3	4	4	0	12	\$	1,095.00			
14.0 Design and Develop Misc. Roadway Details												
0	0	1	3	2	2	0	8	\$	748.00			
15.0 Select Pertinent Roadway Standards												
0	0	1	3	1	1	0	6	\$	584.00			
160.4 Typical Sections												
0	0	2	4	4	5	0	13	\$	1,191.00			
1.0 Develop Existing and Proposed Typical Sections (Mainlines)												
0	0	2	4	4	5	0	13	\$	1,191.00			
2.0 Develop Existing and Proposed Typical Sections (Cross Streets)												
0	0	0	0	0	0	0	0	\$				
3.0 O&M/C for Typical Sections												
0	0	0	0	0	0	0	0	\$				
160.5 Cut and Fill Quantities												
0	0	1	3	0	0	0	4	\$	419.00			
1.0 Develop Earthwork Quantities for Mainlines and Cross Streets												
160.7 Pavement Design (See Laboratory Fee Schedule)												
0	0	46	84	37	39	0	206	\$	220,257.00			
Subtotal Hours												
0	0	46	84	37	39	0	206	\$	220,257.00			
Subtotal Cost												
0	0	\$5,750.00	\$8,232.00	\$2,960.00	\$5,315.00	\$0.00	\$20,257.00	\$	220,257.00			

TASK AND DESCRIPTION	PRINCIPAL		PROJECT MANAGER		PROJECT ENGINEER		EIT		SENIOR CADD TECHNICIAN		ENGINEERING TECHNICIAN		ADMIN/ CLERICAL		Total Hours	Cost
	\$187.00	\$187.00	\$161.00	\$125.00	\$88.00	\$80.00	\$85.00	\$50.00								
DRAINAGE (FC161)																
161.1 Drainage Report																
1.0 Site Visit to Confirm Outfalls and Existing Drainage Infrastructure	0	0	0	0	2	0	0	0	0	0	0	0	0	0	2	\$ 196.00
2.0 Obtain and Review Existing Hydrologic Models	0	0	0	1	1	0	0	0	0	0	0	0	0	0	2	\$ 223.00
3.0 Review Drainage As-Builts	0	0	0	1	1	0	0	0	0	0	0	0	0	0	2	\$ 223.00
4.0 Develop Exterior Drainage Area Boundaries	0	0	0	1	1	0	0	0	0	0	0	0	0	0	2	\$ 223.00
5.0 Develop Interior Drainage Area Boundaries	0	0	0	1	1	0	0	0	0	0	0	0	0	0	2	\$ 223.00
6.0 Compute Discharges for Exterior Drainage Areas	0	0	0	1	2	0	0	0	0	0	0	0	0	0	3	\$ 321.00
7.0 Compute Discharges for Interior Drainage Areas	0	0	0	1	2	0	0	0	0	0	0	0	0	0	3	\$ 321.00
161.2 Culvert and Storm Drain Design																
1.0 Design and Develop Hydraulic Computations for Outfall Channel	0	0	0	0	1	0	0	0	0	0	0	0	0	0	1	\$ 98.00
2.0 Design and Develop Hydraulic Computations for 2 Culvert Crossings	0	0	0	0	1	0	0	0	0	0	0	0	0	0	1	\$ 98.00
3.0 Design and Develop Hydraulic Computations for Storm Sewer System (3 Systems)	0	0	0	0	1	0	0	0	1	0	0	0	0	0	2	\$ 178.00
4.0 Identify Areas requiring trench protection, shoring, and dewatering	0	0	0	0	1	0	0	0	0	0	0	0	0	0	1	\$ 98.00
5.0 Develop Exterior Drainage Area Map Sheets	0	0	0	0	1	0	0	0	2	0	0	0	0	0	4	\$ 343.00
6.0 Develop Interior Drainage Area Map Sheets	0	0	0	0	1	0	0	0	2	0	0	0	0	0	4	\$ 343.00
7.0 Develop Hydrologic Computation Sheets	0	0	0	0	1	0	0	0	1	0	0	0	0	0	4	\$ 343.00
8.0 Develop Storm Sewer Plan and Profile Sheets (3 Systems)	0	0	0	0	1	0	0	0	1	0	0	0	0	0	5	\$ 433.00
9.0 Select pertinent Drainage Standards	0	0	0	0	1	0	0	0	1	0	0	0	0	0	3	\$ 283.00
10.0 Prepare Drainage Details for outlet protection, etc.	0	0	0	0	1	0	0	0	1	0	0	0	0	0	3	\$ 283.00
11.0 Identify Pipe Strength Requirements	0	0	0	0	1	0	0	0	1	0	0	0	0	0	3	\$ 283.00
12.0 Identify Potential Utility Conflicts	0	0	0	0	1	0	0	0	1	0	0	0	0	0	3	\$ 283.00
13.0 Develop Existing ground profiles at the ROW line for storm sewer systems	0	0	0	0	1	0	0	0	0	0	0	0	0	0	1	\$ 98.00
14.0 Develop Hydraulic Data Sheets for Culvert Crossings	0	0	0	0	1	0	0	0	0	0	0	0	0	0	1	\$ 98.00
15.0 Develop Hydraulic Data Sheets for Storm Sewer Systems (3 Systems)	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	\$ -
161.5 Temporary Drainage Facilities																
1.0 Evaluate Traffic Control Plan for Temporary Drainage Facilities	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	\$ -
2.0 Design and Develop Temporary Drainage Measures	0	0	0	5	24	10	10	10	10	10	10	10	10	10	0	\$ -
Subtotal Hours	\$0.00	\$0.00	\$0.00	\$750.00	\$2,352.00	\$800.00	\$850.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0	\$ 4,752.00
Subtotal Cost																

Exhibit "D-1"
BUDGET
LUMP SUM RATE BASIS OF PAYMENT
Supplemental No. 1

Work Authorization No. 1

TASK AND DESCRIPTION	PRINCIPAL		PROJECT MANAGER		PROJECT ENGINEER		EIT		SENIOR CADD TECHNICIAN		ENGINEERING TECHNICIAN		ADMIN/CLERICAL		Total Hours	Cost
HOURLY RATE	\$187.00	\$181.00	\$125.00	\$98.00	\$80.00	\$85.00										
SIGNING, PAVEMENT MARKINGS AND SIGNALIZATION (FC 162)																
162.1 Signing and Pavement Markings																
1.0 Field Visit and Inventory Existing Signs	0	0	1	0	0	0	0	0	0	0	0	0	0	0	1	\$ 125.00
2.0 Design and Develop Signing and Pavement Marking Layouts	0	0	1	1	0	0	0	0	0	0	2	0	0	0	4	\$ 383.00
3.0 Prepare Small Sign Summary	0	0	1	1	0	0	0	0	0	0	1	0	0	0	3	\$ 308.00
4.0 Select Signing and Pavement Marking Standards	0	0	1	1	0	0	0	0	0	0	1	0	0	0	3	\$ 308.00
Subtotal Hours	0	0	4	3	0	0	0	0	0	0	4	0	0	0	11	
Subtotal Cost	\$0.00	\$0.00	\$500.00	\$294.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$340.00	\$0.00	\$0.00	\$0.00		\$ 1,134.00

TASK AND DESCRIPTION	PRINCIPAL		PROJECT MANAGER		PROJECT ENGINEER		EIT		SENIOR CADD TECHNICIAN		ENGINEERING TECHNICIAN		ADMIN/CLERICAL		Total Hours	Cost
HOURLY RATE	\$187.00	\$181.00	\$125.00	\$98.00	\$80.00	\$85.00										
MISCELLANEOUS (FC 163)																
163.2 Traffic Control Plans, Sequences of Construction																
1. Written narrative of Construction Sequencing & General Notes	0	0	1	0	0	0	0	0	0	0	1	0	0	0	2	\$ 210.00
2. Develop Advanced Warning Sign Layouts	0	0	1	0	0	0	0	0	0	0	1	0	0	0	2	\$ 210.00
3. Plan and Attend TCP Review Meeting	0	0	1	0	0	0	0	0	0	0	0	0	0	1	\$ 125.00	
4. TCP Sheets(4 phases)	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
5. Develop Detour Layouts	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
6. TOP Typical Sections	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
7. Select TCP Standards	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
163.5 SWGP Plans																
1. Develop SWGP Narrative	0	0	1	0	0	0	0	0	0	0	1	0	0	0	2	\$ 210.00
2. Develop EPIC Sheet	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
3. Develop SWGP Layouts	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
4. Select SWGP Standards	0	0	1	0	0	0	0	0	0	0	1	0	0	2	\$ 210.00	
163.11 Specifications and General Notes																
1. Develop General Notes and Specifications	0	0	1	0	0	0	0	0	0	0	0	0	0	0	1	\$ 125.00
163.12 General Plans & Task																
1. Develop Project Title Sheet	0	0	0	0	0	0	0	0	0	0	1	0	0	1	\$ 85.00	
2. Develop Index of Sheets	0	0	0	0	0	0	0	0	0	0	0	0	0	0	\$ -	
4. Develop PS&E Documentation (1002, etc.)	0	0	0	0	0	0	0	0	0	0	0	0	0	0	\$ -	
163.13 Construction Phase Services																
1. Construction Bidding	0	0	3	5	0	0	5	0	0	0	0	0	0	0	13	\$ 1,598.00
2. Construction Contract Administration & Inspection	0	0	0	24	0	0	0	0	0	0	0	0	0	0	24	\$ 3,000.00
3. Miscellaneous Technical Activities	0	0	0	10	0	0	6	0	0	0	0	0	0	0	16	\$ 1,838.00
Subtotal Hours	0	0	3	52	11	11	11	0	0	0	11	0	0	0	77	
Subtotal Cost	\$0.00	\$483.00	\$61,500.00	\$1,075.00	\$0.00	\$935.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00		\$ 8,996.00

Exhibit "D-1"
BUDGET
LUMP SUM RATE BASIS OF PAYMENT
Supplemental No. 1

TASK AND DESCRIPTION	HOURLY RATE	PROJECT PRINCIPAL \$124.00	PROJECT RPLS \$125.00	SURVEY TECHNICIAN \$82.00	4-MAN SURVEY CREW \$174.00	3-MAN SURVEY CREW \$155.00	2-MAN SURVEY CREW \$130.00	ADMIN/CLERICAL \$50.00	Total Hours	Cost
SURVEYING (FC-150)										
A. Control Hz and Vt										
i. Establish Primary Control										
ii. Secondary Project Control										
i. Set additional secondary control points as needed										
ii. Horizontal values established with RTK or VRS										
iii. Vertical values established with digital level										
iv. Setting Benchmarks										
i. Setting Benchmarks @ 1500'(ft) intervals										
B. Design Surveys										
i. Topographic & Crosssections										
ii. Locate Visible Utilities										
iii. Utilities										
iv. Proposed Centerline on Existing Pavement										
v. Cross section intersecting Streets										
vi. Driveways and Turnouts										
vii. Existing Storm Drain										
viii. Outfalls										
ix. Cross Culverts, Driveway Culverts, Inverts										
Subtotal Hours			9	12	7	29	0	0	57	
Subtotal Cost		\$0.00	\$1,125.00	\$984.00	\$1,216.00	\$4,495.00	\$0.00	\$0.00		\$ 7,822.00

*A fully-loaded Hourly Wage Rate is defined as an employee's base hourly rate plus labor overhead (including fringe benefits), general and administrative (indirect) expenses, profit and escalation (if applicable).

OTHER DIRECT EXPENSES	# OF UNITS	COST/UNIT	TOTAL COST
Environmental Engineering			
16313 Utility Engineering Investigation based on the SUE form FC-150			
MILEAGE (current state rate)	500	\$ 0.685	\$ 342.50
MEALS (Overnight stay Required)		\$ 96.00	\$ -
LODGING (taxes/fess not included)		\$ 65.00	\$ -
11" x 17" 5/W Paper Copies	500	\$ 1.50	\$ 750.00
SUBTOTAL DIRECT EXPENSES			\$ 1,032.50

SUMMARY	AMOUNT
TOTAL ENGINEERING DESIGN COSTS:	\$ 35,139.00
TOTAL DESIGN SURVEY COSTS:	\$ 7,822.00
NON-SALARY (OTHER DIRECT EXPENSES) FOR PRIME ONLY:	\$ 1,032.50
SUBCONSULTANT TOTAL:	\$ -
GRAND TOTAL	\$ 43,993.50

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
CERTIFICATION OF FILING**

Certificate Number:
2017-184106

Date Filed:
03/28/2017

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

South Texas Infrastructure Group, L.L.C.
Mission, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Hidalgo County Precinct No. 4

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.


C-16-369-10-25 (WA#1)
Supplemental #1 to Work Authorization #1 Sunflower Road Project Precinct #4

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.



[Handwritten Signature]

Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Julio Cerda, this the 28th day of March, 2017, to certify which, witness my hand and seal of office.

[Handwritten Signature]

Signature of officer administering oath

Alicia Rodriguez
Printed name of officer administering oath

Notary
Title of officer administering oath

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
R.O.W. Surveying Services, L.L.C.
Mission, TX United States

Certificate Number:
2017-184119

Date Filed:
03/28/2017

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
Hidalgo County Precinct No. 4

Date Acknowledged:


3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
C-16-369-10-25 (WA#1)
Supplemental #1 to Work Authorization #1 Sunflower Road Project Precinct #4

4	Name of Interested Party	City, State, Country (place of business)	Nature of Interest (check applicable)	
			Controlling	Intermediary
	South Texas Infrastructure Group, L.L.C.	Mission, TX United States	X	

5 Check only if there is NO Interested Party.

6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.



[Handwritten Signature]

Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Julio Cerda, this the 28th day of March, 2017, to certify which, witness my hand and seal of office.

[Handwritten Signature]

Signature of officer administering oath

Alicia Rodriguez

Printed name of officer administering oath

Notary

Title of officer administering oath