

# JAVIER HINOJOSA ENGINEERING/Consulting Engineers

416 E. Dove Avenue • McAllen, Texas 78504

Tel: (956) 668-1588 • Fax: (956) 994-8102

javhin@rgv.rr.com  
TBPE FIRM NO. F-1295



June 13, 2017

Ms. Diana R. Serna, Director  
Urban County Program  
427 E. Duranta Avenue, Suite 107  
Alamo, Texas 78516

**Re: City of San Juan 2016 Street Improvements**  
**Bid No. 5016-75-0311-5000-7500-UCP-GVG**

Dear Ms. Serna,

Bids were received and opened for the City of San Juan 2016 Street Improvements on June 7, 2017. A total of eleven bids were received with 2GS, LLC dba Earthworks Enterprise being the low bidder with a total base bid of \$221,702.00. Attached is a copy of the bid tabulation for your review. This project involves the paving of Pullin Avenue (Salazar Street to FM 495), Hooper Avenue (Salazar Street to FM 495), Coconut Palm Drive (Salazar Street to FM 495) and Salazar Street (Santa Fe Avenue to Cocounut Palm Avenue). 2GS, LLC dba Earthworks Enterprise has constructed several successful projects within Hidalgo County. We recommend award of the contract to the low bidder, 2GS, LLC dba Earthworks Enterprise in the amount of \$221,702 ).00.

If you have any questions or require further information, please feel free to contact me at your convenience.

Sincerely,

**JAVIER HINOJOSA ENGINEERING**

Javier Hinojosa, P.E.

cc: Ms. Guadalupe V. Garcia, Coordinator II , Urban County Program  
Mr. Ben Arjona, City Manager, City of San Juan  
Mr. Xavier Cervantes, Planning Director, City of San Juan

# HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM

BID OPENING DATE: June 7, 2017

BID OPENING TIME: 9:30 A.M.

DESCRIPTION OF BID: "City of San Juan 2016 Street Improvements"

BID NO.: 5016-75-0311-5000-7500-UCP-GVG

PROCUREMENT SPECIALIST:

BID # RFB#	NAME OF COMPANY	ADDENDUM	TOTAL PRICE	BID BOND OR CHECK INCLUDED
#1	Earthworks Enterprise, LLC	N/A	\$221,702.00	√
#2	GHN Company, LLC	N/A	\$235,837.50	√
#3	Five Star Galaxy Construction	N/A	\$238,300.00	√
#4	REIM Construction, Inc.	N/A	\$267,737.50	√
#5	Diamond Eight Industries, LLC	N/A	\$269,378.00 Corrected Amount \$269,476.25 Read Amount	√
#6	Jimmy Closner & Sons Construction Company, Inc.	N/A	\$279,050.00	√
#7	Filegonia Site Contractors, LLC	N/A	\$279,958.00	√
#8	Valley Paving, Inc.	N/A	\$309,025.00	√

# HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

**DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM**

**BID OPENING DATE: June 7, 2017** **BID OPENING TIME: 9:30 A.M.**

**DESCRIPTION OF BID: "City of San Juan 2016 Street Improvements"**

**BID NO.: 5016-75-0311-5000-7500-UCP-GVG** **PROCUREMENT SPECIALIST:**

BID # RFB#	NAME OF COMPANY	ADDENDUM	TOTAL PRICE	BID BOND OR CHECK INCLUDED
#9	J.M. Construction	N/A	\$329,960.00	√
#10	RDH Site and Concrete, LLC	N/A	\$339,460.00	√
#11	G&G Contractors	N/A	\$449,130.00	√
#12				
#13				
#14				
#15				
#16				

**Bid Tabulation**  
**Hidalgo County - Urban County Program**  
**City of San Juan 2016 Street Improvements**  
**Bid No. 5016-75-0311-5000-7500-UCP-GVG**  
**Prepared By: Javier Hinojosa Engineering**  
**Bid Date: June 7, 2017 @ 9:30 a.m.**

	Earthworks Enterprise, LLC	GNR Company	Five Star Galaxy Construction	REIM Construction, Inc.	Diamond Eight Industries, LLC	Jimmy Closner & Sons Construction Company, Inc.							
<b>A. Pullin Avenue (Salazar Street to FM 495) - Reconstruct within existing curb and gutter</b>													
1. Remove Exist. Asphalt	3,450 SY	\$1.40	\$4,830.00	\$0.75	\$2,587.50	\$3.50	\$12,075.00	\$1.15	\$3,967.50	\$1.10	\$3,795.00	\$2.00	\$6,900.00
2. Lime (2%) Existing Caliche Base	3,450 SY	\$1.40	\$4,830.00	\$3.75	\$12,937.50	\$1.75	\$6,037.50	\$3.10	\$10,695.00	\$3.43	\$11,833.50	\$3.00	\$10,350.00
3. 3" New Caliche with Lime (2%)	3,450 SY	\$3.50	\$12,075.00	\$3.25	\$11,212.50	\$2.75	\$9,487.50	\$4.45	\$15,352.50	\$4.58	\$15,801.00	\$4.50	\$15,525.00
4. 1 1/2" H/MAC (Type D)	3,450 SY	\$9.10	\$31,395.00	\$8.75	\$30,187.50	\$9.00	\$31,050.00	\$9.80	\$33,810.00	\$9.84	\$33,948.00	\$10.00	\$34,500.00
5. Remove and Replace 18" Curb & Gutter	40 LF	\$16.60	\$664.00	\$17.00	\$680.00	\$10.00	\$400.00	\$19.00	\$760.00	\$17.75	\$710.00	\$15.00	\$600.00
Subtotal Pullin Avenue (Item A):			\$53,794.00		\$57,605.00		\$59,050.00		\$64,585.00		\$66,087.50		\$67,875.00
<b>B. Hooper Avenue (Salazar Street to FM 495) - Reconstruct within existing curb and gutter</b>													
1. Remove Exist. Asphalt	3,450 SY	\$1.40	\$4,830.00	\$0.75	\$2,587.50	\$3.50	\$12,075.00	\$1.15	\$3,967.50	\$1.10	\$3,795.00	\$2.00	\$6,900.00
2. Lime (2%) Existing Caliche Base	3,450 SY	\$1.40	\$4,830.00	\$3.75	\$12,937.50	\$1.75	\$6,037.50	\$3.10	\$10,695.00	\$3.43	\$11,833.50	\$3.00	\$10,350.00
3. 3" New Caliche with Lime (2%)	3,450 SY	\$3.50	\$12,075.00	\$3.25	\$11,212.50	\$2.75	\$9,487.50	\$4.45	\$15,352.50	\$4.58	\$15,801.00	\$4.50	\$15,525.00
4. 1 1/2" H/MAC (Type D)	3,450 SY	\$9.10	\$31,395.00	\$8.75	\$30,187.50	\$9.00	\$31,050.00	\$9.80	\$33,810.00	\$9.84	\$33,948.00	\$10.00	\$34,500.00
5. Remove and Replace 18" Curb & Gutter	180 LF	\$16.60	\$2,988.00	\$17.00	\$3,060.00	\$10.00	\$1,800.00	\$19.00	\$3,420.00	\$17.25	\$3,105.00	\$15.00	\$2,700.00
Subtotal Hooper Avenue (Item B):			\$56,118.00		\$60,347.50		\$60,450.00		\$67,245.00		\$68,482.50		\$69,875.00
<b>C. Coconut Palm Drive (Salazar Street to FM 495) - Reconstruct within existing curb and gutter</b>													
1. Remove Exist. Asphalt	3,400 SY	\$1.40	\$4,760.00	\$0.75	\$2,550.00	\$3.50	\$11,900.00	\$1.15	\$3,910.00	\$1.10	\$3,740.00	\$2.00	\$6,800.00
2. Lime (2%) Existing Caliche Base	3,400 SY	\$1.40	\$4,760.00	\$3.70	\$12,580.00	\$1.75	\$5,950.00	\$3.10	\$10,540.00	\$3.45	\$11,730.00	\$3.00	\$10,200.00
3. 3" New Caliche with Lime (2%)	3,400 SY	\$3.50	\$11,900.00	\$3.25	\$11,050.00	\$2.75	\$9,350.00	\$4.45	\$15,130.00	\$4.61	\$15,674.00	\$4.50	\$15,300.00
4. 1 1/2" H/MAC (Type D)	3,400 SY	\$9.10	\$30,940.00	\$8.75	\$29,750.00	\$9.00	\$30,600.00	\$9.80	\$33,320.00	\$9.84	\$33,456.00	\$10.00	\$34,000.00
5. Remove and Replace 18" Curb & Gutter	300 LF	\$16.60	\$4,980.00	\$17.00	\$5,100.00	\$10.00	\$3,000.00	\$19.00	\$5,700.00	\$17.75	\$5,325.00	\$15.00	\$4,500.00
Subtotal Coconut Palm Drive (Item C):			\$57,340.00		\$61,030.00		\$60,800.00		\$68,600.00		\$69,925.00		\$70,800.00
<b>D. Salazar Street (Santa Fe Ave. to Coconut Palm Ave.) - Reconstruct within existing curb and gutter</b>													
1. Remove Exist. Asphalt	3,200 SY	\$1.40	\$4,480.00	\$0.75	\$2,400.00	\$3.50	\$11,200.00	\$1.15	\$3,680.00	\$1.10	\$3,520.00	\$2.00	\$6,400.00
2. Lime (2%) Existing Caliche Base	3,200 SY	\$1.40	\$4,480.00	\$3.70	\$11,840.00	\$1.75	\$5,600.00	\$3.10	\$9,920.00	\$3.45	\$11,040.00	\$3.00	\$9,600.00
3. 3" New Caliche with Lime (2%)	3,200 SY	\$3.50	\$11,200.00	\$3.25	\$10,400.00	\$2.75	\$8,800.00	\$4.45	\$14,240.00	\$4.59	\$14,688.00	\$4.50	\$14,400.00
4. 1 1/2" H/MAC (Type D)	3,200 SY	\$9.10	\$29,120.00	\$8.75	\$28,000.00	\$9.00	\$28,800.00	\$9.80	\$31,360.00	\$9.85	\$31,520.00	\$10.00	\$32,000.00
5. Remove and Replace 18" Curb & Gutter	100 LF	\$16.60	\$1,660.00	\$17.00	\$1,700.00	\$10.00	\$1,000.00	\$19.00	\$1,900.00	\$17.75	\$1,775.00	\$15.00	\$1,500.00
6. Remove and Replace 72" Valley Gutter	130 LF	\$27.00	\$3,510.00	\$15.50	\$2,015.00	\$20.00	\$2,600.00	\$47.75	\$6,207.50	\$18.00	\$2,340.00	\$50.00	\$6,500.00
Subtotal Salazar Street (Item D):			\$54,450.00		\$56,355.00		\$56,000.00		\$67,307.50		\$64,883.00		\$70,400.00
<b>TOTAL BASE BID (ITEMS A - D):</b>			\$221,702.00		\$235,837.50		\$238,300.00		\$267,737.50		\$269,378.00		\$279,050.00

**NOTE: HIGHLIGHTED NUMBERS DENOTES CALCULATION ERROR**

	Filegiona Site Contractors, LLC	Valley Paving, Inc.	J.M. Construction	RDH Site and Concrete, LLC	G&G Contractors
<b>A. Pullin Avenue (Salazar Street to FM 495) - Reconstruct with</b>					
1. Remove Exist. Asphalt	3,450 SY	\$4.50	\$15,525.00	\$8.50	\$29,325.00
2. Lime (2%) Existing Caliche Base	3,450 SY	\$1.90	\$6,555.00	\$4.50	\$15,525.00
3. 3" New Caliche with Lime (2%)	3,450 SY	\$3.70	\$12,765.00	\$2.50	\$8,625.00
4. 1 1/2" H/MAC (Type D)	3,450 SY	\$9.50	\$32,775.00	\$8.80	\$30,360.00
5. Remove and Replace 18" Curb & Gutter	40 LF	\$15.65	\$626.00	\$14.00	\$560.00
Subtotal Pullin Avenue (Item A):			\$68,246.00		\$84,395.00
<b>B. Hooper Avenue (Salazar Street to FM 495) - Reconstruct with</b>					
1. Remove Exist. Asphalt	3,450 SY	\$4.50	\$15,525.00	\$8.50	\$29,325.00
2. Lime (2%) Existing Caliche Base	3,450 SY	\$1.90	\$6,555.00	\$4.50	\$15,525.00
3. 3" New Caliche with Lime (2%)	3,450 SY	\$3.70	\$12,765.00	\$2.50	\$8,625.00
4. 1 1/2" H/MAC (Type D)	3,450 SY	\$9.50	\$32,775.00	\$8.80	\$30,360.00
5. Remove and Replace 18" Curb & Gutter	180 LF	\$15.65	\$2,817.00	\$14.00	\$2,520.00
Subtotal Hooper Avenue (Item B):			\$70,437.00		\$86,355.00
<b>C. Coconut Palm Drive (Salazar Street to FM 495) - Reconstruct with</b>					
1. Remove Exist. Asphalt	3,400 SY	\$4.50	\$15,300.00	\$8.50	\$28,900.00
2. Lime (2%) Existing Caliche Base	3,400 SY	\$1.90	\$6,460.00	\$4.50	\$15,300.00
3. 3" New Caliche with Lime (2%)	3,400 SY	\$3.70	\$12,580.00	\$2.50	\$8,500.00
4. 1 1/2" H/MAC (Type D)	3,400 SY	\$9.50	\$32,300.00	\$8.80	\$29,920.00
5. Remove and Replace 18" Curb & Gutter	300 LF	\$15.65	\$4,695.00	\$14.00	\$4,200.00
Subtotal Coconut Palm Drive (Item C):			\$71,335.00		\$86,820.00
<b>D. Salazar Street (Santa Fe Ave. to Coconut Palm Ave.) - Reconstruct with</b>					
1. Remove Exist. Asphalt	3,200 SY	\$4.50	\$14,400.00	\$8.50	\$27,200.00
2. Lime (2%) Existing Caliche Base	3,200 SY	\$1.90	\$6,080.00	\$4.50	\$14,400.00
3. 3" New Caliche with Lime (2%)	3,200 SY	\$3.70	\$11,840.00	\$2.50	\$8,000.00
4. 1 1/2" H/MAC (Type D)	3,200 SY	\$9.50	\$30,400.00	\$8.80	\$28,160.00
5. Remove and Replace 18" Curb & Gutter	100 LF	\$15.65	\$1,565.00	\$14.00	\$1,400.00
6. Remove and Replace 72" Valley Gutter	130 LF	\$43.50	\$5,655.00	\$21.00	\$2,730.00
Subtotal Salazar Street (Item D):			\$69,940.00		\$81,790.00
<b>TOTAL BASE BID (ITEMS A - D):</b>					
			\$309,025.00	\$339,960.00	\$449,130.00

NOTE: HIGHLIGHTED NUMBERS DENOTES CALCULATION ERROR



IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

\_\_\_\_\_  
Humberto Garcia, Jr. President

Name of Firm: 2GS, LLC, dba Earthworks Enterprise  
Address: P.O. Box 595  
Peñitas, Texas 78576

Federal I.D./S.S.: 45-4338911

**STATE OF TEXAS**

**COUNTY OF HIDALGO**

This instrument was acknowledged before me on this the \_\_\_\_\_ day of \_\_\_\_\_, 2017,

by Humberto Garcia, Jr., President of and on behalf of 2GS, LLC, dba Earthworks, Enterprise,  
(name) (title) (a limited liability corporation) (a partnership) (an individual)

\_\_\_\_\_  
Notary Public - Signature

**WITNESS:**

**URBAN COUNTY PROGRAM**

\_\_\_\_\_  
**Diana R. Serna, Director**  
**Urban County Program**

**APPROVED AS TO FORM**  
**Atlas, Hall & Rodriguez**  
**By: Stephen L. Crain**  
**Date: 4/28/2016**

# CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.  
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

## OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:  
2017-211974

Date Filed:  
05/23/2017

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

2GS, LLC, dba Earthworks Enterprise  
Penitas, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Hidalgo County Urban County Program

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

5016-75-0311-5000-7500-UCP-GVG  
City of San Juan - 2016 Street Improvements

4	Name of Interested Party	City, State, Country (place of business)	Nature of Interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.



6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

Signature of authorized agent of contracting business entity


AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Humberto García, Jr., this the 15 day of June, 20 17, to certify which, witness my hand and seal of office.

*Bertha A. Peña*      Bertha A. Peña

Signature of officer administering oath

Printed name of officer administering oath



Title of officer administering oath

# CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.  
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY  
 CERTIFICATION OF FILING**

**1 Name of business entity filing form, and the city, state and country of the business entity's place of business.**

South Texas Infrastructure Group, L.L.C.  
 Mission, TX United States

Certificate Number:  
 2017-221954

Date Filed:  
 06/12/2017

**2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.**

Hidalgo County -- Urban County Program

Date Acknowledged:  
 06/12/2017

**3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.**

5015-60-0311-5000-6000  
 2015 Penitas Street Improvement- Amendment No. 1

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

**5 Check only if there is NO Interested Party.**

**6 AFFIDAVIT** I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

\_\_\_\_\_  
 Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said \_\_\_\_\_, this the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_, to certify which, witness my hand and seal of office.

\_\_\_\_\_  
 Signature of officer administering oath      Printed name of officer administering oath      Title of officer administering oath

