

JAVIER HINOJOSA ENGINEERING/Consulting Engineers

416 E. Dove Avenue • McAllen, Texas 78504
Tel: (956) 668-1588 • Fax: (956) 994-8102

October 3, 2017

javhin@rgv.tx.com
TBPE FIRM NO. F-1295

Commissioner Joe M. Flores
Hidalgo County Precinct 3
724 N. Breyfogle
Mission, Texas 78572

**Re: Hidalgo County Precinct No. 3 - Peñitas Drain Phase II
GLO Contract No. 12-406-000-6453-DRS-210068 Flood Drain Improvements**


Dear Commissioner Flores,

Bids were received and opened for the Hidalgo County Precinct No. 3 Bid No. 6540-60-0309-5200-6000-UCP-ET-02 Peñitas Drain Phase II on September 13, 2017. A total of ten bids were received with Mor-Wil, LLC being the low bidder with a total base bid of \$1,796,206.39. Attached is a copy of the bid tabulation for your review. This project involves installation of drainage box culverts across U.S. Highway 83, under Diamond Avenue and the Hidalgo County Irrigation District No. 6 irrigation canal along the alignment for the Peñitas Drain Ditch. Also included in this project is partial construction of the Peñitas Drain Ditch. The remainder of the drain ditch construction will be constructed by Hidalgo County Drainage District No. 1. This project will allow drainage waters to flow south under U.S. Highway 83 and into the Regional Detention Facility recently constructed on the south side of U.S. Highway 83. This is the second phase of the overall Peñitas project. Mor-Wil, LLC has completed similar projects in the County and we recommend award of the contract to the low bidder, Mor-Wil, LLC in the amount of \$1,796,206.39.

If you have any questions or require further information, please feel free to contact me at your convenience.

Sincerely,

JAVIER HINOJOSA ENGINEERING



Javier Hinojosa, P.E.

cc: Mr. Eric Treviño, Buyer, Urban County Program, Coordinator I
Mr. Raul Sesin, P.E., Hidalgo County Drainage District No. 1, Manager

**HIDALGO COUNTY PURCHASING DEPARTMENT
 BID TABULATION SHEET**

DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM

BID OPENING DATE: SEPTEMBER 13, 2017

BID OPENING TIME: 9:30 A.M.

DESCRIPTION OF BID: FLOOD DRAINAGE IMPROVEMENTS PROJECT KNOWN AS PEÑTAS DRAIN PHASE II FOR THE TEXAS GENERAL LAND OFFICE (GLO)

CONTRACT #12-406-000-6453-DRS-210068

BID NO.: 6540-60-0309-5200-6000-UCCP-ET-02

PROCUREMENT
SPECIALIST:

BID # RFB#	NAME OF COMPANY	BASE BID	BID BOND OR CHECK INCLUDED
#1	Foremost Paving, Inc.	\$2,892,300.00	Bid Bond Included
#2	GLZ Construction, LLC	\$2,645,875.00	Bid Bond Included
#3	Go Underground	\$2,757,208.00	Bid Bond Included
#4	International Consulting Engineers	\$2,098,965.00	Bid Bond Included
#5	IOC Company, LLC	\$2,113,895.00	Bid Bond Included
#6	Mor-Wil, LLC	\$1,796,145.57	Bid Bond Included
#7	RDH Site and Concrete, LLC	\$1,904,592.00	Bid Bond Included
#8	REIM Construction, Inc.	\$2,955,048.50	Bid Bond Included
#9	Saenz Brothers Construction	\$2,248,510.00	Bid Bond Included
#10	Saenz Utility Contractors, LLC	\$2,326,657.50	Bid Bond Included

**TYPED AS READ AT BID OPENING, AMOUNTS NOT
 VERIFIED/CALCULATED**

Bid Tabulation Sheet
Hidalgo County Precinct No. 3
Flood Drain Improvements Project "Peñitas Drain Phase II"
Bid No. 6540-60-0309-5200-6000-UCP-ET-02
Engineer: Javier Hinojosa Engineering
Bid Date: September 13, 2017 @ 9:30 a.m.

<u>Bidder</u>	<u>Total Base Bid</u>	<u>Bid Bond (Y/N)</u>
1. Mor-Wil, LLC	\$1,796,206.39 (Correct Amount) \$1,796,145.57 (Read Amount)	Y
2. RDH Site and Concrete, LLC	\$1,904,592.00	Y
3. Jimenez Engineering Solutions dba International Consulting Engineers	\$2,096,465.00 (Correct Amount) \$2,098,965.00 (Read Amount)	Y
4. IOC Company, LLC	\$2,113,895.00	Y
5. Saenz Brothers Construction	\$2,248,510.00	Y
6. Saenz Utility Contractors, LLC	\$2,274,697.50 (Correct Amount) \$2,326,657.50 (Read Amount)	Y
7. GLZ Construction, LLC	\$2,640,575.00 (Correct Amount) \$2,645,875.00 (Read Amount)	Y
8. Go Underground, LLC	\$2,779,288.00 (Correct Amount) \$2,757,208.00 (Read Amount)	Y
9. Foremost Paving, Inc.	\$2,892,300.00	Y
10. REIM Construction, Inc.	\$2,955,048.50	Y

Floor
for the Te.

18,550.00 *
 845,899.20 *
 398,858.64 *
 190,120.00 *
 6,550.00 *
 20,670.00 *
 7,711.50 *
 9,275.00 *
 10,481.79 *
 2,735.86 *
 2,121.00 *
 2,121.00 *
 56,664.00 *
 4,947.55 *
 6,720.00 *
 28,368.00 *
 2,827.20 *
 2,518.40 *
 3,724.00 *
 3,120.00 *
 11,078.00 *
 4,008.75 *
 3,312.50 *
 75,000.00 *
 3,300.00 *
 6,625.00 *
 1,700.00 *

No. 3
the "Peñitas Drain Phase II"
12-406-000-6453-DRS-210068
Engineering
7 a.m.

A. Peñitas Drain Phase II - Base Bid

			Mor-Wil, LLC	RDH Site and Co.			IOC Company, LLC	Saenz Brothers Construction, LLC
1. Mobilization	Lump Sum		\$18,550.00	\$18,550.00	\$10,000.00			
2. 8' X 6' Concrete Box	1,464 LF		\$577.80	\$845,899.20	\$500.00	\$7.00	\$100,000.00	\$100,000.00
3. 10' x 5' Concrete Box	552 LF		\$722.57	\$398,858.64	\$650.00	\$35.00	\$440.00	\$644,160.00
4. Concrete Rip Rap	7,000 SY		\$27.16	\$190,120.00	\$30.00	\$210.00	\$555.00	\$306,360.00
5. Bull Rock Rip Rap	5,000 SF		\$1.31	\$6,550.00	\$1.00	\$5.00	\$33.00	\$231,000.00
6. Wing Walls (Per Pair 8' X 6' Box)	4 EA		\$5,167.50	\$20,670.00	\$3,000.00	\$12,000.00	\$5.00	\$25,000.00
7. Wing Walls (Per Pair 10' X 5' Box)	2 EA		\$3,855.75	\$7,711.50	\$8,000.00	\$16,000.00	\$5.00	\$90,000.00
8. Remove and Replace Exist. Concrete Canal (HCID#6)	100 LF		\$92.75	\$9,275.00	\$255.00	\$25,500.00	\$70.00	\$49,000.00
9. Grate Inlet (4' X 6') on 8' X 6' Box	3 EA		\$3,493.93	\$10,481.79	\$4,000.00	\$12,000.00	\$52,500.00	\$85.00
10. Tie Exist. 24" RC Pipe to 8' X 6' Box	2 EA		\$1,367.93	\$2,735.86	\$2,500.00	\$5,000.00	\$13,500.00	\$4,500.00
11. Remove Exist. 24" Culvert	300 LF		\$7.07	\$2,121.00	\$16.66	\$4,998.00	\$6,000.00	\$1,000.00
12. Pavement Repair - US 83/By Pass (12" Lime/14" Flex Base/4" HMAC-180' X 90')	1,800 SY		\$31.48	\$56,664.00	\$33.33	\$59,994.00	\$4,650.00	\$15.00
13. Traffic Control/By Pass (U.S. 83)	Lump Sum		\$4,947.55	\$4,947.55	\$10,000.00	\$10,000.00	\$222,500.00	\$17,000.00
14. Ditch Excavation	21,000 CY		\$0.32	\$6,720.00	\$12.50	\$262,500.00	\$700.00	\$145,000.00
15. 72" RC Pipe	320 LF		\$307.40	\$98,368.00	\$125.00	\$40,000.00	\$300.00	\$145,000.00
16. 36" RC Pipe	20 LF		\$144.36	\$2,887.20	\$90.00	\$1,800.00	\$145.00	\$3.00
17. 24" RC Pipe	40 LF		\$62.96	\$2,518.40	\$55.00	\$2,200.00	\$50.00	\$190.00
18. Trench Protection	2,800 LF		\$1.33	\$3,724.00	\$1.00	\$2,800.00	\$3.00	\$60,800.00
19. 72" Down Drain	3 EA		\$1,060.00	\$3,180.00	\$1,000.00	\$3,000.00	\$4,500.00	\$67.00
20. 12' X 12' Junction Box	1 EA		\$11,978.00	\$11,978.00	\$11,000.00	\$11,000.00	\$25,000.00	\$1,340.00
21. Remove & Replace 18" Culvert	125 LF		\$32.07	\$4,008.75	\$40.00	\$5,000.00	\$50.00	\$48.00
22. Driveway Repair (Asphalt)	125 LF		\$26.50	\$3,312.50	\$40.00	\$5,000.00	\$45.00	\$1.00
23. Utility Adjustment	Stated Amount		\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
24. Hydromulch With Bermuda Seed	5,000 SY		\$0.66	\$3,300.00	\$5.00	\$25,000.00	\$0.75	\$3,500.00
25. Erosion Control	Lump Sum		\$6,625.00	\$6,625.00	\$10,000.00	\$10,000.00	\$8,000.00	\$15,000.00
Total Base Bid (Item A):			\$1,796,206.39		\$1,904,592.00		\$2,096,465.00	\$2,113,895.00

NOTE: HIGHLIGHTED NUMBERS DENOTES CALCULATION ERROR

A. Peñitas Drain Phase II - Base Bid

			Saenz Utility Contractors, LLC		GLZ Construction, LLC		Go Underground, LLC		Foremost Paving, Inc.		REIM Construction, Inc.	
1. Mobilization	Lump Sum		\$10,000.00	\$10,000.00	\$21,000.00	\$21,000.00	\$55,000.00	\$55,000.00	\$110,000.00	\$110,000.00	\$100,000.00	\$100,000.00
2. 8' X 6' Concrete Box	1,464 LF		\$715.00	\$1,046,760.00	\$750.00	\$1,098,000.00	\$650.00	\$951,600.00	\$900.00	\$1,317,600.00	\$694.00	\$1,016,016.00
3. 10' x 5' Concrete Box	552 LF		\$650.00	\$358,800.00	\$950.00	\$524,400.00	\$725.00	\$400,200.00	\$700.00	\$386,400.00	\$920.00	\$507,840.00
4. Concrete Rip Rap	7,000 SY		\$10.50	\$73,500.00	\$45.00	\$315,000.00	\$50.00	\$350,000.00	\$45.00	\$315,000.00	\$52.00	\$364,000.00
5. Bull Rock Rip Rap	5,000 SF		\$3.50	\$17,500.00	\$5.00	\$25,000.00	\$4.90	\$24,500.00	\$1.00	\$5,000.00	\$7.85	\$39,250.00
6. Wing Walls (Per Pair 8' X 6' Box)	4 EA		\$6,250.00	\$25,000.00	\$11,000.00	\$44,000.00	\$16,500.00	\$66,000.00	\$23,000.00	\$92,000.00	\$11,800.00	\$47,200.00
7. Wing Walls (Per Pair 10' X 5' Box)	2 EA		\$6,250.00	\$12,500.00	\$15,000.00	\$30,000.00	\$18,500.00	\$37,000.00	\$23,000.00	\$46,000.00	\$13,200.00	\$26,400.00
8. Remove and Replace Exist. Concrete Canal (HCID#6)	100 LF		\$55.50	\$5,550.00	\$180.00	\$18,000.00	\$321.00	\$32,100.00	\$175.00	\$17,500.00	\$221.00	\$22,100.00
9. Grate Inlet (4' X 6") on 8' X 6' Box	3 EA		\$3,250.00	\$9,750.00	\$4,500.00	\$13,500.00	\$3,750.00	\$11,250.00	\$4,000.00	\$12,000.00	\$4,030.00	\$12,090.00
10. Tie Exist. 24" RC Pipe to 8' X 6' Box	2 EA		\$4,175.00	\$8,350.00	\$3,000.00	\$6,000.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$1,940.00	\$3,880.00
11. Remove Exist. 24" Culvert	300 LF		\$9.50	\$2,850.00	\$13.00	\$3,900.00	\$45.00	\$13,500.00	\$10.00	\$3,000.00	\$9.00	\$2,700.00
12. Pavement Repair - US 83/By Pass (12" Lime/14" Flex Base/4" HMAc-180' X 90')	1,800 SY		\$121.50	\$218,700.00	\$39.00	\$70,200.00	\$64.16	\$115,488.00	\$46.00	\$82,800.00	\$43.75	\$78,750.00
13. Traffic Control/By Pass (U.S. 83)	Lump Sum		\$149,550.00	\$149,550.00	\$69,000.00	\$69,000.00	\$299,500.00	\$299,500.00	\$200,000.00	\$200,000.00	\$310,000.00	\$310,000.00
14. Ditch Excavation	21,000 CY		\$4.53	\$95,040.00	\$5.00	\$105,000.00	\$8.00	\$168,000.00	\$3.60	\$75,600.00	\$6.20	\$130,200.00
15. 72" RC Pipe	320 LF		\$297.00	\$95,040.00	\$350.00	\$112,000.00	\$310.00	\$99,200.00	\$300.00	\$96,000.00	\$430.00	\$137,600.00
16. 36" RC Pipe	20 LF		\$126.00	\$2,520.00	\$125.00	\$2,500.00	\$195.00	\$3,900.00	\$80.00	\$1,600.00	\$102.00	\$2,040.00
17. 24" RC Pipe	40 LF		\$67.50	\$2,700.00	\$70.00	\$2,800.00	\$120.00	\$4,800.00	\$50.00	\$2,000.00	\$61.50	\$2,460.00
18. Trench Protection	2,800 LF		\$1.00	\$2,800.00	\$5.00	\$14,000.00	\$5.00	\$14,000.00	\$1.00	\$2,800.00	\$5.50	\$15,400.00
19. 72" Down Drain	3 EA		\$5,350.00	\$16,050.00	\$2,300.00	\$6,900.00	\$4,500.00	\$13,500.00	\$2,500.00	\$7,500.00	\$6,120.00	\$18,360.00
20. 12' X 12' Junction Box	1 EA		\$20,050.00	\$20,050.00	\$35,000.00	\$35,000.00	\$22,500.00	\$22,500.00	\$20,000.00	\$20,000.00	\$23,700.00	\$23,700.00
21. Remove & Replace 18" Culvert	125 LF		\$58.50	\$7,312.50	\$39.00	\$4,875.00	\$40.00	\$5,000.00	\$45.00	\$5,625.00	\$38.50	\$4,812.50
22. Driveway Repair (Asphalt)	125 LF		\$25.00	\$3,125.00	\$40.00	\$5,000.00	\$12.00	\$1,500.00	\$55.00	\$6,875.00	\$52.00	\$6,500.00
23. Utility Adjustment	Stated Amount		\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
24. Hydromulch With Bermuda See	5,000 SY		\$1.25	\$6,250.00	\$2.50	\$12,500.00	\$1.25	\$6,250.00	\$0.60	\$3,000.00	\$0.75	\$3,750.00
25. Erosion Control	Lump Sum		\$10,000.00	\$10,000.00	\$27,000.00	\$27,000.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
Total Base Bid (Item A):				\$2,274,697.50		\$2,640,575.00		\$2,779,288.00		\$2,892,300.00		\$2,955,048.50

NOTE: HIGHLIGHTED NUMBERS DENOTES CALCULATION



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/5/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER McAfee Insurance Agency P. O. Box 625 321 Second Street Mercedes TX 78570	CONTACT NAME: Mindy Rivera PHONE (A/C, No. Ext): (956) 565-2481 FAX (A/C, No.): (956) 565-2733 EMAIL: mindy@mcafeeagency.com ADDRESS: INSURER(S) AFFORDING COVERAGE
INSURED MOR WILL LLC 808 S. Shary Road Mission TX 78572-8568	INSURER A: Ohio Security Ins. Co. INSURER B: The Ohio Casualty Ins. Co. INSURER C: Texas Mutual Ins. Co. INSURER D: INSURER E: INSURER F:

CERTIFICATE NUMBER: 17-18 ALL

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADJL SUBR (NSD, WVD)	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY CLAIMS-MADE <input type="checkbox"/> OCCUR	X	BKS (18) 58259068	9/19/2017	9/19/2018	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 1,000,000 MED EXP (Any one person) \$ 15,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:					COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Uninsured motorists BI split limit \$ 1,000,000
A	AUTOMOBILE LIABILITY ANY AUTO ALL OWNED <input type="checkbox"/> SCHEDULED AUTOS NON-OWNED <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/>	X	BAS (18) 58259068	9/19/2017	9/19/2018	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$
B	UMBRELLA LIAB EXCESS LIAB <input type="checkbox"/> OCCUR CLAIMS-MADE <input type="checkbox"/>	X	DSO (18) 58259068	9/19/2017	9/19/2018	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y/N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below					PER STATUTE <input checked="" type="checkbox"/> OTHER <input type="checkbox"/> E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
A	Inland Marine		BKS (18) 58259068	9/19/2017	9/19/2018	Leased/Rented 200,000 Deductible 1,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

Hidalgo County Urban County Program
427 E Duranta Ave
Suite 107
Alamo, TX 78501

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Richard Garza/MIN

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

ACORD 25 (2014/01)

INS025 (0914)011

CONSTRUCTION CONTRACT

This Agreement entered into this **17th day of October 2017** by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and Mor-Wil, LLC (a limited liability company) (a partnership) (an individual) of Mission State of Texas, hereinafter called "CONTRACTOR".

WITNESSETH

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

PROJECT NAME: Penitas Drain Phase II
PROJECT No.: 6540-60-0309-5200-6000-UCP-ET-02
PROJECT DESCRIPTION: Flood and Drainage Improvements

hereinafter called the project, for the sum of (\$1,796,206.39) one million, seven hundred ninety six thousand two hundred six and thirty nine cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by Javier Hinojosa Engineering, and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within **(120) one hundred twenty** consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$300.00) three hundred dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

Albert Garza III - Authorized Signatory

Name of Firm: Mor-Wil, LLC

Address: 808 S. Shary Rd
Mission, TX 78572

Federal I.D./S.S.: 20-26269574

STATE OF TEXAS
COUNTY OF HIDALGO

This instrument was acknowledged before me on this the ____ day of _____, 2017,

by Alberto Garza III, Authorized Signatory of and on behalf of Mor-Wil, LLC
(name) (title) (a limited liability company) (a partnership) (an individual)

Notary Public - Signature

WITNESS:

URBAN COUNTY PROGRAM

Diana R. Serna
Urban County Director

APPROVED AS TO FORM
Atlas, Hall & Rodriguez
By: Stephen L. Crain
Date: October 6, 2017



Username

Password

Forgot Username?

Forgot Password?

Log In

Create an Account

ALERT: SAM.gov will be down for a maintenance window Friday, October 6, 2017, from 8 PM to midnight (EDT).

ALERT: The U.S. Small Business Administration (SBA) updated its Table of Small Business Size Standards adopting the Office of Management and Budget's 2017 revision of the North American Industry Classification System (NAICS) effective October 1, 2017. The revised NAICS Codes and their corresponding size standards will be available in SAM for use in entity registrations starting October 7, 2017. The updated table of size standards is available now on SBA's website at www.sba.gov/size.

Search Results

Current Search Terms: mor-wil llc*

Notice: This printed document represents only the first page of your SAM search results. More results may be available. To print your complete search results, you can download the PDF and print it.

No records found for current search.

Glossary

- Search
- Results
- Entity
- Exclusion
- Search
- Filters
- By Record
- Status
- By Record
- Type



IBM v1, P. 2.20170623-1606

WWW.G

Search Records
 Data Access
 Check Status
 About
 Help

Disclaimers
 Accessibility
 Privacy Policy
 Help

FAPIS.gov
 GSA.gov/IAE
 GSA.gov
 USA.gov

This is a U.S. General Services Administration Federal Government computer system that is "FOR OFFICIAL USE ONLY." The system is subject to monitoring. Individuals found performing unauthorized activities are subject to disciplinary action including criminal prosecution.