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THE STATE OF TEXAS § 
    §     
COUNTY OF HIDALGO § 
 

 
AGREEMENT FOR PROFESSIONAL SERVICES 

C-17-290-11-21 

THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by and 

through the Commissioner’s Court, hereinafter called the “Owner”, and ALPHA INFRASTRUCTURE 

ENGINEERING PLLC, a Texas Corporation, hereinafter called the “Engineer”. 

WITNESSETH: 

 WHEREAS, the Owner desires to contract with the Engineer to provide professional 

engineering services required for the “Midway Road Project” located within Hidalgo County 

Precinct No. 1 hereinafter referred to as the “Project”. 

WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the “Texas Professional 

Services Procurement Act”), the Owner requested proposals from professional engineers to assist the 

Owner by providing the engineering services; 

WHEREAS, from which “Professional Engineer” has been selected from the “Pool” of pre-

qualified Engineering from response to the Request for Qualifications (RFQ), and 

 WHEREAS, Owner has selected the Engineer to provide the engineering services (the 

“Services”) within Hidalgo County Precinct No. 1, for the Midway Road Project.   

 NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual covenants 

and agreements herein contained do mutually agree as follows: 

ARTICLE 1.  Employment of Engineer.  The Owner agrees to employ the Engineer and the 

Engineer agrees to perform professional engineering services in connection with the Project as stated 

in the articles to follow and for having rendered such services, the owner agrees to pay the Engineer 

compensation as stated in the articles to follow.  

 ARTICLE 2.  Character and Extent of Services. This Agreement will provide for the 

development of the Project with the following: 
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 2.1 Scope of Work.  The Owner will furnish items and provide those services for the 

development of the Project and fulfillment of this Agreement, as identified in EXHIBIT “A” Services to 

be provided by the Owner, attached hereto and made a part of this Agreement. 

 2.2 Engineer’s Services.   For this Agreement, the professional services to be provided by 

the Engineer, as more particularly identified in EXHIBIT “B”, attached hereto and made part of this 

Agreement. 

 2.3 Schedule of Work.  The Engineer shall prepare a schedule of work (hereinafter referred 

to as “Work Schedule”) in accordance with the terms identified in EXHIBIT “C” - Work Schedule, 

attached hereto and made a part of this Agreement. 

 ARTICLE 3. Period of Service.  Upon execution of this Agreement, the Engineer shall 

proceed with the work outlined under Article 2 hereof. 

 3.1 Term. This Agreement is for a period of one (1) year, commencing, November 21, 

2017, expiring, November 20, 2018 or (upon completion of the scope of the work/project) (hereinafter 

referred to as the “Termination Date”), unless extended by written supplemental agreement, as provided 

in Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination Date, or 

otherwise terminated as provided in Article 3.4 herein and below. The Owner assumes no liability or 

obligation for payment to the Engineer for work performed or costs incurred by the Engineer prior to the 

date authorized by the Owner for the Engineer to begin work, during periods when work is suspended, or 

subsequent to the Termination Date. 

 3.2 Extension of the Termination Date.  The Engineer shall notify the Owner in writing 

as soon as possible if it is determined, or reasonably anticipated, that the work under this Agreement 

cannot be completed before the Termination Date, and the Owner may , at the Owner’s sole 

discretion, extend the Termination Date by written supplemental agreement as provided in Article 8 

hereof.  The Engineer shall allow adequate time for review and approval by the Owner of the written 

notice and request by the Engineer to extend the Termination Date.  
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 3.3 Suspension of Work.  Should the Owner desire to suspend the work under this 

Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar days verbal 

notification to the Engineer, followed by written confirmation from the Owner to the Engineer to that 

effect. The thirty-day notice may be waived as agreed in writing by both the Owner and the Engineer.  

The work under this Agreement may be reinstated and resumed in full force and effect within sixty (60) 

days of receipt of written notice from the Owner to the Engineer.  The sixty-day notice may be waived as 

agreed in writing by both the Owner and the Engineer.   

 If the Owner suspends the work, the Termination Date as identified above is not affected, and 

this Agreement will terminate on the date specified, unless extended by written supplemental agreement, 

as provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination 

Date.  

 3.4 Termination of Agreement.  This Agreement may be terminated before the stated 

Termination Date identified in Article 3.1 herein by any of the following conditions: 

(1) Commitment of Current Revenues. In the event that, during any term hereof, 

the Owner does not appropriate sufficient funds to meet to the obligations of this 

Agreement, the Owner may terminate this Agreement upon thirty (30) days written 

notice to the Engineer.  The Owner agrees, however, to use reasonable efforts to 

secure funds necessary for the continued performance of this Agreement.  The 

parties intend this provision to be a continuing right to terminate this Agreement at 

the expiration of each budget period of the Owner pursuant to the provisions of 

Tex. Loc. Govt. Code Ann. §271.903 (Vernon Supp. 1995).   

(2) By mutual agreement and consent, in writing, of both the Engineer and the Owner. 

(3) By the Owner, upon failure of the Engineer to fulfill the Engineer’s obligations set 

forth herein in a satisfactory manner as determined by the Owner and in sole 

opinion of the Owner, after the Owner provides written notice to the Engineer of 

such failure and the Engineer has not corrected such failure within (30) days of 

such written notice by the Owner.  

(4) By the Engineer, upon failure of the Owner to fulfill the Owner’s obligations set 

forth herein, after the Engineer provides written notice to the Owner of such 

failure and the Owner has not corrected such failure within thirty (30) days of such 

written notice by the Engineer.  
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(5) By the Owner without cause upon thirty (30) days written notice to the Engineer. 

(6) By satisfactory completion of all services and obligations described herein. 

 

 Should the Owner terminate this Agreement as herein provided, no fees other than fees due and 

payable at the time of termination shall thereafter be paid to the Engineer notwithstanding anything 

herein to the contrary.  In determining the value of the work performed by the Engineer prior to 

termination, the Owner shall be the sole judge of the value of such work performed.  Compensation for 

work at termination will be based on a percentage of the work completed at that time.  Should the Owner 

terminate this Agreement under (5) of the paragraph above, the amount charged during the thirty (30) day 

notice period shall not exceed the amount charged during the preceding ninety (90) days.   

 If the termination of this Agreement is due to the failure of the Engineer to fulfill the Engineer’s 

obligations under this Agreement, the Owner may take over the Project and prosecute the work to 

completion.  In such case, the Engineer shall be liable to the Owner for any additional cost occasioned by 

the Owner.    

 If the Engineer defaults in the performance of this Agreement or if the Owner terminates this 

Agreement for fault on the part of the Engineer, the Owner will give consideration to payment of an 

amount  in settlement to include: the actual costs incurred by the Engineer in performing the work to the 

date of default, the amount of work required which was satisfactorily completed to date of default, the 

value of the work which is usable to the Owner, the cost to the Owner of employing another consultant 

and/or firm to complete the work required and the time required to do so, and other factors which affect 

the value to the Owner of the work performed at the time of default.  This Agreement shall not be 

considered as specifying the exclusive remedy for any default by the Engineer, but all remedies existing at 

law and in equity may be availed of by either party and shall be cumulative.  

 The termination of the Agreement and payment of an amount is settlement as prescribed above 

shall extinguish all rights, duties, and obligations of the Owner and the Engineer under this Agreement, 

except the obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26 hereto.   

  ARTICLE 4.    Progress and Coordination.  The Engineer shall, from time to time 

during the progress of the work, confer with the Owner.  The Engineer shall prepare and present such 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

 

information as may be pertinent and necessary, or as may be requested by the Owner, in order to 

evaluate features of the Engineer’s services and work.  

 At the request of the Owner or the Engineer, conferences shall be provided at the Engineer’s 

office, the office of the Owner, or at other locations designated by the Owner.  These conferences shall 

also include evaluation of the Engineer’s services and work when requested by the Owner.  

 All applicable study reports shall be submitted in preliminary form for approval by the Owner 

before the final report is issued.  The Owner’s comments regarding the Engineer’s preliminary report will 

be addressed by the Engineer in the final report. 

 If funds by other agencies or entities are to be used for the development of the project under this 

Agreement, the Engineer’s services and work will be subject to periodic review and approval by other 

agencies or entities, including those of the city, county, state and/or federal agencies. 

 Should it be determined that the progress in the production of the Engineer’s services and work 

does not satisfy the requirements of the approved Work Schedule as provided by Exhibit “C”, attached 

hereto, the Owner shall review the approved Work Schedule with the Engineer to determine the 

corrective action needed by either the Owner or the Engineer. 

 The Engineer shall promptly advise the Owner in writing of events which have a significant 

impact upon the progress of the Engineer’s services and work and the approved Work Schedule, 

including: 

(1)  problems, delays, adverse conditions which will materially affect the ability to attain 

contract objectives, prevent the meeting of time schedules and goals, or preclude the 

timely completion and submittal of Project deliverables by the Engineer within 

established time periods; this disclosure will be accompanied by a statement by the 

Engineer of recommended or immediate action taken, or contemplated, and any 

Owner or other agency or entity assistance needed to resolve the situation: and 

(2) favorable developments or events which enable meeting the Work Schedule goals 

sooner than anticipated. 

ARTICLE 5.  Compensation and Fees.  For and in consideration of the services to be 

rendered by the Engineer, the Owner shall compensate the Engineer as follows: 

 5.1 Basic Services.  For and in consideration of the Services to be rendered by the 

Engineer, as identified in Article 2 and more particularly identified in EXHIBIT “B”, attached hereto, the 
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maximum amount payable by the Owner to the Engineer for Services, subject to adjustment in 

accordance with Article 6.1 herein, will be provided in each work authorization issued.  An outline and 

breakdown of the Services Fee is more particularly identified in EXHIBIT “D1"-Fee Schedule, attached 

hereto and made a part of this Agreement.  Payments to the Engineer for Services shall be made by the 

Owner, upon presentation by the Engineer of the monthly Request for Payment, in accordance with 

the terms and provisions of Article 6 herein.  

 5.2 Special Services.  Those services that may be required to provide by the Engineer as 

Special Services are set forth below and more particularly described in EXHIBIT “B”, attached hereto.  

For and in consideration of these Special Services rendered as required by the Engineer, the Owner 

shall pay the Engineer a negotiated lump sum fee (hereafter referred to as “Special Services Fee”) at 

the hourly labor rates and non-labor rates (hereinafter referred to as “Contract Rates”) specified in 

EXHIBIT “D” - Contract Rates, attached hereto and made a part of this Agreement, and as follows: 

1. RESIDENT OR SITE ENGINEER, INSPECTOR Actual performance of services of project 
site engineer, resident engineer and/or inspector, if required by Owner.  

 

2. DOCUMENT COPIES Actual performance and/or providing of additional copies (over 10) 
of report; additional copies (over 10) of plans (contract drawings), specifications and 

estimates (PS&E); additional copies (over 10) of bidding documents: additional copies 
(over 10) of as-built drawings.   

 

3. EXTRA TRAVEL Extra travel required of Engineer and authorized by Owner to points 
outside of Hidalgo County. 

 
4. EXPERT WITNESS Assistance to the Owner as expert witness in any litigation with third 

parties, arising from the development or construction of the Project. 

  
5. MISCELLANEOUS.  Investigations involving detailed consideration of operation, 

maintenance and overhead expenses and (unless otherwise agreed) the preparation of rate 
schedules, earning and expense statements; preparation of feasibility studies; 

environmental document preparation; appraisals, valuations, and material audits; or 
inventories required for certification of force account construction performed by the 

Owner; preparation of change orders for extra work done by the Contractor.  

  
ARTICLE 6. Method of Payment.  

 6.1 Requests for Payment.  Payments to the Engineer for services rendered will be made 

while work is in progress as executed through a lump sum fee assigned to each work authorization 

(hereinafter referred to as “Work Authorization”) in accordance with Article 7 herein.  For each Work 
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Authorization, the Engineer shall prepare and submit to the Owner monthly progress reports in 

sufficient detail to support the progress of the work and in support of a request for payment (hereinafter 

referred to as “Request for Payment”). The progress report shall indicate the percent completion of the 

work accomplished by the Engineer during the billing period and to the date of the Request for 

Payment.  On or before noon of the first Monday of each month during the performance of the services, 

the Engineer shall submit to the Owner for approval a Request for Payment.  Payment of the lump 

sum fee for each Work Authorization identified in the Request for Payment will be in proportion to the 

percent completion of the work tasks identified in such Work Authorizations together with a detailed 

breakdown of the amount and the sum of all prior payments.  The Owner shall review each such Request 

for Payment and may make such exceptions as the Owner reasonably deems necessary or appropriate 

under the circumstances then existing. About ten (10) working days after the Commissioners Court of the 

Owner meets approving such payment, the Owner shall make payment to the Engineer in the amount 

approved as aforesaid subject to Article 6.4 herein and below.  

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed, compensation 

to the Engineer by the Owner for the Project or such portions of the project shall be only the amounts 

paid the Engineer for actual work performed in accordance with the Work Authorization(s) approved by 

the Owner.   

6.2 Final Payment.  After final completion of the work and acceptance thereof by the 

Owner, the Engineer shall submit a final request for payment (“Final Request for Payment”) which 

shall set forth all amounts due and remaining unpaid to the Engineer and upon approval thereof by the 

Owner, the Owner shall pay to the Engineer the amount due (“Final Payment”) under such Final 

Request for Payment in accordance with the provisions of Article 6.1 hereof.  The Final Payment shall 

not be made until the Engineer delivers to the Owner an affidavit that so far as the Engineer has 

knowledge or information any and all amounts due for materials and services over which the Engineer has 

control have been paid. 

 6.3 Qualification on Obligations to Pay.  Any provision hereof to the contrary 

notwithstanding, the Owner shall not be obligated to make any payment (whether a payment under Article 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

 

6.1 hereof or Final Payment) to the Engineer hereunder if any one or more of the following conditions 

precedent exist:  The Engineer is in default of any of its obligations hereunder or otherwise is in default 

under this Agreement or under any contract documents related to this Agreement; 

 

(1) Any part of such payment is attributable to the Engineer’s services which are not performed 

in accordance with this Agreement; provided, however, such payment shall be made as to 
the part thereof attributable to the Engineer’s services which were performed in accordance 

with this Agreement. 
 

(2) The Engineer has failed to make payments promptly to consultants or other third parties 
used in connection with the Project for which the Owner has made payment to the 

Engineer; 

 
(3) If the Owner, in good faith judgement, determines that the portion of the compensation 

then remaining unpaid will not be sufficient to complete the Engineer’s services in 
accordance with this Agreement, no additional payments will be due the Engineer 

hereunder unless and until the Engineer, at its sole cost, performs a sufficient portion of the 

Engineer’s services so that such portion of the compensation then remaining unpaid is 
determined by the Owner to be sufficient to so complete the Engineer’s services.  

 
 6.4 No partial payment made hereunder shall be or construed to be final acceptance or 

approval of that part of the Engineer’s services to which such partial payment related or relieves the 

Engineer of any of its obligations hereunder with respect thereto.  

 6.5 The Engineer shall promptly pay all bills for labor and material performed and furnished 

by others in connection with the performance of the Engineer’s services.  

 6.6 Waiver.  The making of the Final Payment shall constitute a waiver of all claims by the 

Owner except those arising from (1) faulty or defective services of the Engineer appearing after 

completion of the Project. (2) failure of the Engineer’s services to comply with the requirements of this 

Agreement or any contracts or Agreements related to the Project, or (3) terms of any special warranties  

required by this Agreement or provided at law or in equity.  The acceptance of Final Payment shall 

constitute a waiver of all claims by the Engineer except those previously made in writing and identified by 

the Engineer as unsettled at the time of the Final Request for Payment.  

 ARTICLE 7. Work Authorization.  After execution of this Agreement, the Engineer shall 

proceed with the work outlined under Article 2 hereof, only as authorized by the Owner through an agreed 

Work Authorization document in the form identified in EXHIBIT “E”- Work Authorization Form, 
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attached hereto and made a part of this Agreement.  The Engineer will identify, as approved by the 

Owner, the needed services for the Project, as required through the course of the development to the 

Project.  The Owner shall authorize the Engineer to perform one or more of the agreed tasks identified 

in EXHIBIT “B”, attached hereto, in the form of individual work authorizations.  Upon authorization from 

the Owner, the Engineer will prepare a Work Authorization document, which will include a description 

of the work to be performed, including a description of the tasks and milestones, a work schedule, and an 

estimated cost proposal agreed upon by the Owner and the Engineer.  The estimated cost proposal shall 

set forth in detail the computation of the cost of each work task, at the hourly rates established and 

identified in EXHIBIT “D”, attached hereto. The Work Authorizations shall not waive the Owner’s and 

the Engineer’s responsibilities and obligations established in this Agreement.     

 The estimated cost proposal for each Work Authorization, developed by the Engineer and 

approved by the Owner shall be used by the Owner to appropriate a purchase order for the Work 

Authorization.  Each executed Work Authorization shall become a part of this Agreement.  Upon 

satisfactory completion of the Work Authorization, the Engineer shall submit the Project’s deliverables 

as specified in the executed Work Authorization to the Owner for review and acceptance.   

 Work included in a Work Authorization shall not begin until the Owner and the Engineer have 

signed the Work Authorization.  All work must be completed on or before the completion date specified 

in the Work Authorization, unless extended by written agreement by the Engineer and the Owner.  

The Engineer shall promptly notify the Owner of any event that will affect completion of the Work 

Authorization. All Work Authorizations must be executed and completed by both the Engineer and 

the Owner within the period established for this Agreement as specified in Article 3 hereof.  

 The final acceptance by the Owner of each Work Authorization for the Project shall serve as 

evidence of completion, on the part of the Engineer, of all services under this Agreement insofar as they 

pertain to that portion of work on the Project identified in the applicable work authorization.   

 ARTICLE 8. Supplemental Agreements.  The terms of this Agreement may be amended by 

supplemental agreement if the Owner determines that (1) there is a need to extend the Termination 

Date identified in Article 3.1 hereof, (2) there has been a significant change in the scope, complexity or 
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character of the services to be performed by the Engineer, and/or (3) for any other reason agreeable to 

the Owner and the Engineer.  All supplemental agreements will be developed in the form identified in 

EXHIBIT “F” - Supplemental Agreement Form, attached hereto and made a part of this Agreement, 

and incorporated herein by reference as “Supplemental Agreement”. 

 If determined appropriate by the Owner, additional compensation to the Engineer for (1), (2) 

and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates specified in EXHIBIT 

“D”, attached hereto.  The negotiated lump sum fee shall be incorporated into the Supplemental 

Agreement.   

 Any Supplemental Agreement must be executed by both the Engineer and the Owner prior to 

the Termination Date specified in Article 3 hereof.    

 It is distinctly understood and agreed that no claim by the Engineer for additional work, as 

identified in Article 9 hereof, or changes or revisions in work, as identified in Article 10 hereof, shall be 

made by the Engineer until full execution of the Supplemental Agreement and authorization to 

proceed is granted by the Owner.  The Owner reserves the right to withhold payment to the Engineer 

pending verification of satisfactory work performed by the Engineer. 

 ARTICLE 9. Additional Work.  If the Engineer is of the opinion that any work it has been 

directed to perform is beyond the scope of this Agreement and constitutes extra work, the Engineer shall 

promptly notify the Owner in writing, In the event the Owner finds that such work does constitute extra 

work, the Owner shall so advise the Engineer and a written supplemental agreement will be executed 

between the Owner and the Engineer as provided herein.  The Engineer shall not perform any proposed 

additional work or incur any additional cost prior to the execution by both the Engineer and the Owner of 

a supplemental agreement.  Additional compensation from the Owner to the Engineer shall be paid as a 

negotiated lump sum fee at the Contract Rates specified in EXHIBIT “D” attached hereto.  The negotiated 

lump sum fee shall be incorporated into the supplemental agreement as specified in Article 8 hereof. The 

Owner shall not be liable or under any obligation to compensate the Engineer for work performed or 

costs incurred by the Engineer relating to additional work not directly associated with the performance of 

the work authorized in this Agreement or as amended through supplemental agreement.  
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 ARTICLE 10. Changes or Revisions in Work.  If the Owner finds it necessary to request 

changes to the work, and the changes are within the applications of sound engineering principles, the 

Engineer shall make such revisions if requested and directed by the Owner.  

 10.1 Preliminary Work.  The Engineer will make, without expense to the Owner, such 

revisions of any preliminary reports or drawings as may be required to meet the needs of the Owner and 

the applications of sound engineering principles.  

 10.2 Previously Approved or Satisfactorily Completed Work.  If the Owner funds it 

necessary to request the Engineer to make changes to work previously approved by the Owner or work 

satisfactorily completed for which the Owner approves or, after a definite plan has been approved by the 

Owner, if a decision is subsequently made by the Owner, which for proper execution involves extra 

services and expenses for changes in or additions to the drawings specifications or other documents, this 

will be considered as additional work, and compensation from the Owner to the Engineer will be in 

accordance with Article 9 hereof.  

 10.3 Project Delays.  If the Engineer is required to perform additional work due to delays by 

the imposition of causes not within the Engineer’s control, such as by the re-advertisement of bids or by 

the delinquency or insolvency of contractors, such work associated with these delays shall be considered 

additional work, and the Engineer shall be compensated by the Owner for such extra services and 

expense in accordance with Article 9 hereof.   
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 10.4 Reduction of Project Cost.  Notwithstanding any provision herein to the contrary, in the 

event it is necessary for the Owner to require changes in the final plan of the Project to enable it to the 

reduce the construction cost of the Project to an amount within the sum estimated by the Engineer, the 

Engineer will be required to make such revisions or changes.  These changes will only be considered 

additional work by the Engineer, if the Engineer previously provided these same changes as options to the 

Owner at the stage of preliminary work or prior to the approval of the final plan for the Project, and the 

option or options were not selected or approved by the Owner to be incorporated into the final plan of the 

Project.  Payment for this additional work will then be made to the Engineer in accordance with Article 9 

hereof.  If the Engineer failed to provide these changes as an option or options to the Owner at the stage 

of preliminary work or prior to the approval of the final plan of the Project, these changes will not be 

considered additional work and no additional compensation will be made to the Engineer.  

 ARTICLE  11.   Ownership and Release of Documents. 

 11.1 Ownership of Documents.  Original drawings and specifications are the property of the 

Engineer however the Project is the property of the Owner, and the Engineer may not use the drawings 

and specifications thereof for any purpose not relating to the Project with the Owner’s consent.  The 

Owner shall be furnished with such reproductions of drawings and specifications as the Owner may 

reasonably require.  Upon completion of the work or any earlier termination of this Agreement under Article 

3.4 hereof, the Engineer will revise drawings to reflect changes made during construction and will promptly 

furnish the Owner with one complete set of reproducible record prints.  Prints shall be furnished by the 

Engineer, as an additional service, at any other time requested by Owner. All such reproductions shall be 

the property of the Owner who may use them without the Engineer’s permission for any proper purpose 

relating to the Project, including but not limited to additions to or completion of the Project. Any additions 

or revisions by the Owner to a drawing signed, sealed, and dated by a registered professional engineer, shall 

be made in accordance with the Texas Engineering practice Act and the Rules of the State Board of 

Registration for Professional Engineers.  
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 All documents furnished to the Engineer by the Owner shall be delivered to the Owner upon 

completion or termination of this Agreement.  The Engineer, at the Engineer’s own expense, may retain 

copies of such documents or any other data under this Agreement. 

 11.2 Release of Documents or Information.  Release of information to the public or others 

regarding the Project will be accordance with the Texas Public Information Act.  

 ARTICLE 12.  Discounts, Rebates, Refunds.  In connection with procurement services rendered 

by the Engineer, if procurement services are required of the Engineer hereunder, all discounts, rebates and 

refunds shall accrue to the Owner.  For some purchases, the Engineer may deem that payment within the 

discount period is not safe; and/or inspection, guarantees, or other considerations may dictate delay.  In such 

cases, the Engineer shall promptly notify the Owner so that a course of action may be mutually agreed 

upon by the Owner and the Engineer.  

 ARTICLE 13.   Records, Accounting, Inspection.  The Engineer shall keep full and detailed 

records and accounts in a manner approved by the Owner.  The Engineer shall afford the Owner’s 

authorized personnel and independent auditors, if any, full access to the work performed by the Engineer 

regarding the Project and to all of the Engineer’s books, records, correspondence, instructions, drawings, 

receipts, vouchers and other documents relating to such work under this Agreement and the Engineer shall 

preserve all such records for three (3) years after final payment.  The Engineer shall deliver to the Owner 

upon completion of such work, a statement of the cost of such work detailed according to the accounting 

procedure and requirements of the Owner. 

ARTICLE 14.   Subcontracting and Assignment.  The Engineer shall not assign, subcontract 

or transfer the Engineer’s interest in this Agreement without the prior written consent of the Owner.  The 

Engineer shall bind every subconsultant by written subcontract to observe all the terms of this Agreement to 

the extent that they may be applicable to each subconsultant.  No subcontract relieves the Engineer of any 

responsibilities under this Agreement.  

 The Engineer, and the Owner, do hereby bind themselves, their successors, executors, 

administrators and assigns to each other party of this Agreement and to the successors, executors, 

administrators, and assigns of such other party in respect to all covenants of this contract.  
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 ARTICLE 15. Patents. The Engineer shall indemnify and save the Owner harmless from all 

liability for alleged or actual infringement of any patent resulting from the use of apparatus or equipment 

furnished or designed by the Engineer or from the use of any process designed by the Engineer or effected 

by said apparatus or equipment, and the Engineer shall indemnify and save the Owner harmless from and  

against all costs, legal fees, expenses and liabilities incurred in or about any claim of or action for such 

infringement: provided, however, that the Owner shall promptly transmit to the Engineer all papers served 

on the Owner in any suit involving such claim of infringement, and provided further, that the Owner permits 

the Engineer to have entire charge and control of the defense of any such suit.  If because of actual 

infringement the use of such apparatus, equipment, or process is enjoined, the Engineer shall refund the 

purchase price thereof in proportion to the length of service uncompleted, the life of such apparatus or 

equipment being assumed as five years. The Engineer hereby grants to the Owner a non-exclusive, royalty-

free license under patents now or hereafter owned by the Engineer covering any machines, apparatus, 

processes, articles, or products included in the Engineer’s work hereunder.  

ARTICLE 16. Confidential Information, Inventions and Other Restrictions. 

 16.1 Confidential Information.  The Engineer shall not use in any way, commercial or 

otherwise, except to the extent required by the proper performance of this Agreement; and shall hold in 

confidence and not disclose to any person, for any reason or at any time, any information relating to the 

secret processes, products, compositions, machinery, apparatus or trade secrets of the Owner, or any other 

confidential information given to the Engineer by any of the Owner’s commissioners, elected officials, 

employees, or representatives or acquired by the Engineer during the term of or as a result of this 

Agreement.  Any information not generally available to the public shall be considered secret and confidential 

for the foregoing purposes; provided, however, that any technical information which was lawfully in the 

Engineer’s possession prior to such disclosure to the Engineer by the Owner or which is or shall lawfully 

be published or become part of general knowledge from sources other than the Engineer or which otherwise 

shall lawfully become available to the Engineer from a source other than the Owner, shall not be subject to 

these provisions.  All the foregoing stipulations shall apply to such information and work hereunder as well as 

to any information and ideas originated or developed by the Engineer in performing such work. Such 
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information may, of course, be disclosed to the proper officials or employees of the Owner if necessary to 

perform the work hereunder.  The Engineer shall, however, inform each of its employees who receive such 

information of these restrictions and the Engineer shall take all reasonable precautions and exert all 

reasonable efforts to assure conformance with such restrictions by all of its officers, employees, and agents, 

obtaining from them if necessary, agreements satisfactory to the Owner, effectuating the purposes of this 

Article. 

 16.2 Inventions.  The Engineer shall communicate to the Owner at once, and require the 

Engineer’s employees assigned to this Project to communicate to the Owner all inventions and 

improvements which any of the Engineer’s employees, either alone or in conjunction  with any of the 

Owner’s employees may conceive, make or discover during the course of or as a result of work on this 

Project under this or any ensuing agreement with the Owner that relates to the processes, products, 

compositions, machinery or plants of the Owner, or relating in any way to any of the operations in which the 

Owner may be obligated to pay to the Engineer as compensation for services rendered by the Engineer 

under contract with the Owner.  The Engineer shall require its employees to execute patent applications 

and assignments thereof to the Owner or its nominees, and powers of attorney relating thereto for any 

country the Owner may designate, and shall take all other actions as the Owner may request to maintain 

and protect such inventions and improvements.  The Owner shall pay all costs or charges incurred in 

protecting such inventions and improvements if the Owner desires to protect them. Before assigning any of 

the Engineer’s employees to work under any contract with the Owner concerning this Project, the 

Engineer shall obtain from them agreements satisfactory to Owner complying in all respects with the terms 

and provisions of this Article.   

 16.3 The rights and obligations set forth in Article 16 shall survive the performance of this 

Agreement, or any termination, discharge or cancellation thereof 

 ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.   

 17.1 Engineer’s Seal.  The Engineer shall assign a responsible engineer or engineers licensed 

to practice in the State of Texas, who shall sign, seal and date all appropriate engineering submissions to the 
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Owner in accordance with the Texas Engineering Practice Act and the Rules of the Stare Board of 

Registration for Professional Engineers.  

 17.2 Engineer’s Responsibility.  The Engineer shall be responsible for the accuracy of the 

work for the Project and shall promptly make necessary revisions or corrections resulting from errors, 

omissions, or negligent acts by the Engineer.  No additional compensation will be made to the Engineer for 

any necessary revisions or corrections resulting from errors, omissions, or negligent acts by the Engineer.  

The Engineer’s responsibility for all questions arising from design errors and/or omissions will be 

determined by the Owner or a designee appointed by the Owner.  The Engineer will not be relieved of the 

responsibility for subsequent correction of any such errors or omissions or for clarification of any ambiguities 

until after the construction phase of the Project has been completed.  

 17.3 Warranties.  

(a) The Engineer warrants that engineering design work performed by the 

Engineer hereunder shall be in accordance with sound engineering design practices and in conformance 

with applicable code and standards established for such work.  

  (b) Notwithstanding anything to the contrary contained in this Agreement, the Owner and 

the Engineer agree and acknowledge that the Owner is entering into this Agreement in reliance on the 

Engineer’s experience and abilities with respect to performing the Engineer’s services hereunder.  The 

Engineer accepts the relationship of trust and confidence established between it and the Owner by this 

Agreement.  The Engineer covenants with the Owner to use the Engineer’s best efforts, skill, judgement 

and abilities to design the Project and to further the interests of the Owner in accordance with the 

Owner’s requirements and procedures, in accordance with all professional standards, and in compliance with 

all applicable national, federal, state, county and municipal laws, regulations, codes, ordinances, orders and 

with those of any other body having jurisdiction.  If the development of plans, specifications and estimates 

(hereinafter referred to as “PS&E”) are identified in this Agreement under Article 2 hereof or EXHIBIT “B”, 

attached hereto, as part of the services to be provided by the Engineer for the Project, prior to the 

commencement of construction, the Engineer shall certify in writing to the Owner that the PS&E for the 

Project, and the improvements when built in accordance therewith, conform to all applicable governmental 
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regulations, statutes and ordinances then in effect.  The Engineer represents covenants and agrees that 

there are no obligations, commitments or impediments of any kind that will limit or prevent performance of 

the Engineer’s services.  

  (c) The Engineer represents, covenants and agrees that all of Engineer’s services to be 

furnished by the Engineer under or pursuant to this Agreement form the inception of the Agreement until 

the Project has been fully completed, shall be of the standard and quality which prevail among engineers of 

similar experience, knowledge, skill and ability engaged in engineering practice throughout Texas under the 

same or similar circumstances involving the design and construction of Project.  

  (d) The Engineer represents, covenants and agrees that the Engineer’s special talent, 

training and experience cause the Engineer to be the prime professional on the Project; that because of 

such talent and training, the Engineer envisions the construction of the Project in its entirely and possesses 

the special skills which enable the Engineer to recognize dangerous conditions that a reasonable, prudent 

engineer having such special skills could anticipate may arise from the proper use of the Project after 

acceptance by Owner; and that the Engineer recognizes that any commissioners, elected officials, 

employees and agents of the Owner, plus residents and owners of property within  the area affected by the 

Project are within a class of foreseeable persons who will be relying on the project being designed in a 

professional and safe manner. 

  (e) If the development of PS&E is identified in this Agreement under Article 2 hereof or 

EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the Project, the 

Engineer represents, covenants and agrees that the PS&E of the Project will be accurate and free from 

any material errors.  The Engineer additionally represents, covenants and agrees to the following: that the 

design of the Project will conform to its foreseeable use as a Project with all the amenities as set forth in 

any PS&E developed by the Engineer for the Project; that the result of such PS&E, if built in accordance 

therewith, will be suitable for purposes for which the Project is designed; and the Project will be inspected 

in a workmanlike, professional manner and will be suitable for the Project’s intended purpose.  The 

Engineer’s responsibilities as set forth herein shall at no time be in any way diminished by reason of any 

approval by the Owner of any PS&E developed by the Engineer for the Project, nor shall the Engineer 
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be released from any liability by reason of such approval by the Owner, it being understood that the Owner 

at all times is ultimately relying upon the Engineer’s skill and knowledge in preparing such PS&E.  

  (f) In connection with the Engineer’s performance of procurement services hereunder, if 

any, the Engineer use its best efforts to obtain from all vendors of equipment and materials, fullest possible 

warranties against defective materials and workmanship for the benefit of the Owner.  

 ARTICLE 18. Engineer’s Resources.  The Engineer shall furnish and maintain, at the 

Engineer’s own expense, office space for the performance of all services, skilled and sufficient personnel, as 

well as adequate and sufficient equipment to perform the services as required under this Agreement. 

 18.1 Project Manager.  The Engineer shall provide a manager (Project Manager) for the 

Project that is a registered professional engineer in the State of Texas.  The Project manager shall have 

such knowledge and experience as will enable that Project Manager during the course of the Project 

without prior consent of the Owner.  If, due to situations beyond the control of the Engineer, the Engineer 

must change the Project Manager prior to the completion and acceptance of the Project, the Engineer 

will submit a request to change the Project Manager to the Owner for approval.  

 18.2 Employees of the Engineer.  All employees of the Engineer shall have such knowledge 

and experience as will enable them to perform the duties assigned to them and required for the services 

under this Agreement.  Any employee of the Engineer who, in the opinion of the Owner, is incompetent, or 

whose conduct becomes detrimental to the work required under this Agreement, shall immediately be 

removed form association with the Project when so instructed by the Owner.  The Engineer certifies that 

the Engineer presently has employed sufficient and qualified personnel, and will maintain sufficient and 

qualified personnel for performance of the services under this Agreement. 

 18.3 Documents/Information Exchange   The purpose of this Article is to define the required 

automated resources, format for graphics files, and information exchange pertaining to the Project.  Taking 

into consideration that the Owner has a significant investment is the development of the Project, there is a 

need for the Engineer to provide consistency in document development for information exchange.  

Consistency in document development for information exchange and production will help facilitate an 
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economically efficient Project.  Therefore, the Engineer shall provide the Owner with documents and 

information in accordance with the special requirement outlined in EXHIBIT “B” attached hereto. 

 ARTICLE 19. Indemnification.  To the fullest extent permitted by applicable law, the Engineer 

and its agents, partners, subcontractors, and consultants (collectively “Indemnitors”) shall and do agree to 

indemnify, and hold harmless the Owner, the Owner’s respective directors, elected officials, employees and 

agents (collectively “Indemnitees”) from and against all claims, damages, losses, liens, causes of action, 

suits, judgments and expenses, including attorney fees, of any nature, kind or description (collectively 

“Liabilities”) of any person or entity whomsoever arising out of, caused by or resulting from the negligent 

performance of the Engineer’s services through activities of the Engineer, its agents, partners, 

subcontractors and/or consultants performed under this Agreement, and which are caused by or result from 

error, omission, or negligent act of the Engineer or of any person employed or contracted by the Engineer 

provided that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or 

death of any person, or to the injury to or destruction of tangible personal property including the loss of use 

and consequential damages resulting there from and (2) are caused in whole or in part by any negligent act 

or omission of the Engineer, anyone directly or indirectly employed by the Engineer or anyone for whose 

acts the Engineer may be legally liable.  The Engineer shall also save harmless the Owner from any and 

all expense, including but not limited to, attorney fees which may be incurred by the Owner in litigation or 

otherwise resisting said claim or liabilities which may be imposed on the Owner as a result of such activities 

by the Engineer, its agents partners, subcontractors and/or consultants.  In this connection, it is agreed and 

understood that the Engineer shall not be responsible for any portion of the liability proximately caused by 

the Owner’s negligence.  

 ARTICLE 20. Joint and Several Liability.  In the event more than one of the Indemnitors are 

connected with an accident or occurrence covered by the indemnification in Article 19 hereof, then each of 

such Indemnitors shall be jointly and severally responsible to the Indemnitees for indemnification and the 

ultimate responsibility among such Indemnitors for the loss and expense of any such indemnification shall 

be settled by separate proceedings and without jeopardy to any Indemnitee.  The provisions of this Article 
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shall not be construed to eliminate or reduce any other indemnification or right which the Owner or any of 

the Indemnitees has by law.   

 ARTICLE 21. Insurance.  The Engineer shall obtain and maintain insurance in the limits of liability 

for each of the types of insurance coverage identified as follows. 

(1)  Workers’ Compensation, endorsed with a waiver of subrogation in favor of the 

Owner in accordance with the statutory obligations imposed by Worker’s 

Compensation or Occupational Disease laws under the Texas Workers’ Compensation 

Law (“Statutory Texas”) 

(2) Commercial General Liability, endorsed with the Owner as an additional insured 

and endorsed with a waiver of subrogation in favor of the Owner all to the extent 

of the liabilities assumed by the Engineer under Article 19 and Article 20 

herein, in limits of liability not less than one million dollars ($1,000,000) combined 

single limit each occurrence and in the aggregate for bodily injury and property 

damage.  

(3) Texas Business Automobile Policy, endorsed with the Owner as an additional 

insured and endorsed with a waiver of subrogation in favor of the Owner all to the 

extent of the liabilities assumed by the Engineer under Article 19 and Article 20 herein, 

in limits of liability not less than two hundred fifty thousand dollars ($250,000) each 

person for bodily injury, five hundred thousand dollars ($500,000) each occurrence 

for bodily injury, and one hundred thousand dollars ($100,000) each occurrence for 

property damage. 

(4) Professional Liability in limits of $1,000,000 each claim and aggregate. 

 

 The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of liability 

for each of the types of insurance coverage identified above.  The Engineer shall furnish the Owner with a 

certificate of insurance (Hidalgo County Certificate of Insurance) showing the said policy to be in full 

force and effect during the period of service, identified in Article 3 hereto, for this Agreement.  The completed 

Hidalgo County Certificate of Insurance shall be attached hereto and identified as EXHIBIT “G”- Hidalgo 

County Certificate of Insurance.  The Engineer will be considered in breach of contract should the Engineer 

fail to maintain an insurance policy in the minimum limits of liability and requirements identified above while 

performing services for and under this Agreement, and will be subject to default and termination of the 

Agreement as outlined in Article 3.4 hereto.  Additionally, the Engineer covenants and agrees to use its best 
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efforts to maintain an insurance policy in the minimum limits of liability and requirements identified above 

until one year following the date of the acceptance of the Project by Owner.  

 ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable Federal, 

State and local laws, statutes, codes, ordinances, rules and regulations and the orders and decrees of any 

court, or administrative bodies or tribunals in any manner affecting the performance of this Agreement 

including, without limitation, worker’s compensation laws, minimum and maximum salary and wage statutes 

and regulations and licensing laws and regulations. When required the Engineer shall furnish the Owner 

with satisfactory proof of its compliance therewith.  

ARTICLE 23. Non-collusion.  The Engineer warrants that the Engineer has not employed or 

retained any company or persons, other than a bona fide employee working solely for the Engineer, to 

solicit or secure this Agreement, and that the Engineer has not paid or agreed to pay any company, 

engineer or any other person or entity any fee, commission, percentage, brokerage fee, gifts or any other 

consideration contingent upon or resulting from the award or execution of this Agreement.  For breach or 

violation of this warranty the Owner shall have the right to annul this Agreement without liability or, in the 

Owner’s discretion, to deduct from the Services Fee, or otherwise recover, the full amount of each fee, 

commission, percentage, brokerage fee, gift or contingent fee.  

ARTICLE 24. Gratuities.  The Owner mandates that employees of the Owner shall not accept 

any benefits, gifts or favors from any person doing business or who reasonably speaking may do business 

with the Owner under this Agreement; the only exceptions allowed are ordinary business meals.  Any person 

doing business with or who may reasonably seeking to do business with the Owner under this Agreement 

may not make any offer of benefits, gifts or favors to Owner employees, except as mentioned herein above.  

Failure on the part of the Engineer to adhere to this provision may result in the termination of this 

Agreement.    

 ARTICLE 25. Payment of Franchise Tax.  The Engineer hereby certifies that the Engineer is 

not delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not subject to, such 

as tax. A false statement concerning corporation’s franchise tax status shall constitute grounds for 

termination of the Agreement at the sole option of the Owner.  
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 ARTICLE 26. Disputes.  The Engineer shall be responsible for the settlement of all contractual 

and administrative issues arising out of any procurement made by the Engineer in support of the services 

under this Agreement.  

 ARTICLE 27. Severability. In the event any one or more of the provisions contained in this 

Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any respect such invalidity, 

illegality or unenforceability shall not affect any other provision thereof and this Agreement shall be construed 

as if such invalid, illegal or unenforceable provision had never been contained herein . 

 ARTICLE 28. Notices.  All notices to either party by the other required under this Agreement shall 

be personally delivered or mailed to such party at the following respective addresses:  

OWNER   ENGINEER     
  Hidalgo County   Alpha Infrastructure Engineering, PLLC 
  Attn: County Judge   Attn:  Juan M Gamez, P.E., President 
  100 E. Cano, 2nd Floor  7840 N FM 88  

Edinburg, Texas 78539  Weslaco, Texas 78599 
 

 
The Address may be changed by either party by written notice and notice sol mailed shall be effective 

upon mailing. 

ARTICLE 29.  Miscellaneous Provisions.   

  (a) This Agreement constitutes the entire Agreement between the Engineer and the Owner 

relating to the work herein described and supersedes any prior understanding or written or oral contracts 

between the parties respecting the subject matter defined herein.  These are no previous or contemporary 

representations or warranties of the Owner or the Engineer not set forth herein.  

  (b) Except as specifically provided herein no modification, waiver, termination, rescission, 

discharge or cancellation of this Agreement or of any terms thereof shall be binding on the Owner unless in 

writing and executed by an officer or employee of the Owner specifically authorized to do so.  

  (c) No waiver of any provision of or a default under this Agreement shall affect the right of 

the Owner thereafter to enforce said provision or to exercise any right or remedy in the event of any other 

default whether or not similar. 
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  (d) No modification, waiver, termination, discharge or cancellation of this Agreement or of 

any terms thereof shall impair the Owner’s right with respect to any liabilities whether or not liquidated of 

the Engineer to the Owner theretofore accrued.   

  (e) All rights and remedies of the Owner specified in this Agreement are in addition to the 

Owner’s other rights and remedies.  

  (f) The Engineer shall remain an independent contractor and shall have no power nor shall 

the Engineer represent that the Engineer has any power to bind the Owner or to assume or to create any 

obligation express or implied on behalf of the Owner except as specifically authorized in advance by the 

Owner. 

  (g) The Agreement shall be construed under the laws of the State of Texas and is 

performable in Hidalgo County, Texas. 

  (h) This Agreement may only be amended by a written document executed by the Owner 

and the Engineer as provided by Article 8 herein. 

ARTICLE 30.  Signatory Warranty The undersigned signatory or signatories for the Engineer 

hereby represent and warrant that the signatory is an officer of the organization for which he or she has 

executed this Agreement and that he or she has full and complete authority to enter into this Agreement on 

behalf of the Engineer.  The above-stated representations and warranties are made for the purpose of 

inducing the Owner to enter into this Agreement. 

ARTICLE 31.   Texas Law to Apply. This agreement shall be construed under and in accordance 

with the laws of the State of Texas, and all obligations of the parties created hereunder are performable in 

Hidalgo County, Texas.  The parties hereby consent to personal jurisdiction in Hidalgo County, Texas. 

ARTICLE 32.   Immunities.  Nothing in this agreement is intended to and Owner does not hereby 

waive, release or relinquish any right to assert any of the defenses Owner enjoys by virtue of the state or 

federal constitution, laws, rules or regulations, and any sovereign, official or qualified immunity available to 

Owner as to any claim or action of any person, entity, or individual against Owner. 
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WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for 

Professional Services to be effective as of the   day of     , 2017. 

 

ENGINEER:       

Alpha Infrastructure Engineering, PLLC   

 

 
 

By:                                                    
     Juan M. Gamez, P.E., President                     

 

 
OWNER:  

HIDALGO COUNTY 
 

 
 

By:        

Ramon Garcia, County Judge   
  

ATTEST: 
 

 

        
Arturo Guajardo, Jr., County Clerk 

 
 

Approved by Commissioners’ Court on:      , 2017. 
 

APPROVED AS TO FORM: 

Atlas, Hall & Rodriguez, L.L.P. 
 

 
 

By:                                                    

       Stephen L. Crain 

 
ATTACHMENTS: 

 LOCATION MAP 
EXHIBIT A-1 -RFQ Procurement Packet 
EXHIBIT A -Scope of Services to be provided by the Owner  

EXHIBIT B -Scope of Services to be provided by the Engineer  
EXHIBIT C -Work Schedule  
EXHIBIT D -Contract Rates 
EXHIBIT D-1 -Estimated Project Fee Schedule 
EXHIBIT E -Sample Work Authorization Form 
EXHIBIT F -Sample Supplemental Agreement Form 
EXHIBIT G -Certificate of Insurance (Hidalgo County)  
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EXHIBIT A-1 
-REQUEST FOR QUALIFICATIONS (RFQ) PROCUREMENT PACKET 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 







 

 

 

 

 

 

 

 

 

 

 

 

 

 REQUEST FOR QUALIFICATIONS (RFQ) 
 

  
HIDALGO COUNTY  

(Including all funding sources, programs, and entities) 

 
“Professional Engineering Services Pool” 

 
RFQ NO: 2017-006-02-01-YSS 

 

  Acceptance Due Date:  February 01, 2017 
 
 

 
 

Martha L. Salazar, CPPB, Purchasing Agent 
Hidalgo County Purchasing Department 

 
 
 
 
 
 
 
 
 
 

Project Buyer Contact Information: 
 
Yvette Salinas, Buyer III 
(956) 318-2626 Ext. 4874 
yvette.salinas@co.hidalgo.tx.us  
 
  Form HCPD-04 
 

mailto:yvette.salinas@co.hidalgo.tx.us
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1. Sealed qualifications will be received for “Hidalgo County (Including all funding sources, programs, and 
entities) Professional Engineering Services Pool”, in accordance with the requirements attached hereto as 
Exhibit "A."  Qualifications should address all requirements set forth.  Respondents may suggest substitutions 
of features which they feel would be in the best interest of Hidalgo County ("County").  Strong rationale must be 
presented for any deviation from the requirements.  Hidalgo County reserves the right to reject the deviation 
and its effect on the overall qualifications.   
 

2. One (1) original, three (3) copies of all qualifications and eight (8) CDs in PDF Format are required with the 
respondent’s name and address clearly typed/printed on upper left hand corner and the proper notation clearly 
typed/printed on the lower left hand corner of the envelope and/or package, RFQ: 2017-006-02-01-YSS 
Hidalgo County (Including all funding sources, programs, and entities) Professional Engineering Services 
Pool”, and in County's Purchasing Department, Physical Location: 2802 S. Business Hwy. 281 Postal/ Mailing: 
2812 S. Business Hwy. 281 Administration Building,  Edinburg, Texas,  ON OR BEFORE 9:30 A.M., 
WEDNESDAY, FEBRUARY 01, 2017.   
 
NO FACSIMILES, EMAILS OR LATE ARRIVALS WILL BE ACCEPTED. ANY QUALIFICATION RECEIVED 
AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED.  OVERNIGHT MAIL MUST ALSO 
BE PROPERLY LABELED ON THE OUTSIDE OF EXPRESS ENVELOPE OR PACKAGE IN REFERENCE 
TO QUALIFICATION. Hidalgo County reserves the right to refuse and reject any/all qualifications and to 
waive any/all formalities or technicalities, or to accept the proposal considered the best and most 
advantageous to Hidalgo County. 
 

      Additionally, all forms listed below must be properly executed and included with your RFQ:  
 

1. Legal Notice (See page10); 
2. Attachment B 
3. Insurance pages with Acknowledgment Forms (See Exhibit “C”); 
4. Form CIQ-Conflict of Interest Questionnaire (See Exhibit “D”); 
5. Vendor Bidder Application & W-9 forms (See Exhibit “E”); 
6. Certification Regarding Debarment (See Exhibit “F”);  
7. Proposer’s Affidavit (See Exhibit “H”;  
8. SAMS.gov Registration Acknowledgement (See Number 17 below). 

 
 

3. Hidalgo County reserves the right to separate and accept, or eliminate any item(s) listed under this qualification 
that it deems necessary to accommodate budgetary and/or operational requirements.  Hidalgo County also 
reserves the right to reject any or all qualifications submitted and further reserves the right to design the 
evaluation criteria to be used in selecting the lowest and best qualification for approval.  Receipt of any 
qualification shall under no circumstances obligate County to accept the lowest dollar qualification.  The award 
of this contract shall be made to the responsible offeror whose qualification is determined to be the best 
evaluated offer resulting from negotiation, taking into consideration the relative importance of price and other 
evaluation factors as herein set forth. 

 
4. Failure of the delivered item to perform as specified or failure to meet the stated delivery schedule shall release 

Hidalgo County from all obligations to the contracting party with regard to the item(s) in question.  In such 
event, County may elect to award the contract to the next-lowest responsible respondent, or to reject all 
qualifications and re-advertise. 
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5. For work to be performed at a County owned or operated location, each respondent shall, in its sole discretion, 

visit the job site before preparing the qualification and thoroughly familiarize himself/herself with existing 
conditions.  Respondent should take field dimensions and note all circumstances which affect the dollar amount 
of the qualification. 

 
6. Descriptive specifications are referenced in this document to indicate the general kind and quality of equipment 

desired by Hidalgo County.  Due to various styles and models of equipment, respondents are required to 
include illustrations, specifications, explanation of warranties, and service data with their qualification including 
catalogue numbers and any necessary references. 

 
7. Proposed prices are to remain firm for a minimum of ninety (90) days after priced qualification opening. 

 

8. County reserves the right to accept or reject any or all qualifications. 
 

9. Any interpretations, amendments, corrections or changes to this qualification document must be in a written 
addendum and signed by the County Judge or his designee.  Addenda will be mailed to all who are known to 
have received a copy of the Request for Qualifications.  Respondents shall acknowledge receipt of all addenda 
as a part of their qualification. 

 
10. Costs are to be net F.O.B., County Prepaid. 

 
11. County is exempt from Federal Excise Tax, State Tax and Local Tax.  DO NOT include tax in cost figure.  If it is 

determined that tax was included in the cost figure it will not be included in the tabulation of any awards.  Tax 
exemption certificates will be furnished upon request. 

 
12. Funds for this procurement have been provided through the County budget for this fiscal year only.  County, on 

an annual basis, has the right to reconsider a contract during the budget process for ensuing years if financial 
resources of County are insufficient to meet the liabilities of said contract.  The award of a qualification or 
contract hereunder will not be construed to create a debt of the County which is payable out of funds beyond 
the current fiscal year. 

 
13. DELIVERY INSTRUCTIONS: 

 No deliveries accepted after 3:00 P.M., Monday-Friday. 
 

 At least seventy two (72) hours prior notice of delivery must be given to Martha L. Salazar, CPPB, 
Purchasing Agent before delivery will be accepted. 

 

 If you need additional information call the office listed below: 
 
 Hidalgo County Purchasing Department 
 Martha L. Salazar, CPPB, Purchasing Agent 
 (956) 318-2626 
 
14. BILLING AND PAYMENT INSTRUCTIONS: 

 Invoices must include: 
a) Name and address of successful respondent 
b) Name and address of receiving department or official 



LEGAL NOTICE                                                                                                          RFQ No.: 2017-006-02-01-YSS 

Page 4 of 10 

 

c) Purchase Order Number  and Contract number (if any) 
d) Notation- “Hidalgo County RFQ: 2017-006-02-01-YSS-HIDALGO COUNTY (Including all 

funding sources, programs, and entities) “Professional Engineering Services Pool”,  
e) Descriptive information as to the items or services delivered, including product code, item 

number, quantity, etc. 
 

 Discount payments will be considered when offered. 
 

 Contact person for Billing and Payment questions: 
     

HIDALGO COUNTY AUDITOR’S OFFICE 
Postal/Mailing 2808 S. Business Hwy. 281 

Edinburg, Texas 78539 
956-318-2511 

15. SCHEDULE OF EVENTS 
 

Qualification Opening, 9:30 A.M. February 01, 2017 

Award of Contract: 2017 

Commence Work or Deliver Products:  2017 

                      
 

16. HIDALGO COUNTY  HOLIDAYS:  
 

  

2017 YEAR 

New Year’s Day 01/02/17 

Martin Luther King Day 01/16/17 

President’s Day 02/20/17 

Good Friday 04/14/17 

Memorial Day 05/29/17 

Independence Day 07/04/17 

Labor Day 09/04/17 

Columbus Day 10/09/17 

Veteran’s Day 11/10/17 

Thanksgiving Day 11/23/17-11/24/17 

Christmas Day 12/25/17-12/26/17 

New Year’s Eve 12/29/17 
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17. BID OR PERFORMANCE BOND AND DEBARMENT CERTIFICATION; PAYMENT UNDER CONTRACT: 
 

 If the contract proposed is for the construction of public works or is for a contract for goods and services 
exceeding $100,000, all bidders shall furnish a good and sufficient bid bond in the amount of five 
percent of the total contract price.  A bid bond must be executed with a surety company authorized 
to do business in Texas.  All respondents are also required to furnish a certification or 
acknowledgment stating that the contractor or vendor is free from suspension or debarment 
pursuant to federal regulation 45CFR76. Register at SAMs System for Award Management @ 
www.sam.gov. 
 

 Together with the signing of a contract or issuance of a purchase order following the acceptance of a 
qualification, and prior to commencement of the actual work, the respondent shall furnish a performance 
bond to the County for the full amount of the contract, if that contract exceeds $50,000. 

 

 If the contract is for $50,000 or less, no money will be paid to the contractor until completion and 
acceptance of the work or the fulfillment of the purchase obligation to the County, and, if applicable, the 
receipt by County of satisfactory evidence that all subcontractors and materialmen have been paid. 

 

 If a contract is for the construction, alteration or repair of public buildings or public works, the contractor 
shall provide a payment bond for a contract in excess of Twenty Five Thousand Dollars ($25,000.00), as 
required by Tex. Govt. Code Ch. 2253. 

 

 For requirements contracts, bond requirements are determined by applying the proposed unit price to the 
estimated quantities included in the specifications. 
 

18. TITLE VI NOTICE/ NONDISCRIMATION 
 

a.   "The County of Hidalgo, in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat.252, 42 U.S.C. §§2000d to 2000d-4) and the Regulations, hereby notifies all 
bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award.” 
 
b.     The appropriate clauses of Appendices “A” through “E” as delineated in the USDOT Standard 
Title VI/Nondiscrimination Assurances - Specific Assurances are hereby incorporated by reference 
as applicable. Title VI Appendices “A” through “E” are attached as Exhibit “G”.  

 
c.     Bidder will attach all applicable notices to which it is obligated to provide or submit as part of 
the bid, including Form FHWA 1273 to be submitted by all contractors and subcontractors in 
relation to construction contracts. 

 
 
 

19. ETHICAL STANDARDS: 
 

http://www.sam.gov/
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 It shall be a breach of ethics to offer, give or agree to give any elected official, department head or 
employee, or former elected official, department head or employee, of the County, or for any elected 
official, department head or employee or former elected official, department head or employee of the 
County, to solicit, demand, accept or agree to accept from another person, entity or organization, a gratuity 
or an offer of employment in connection with any decision, approval, disapproval, recommendation, 
preparation or any part of a program requirement or purchase request, influencing the content of any 
specification or procurement standard, rendering of advice, investigation, auditing, or in any other advisory 
capacity in any proceeding or application, request for ruling, determination, claim or controversy, or other 
particular matter pertaining to any program requirement or a contract or subcontract, or to any solicitation or 
qualification therefore pending before any department or agency of the County. 

 

 It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by or on behalf of 
a subcontractor under a contract to the prime contractor or higher tier subcontractor for any contract for the 
County, or any person associated therewith, as an inducement for the award of a subcontract or order. 

 

 No public official shall have an interest in a contract awarded hereunder except in accordance with Tex. 
Loc. Govt. Code Chapter 171. 
 

 NOTICE: 
ALL COMMUNICATIONS BY A VENDOR TO THE COUNTY, ITS OFFICIALS, AND DEPARTMENT 
HEADS REGARDING THIS PROCUREMENT SHALL BE DONE THROUGH THE HIDALGO COUNTY 
PURCHASING DEPARTMENT. 
 
No vendor, its representative, agent, or employee shall engage in private communication with a member of 
the Hidalgo County Commissioners Court or county department heads regarding any procurement of goods 
or services by the County from the date that the bid, RFP, or RFQ is released. No private communication 
regarding the purchase shall be permitted until the procurement process is complete and a purchase order 
is granted or a contract is entered into. Members of the commissioners court are required to make a 
reasonable effort to inform themselves regarding potential procurements and have a duty to inquire of 
vendors, their representatives or employees, the nature of any private communication being sought prior to 
engaging in any communication. “Private Communication” means communication with any vendor outside 
of a posted meeting of the governing body, a regular meeting of a standing or appointed committee, or a 
negotiation with a vendor which has been specifically authorized by the governing body. 
 

20. DISCLOSURE OF CONFLICT OF INTEREST  
Effective January 1, 2016, Chapter 176 of the Texas Local Government Code requires that any vendor, 
person, consultant or contractor considering doing business with Hidalgo County (“the County”) to 
disclose in the Conflict of Interest Questionnaire (the “CIQ”) attached as Exhibit D, the vendor, person, 
consultant or contractor’s affiliation or business relationship that might cause a conflict of interest with 
the County.  By law, the CIQ must be filed with the Hidalgo County Clerk’s Office no later than the 
seventh business day after the date the person becomes aware of facts that require that statement to 
be filed.  The disclosure requirement applies to a person or business that contracts or seeks to 
contract with Hidalgo County for the sale or purchase of property, goods or service.  Any purchase 
order or contract resulting from this process shall be considered null and void if the successful 
respondent fails to comply with Texas Local Government Code Chapter 176.  Vendors, consultants, 
contractors and others who desire to conduct business with Hidalgo County are encouraged to refer to 
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Texas Local Government Code Chapter 176 for details of this law.  An offense under Texas Local 
Government Code Chapter 176 is a Class C Misdemeanor. 

 
Completed Form CIQ must be submitted to the Hidalgo County Clerk’s Office located at 100 N. Closner, 
Edinburg, Texas 78539 - Hidalgo County Courthouse. 
 
COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY OF THE PROSPECTIVE 
RESPONDENT.  QUESTIONS REGARDING COMPLIANCE SHOULD BE DIRECTED TO YOUR LEGAL 
COUNSEL. 
 

21. CERTIFICATE OF INTERESTED PARTIES (FORM HB1295) 
As of January 1, 2016, to comply with Texas Government Code Section §2252.908, and the rules issued 
by the Texas Ethics Commission found in Title 1, Section 46.1, 46.3 and 46.5 of the Texas 
Administrative Code, we have updated and revised our RFQ packet. In accordance with these 
requirements, business must submit a completed Certificate of Interested Parties Form 1295 to the 
County before the County may enter into a contract with the business entity.  In box 3 of Form 1295, 
you will provide the RFQ No. 2017-006, as shown on the packet.  Once completed and filed with the 
Texas Ethics Commission, Form 1295 must be printed and signed in the presence of a notary and 
submitted to our office either by facsimile transmission to (956) 292-7612 or via email to 
yvette.salinas@co.hidalgo.tx.us Hidalgo County cannot enter into a contract until Form 1295 is 
submitted.  Therefore, failure to timely submit Form 1295 signed and notarized may result in delay of 
award. Full instructions for completion and submittal of Form 1295 may be found on the Texas Ethics 
Commission website:  
 

https://www.ethics.state.tx.us/tec/1295-Info.htm 
 

THE AWARDED VENDOR WILL HAVE THIRTY (30) DAYS FROM THE DATE THE HIDALGO COUNTY 
COMMISSIONER’S COURT APPROVES THIS AGREEMENT TO SUBMIT THE SIGNED NOTARIZED FORM 

1295.  HIDALGO COUNTY CANNOT ENTER INTO A CONTRACT UNTIL FORM 1295 IS SUBMITTED. 
 

22. If, during the life of any contract or qualification awarded, the successful respondents’ net prices generally 
available to other customers for items awarded herein are reduced below the contracted price, it is understood 
and agreed that the benefits of such reduction shall be extended to County. 

 
23. Qualifications, and all goods and services provided thereunder, shall comply with all federal, state and local 

laws concerning this type(s) of goods and/or services. 
 

24. Minimum Standards for Responsible Prospective Respondents: A prospective respondent must affirmatively 
demonstrate respondent's responsibility. A prospective respondent, by submitting a qualification, represents to 
County that it meets the following requirements: 

 

 Possess or is able to obtain adequate financial resources as required to perform under the qualification; 
 

 Be able to comply with the required or proposed delivery schedule; 
 

 Have a satisfactory record of performance; 
 

 Have a satisfactory record of integrity and ethics; 

https://www.ethics.state.tx.us/tec/1295-Info.htm
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 Be otherwise qualified and eligible to receive an award. 
 

25. Successful respondent will pay or cause to be paid, without cost or expenses to County, all FICA, FUTA/SUTA 
and Federal Income Withholding Taxes of all employees, and all wages and benefits as required by Federal or 
State law.  Successful respondents’ officers, agents and/or employees will not be entitled to any benefits of an 
employee or elected official of County, including, but not limited to, benefits associated with Countys’ civil 
service system. 

 
26. Any contract award to a successful respondent will be in effect until (a) the contract expires, (b) delivery and 

acceptance of products, and/or performance of services ordered, or (c) terminated by County with thirty (30) 
day's written notice prior to cancellation. 

 
27. County reserves the right to enforce performance of any contract awarded hereunder in any manner prescribed 

by law or deemed to be in the best interest of the County. County reserves the right to terminate contract 
immediately in the event of breach or default by successful respondent, or in the event a successful respondent 
fails to: 

A. Meet schedules; 
B. Pay any required fees or taxes; or 
C. Otherwise perform in accordance with the requirements. 
 

28. Successful respondent shall defend, indemnify and save harmless County and all its elected officials, officers, 
agents and employees from all suits, actions, or other claims of any character, name and description brought 
for or on account of any injuries or damages received or sustained by any person, persons, or property on 
account of any negligent act or fault of the successful respondent, or of any agent, employee, subcontractor or 
supplier in the execution of, or performance under, any contract which may result from qualification award.  
Successful respondent indemnifies and will indemnify and save harmless County from liability, claim or demand 
on their part, agents, servants, customers, and/or employees whether such liability, claim or demand arise from 
event or casualty happening on or within the occupied premises themselves or happening upon or in any of the 
halls, elevators, entrances, stairways or approaches to the facilities within which the occupied premises are 
located. Successful respondent shall pay any judgment with costs which may be obtained against county 
growing out of such injury or damages, and shall, upon request, provide a defense to County by counsel 
reasonably acceptable to County.  Successful respondents’ indemnity hereunder shall include, but is not limited 
to, claims relating to patent, copyright or trademark infringement, and the like, arising out of the goods or 
services provided by successful respondent. 
 

29. Successful respondent shall warrant that all items/services shall conform to the specifications and/or all 
warranties provided under the Uniform Commercial Code and be free from all defects in material, workmanship 
and the like.  Items supplied under a contract pursuant to this Request for Qualifications shall be subject to 
Countys’ approval.  Items found to be defective or not meeting specifications shall be replaced by successful 
respondent within two business days at no expense to County.  Items not picked up within one (1) week after 
notification shall be deemed a donation to County and may be used or disposed of at County's discretion and 
without waiver of any other rights of County as to the items’ nonconformity. 

 
30. This document and any disputes arising hereunder shall be governed and construed according to the laws of 

the State of Texas, and will be performable exclusively in Hidalgo County, Texas. 
 

31. The successful respondent shall not assign, sell, transfer or convey its rights under any awarded contract, in 
whole or in part, without the prior written consent of County. 
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32. Respondents shall provide with the qualification response, a list of at least three (3) references where like 

services have been supplied by their firm. Include the name of the business or government, address, telephone 
number and name of representative or contact person. 

 
33. Respondents must provide all documentation requested with this Qualification in their response (except for CIQ 

Form, if NOT APPLICABLE).  Failure to provide this information may result in rejection of the qualification as 
none conforming. 
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Request for Qualifications 
For 

HIDALGO COUNTY 
(Including all funding sources, programs, and entities) 

“Professional Engineering Services Pool” 

 RFQ NO:  2017-006-02-01-YSS 
  
 
To: Martha L. Salazar, CPPB, Purchasing Agent 

Hidalgo County Purchasing Department 
Physical Location: 2802 S. Business Hwy. 281 
Postal/ Mailing: 2812 S. Business Hwy. 281 
Edinburg, Texas  78539 

 
In accordance with the Requirements, and subject to all laws and regulations of the United States and state 

and local laws, the undersigned respondent proposes and commits to furnish all labor, equipment, material, 
software and services as set forth in the documents hereinbefore mentioned.  The undersigned further agrees, 
upon acceptance of its qualification, to execute a contract and/or Purchase Order issued by Hidalgo County for 
performing and completing the work described in the Requirements within the time stated and for the prices 
proposed in the documents attached hereto and made a part hereof. 
 

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request for 
Qualification Checklist presented in connection with this procurement.  Respondent understands that Hidalgo 
County reserves the right to reject any or all qualifications and further reserves the right to design the evaluation 
criteria to be used in selecting the lowest and best qualification. 
 

Respondent agrees that this qualification shall be good and may not be withdrawn for a period of ninety 
(90) calendar days after the scheduled closing time for receiving qualifications, as contained in the Requirements. 

 
 
Respectfully submitted, 
 

Firm:  

 

Address: 

 

By: 
 

Printed Name: 
 

Title: 
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EXHIBIT A 

 

REQUIREMENTS 

 

HIDALGO COUNTY 

(INCLUDING ALL FUNDING SOURCES, PROGRAMS, AND ENTITIES) 

REQUEST FOR QUALIFICATIONS 

 

“PROFESSIONAL ENGINEERING SERVICES POOL” 
 

2017-006-02-01-YSS 
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The County of Hidalgo will be accepting Statements of Qualifications from qualified State of Texas 
registered Professional Engineering firms in order to establish a pre-qualified pool of Engineers on an 
“As Needed Basis” per project by all County Departments and/or applicable Programs requiring said 
services as set forth in the requirements.  Upon approval and acceptance by Hidalgo County 
Commissioners’ Court, the term of the pre-qualified pool of Engineers will be for a period starting 
March 16, 2017 and ending March 15, 2018.  The Hidalgo County Purchasing Department will 
receive sealed envelopes containing Statements of Qualifications for the provision of 
“PROFESSIONAL ENGINEERING SERVICES POOL”-HIDALGO COUNTY (including all funding 
sources, Programs, and Entities as specified herein.  Statements of Qualifications will be accepted 
until 9:30 A.M., Wednesday, FEBRUARY 01, 2017.  ANY RFQ RECEIVED AFTER THAT TIME 
WILL NOT BE OPENED AND WILL BE RETURNED. 
 
The following outlines the Request for Qualifications: 
 

SECTION I - GENERAL TERMS AND CONDITIONS 
 

RFQ DOCUMENT SUBMITTALS/DELIVERY: 
 
A total of one (1) original, three (3) copies and eight (8) CD’s in PDF format of the RFQ shall be 
submitted as part of your response. 
 
Respondents must complete and include in their response, all documentation requested in this RFQ. 
Refer to enclosed RFQ Check List form for documents to be included with your response. 
 
Hidalgo County is requesting that statements of qualifications responses be sealed, clearly 
marked and/or labeled with the Company’s name, RFQ Number, Project Title, and Opening 
Date, and be delivered to Martha L. Salazar, CPPB, Purchasing Agent, at: 
 

US Postal Mail Address:  
Martha L. Salazar, CPPB, Purchasing Agent 
Hidalgo County Purchasing Department 
Administration Building 
2812 S. Business Hwy 281 
Edinburg, Texas  78539 

Physical Address: 
Martha L. Salazar, CPPB, Purchasing Agent 
Hidalgo County Purchasing Department 
Administration Building 
2802 S. Business Hwy. 281 
Edinburg, Texas  78539 

Hidalgo County requires respondents, when hand delivering statements of qualifications, to have a 
Purchasing Department representative time/date stamp and initial the envelope when dropping RFQ 
off. 
 
All costs and expenses associated with the preparation and submission of (rfq’s, bids, proposals 
and/or quotes) shall be the responsibility of the respondent and no reimbursement for such charges 
or expenses shall be passed onto Hidalgo County. 
 
PROPOSER’S AFFIDAVIT:   
Respondents to this RFQ must submit a signed Proposer’s Affidavit (attached herein in Exhibit E) 
certainly that the submission is (1) not the result of Collusion as described in the Proposer’s Affidavit, 
(2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit, 
or (3) that the Respondent has not and will not attempt to lobby directly or indirectly as described in 
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the Proposer’s Affidavit. 
 
NON-DISCRIMINATION:   
Respondents, during the performance of this contract, will not discriminate against any employee or 
applicant for employment because of race, religion, sex, national origin or disability except where 
religion, sex, national origin or disability is a bona fide occupational qualification reasonably 
necessary to the normal operation of the contractor. 
 
PROCESSING TIME FOR PAYMENT:   
Respondents are advised that a minimum of thirty (30) days is required to process invoices for 
payment. 
 
ELECTRONIC TRANSMISSION OF RFQ’s:   
Hidalgo County's Purchasing Department will not accept telegraphic or electronically transmitted 
submissions. 
 
PROOF OF FINANCIAL AND BUSINESS CAPABILITY:   
Respondents must, upon request, furnish satisfactory evidence of their ability to furnish products or 
services in accordance with the terms and conditions of these requirements.  Hidalgo County will 
make the final determination as to the vendor's ability. 
 
RESPONDENT DEFAULT:   
Hidalgo County reserves the right, in case of respondent default, to procure the articles or services 
from other sources and hold the defaulting respondent responsible for any excess costs occasioned 
thereby. 
 
RESTRICTIVE OR AMBIGUOUS REQUIREMENTS:   
It is the responsibility of the respondent to review the Request for Qualifications (RFQ) packet and to 
notify in writing the Purchasing Department if the requirements are formulated in a manner that would 
unnecessarily restrict competition.  These criteria also apply to requirements that are ambiguous. 
 
RFQ QUESTIONS AND ANSWERS:  Any protest(s) or question(s) regarding the requirements or 
request for qualifications procedures must be received in the Purchasing Department via e-mail to 
yvette.salinas@co.hidalgo.tx.us  NO LATER THAN Monday, January 23, 2017 at 5:00 p.m.  
Responses will be sent to all applicants by Wednesday, January 25, 2017 TELEPHONE INQUIRIES 
WILL NOT BE ACCEPTED. 
 
SIGNING OF QUALIFICATIONS:   
In order to be considered, all submittals must be signed. Please sign the original in blue ink. 
 
WAIVING OF INFORMALITIES:   
Hidalgo County reserves the right to waive minor informalities or technicalities when it is in the best 
interest of Hidalgo County. 
 
SUBCONTRACTING:   
The successful submitter may not subcontract the award without the written consent of the 
Commissioners’ Court of Hidalgo County. 
 
TERM OF POOL: 

mailto:yvette.salinas@co.hidalgo.tx.us
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The pool term is for a period of one (1) year or upon completion of project(s) unless project specific 
for more than one (1) year.  
 
DAVIS BACON ACT:  (If Applicable) 
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and 
developing project specifications. 
  

SECTION II - RFQ REQUIREMENTS 
 

REQUEST FOR QUALIFICATIONS:   
The required contents and limitations for the preparation of the RFQ are described in this section.  
Failure to provide the requested information or adhere to any County limitations will result in 
disqualification of the submitted RFQ.  
 
UNDERSTANDING OF THE PROJECT:   
This section should demonstrate the respondent’s understanding of the project needs, the work 
required, and any local issues or concerns.  This description should be concise, candid, and limited to 
3 pages in length. 
 
FIRM QUALIFICATIONS:   
The County of Hidalgo is seeking to contract with a competent engineering firm(s), registered and 
licensed to practice in the State of Texas that has had experience in, but not limited to, the following 
areas: 
  

 Roadway, Bridge and General Design and Construction 
   

 Federal, State and County-funded construction projects 
   

 Solid Waste related projects 
 

 Mechanical Engineering Projects 
 
Additionally, this section should include a description of the firm's project personnel and their most 
recent (and varied) projects.  For each project, a client contact name and phone number should be 
included for reference purposes.  Additionally, the names of the personnel proposed for this project 
who participated in the listed projects should be provided.  This project list is limited to 5 pages and 
should include the following; 
 

1) Area firm specializes in 
2) Minimum years of experience 
3) Project(s)  

 
PERSONNEL AND STAFFING:   
The firm should provide an organizational chart for the project and a summary paragraph of the 
project work to be performed by each proposed staff member.  Biographic summaries that highlight 
the experience relevant to the specific project responsibilities should be provided for all proposed 
personnel.  There is a one (1) page limitation for each biographic summary provided. 
 
SCOPE OF SERVICES:   
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The engineering services contract will encompass all project-related engineering services to the 
County of Hidalgo including, but not limited to, the following: 
 

A.  

 Route and Design Studies  

 Social, Economic, Environmental Studies and Public Involvement   

 Right of Way Maps and Data   

 Utility Adjustments   

 Surveying   

 Pre-Design 

 

 B.  

 Roadway Design 

 Drainage Design 

 Solid Waste 

 Signing, Markings and Signalization 

 Traffic Control Plans 

 Bridge Design 

 Plans and Specifications 

 Bid Preparation 

 

 C.  

 Building Design 

 Plans, Drawings and Specifications 

 Bid Package Preparation 

  

D.  

 Construction Contract Management 

 Conduct Construction Materials Engineering and Testing Services 

 Design for New Construction 

 Design for Alterations/Renovations 

 Needs Assessment 

 ADA Compliance 

 Code Analysis 
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 Cost Estimating 

  

E.  

 Soil/Rock and Foundation Studies 

 Excavations and Trenches 

 Dams and Cut or Filled Slopes 

 Pavements 

 Water and Waste Retention/Disposal 

 Specialized Testing and Instrumentation 

 
Other Engineering Services include:   
Project Development Management, Facility Analysis & Master Planning, Site Planning & Analysis, 
Roof Design, Parking Design, Security Design, Energy Conservation, Ventilation Design, Acoustical 
Design, Asbestos Abatement Monitoring, etc. 
 
Additionally, this section should include, but not restricted to the following information: 
 

A. Firm name, address, phone number and person(s) to contact regarding the Statement of 
Qualifications. 

 
B. Qualifications and recent experience of the firm and key personnel relative to the 

performance of similar services for public entities.  This should also include the following 
information: 

 
 1. Copy of current license certification with state seal 

2. History of engineering certification from the State of Texas. 
3. List of projects related to the subject areas within the past year. 

  
C. List of in-State references including the name, address and phone number of the person 

most closely associated with the firm’s prior project performance. 
 

D. Ability to commence services immediately after successfully negotiating a contract for 
services. 

 
E. Statement regarding an Affirmative Action Program. 
 
 

PARTICIPATING FIRMS ARE NOT TO PROVIDE A FEE PROPOSAL WITH THIS SUBMITTAL:  
The fee will be negotiated in accordance with the Professional Services Procurement Act, Tex. Govt. 
Code Ann. 2254.001, et seq.   
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PART III–SELECTION / EVALUATION 
 
 

SELECTION PROCEDURES/EVALUATION PROCESS: 
The evaluation system consists of a 100-point system.   
 

1. PROFESSIONAL QUALIFICATIONS OF PROJECT TEAM (20)  
 The firms should provide information on their proposed professional team members, i.e. 

applicable certifications/registrations and other pertinent information that demonstrates their 
qualifications to perform the contract.  The professional team members responsible/assigned 
to assist County projects shall be identified in the organizational chart.  Team members shall 
have experience in performing various types of contracts for counties, cities, irrigation 
districts, TX DOT or other clients as stated in the Request for Qualifications. A list of, and 
scope of, the various projects, for comparative purposes, shall be included in an appendix. 

 
2. EXPERIENCE OF PROJECT TEAM/ABILITY TO COMMIT RESOURCES (25)  

 In addition to the Project Manager and the Professional Team Member(s), the provider shall 
designate experienced engineering staff to completely and efficiently perform the work, either 
through their own personnel, sub-providers or commitment to hire additional staff. The 
proposal shall identify the project team composition, project leadership, reporting 
responsibilities and address how sub-providers, if any, will fit into the management structure.  
Résumés of the key technical staff members, limited to two (2) pages per person must be 
included in an appendix, as well as narrative descriptions of projects proposed as similar 
work experience.   

 
3. METHODOLOGY (20)  

The RFQ should provide a description of the firm's approach to the methodology and 
management to the scope of services for the project. 

 
4. UNDERSTANDING OF PROJECT/SIMILAR PROJECTS (25)  

The proposal shall include the following: 
* demonstrate an understanding of the scope of services 
* address appropriate Federal/State/Local regulations and policies 
* identify information to be gathered or obtained 
 
Responsiveness to RFQ: 

 Response is Clear; 

 Response is Well Organized; 

 Easy to Evaluate; 

 Appropriate to this RFQ 
 

 The firms should provide as much background information as to its experience in providing 
similar services to State, City, County or any other governmental agencies.  Reference 
information should be as current as possible, especially contact persons and telephone 
numbers. 

 
5. FAMILIARITY WITH APPLICABLE RULES AND REGULATIONS (10)  

The RFQ should indicate through past experience of the proposed Team that they possess 
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sufficient knowledge of governmental regulations, appropriate codes, guidelines, professional 
standards and policies (as required). 

 
STATEMENT OF QUALIFICATIONS GRADING AND RANKING PROTOCOL: 
Once a Project has been identified and it is determined that Engineering services are required, 
approval to seek engagement for professional services is sought from Hidalgo County 
Commissioners Court.  The following protocol and procedures are utilized; 
 
1. Hidalgo County Commissioners’ Court, Elected Official and/or the User Department in need 

of Engineering Services will nominate (at the minimum) three (3) firms from Hidalgo 
County’s approved pool of firm, thereafter, will review, score and evaluate the statement of 
qualifications received in response to this Hidalgo County Request for Qualifications; 

 
2. A grid of the scores will be presented to Commissioners’ Court for the purpose of ranking 

and approval for the Purchasing Department to enter into negotiations with the number 
one (1) ranked firm; 

  
NEGOTIATION PROCESS: 
 
Negotiations will commence with Commissioners’ Court approved number one ranked firm;   
 
1. Firm(s) will be asked to submit (as part of those negotiations) a “scope of service” including fees; 

  
2. The negotiated contract including best and final offer with the successful firm will be presented to 

Commissioners’ Court (including compliance with all requirements as well as insurances) for 
consideration and final approval. 

 
3. If negotiations with the number one (1) ranked firm fail, the Purchasing Department will 

recommend to Commissioners’ Court that negotiations cease with the number one (1) ranked firm 
and commence to negotiate with the next highest ranked firm. 



EVALUATION CRITERIA 

PROFESSIONAL ENGINEERING SERVICES POOL 

RFQ No. 2017-006-02-01-YSS 

 

EXHIBIT “B” 
 

 
Selection Criteria 

 
Points 

 
Score 

1. Professional Qualifications of Project Team  (20 pts maximum) 

 Registered and licenses to practice in the State of Texas  (i.e. certifications/registrations and other pertinent 
information that demonstrates their qualifications to perform the contract) 

 
 

10 

 
 
 

 Provides information on proposed professional Team qualifications to perform various types of contracts              
   

5  

 Team members identified in the organizational chart. 
 

 
5 

 

          Comments/Rationale For Points: TOTAL 
 ___________ 

 

 
2.  Experience of Project Team/Ability to Commit Resources  (25 pts maximum) 

 Designate engineering staff members in an  appendix form 

 
 

5 

 
 
            

 Identifying the project composition, project leadership, reporting responsibilities 10  

 Experience of engineering staff to completely and efficiently perform the work. 10  

    

     Comments/Rationale For Points: TOTAL 
 ___________ 

 

 
3.  Methodology/Experience/Availability of Project Manager (20 pts maximum) 

 Firm’s approach to the methodology and management to the scope of services for the project(s). 

 
 

5 

 
 
            

 Must be a Professional Engineer registered in the State of Texas and must be included in Appendix 5 
 

 

 Project Manager must have five (5) types of projects plus be 85-100 % involvement with technical development of 
project 

10  

     Comments/Rationale For Points: TOTAL 
 ___________ 

 

 
4.  Understanding of Project/Similar Projects  (25 pts maximum) 

 Demonstrate and understanding of the scope of services 

 
 

5 

 
 
            

 Address appropriate Federal/ State/ Local regulations and policies. Knowledge and experience of working with 
multiple entities, counties, cities, etc. 

5  

 Identify information to be gathered or obtained/proposed approach to complete the scope 5  

 RFQ responsiveness.  Response is clear, well organized, easy to evaluate, and appropriate to this RFQ. 5  

 Reference Information including contact persons and telephone numbers. 5  

     Comments/Rationale For Points: TOTAL 
 ___________ 

 

 
5.  Familiarity with Applicable Rules and Regulations   (10 pts maximum) 

 Indicate passed experience of the proposed Firm knowledge of governmental regulations, appropriate codes,  
guidelines, professional standards and policies 

 
 
 

5 

            

 Must contain a narrative that outlines applicable regulations, guideline, standards, and policies  
5 

 

     Comments/Rationale For Points: TOTAL 
 ___________ 

 
Total  Score  

 
 

           

 

Firm/Participant’s Name:                                                                                                                           

Evaluator:                         ____                                   Department:                                        

Project Name:        Date:     



PROCUREMENT FORM 
ATTACHMENT B                                                                                                                                                 

HIDALGO COUNTY-PROFESSIONAL ENGINEERING SERVICES POOL 
RFQ NO: 2017-006-02-01-YSS 

 

RFQ-2017-006-02-01-YSS                             Attachment “B”                                        Page 1 of 1 
 

Name and Address of Firm: 

 
                                                                                                    

                                                                                                    

                                                                                                    

 

Principals of Firm and Titles: 

 
                                                                                                    

                                                                                                    

                                                                                                    
 

 
Firm’s Registration No.: 

__________________________________________________ 

 
Area of Specialization: 
 
 Civil Engineering 

 
 Electrical Engineering 

 
 Structural Engineering 

 
 Highway Engineering 

 
 MEP Engineering (Mech/Elec/Plumb) 

 
  

 
 Mechanical Engineering 

 
 

 

 
 Environmental Engineering 

 
 

 

 
 

 
 
 

 

 
 

 
 
 

 
 

 
Local References (Rio Grande Valley) List Four (4) Only: 
 
Reference #1:  _________________________________________________________________ 
 
Reference #2:  _________________________________________________________________ 
 
Reference #3:  _________________________________________________________________ 
 
Reference #4:  _________________________________________________________________ 
 
Recent Projects (Within Two [2] Years) List Four (4) Only: 
 
Project #1:  _________________________________________________________________ 
 
Project #2:  _________________________________________________________________ 
 
Project #3:  _________________________________________________________________ 
 
Project #4:  _________________________________________________________________ 

 
Submitted By:  

 
____________________________ 

 
Signature: 

 
____________________________ 

 
Typed Name: 

 
____________________________ 

 



EXHIBIT AC@ 
  

 Insurance Requirements 
Professional Services  

(i.e...Engineers, Architects, Appraisers & Surveyors) 
 
The proposer awarded the contract shall furnish proof of insurance, which will also include any 
subcontractor that is subcontracted by the proposer in at least the following limits, to be in place 
prior to providing any services under this Contract and to continue at all times in force in effect 
during the term of this Contract: 
 

1. Professional liability insurance policy with limits of at least One Million Dollars 
($1,000,000) per occurrence, or limited to claims made, include at least a five (5) year 
extended reporting period. 

 
2. A Five Hundred Thousand Dollars ($500,000.00) Comprehensive General Liability 

insurance policy providing additional coverage to all underlying liabilities of County. 
 

3. Automobile liability insurance policy with limits of at least Three Hundred Thousand 
Dollars ($300,000.00) per person and Five Hundred Thousand Dollars ($500,000.00) per 
occurrence.  Coverage should include injury to or death of persons and property 
damage claims with limits up to Five Hundred Thousand Dollars ($500,000.00) arising 
out of the services provided to County hereunder. 

 
4. Uninsured/Underinsured motorist coverage in an amount equal to the bodily injury limits 

set forth immediately above; 
 

5. Workers compensation insurance in amounts established by Texas law, unless the 
Bidder is specifically exempted from the Texas Workers Compensation Act, Texas Labor 
Code Chapter 401, et. seq. 

 
Hidalgo County will only accept certificates of insurance on an Acord form (as attached hereto).  
Certificates of insurance naming County as an additional insured shall be submitted to County for 
approval prior to any services being performed by Contractor.  Each policy of insurance required 
hereunder shall extend for a period equivalent to, or longer than the term of the Contract, and any 
insurer hereunder shall be required to give at least thirty (30) days written notice to the County prior to 
the cancellation of any such coverage on the termination date, or otherwise.  This Contract shall be 
automatically suspended upon the cancellation, or other termination, of any required policy of 
insurance hereunder, and such suspension shall continue until evidence adequate replacement 
coverage is provided to County.  If replacement coverage is not provided within thirty (30) days 
following suspension of the Contract, this Contract shall automatically terminate. 
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Insurance Requirement Acknowledgment 
 
 
I,                                                    , authorized representative for                                                          , 
                 Company/Vendor 
 
hereby acknowledge receipt of the County's required insurance limits.  Said requirements: 
 
” will be acquired within 10 working days after notification from Purchasing Department of  

award of project by the Hidalgo County Commissioners= Court;  
 
” will acquire additional amounts required to meet the County's requirements within 10 working 

days after notification from Purchasing Department of award of project by the Hidalgo County 
Commissioners= Court; currently carry the following 

 
Professional Liability (Errors & Omissions): $                            

                   
Automobile Liability:  $                               General Liability:  $                

                              
” have already been met, see attached copy of insurance certificate. 
 

                                              
           Authorized Representative        Date 

 
Notice to Proposer: 

A certificate of insurance for the required insurance limits shall be provided to the Purchasing  
Department’s Contract Managers in order to qualify for award and to execute a contract  
between your Company and the County 
 
Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers will 
cause the award to be rescinded and re-awarded to next qualified vendor. Certificates of Insurance 
will be monitored and verified on a quarterly basis to ensure coverage policy is in place.  It is the 
Company=s obligation to maintain the appropriate insurance coverage throughout the term of the 
contract. 
 
 
 

THIS FORM MUST ACCOMPANY YOUR PACKET 
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PROJECT REQUIREMENTS ACKNOWLEDGMENT 
 

 
This is to certify that I,                                                             , possess all of the APPLICABLE: 
 
1.  Licenses:                                         
                                                                                               
2.  Bonds:                                     
                                                                                                              
3.  Certificates:                                    
                                                                                         
4.  Permits:                
                                                                                                                                   
5.  Other:                                 
                                                                                                                   
necessary to carry out the required project.  Furthermore, I am providing copies of the required 
documentation so that, if my company is awarded this project, I may be eligible to enter into a 
contract with Hidalgo County and proceed to complete the project in a timely manner. 
 
* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of 
the  packet in order to expedite the evaluation process.  Failure to provide said documentation will 
result in the disqualification of your proposal/qualification. 
 
 
                                                                                                                
                Authorized Signature      Date 
 
                                                                        

    Company 
 
                                                                        

     Address 
 
                                                                        

City, State, Zip 
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Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A.  Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

                             Yes                 No

B.  Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

                             Yes                 No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

                                     For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A)  a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B)  a transaction conducted at a price and subject to terms available to the public; or
(C)  a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a)  A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2)  the vendor:

(A)  has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i)  a contract between the local governmental entity and vendor has been executed;
or
(ii)  the local governmental entity is considering entering into a contract with the
vendor;

(B)  has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

                    (i)  a contract between the local governmental entity and vendor has been executed; or
                    (ii)  the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a)  A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1)  has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2)  has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or

              (3)  has a family relationship with a local government officer of that local governmental entity.
(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
           (1)  the date that the vendor:

(A)  begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B)  submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

           (2)  the date the vendor becomes aware:
(A)  of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B)  that the vendor has given one or more gifts described by Subsection (a); or
(C)  of a family relationship with a local government officer.



HIDALGO COUNTY 
PURCHASING DEPARTMENT 

     Bidder/Vendor Application 
 
 

Complete in print or type.  Please return this application to the Hidalgo County Purchasing Department 
thru Facsimile: (956) 318-2629 or (956) 292-7612 

in person or regular mail to: 2812 S. Business Hwy. 281 , Edinburg, Texas 78539 
 or email: purchasing@co.hidalgo.tx.us 

Company Name:                                                                  Telephone No. (            ) 
dba Name: 
Legal Name: 
Mailing Address :                                                                    Fax No. (            ) 
Physical Address: 
City,  State,  Zip                                                                     Tax I.D. No. 
Remit to Address :                                                                 City, State, Zip 
E-Mail Address: 
Representative(s) Name(s) & Title(s) 
Type of Organization (check one):                Individual                    Partnership                    Corporation             Non-Profit 
                                                                          LLC                              Sole Proprietor               Other, Specify                            
State Identification No.                                                          (Please attached completed W-9 form with this application) 

Federal Identification No. or (if individual) SS No.                                                                   
State of Incorporation:                                                    Date:                               Other:                                                         
Type of Business (check one):    ______  Manufacturer    ______  Wholesaler    ______  Retailer    ______  Broker                                     
______  Distributor    ______  Service Organization    ______    Other, Specify                                        

 
Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts: 

Small and/or Disadvantaged Business Information (check application criteria) 
Small Business:                                                              
 

Disadvantaged Business (At Least 51% Ownership) 

� 
� Less  than 250,000 annual gross receipt                          � Hispanic American                                 � Women 

Less  than 125,000 annual gross receipt                          � Black American                                      � Native American 

� Less  than 499,000 annual gross receipt                          � Asian Pacific American                          � Other 
� More than 500,000 annual gross receipt 
 
Have you been certified as a HUB or an MBE/WBE source?:                                                      � Yes       � No 
 
Indicate Certification No.(s):                                                     or are Certificate(s) attached?:   � Yes       � No 
What type of product(s) is/are solicited by your company?:                                                                                                 
 
Would you like to be provided with specifications for procurements of such products?:          � Yes       � No  

To Be Completed by the County
 

: Rec’d by (Purchasing):                                   Date Rec’d by (Purchasing):                         

Date Forwarded Information to Auditor’s Office:                  Entry Date:                        Vendor No.:                                              
      

 
 
 

Revised12/14/06 
 
 



 
HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION 

 
The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a 
fair and equal opportunity for participation in the County’s procurement process.  This fact holds true for Services 
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto.  The program 
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.  
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%.  To be considered 
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid 
certification with any of the three agencies listed below. 

 
Have you been Certified as a HUB or an MBE/WBE source?:             �Yes  � No 
 
If yes, by whom?:  � Texas Building & Procurement Commission         � Other                                             
 
Indicate Certification No(s).:                              or Are Certificate(s) Attached?:  � Yes  � No 

 
 

 
 
HUB Subcontractor Name:                                                       HUB Status:                                                          
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                            
Address:                                                City:                                        State:                     Zip:                       
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                  Description of Work to be Performed:                                              
 

LIST OF CERTIFIED HUB SUBCONTRACTORS 
(Attach additional pages if necessary) 

 
What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?:              %  
(List HUB Subcontractor information below). 
 
HUB Subcontractor Name:                                                      HUB Status:                                                     
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                       
Address:                                                City:                                        State:                     Zip:                       
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                         Description of Work to be Performed:                                              

 
HUB Subcontractor Name:                                                       HUB Status:                                                  
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                       
Address:                                                City:                                        State:                     Zip:                      
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                         Description of Work to be Performed:                                              

 











Certification  
Regarding Debarment, Suspension and Ineligibility 

 
 
 As is required by the Federal Regulations Implementing Executive Order 12549, 
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and 
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that 
both it and its principals: 
 

a. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any 
federal department or agency; 

 
b. Have not within a three-year period preceding this bid proposal and/or 

application been convicted of or had a civil judgment rendered against them 
for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state, or local) 
transaction or contract under a public transaction, violation of federal or state 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving 
stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

government entity with commission of any of the offenses enumerated herein; 
and  

 
d. Have not within a three-year period preceding this bid proposal and/or 

application had one or more public transactions terminated for cause or 
default. 

 
      Signature:_____________________________ 
      Print Name:____________________________ 
      Title:_________________________________ 
      Telephone Number:_____________________ 
      Date:_________________________________ 
 
 
 If the bidder is unable to certify to all of the statements in this Certification, such 
bidder should attach an explanation to this proposal. 
 
 















 

            

 

EXHIBIT “F” 

PROPOSER’S AFFIDAVIT 

 
PROPOSER’S AFFIDAVIT OF NON-COLLUSION  

NON-CONFILICT OF INTERST, AND ANTI-LOBBYING FOR 

“PROFESSIONAL ENGINEERING SERVICES POOL” 

 

STATE OF TEXAS  

COUNTY OF HIDALGO 

 

Affiant, ____________________________________, being first duly sworn, deposes that: 

 

(1) Affiant does hereby state neither the Proposer nor any of the Proposer’s officers, partners, owners, agents, 

representatives, employees, or parties in interest, has in any way colluded, conspired, agreed, directly or indirectly 

with any person, firm, corporation, or other proposer, or potential proposer, to provide any money or other valuable 

consideration for assistance in procuring or attempting to procure a contract or fix the prices in the attached proposed 

or the proposal of any other proposer, and further states that no such money or other reward will be hereinafter paid. 

  

(2)    Affiant further states they have neither recommended or suggested to Hidalgo County or nay of its officials or 

employees, any of the terms or provisions set forth in their Request for Proposal and subsequent agreement, except at 

a meeting open to all interested proposers, of which proper notice was given. 

 

(3)   Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby, directly or 

indirectly, the Hidalgo County Commissioner’s Court between proposal submission date and award by the Hidalgo 

County Commissioner’s Court. 

 

(4)   Affiant further states no officer, or stockholder of the Proposer is a member of the staff, or related to any 

employee of the Hidalgo County except as noted herein below: 

 

 

Signature/Title:  _________________________________________________________ 

 

 

              

      

 

Subscribed and sworn to before me this _______day of _____, 20____. 

              

       

_________________________________________________ 

              

             

 Notary Public 

 

My commission expires:__________________________________, 20____ 

 



 

Revised 09/13/16 

 
 
 
 
 
 
 
 
 
 

HIDALGO COUNTY 
(Including all funding sources, programs, and entities) 

REQUEST FOR QUALIFICATIONS 
“Professional Engineering Services Pool” 

 
RFQ No.:  2017-006-02-01-YSS 

 

RFQ SUBMITTAL CHECK LIST 
 

All forms listed below must be included in the RFQ response. 
 

Indicate with a check mark () the Forms completed and included in this response: 
 
 
  Page 10 of Legal Notice 

   
  Attachment B 

   
  Exhibit “C” -  Insurance & Project Acknowledgement forms  

   
  Exhibit “D” - CIQ Form -Copy of Co. Clerk Recording fee receipt (if applicable) 

   
  Exhibit “E” - Vendor Bidder Applications and IRS form W-9 

   
  Exhibit “F” - Certification Regarding Debarment  

    
  Exhibit “H” - Proposer’s Affidavit 

   
  SAMS.gov Registration - Acknowledgement www.sam.gov 

   
  One (1) Original, Three (3) Copies of Bid(s) and 8 CD’s in PDF format (see number 2 of 

Legal Notice). 

 

  
 

http://www.sam.gov/


EXHIBIT A 

SCOPE OF SERVICES TO BE PROVIDED BY OWNER 



EXHIBIT “A” 
Services to be provided by the OWNER 

 
The following provides an outline of the services to be provided by the Owner in the development 

of the Project (as defined and more particularly identified in Exhibit “A-1” attached to this 

Agreement). 

 

General: 

 

The Owner will provide to the Engineer the following: 

 

1) Provide the authorization to proceed with services through coordination with the 

project consulting and design Engineer. 

2) Payment for work performed by the Engineer and accepted by the Owner in 

accordance with Article 3 of this Agreement.  

3) Assistance to the Engineer, as necessary, to obtain the required data and 

information from other local, regional, State and Federal agencies the Engineer 

cannot easily obtain. 

4) Provide any available relevant data the Owner may have on file concerning the 

projects. 

5) Provide timely review and decisions in response to the Engineer’s request for 

information and/or required submittals and deliverables, in order for the Engineer 

to maintain the agreed upon work schedule prepared in accordance with Exhibit 

“A-1” attached to this Agreement. 

6) Attend and participate in progress meetings as required and as coordinated and 

conducted by Engineer. 

7) Provide the authorization to proceed with services on project by project basis 

through consulting design and construction Engineer. 

 



EXHIBIT B 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

EXHIBIT B 
Scope of Services to be provided by the Engineer 

 
The following is a listing of the Scope of Services to be provided by the Engineer under this 
Contract: 
 
GENERAL MANAGEMENT / COORDINATION 
 

1.  Meet w/ Owner to establish Project Scope and Design Criteria. 
2.  Meet w/ Delta Lake Irrigation District to establish Scope of Work on Canal and Drain 

Ditch. 
3.  Meet w/ Owner's Staff on all project related items. 
4.  Perform Quality Control & Quality Assurance (QCQA). 
 

RIGHT-OF-WAY, UTILITIES, AND DESIGN SURVEYING 
 
Right-of-Way & Utilities Survey 

1. Survey existing roadway right-of-way and adjoining parcel lines in project coordinate 
system. 

2. Obtain most current existing right-of-way information (plats, deeds, ownership info). 
3. Prepare Project Base Map of project limits showing exist ROW and Property lines. 
4. Contact "One Call" to request marking of underground utilities. 
5. Request existing utility information from local utility companies. 
6. Perform surveying for horizontal location of "Flagged" underground utilities & visible 

overhead lines. 
  

Design Survey 
1. Establish project control points at each end of project. 
2. Establish Horizontal and Vertical Control BM's @ 1,000-Ft spacing (Est. 6 BM's). 
3. Perform topographic survey to 200-Ft beyond limits of project. 
4. Take X-Sections @ 100-Ft spacing to 20-Ft beyond ROW (when possible). 
5. Take driveway or intersecting road X-Sections to 10-Ft beyond ROW. 
6. Pick up horizontal location of all visible overhead or on-ground utilities and markings 

from "one-call" services. 
7. Take X-Sections of Irrigation Canal @ 50-Ft spacing to 200-Ft from Roadway 

centerline each side. 
8. Take X-Sections of Drain Ditch @ 50-Ft spacing to 200-Ft from Roadway centerline 

each side. 
9. Obtain Side Drain data (centerline station, size, length, flow lines, etc.). 
10. Obtain culvert's size of structures, type, skew angle, material. 
11. Locate any other topographic feature within project area (within 20-ft outside of 

ROW). 
12. Process ASCII files to develop DTM. 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

PLANS SPECIFICATIONS & ESTIMATE 
 
1. Title Sheet & Index of Sheets  
2. Project Layout 
3. Horizontal & Vertical Survey Control 
4. Existing & Proposed Typical Sections   
5. Develop General Notes and Specs 
6. Earthwork & Cross-Sections 
7. Figure Quantities & Prepare E&Q Sheets 
8. Sequence of Construction 
9. Traffic Control Plan General Notes 
10. Traffic Control Plan 
11. Plan & Profile (Roadway) 
12.  Driveway & Intersection Details 
13.  Outfall Details 
14.  Cross Culvert X-Sections & Profiles 
15.  Irrigation Crossing Structure Plan & Profile 
16.  Irrigation Structures Details 
17. Prepare storm water pollution prevention plan (SW3P) following NPDES general 

permit requirements 
18.  Provide interim drawing submittals (3 sets) 
19.  Provide Final Drawings on 11"x17" Paper 
20.  Provide Engineer's Construction Cost Estimate 
 

CONSTRUCTION PHASE SERVICES 
 
1. Review submittals 
2. Review Construction Materials Testing Reports 
3. Perform Construction Site Observations 
4. Perform Final Inspection 
5. Prepare Construction Record Drawings 
6. Close out Project 
 



EXHIBIT C 

WORK SCHEDULE 



EXHIBIT "C" HIDALGO COUNTY PRECINCT No.1
MIDWAY ROAD

ROADWAY IMPROVEMENTS

Survey and Topographic Work 7 days

Utility Coordination 7 days

Hydrology and Hydraulics 7 days

Preliminary Engineering 21 days

Final Plans Design 28 days
 

QA/QC 7 days

Spec Book 7 days

 
Total Days to Perform Project 84

 

Engineering 
Schedule Summary

Duration

 

2017

Octuber December January February March



EXHIBIT D 

CONTRACT RATES 



 

Email: JUAN@ALPHA-ENG.US 

November 7, 2017 

Exhibit D 

Engineer’s Contract Rates 
(Midway Rd Improvement Project) 

 
Staff Classification Hourly Rate 
Principal   $                          240.00  
Project Manager  $                          160.00  
Senior Engineer  $                          140.00  
R.P.L.S  $                          150.00  
Senior Engineering Technician  $                            70.00  
CAD Technician  $                            68.00  
Survey Crew  $                          150.00  

Clerical  $                            40.00  
 

130 W. Magnolia 
La Feria, TX 

78559 
Fax: 1-888-7473965 

7840 N FM88 
Weslaco, TX 
78596 
Phone: 956-363-0768 

mailto:JUAN@ALPHA-ENG.US


EXHIBIT D-1 

ESTIMATED PROJECT FEE SCHEDULE 



Exibit D-1
-Estimated Project Fee Schedule

Task and Description Principal 
Project 
Manager

Senior 
Engineer R.P.L.S

Senior 
Engineering 
Technician

CAD 
Technician

Survey 
Crew Clerical Total

Hourly Rate 240.00$           160.00$           140.00$          150.00$        70.00$               68.00$             150.00$       40.00$       

A. Survey 14 10 20 45 4 93
sub total -$                 -$                 -$                 2,100.00$     700.00$             1,360.00$       6,750.00$    160.00$     11,070.00$          

B. General Management / Coordin 12 20 10 40 40 6 128
2,880.00$       3,200.00$        1,400.00$       -$               2,800.00$          2,720.00$       -$              240.00$     13,240.00$          

C. PS&E 20 45 60 120 120 3 368
4,800.00$       7,200.00$        8,400.00$       -$               8,400.00$          8,160.00$       -$              120.00$     37,080.00$          

D. Construction Services 10 20 30 7 40 40 6 6 159
2,400.00$       3,200.00$        4,200.00$       1,050.00$     2,800.00$          2,720.00$       900.00$       240.00$     17,510.00$          

Total Professional Man Hour 
Estimate 42 85 100 21 210 220 51 19 748
Total Estimated Professional 
Services Fee 10,080.00$  13,600.00$  14,000.00$  3,150.00$  14,700.00$    14,960.00$  7,650.00$ 760.00$  78,900.00$      



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

EXHIBIT E 
-WORK AUTHORIZATION 

 
HIDALGO COUNTY 

Professional Engineering Services 

Agreement# C-17-290-11-21 
 

WORK AUTHORIZATION NO.   
 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of 
the Agreement made by and between HIDALGO COUNTY, action herein by and through the 
Commissioner’s Court, hereinafter called the “Owner,” and, _____________________ 
professional engineers of                   Texas, hereinafter called “Engineer”. 
 
PART 1.  SCOPE OF WORK 
 The purpose of this Work Authorization is for the “engineering services” to provide_____________. 
 
The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of 
Services to be provided by the Owner attached hereto. 
 
The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope of 
Services to be provided by the Engineer attached hereto. 
 
PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is ________.This amount is based 
upon the costs outlined in the Estimated Cost Proposal attached hereto as EXHIBIT “D”. 
 
PART 3.  PAYMENT 
Compensation and payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with Article/Part/Section ______ of the Agreement.  
 
PART 4. FUNDING 
This Work Authorization No.__ shall be funded through funding source: 
Account No. _-_ _ _ _-_ _ _-_ _-_ _ _-_ _ _-_-_ _ _  
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL)      
 
PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto, and terminate upon completion of scopes of the work authorization. 
 
 
 
 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under the 
Agreement. 
 
PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and Confirmation by Hidalgo County Precinct No.4, as to content and detail of 
this Work Authorization No.  ___. 
 
HIDALGO COUNTY 
COMMISSIONER PRECINCT No. 1: 
 
 
By:         
 Hon. David Fuentes 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on              
     as indicated below and effective as of _____ day of ___________, 201   . 
 
 
THE ENGINEER:       THE OWNER: 

ALPHA INFRASTRUCTURE ENGINEERING, PLLC  HIDALGO COUNTY 
  
 
 
   
By:         By:_____________________ 

Juan M. Gamez, PE/President     Ramon Garcia, County Judge 
 
 
ATTEST: 
 
 
By:        
            Arturo Guajardo Jr., County Clerk    
 

 
 
 
 

 
 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

EXHIBIT F 
-SUPPLEMENTAL AGREEMENT FORM 

 
THE STATE OF TEXAS  § 

§ 

COUNTY OF HIDALGO § 
 

SUPPLEMENTAL AGREEMENT NO.   
TO AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

 

 THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions 
of paragraph 5 of the Agreement made by and between HIDALGO COUNTY, acting 
herein by and through the Commissioner’s Court, hereinafter called the “Owner”, and 
    , Professional Engineers of,   , Texas, hereinafter called the 
“Engineer”. 
 

WITNESSETH 
 
  WHEREAS, the Owner and the Engineer executed the Agreement on the   
day of     20  concerning Engineering for     
hereinafter referred to as the (“Project”); and,  
 

WHEREAS, Paragraph ___ of the Agreement, (paragraph title), establishes 

____________________________________________________________; and,   
 

WHEREAS, it has become necessary to amend the Agreement to                      
___________________________________________________________________  

A. AGREEMENT 
 

NOW THEREFORE, premises considered, the Owner and the Engineer agree that said 

Agreement is amended as follows: 
 

I.  Paragraph ___ of the Agreement, (paragraph title), is revised to  

 
             

             
             

             

             
             

             
 

 
 

All other provisions are unchanged and remain in full force and effect. 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 

“Midway Road Project” 

IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement 
to the Agreement for Professional Services to be executed as of the ______ day of ___________, 20__. 

 
 

THE ENGINEER: 
 
 
BY:       

 
Address for Giving Notices: 
 
       
 
       
 
 
THE OWNER: 
HIDALGO COUNTY 
 
 
BY:       

Ramon Garcia, County Judge  
   

 
 
LIST OF ATTACHMENTS 
 
 (as required)  

 
 
 
 
 
 
 
 

 
 



 

Alpha Infrastructure Engineering, PLLC              Contract No. C-17-290-11-21 
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EXHIBIT G 
-CERTIFICATE OF INSURANCE (HIDALGO COUNTY) 
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