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EXHIBIT E -Work Authorization

HIDALGO COUNTY
Professional Engineering Services Contract # C-18-198-07-31

Work Authorization Form

WORK AUTHORIZATION NO. 02
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 7 of the
Agreement made by and between HIDALGO COUNTY, action herein by and through the
Commissioner’s Court, hereinafter called the “Owner,” and, _Halff Associates, Inc. , professional
engineers of _McAllen_, Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK The purpose of this Work Authorization is for the Engineer to provide
Commissioner Precinct 1 Administration Bldg. - Emergency Generator.

The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of Services to
be Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope of Services
to be Provided by the Engineer attached hereto.

PART 2. ESTIMATED COST The estimated cost for services under this Work Authorization is for
$32,484.00. This amount is based upon the costs outlined in the Estimated Cost Proposal attached
hereto as EXHIBIT “D”.

PART 3. PAYMENT Compensation and payment to the Engineer for the services established under
this Work Authorization shall be made in accordance with Article/Part/Section_6___ of the
Agreement.

PART 4. FUNDING This Work Authorization No.2 shall be funded through funding source: Account No.
________________________________ Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE This Work Authorization shall become effective on the date of final
acceptance of the parties hereto, and terminate and terminate upon completion of scopes of the work
authorization.
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PART 6. RESPONSIBILITIES AND OBLIGATIONS This Authorization does not waive the parties’
responsibilities and obligations provided under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION Acknowledgement and confirmation by Hidalgo
County Precinct #1, Commissioner David Fuentes as to content and detail of this Work Authorization
No. _02__.

HIDALGO COUNTY COMMISSIONER, PRECINCT 1

____________________________________
BY: David Fuentes

PART 8. ACCEPTANCE AND APPROVAL This Work Authorization is hereby accepted, approved by
Hidalgo County Commissioners’ Court on _____________ as indicated below and effective as of _______ day
of ___________, 2019.

THE ENGINEER: THE OWNER:

HALFF ASSOCIATES INC. HIDALGO COUNTY

_________________________________________ __________________________________________
By: Menton J. Murray, III, P.E., LEED AP By: Richard Cortez, County Judge

ATTEST:

By:__________________________________
Arturo Guajardo, Jr., County Clerk

LIST OF EXHIBITS

EXHIBIT “A” -Service to be Provided by the Owner
EXHIBIT “B” -Services to be Provided by the Engineer
EXHIBIT “C” -Work Schedule
EXHIBIT “D” -Cost Proposal
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EXHIBIT A
-Scope of Services to be provided by the Owner

The following provides an outline of the services to be provided by the OWNER in the development of the Project.

The OWNER will provide to the ENGINEER the following:

(1) Authorization to the ENGINEER to begin work in accordance with Article 7 of this Agreement.

(2) Payment for work performed by the ENGINEER and accepted by the OWNER in accordance with
Article 6 of the Agreement.

(3) Assistance to the ENGINEER, as necessary, to obtain the required data and information from other
local, regional, State and Federal agencies that the ENGINEER cannot easily obtain.

(4) Provide any available relevant data the OWNER may have on file concerning the project.

(5) Provide timely review and decisions in response to the ENGINEER’S request for information and/or
required submittals and deliverables, in order for the ENGINEER to maintain the agreed-upon work
schedule prepared in accordance with Attachment “C” of this Agreement.

(6) Attend and participate in progress meetings as required and as coordinated and conducted by the
ENGINEER.

(7) Assist the ENGINEER in the preparation of the project mailing list; provide representation, a site and
stenographer for all public meetings; additionally:

Public Meetings
(a) Approve agenda and all exhibits prior to public meeting.
(b) Approve date and location of the meeting.
(c) Review/approve Public Meeting Report.

(8) Attend the Preliminary Concept Conference coordinated and conducted by the ENGINEER and more
particularly identified in Exhibit “B” of the Agreement.

(9) Assist the ENGINEER as required in the coordination with the USACE and the Federal Emergency
Management Agency (FEMA) and any other coordinating agency or entity.

(10) Review and approve the Project design criteria.

(11) Review and approve change orders as required and prepared by the ENGINEER.
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EXHIBIT B
-Scope of Services to be provided by the Engineer

Through project award via Work Authorization, Engineer shall provide Professional Services required to
design and specify Building Repair and Renovation Projects.  Type of services that may be included as
dictated by the individual project requirements consist of: 1) Surveying, 2) Civil Engineering, 3)
Mechanical/ Plumbing Engineering, 4) Electrical Engineering, 5) Structural Engineering.  Upon
Identification by the Owner of specific projects that require the professional services of the Engineer, a
detailed scope of work and identification of professional service disciplines required shall be established.

Halff Associates, Inc. is pleased to submit this Work Authorization No. 02 proposal under our
existing Professional Service Agreement (C18-198-07-31) with Hidalgo County to provide:

Phase 1: Document Production Phase
· Review Existing Documents and Conditions
· Site Investigation/Existing Conditions for Design
· Determine generator rating based on loads
· Modifications to electrical distribution system
· Development of one-line diagram
· Electrical site plans development
· Develop project specific details
· Consolidation of electrical service
· Coordination with utility company
· Specification of automatic transfer switch
· Survey field ties to all surface improvements on the site, establishing horizontal and vertical control, and

obtaining site topography required for design of the generator pad
· Civil task to establishing the base flood elevation for this area to be utilized by the structural engineer for

design of the pad
· Structural engineering design for generator pad
· Demolition Plans
· Division 1 specs
· Technical Specifications
· Design Meetings
· Design Phase Administrative Support
· Issuance of Final Documents

Phase 2: Quick connect portable generator docking stations design

· Provide provisions for five quick-connect, portable generator docking stations; one per each existing service
entrance (Note. - This option could be a temporary solution to be in place prior to the installation of the stand-
by emergency generator)

Phase 3: Bid Phase Services
· Pre Proposal Conference
· Answer Questions Regarding Construction Document
· Provide Bid Evaluation and Recommendations for Award
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· Procurement Phase Administrative Support

Phase 4: Construction Phase Services
· Pre-Construction Meeting (1 Visit)
· Response to RFI's
· Review Submittals
· Review Payment Applications (3 Visits)
· CA Phase Administrative Support
· Field Observations/ Punch Lists (2 Field Meetings)
· Project Close-out

Specific Exclusions
· Work related to ACM Abatement
· Site visits more than those identified
· Survey does not include survey of any subsurface facilities. Existing underground structures or utilities will

be obtained from record drawings
· Construction phase activities in excess of 3 months from Contractor Notice To Proceed
· Work not associated with the construction scope
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EXHIBIT C
-Work Schedule

A detailed work schedule for each Work Authorization, identified and more particularly described in
Article 7 of this Agreement, shall be prepared by the Engineer to be submitted and approved by the Owner
in writing for each Work Authorization. The work schedule will provide specific work sequence and
definite review times by the Owner and the Engineer of the work performed.

The Engineer will diligently pursue the completion of each Work Authorization as defined by the
milestones and deliverable due dates outlined in each Work Authorization’s associated work schedule.

The Engineer will inform the Owner (in reasonable advance of the delay) should the Engineer encounter
delays that would prevent the performance of all work in accordance with the established work schedule.

Phase 1: Document Production Phase
Start: Week of 07/02, finish: Week of 07/24

Phase 2:  Quick connect portable generator docking stations design
Start: Week of 07/02, finish: Week of 07/16

Phase 3: Bid Phase Services
Start: Week of 08/05, finish: Week of 08/12

Phase 4: Construction Phase Services
Start: Week of 08/19, finish: Week of 09/30
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EXHIBIT D
Cost Proposal

Commissioner Precinct 1 Administration Bldg. - Emergency Generator

Phase 1
Design Services $19,913.00

Phase 2
Quick Connect Design $5,014.00

Phase 3
Procurement Services $2,020.00

Phase 4
Construction Admin Services $5,037.00

Est. Reimbursable Expenses $500.00

TOTAL FEE $32,484.00
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