
HALFF ASSOCIATES, INC.   Contract No.  C-20-086-03-10 

Project Specific-“Drainage Study & Assessment Project”- Hidalgo County Precinct No. 4

THE STATE OF TEXAS  § 
§ 

COUNTY OF HIDALGO  § 

AGREEMENT FOR PROFESSIONAL SERVICES 
C-20-086-03-10

THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by and through the 

Commissioners Court, hereinafter called the “Owner”, and HALFF ASSOCIATES, INC., a Texas Corporation, 

hereinafter called the “Engineer”. 

WITNESSETH: 

WHEREAS, the Owner desires to contract with the Engineer to provide “Project Specific” professional 

engineering services for: “DRAINAGE STUDY & ASSESSMENT PROJECT” for projects located within Hidalgo 

County Precinct Number 4, 

WHEREAS, the Owner has determined that the services of a professional engineering firm are necessary 

to carry out the required services; and  

WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the “Texas Professional Services 

Procurement Act”), the Owner requested Statements of Qualifications (SOQ’s) from professional engineers to assist 

the Owner by providing the Services; and  

WHEREAS, from which “Professional Engineer” has been selected from the “Pool” of pre-qualified 

engineering firms from the responses to such Request for Qualifications (RFQ), and; 

WHEREAS, Owner has selected the Engineer to provide the services within Hidalgo County Precinct No. 

4, in accordance with Exhibit “A-1” Request for Qualifications (RFQ) Procurement Packet; and 

WHEREAS, in continutation of the procurement process and in response to the Owner’s request to 

negotiate for a fair and reasonable price pursuant to Texas Government Code Chapter 2254, Engineer has provided 

a services fee (“Engineer Contract Rates”), which is attached hereto and made part of this Agreement as Exhibit 

“D”;     

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual covenants and 
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agreements herein contained do mutually agree as follows: 

ARTICLE 1. Employment of Engineer.  The Owner agrees to employ the Engineer and the 

Engineer agrees to perform professional engineering services in connection with the Services as stated in the 

articles to follow and for having rendered such Services, the Owner agrees to pay the Engineer compensation as 

stated in the articles to follow.  

ARTICLE 2. Character and Extent of Services. This Agreement will provide for the development of 

the Services with the following: 

2.1 Scope of Work.  The Owner will furnish items and provide those services for the development of 

the services and fulfillment of this Agreement, as identified in EXHIBIT “A” Services to be provided by the Owner, 

attached hereto and made a part of this Agreement. The Engineer shall furnish the Services as identified in EXHIBIT 

“B, attached hereto and made a part of this agreement (the “Services”), 

2.2 Classification of Services   For this Agreement, the professional services to be provided by the 

Engineer, are more particularly identified in EXHIBIT “B”, attached hereto. 

2.3 Schedule of Work.  The Engineer shall prepare a schedule of work (hereinafter referred to as 

“Work Schedule”) in accordance with the terms identified in EXHIBIT “C” - Work Schedule, attached hereto and 

made a part of this Agreement.  

2.4 Non-Exclusive Services of Engineer Hidalgo County reserves the right to request these 

services from other sources other than the engineer and shall not be in violation of any terms or conditions 

of this Agreement. 

ARTICLE 3. Period of Service.  Upon execution of this Agreement, the Engineer shall proceed with 

the work outlined under Article 2 hereof. 

3.1 Termination Date.  This Agreement shall be for a period of one (1) year, commencing, March 10, 

2020, expiring, March 09, 2021 (hereinafter referred to as the (“Termination Date”), unless extended by 

written supplemental agreement, as provided in Article 8 hereof, duly executed by the Engineer and the Owner prior 

to the Termination Date, or otherwise terminated as provided in Article 3.4 herein and below. The Owner 

assumes no 
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liability or obligation for payment to the Engineer for work performed or costs incurred by the Engineer prior to the 

date authorized by the Owner for the Engineer to begin work, during periods when work is suspended, or 

subsequent to the Termination Date. 

3.2 Extension of the Termination Date.  The Engineer shall notify the Owner in writing as soon as 

possible if it is determined, or reasonably anticipated, that the work under this Agreement cannot be completed 

before the Termination Date, and the Owner may, at the Owner’s sole discretion, extend the Termination Date by 

written supplemental agreement as provided in Article 8 hereof.  The Engineer shall allow adequate time for review 

and approval by the Owner of the written notice and request by the Engineer to extend the Termination Date.  

3.3 Suspension of Work.  Should the Owner desire to suspend the work under this Agreement, but not 

terminate this Agreement, the Owner shall provide thirty (30) calendar days verbal notification to the Engineer, 

followed by written confirmation from the Owner to the Engineer to that effect. The thirty-day notice may be waived as 

agreed in writing by both the Owner and the Engineer.  The work under this Agreement may be reinstated and 

resumed in full force and effect within sixty (60) days of receipt of written notice from the Owner to the Engineer.  The 

sixty-day notice may be waived as agreed in writing by both the Owner and the Engineer.   

If the Owner suspends the work, the Termination Date as identified above is not affected, and this 

Agreement will terminate on the date specified, unless extended by written supplemental agreement, as provided in 

Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination Date.  

3.4 Termination of Agreement.  This Agreement may be terminated before the stated Termination 

Date identified in Article 3.1 herein by any of the following conditions: 

(1) Commitment of Current Revenues. In the event that, during any term hereof, the Owner 
does not appropriate sufficient funds to meet to the obligations of this Agreement, the 
Owner may terminate this Agreement upon thirty (30) days written notice to the Engineer.  
The Owner agrees, however, to use reasonable efforts to secure funds necessary for the 
continued performance of this Agreement.  The parties intend this provision to be a 
continuing right to terminate this Agreement at the expiration of each budget period of the 

Owner pursuant to the provisions of Tex. Loc. Govt. Code Ann. '271.903 (Vernon Supp. 

1995). 
 

(2) By mutual agreement and consent, in writing, of both the Engineer and the Owner. 
 

(3) By the Owner, upon failure of the Engineer to fulfill the Engineer’s obligations set forth 
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herein in a satisfactory manner as determined by the Owner and in sole opinion of the 
Owner, after the Owner provides written notice to the Engineer of such failure and the 
Engineer has not corrected such failure within (30) days of such written notice by the 
Owner. 

 
(4) By the Engineer, upon failure of the Owner to fulfill the Owner’s obligations set forth 

herein, after the Engineer provides written notice to the Owner of such failure and the 
Owner has not corrected such failure within thirty (30) days of such written notice by the 
Engineer.  

 
(5) By the Owner without cause upon thirty (30) days written notice to the Engineer.  

 
(6) By satisfactory completion of all services and obligations described herein.  

 
Should the Owner terminate this Agreement as herein provided, no fees other than fees due and payable at 

the time of termination shall thereafter be paid to the Engineer notwithstanding anything herein to the contrary.  In 

determining the value of the work performed by the Engineer prior to termination, the Owner shall be the sole judge of 

the value of such work performed.  Compensation for work at termination will be based on a percentage of the work 

completed at that time.  Should the Owner terminate this Agreement under (5) of the paragraph above, the amount 

charged during the thirty (30) day notice period shall not exceed the amount charged during the preceding ninety (90) 

days.  

If the termination of this Agreement is due to the failure of the Engineer to fulfill the Engineer’s obligations 

under this Agreement, the Owner may take over the Project and prosecute the work to completion.  In such case, the 

Engineer shall be liable to the Owner for any additional cost occasioned by the Owner. 

If the Engineer defaults in the performance of this Agreement or if the Owner terminates this Agreement for 

fault on the part of the Engineer, the Owner will give consideration to payment of an amount in settlement to include: 

the actual costs incurred by the Engineer in performing the work to the date of default, the amount of work required 

which was satisfactorily completed to date of default, the value of the work which is usable to the Owner, the cost to the 

Owner of employing another consultant and/or firm to complete the work required and the time required to do so, and 

other factors which affect the value to the Owner of the work performed at the time of default.  This Agreement shall not 

be considered as specifying the exclusive remedy for any default by the Engineer, but all remedies existing at law and 

in equity may be availed of by either party and shall be cumulative.  

The termination of the Agreement and payment of an amount in settlement as prescribed above shall 

extinguish all rights, duties, and obligations of the Owner and the Engineer under this Agreement, except the 
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obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26 hereto.   

ARTICLE 4.    Progress and Coordination.  The Engineer shall, from time to time during the progress of the 

work, confer with the Owner.  The Engineer shall prepare and present such information as may be pertinent and 

necessary, or as may be requested by the Owner, in order to evaluate features of the Engineer’s services and work.  

At the request of the Owner or the Engineer, conferences shall be provided at the Engineer’s office, the 

office of the Owner, or at other locations designated by the Owner.  These conferences shall also include evaluation of 

the Engineer’s services and work when requested by the Owner.  

All applicable study reports shall be submitted in preliminary form for approval by the Owner before the final 

report is issued.  The Owner’s comments regarding the Engineer’s preliminary report will be addressed by the 

Engineer in the final report. 

If funds by other agencies or entities are to be used for the development of the project under this Agreement, 

the Engineer’s services and work will be subject to periodic review and approval by other agencies or entities, 

including those of the city, county, state and/or federal agencies. 

Should it be determined that the progress in the production of the Engineer’s services and work does not 

satisfy the requirements of the approved Work Schedule as provided by Exhibit “C”, attached hereto, the Owner 

shall review the approved Work Schedule with the Engineer to determine the corrective action needed by either the 

Owner or the Engineer. 

The Engineer shall promptly advise the Owner in writing of events which have a significant impact upon the 

progress of the Engineer’s services and work and the approved Work Schedule, including: 

(1) problems, delays, adverse conditions which will materially affect the ability to attain contract 
objectives, prevent the meeting of time schedules and goals, or preclude the timely 
completion and submittal of Project deliverables by the Engineer within established time 
periods; this disclosure will be accompanied by a statement by the Engineer of 
recommended or immediate action taken, or contemplated, and any Owner or other agency 
or entity assistance needed to resolve the situation: and 
 

(2) favorable developments or events which enable meeting the Work Schedule goals sooner 
than anticipated. 

 
ARTICLE 5. Compensation and Fees. For and in consideration of the services to be rendered by the 

Engineer, the Owner shall compensate the Engineer as follows: 

5.1 Services.  For and in consideration of the Services to be rendered by the Engineer, as identified in 
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Article 2 and more particularly identified in EXHIBIT “B”, attached hereto, the maximum amount payable by the Owner 

to the Engineer for Services, subject to adjustment in accordance with Article 6.1 herein, will be provided in each work 

authorization issued.  An outline and breakdown of the Services Fee are more particularly identified in EXHIBIT “D”-

Engineer Contract Rates, attached hereto and made a part of this Agreement.  Payments to the Engineer for 

Services shall be made by the Owner, upon presentation by the Engineer of the monthly Request for Payment, in 

accordance with the terms and provisions of Article 6 herein.  

5.2 Special Services.  Those services that may be required to be provided by the Engineer as Special 

Services are set forth below and more particularly described in EXHIBIT "B”, attached hereto.  For and in 

consideration of these Special Services rendered as required by the Engineer, the Owner shall pay the Engineer a 

negotiated lump sum fee (hereafter referred to as “Special Services Fee”) at the hourly labor rates and non-labor rates 

(hereinafter referred to as “Contract Rates”) specified in EXHIBIT “D” - Contract Rates, attached hereto and made a 

part of this Agreement, and as follows: 

I. RESIDENT OR SITE ENGINEER, INSPECTOR.  Actual performance of services of project site 
engineer, resident engineer and/or inspector, if required by Owner.  

 
2. DOCUMENT COPIES.  Actual performance and/or providing of additional copies (over 10) of report; 

additional copies (over 10) of plans (contract drawings), specifications and estimates (PS&E); 
additional copies (over 10) of bidding documents: additional copies (over 10) of as-built drawings.   

 
3. EXTRA TRAVEL. Extra travel required of Engineer and authorized by Owner to points outside of 

Hidalgo County. 
 

4. EXPERT WITNESS.  Assistance to the Owner as expert witness in any litigation with third parties, 
arising from the development or construction of the Project.  

 
5. MISCELLANEOUS.  Investigations involving detailed consideration of operation, maintenance, and 

overhead expenses and (unless otherwise agreed) the preparation of rate schedules, earning and 
expense statements; preparation of feasibility studies; environmental document preparation; 
appraisals, valuations, and material audits; or inventories required for certification of force account 
construction performed by the Owner; preparation of change orders for extra work done by the 
Contractor.  

 
ARTICLE 6. Method of Payment.  

6.1 Requests for Payment.  Payments to the Engineer for services rendered will be made while work is 

in progress as executed through a lump sum fee assigned to each work authorization (hereinafter referred to as “Work 

Authorization”) in accordance with Article 7 herein.  For each Work Authorization, the Engineer shall prepare and 

submit to the Owner monthly progress reports in sufficient detail to support the progress of the work and in support of a 
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request for payment (hereinafter referred to as “Request for Payment”). The progress report shall indicate the percent 

completion of the work accomplished by the Engineer during the billing period and to the date of the Request for 

Payment.  On or before noon of the first Monday of each month during the performance of the services, the Engineer 

shall submit to the Owner for approval a Request for Payment.  Payment of the lump sum fee for each Work 

Authorization identified in the Request for Payment will be in proportion to the percent completion of the work tasks 

identified in such Work Authorizations together with a detailed breakdown of the amount and the sum of all prior 

payments.  The Owner shall review each such Request for Payment and may make such exceptions as the Owner 

reasonably deems necessary or appropriate under the circumstances then existing. About ten (10) working days after 

the Commissioners Court of the Owner meets approving such payment, the Owner shall make payment to the 

Engineer in the amount approved as aforesaid subject to Article 6.4 herein and below.  

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed, compensation to the 

Engineer by the Owner for the Project or such portions of the project shall be only the amounts paid the Engineer for 

actual work performed in accordance with the Work Authorization(s) approved by the Owner.   

6.2 Final Payment.  After final completion of the work and acceptance thereof by the Owner, the Engineer 

shall submit a final request for payment (“Final Request for Payment”) which shall set forth all amounts due and 

remaining unpaid to the Engineer and upon approval thereof by the Owner, the Owner shall pay to the Engineer the 

amount due (“Final Payment”) under such Final Request for Payment in accordance with the provisions of Article 

6.1, hereof.  The Final Payment shall not be made until the Engineer delivers to the Owner an affidavit that so far as 

the Engineer has knowledge or information any and all amounts due for materials and services over which the 

Engineer has control have been paid. 

6.3 Qualification on Obligations to Pay.  Any provision hereof to the contrary notwithstanding, the 

Owner shall not be obligated to make any payment (whether payment under Article 6.1 hereof or Final Payment) to 

the Engineer hereunder if any one or more of the following conditions precedent exist: 

(1) The Engineer is in default of any of its obligations hereunder or otherwise, is in default under this 
Agreement or under any contract documents related to this Agreement; 

 
(2) Any part of such payment is attributable to the Engineer’s services which are not performed in 

accordance with this Agreement; provided, however, such payment shall be made as to the part 
thereof attributable to the Engineer’s services which were performed in accordance with this 
Agreement. 
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(3) The Engineer has failed to make payments promptly to consultants or other third parties used in 

connection with the Project for which the Owner has made payment to the Engineer; 
 

(4) If the Owner, in good faith judgment, determines that the portion of the compensation then remaining 
unpaid will not be sufficient to complete the Engineer’s services in accordance with this Agreement, 
no additional payments will be due the Engineer hereunder unless and until the Engineer, at its sole 
cost, performs a sufficient portion of the Engineer’s services so that such portion of the 
compensation then remaining unpaid is determined by the Owner to be sufficient to so complete the 
Engineer’s services.  

 
6.4 No partial payment made hereunder shall be or construed to be final acceptance or approval of that 

part of the Engineer’s services to which such partial payment-related or relieves the Engineer of any of its obligations 

hereunder with respect thereto.  

6.5 The Engineer shall promptly pay all bills for labor and material performed and furnished by others in 

connection with the performance of the Engineer’s services.  

6.6 Waiver.  The making of the Final Payment shall constitute a waiver of all claims by the Owner 

except those arising from (1) faulty or defective services of the Engineer appearing after completion of the Project. (2) 

failure of the Engineer’s services to comply with the requirements of this Agreement or any contracts or agreements 

related to the Project, or (3) terms of any special warranties required by this Agreement or provided at law or in equity.  

The acceptance of Final Payment shall constitute a waiver of all claims by the Engineer except those previously made 

in writing and identified by the Engineer as unsettled at the time of the Final Request for Payment.  

ARTICLE 7. Work Authorization.  After execution of this Agreement, the Engineer shall proceed with 

the work outlined under Article 2 hereof, only as authorized by the Owner through an agreed Work Authorization 

document in the form identified in EXHIBIT “E”- Work Authorization Form, attached hereto and made a part of this 

Agreement.  The Engineer will identify, as approved by the Owner, the needed services for the Project, as required 

through the course of the development to the Project.  The Owner shall authorize the Engineer to perform one or 

more of the agreed tasks identified in EXHIBIT “B”, attached hereto, in the form of individual work authorizations.  

Upon authorization from the Owner, the Engineer will prepare a Work Authorization document, which will include a 

description of the work to be performed, including a description of the tasks and milestones, a work schedule, and an 

estimated cost proposal agreed upon by the Owner and the Engineer.  The estimated cost proposal shall set forth in 

detail the computation of the cost of each work task, at the hourly rates established and identified in EXHIBIT “D”, 
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attached hereto. The Work Authorizations shall not waive the Owner’s and the Engineer’s responsibilities and 

obligations established in this Agreement.     

The estimated cost proposal for each Work Authorization, developed by the Engineer and approved by the 

Owner shall be used by the Owner to appropriate a purchase order for the Work Authorization.  Each executed Work 

Authorization shall become a part of this Agreement.  Upon satisfactory completion of the Work Authorization, the 

Engineer shall submit the Project’s deliverables as specified in the executed Work Authorization to the Owner for 

review and acceptance.   

Work included in a Work Authorization shall not begin until the Owner and the Engineer have signed the 

Work Authorization.  All work must be completed on or before the completion date specified in the Work 

Authorization unless extended by written agreement by the Engineer and the Owner.  The Engineer shall promptly 

notify the Owner of any event that will affect completion of the Work Authorization. All Work Authorizations must be 

executed and completed by both the Engineer and the Owner within the period established for this Agreement as 

specified in Article 3 hereof.  

The final acceptance by the Owner of each Work Authorization for the Project shall serve as evidence of 

completion, on the part of the Engineer, of all services under this Agreement insofar as they pertain to that portion of 

work on the Project identified in the applicable work authorization.   

ARTICLE 8. Supplemental Agreements.  The terms of this Agreement may be amended by 

supplemental agreement if the Owner determines that (1) there is a need to extend the Termination Date identified in 

Article 3.1 hereof, (2) there has been a significant change in the scope, complexity or character of the services to be 

performed by the Engineer, and/or (3) for any other reason agreeable to the Owner and the Engineer.  All 

supplemental agreements will be developed in the form identified in EXHIBIT “F” - Supplemental Agreement Form, 

attached hereto and made a part of this Agreement, and incorporated herein by reference as “Supplemental 

Agreement”. 

If determined appropriate by the Owner, additional compensation to the Engineer for (1), (2) and/or (3) above 

shall be paid as a negotiated lump sum fee at the Contract Rates specified in EXHIBIT “D”, attached hereto.  The 

negotiated lump sum fee shall be incorporated into the Supplemental Agreement.   

Any Supplemental Agreement must be executed by both the Engineer and the Owner prior to the 
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Termination Date specified in Article 3 hereof.    

It is distinctly understood and agreed that no claim by the Engineer for additional work, as identified in Article 

9 hereof, or changes or revisions in work, as identified in Article 10 hereof, shall be made by the Engineer until full 

execution of the Supplemental Agreement and authorization to proceed is granted by the Owner.  The Owner 

reserves the right to withhold payment to the Engineer pending verification of satisfactory work performed by the 

Engineer. 

ARTICLE 9. Additional Work.  If the Engineer is of the opinion that any work it has been directed to 

perform is beyond the scope of this Agreement and constitutes extra work, the Engineer shall promptly notify the 

Owner in writing, In the event, the Owner finds that such work does constitute extra work, the Owner shall so advise 

the Engineer and a written supplemental agreement will be executed between the Owner and the Engineer as 

provided herein.  The Engineer shall not perform any proposed additional work or incur any additional cost prior to the 

execution by both the Engineer and the Owner of a supplemental agreement.  Additional compensation from the 

Owner to the Engineer shall be paid as a negotiated lump sum fee at the Contract Rates specified in EXHIBIT “D” 

attached hereto.  The negotiated lump sum fee shall be incorporated into the supplemental agreement as specified in 

Article 8 hereof. The Owner shall not be liable or under any obligation to compensate the Engineer for work performed 

or costs incurred by the Engineer relating to additional work not directly associated with the performance of the work 

authorized in this Agreement or as amended through supplemental agreement.  

ARTICLE 10. Changes or Revisions in Work.  If the Owner finds it necessary to request changes to the 

work, and the changes are within the applications of sound engineering principles, the Engineer shall make such 

revisions if requested and directed by the Owner.  

10.1 Preliminary Work.  The Engineer will make, without expense to the Owner, such revisions of any 

preliminary reports or drawings as may be required to meet the needs of the Owner and the applications of sound 

engineering principles.  

10.2 Previously Approved or Satisfactorily Completed Work.  If the Owner finds it necessary to 

request the Engineer to make changes to work previously approved by the Owner or work satisfactorily completed for 

which the Owner approves or after a definite plan has been approved by the Owner, if a decision is subsequently 

made by the Owner, which for proper execution involves extra services and expenses for changes in or additions to the 
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drawings specifications or other documents, this will be considered as additional work, and compensation from the 

Owner to the Engineer will be in accordance with Article 9 hereof.  

10.3 Project Delays.  If the Engineer is required to perform additional work due to delays by the 

imposition of causes not within the Engineer’s control, such as by the re-advertisement of bids or by the delinquency or 

insolvency of contractors, such work associated with these delays shall be considered additional work, and the 

Engineer shall be compensated by the Owner for such extra services and expense in accordance with Article 9 hereof.   

10.4 Reduction of Project Cost.  Notwithstanding any provision herein to the contrary, in the event it is 

necessary for the Owner to require changes in the final plan of the Project to enable it to the reduce the construction 

cost of the Project to an amount within the sum estimated by the Engineer, the Engineer will be required to make such 

revisions or changes.  These changes will only be considered additional work by the Engineer, if the Engineer 

previously provided these same changes as options to the Owner at the stage of preliminary work or prior to the 

approval of the final plan for the Project, and the option or options were not selected or approved by the Owner to be 

incorporated into the final plan of the Project.  Payment for this additional work will then be made to the Engineer in 

accordance with Article 9 hereof.  If the Engineer failed to provide these changes as an option or options to the Owner 

at the stage of preliminary work or prior to the approval of the final plan of the Project, these changes will not be 

considered additional work and no additional compensation will be made to the Engineer.  

ARTICLE 11. Ownership and Release of Documents. 

11.1 Ownership of Documents.  Original drawings and specifications are the property of the Engineer 

however the Project is the property of the Owner, and the Engineer may not use the drawings and specifications 

thereof for any purpose not relating to the Project with the Owner’s consent.  The Owner shall be furnished with such 

reproductions of drawings and specifications as the Owner may reasonably require.  Upon completion of the work or any 

earlier termination of this Agreement under Article 3.4 hereof, the Engineer will revise drawings to reflect changes made 

during construction and will promptly furnish the Owner with one complete set of reproducible record prints.  Prints shall 

be furnished by the Engineer, as an additional service, at any other time requested by Owner. All such reproductions 

shall be the property of the Owner who may use them without the Engineer’s permission for any proper purpose 

relating to the Project, including but not limited to additions to or completion of the Project. Any additions or revisions by 

the Owner to a drawing signed, sealed, and dated by a registered professional engineer, shall be made in accordance 
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with the Texas Engineering Practice Act and the Rules of the State Board of Registration for Professional Engineers.  

All documents furnished to the Engineer by the Owner shall be delivered to the Owner upon completion or 

termination of this Agreement.  The Engineer, at the Engineer’s own expense, may retain copies of such documents or 

any other data under this Agreement. 

11.2 Release of Documents or Information.  Release of information to the public or others regarding the 

Project will be in accordance with the Texas Public Information Act.  

ARTICLE 12. Discounts, Rebates, Refunds.  In connection with procurement services rendered by the 

Engineer, if procurement services are required of the Engineer hereunder, all discounts, rebates, and refunds shall 

accrue to the Owner.  For some purchases, the Engineer may deem that payment within the discount period is not safe; 

and/or inspection, guarantees, or other considerations may dictate delay.  In such cases, the Engineer shall promptly 

notify the Owner so that a course of action may be mutually agreed upon by the Owner and the Engineer.  

ARTICLE 13. Records, Accounting, Inspection.  The Engineer shall keep full and detailed records and 

accounts in a manner approved by the Owner.  The Engineer shall afford the Owner’s authorized personnel and 

independent auditors, if any, full access to the work performed by the Engineer regarding the Project and to all of the 

Engineer’s books, records, correspondence, instructions, drawings, receipts, vouchers and other documents relating to 

such work under this Agreement and the Engineer shall preserve all such records for three (3) years after final payment.  

The Engineer shall deliver to the Owner upon completion of such work, a statement of the cost of such work detailed 

according to the accounting procedure and requirements of the Owner. 

ARTICLE 14. Subcontracting and Assignment.  The Engineer shall not assign, subcontract or transfer 

the Engineer’s interest in this Agreement without the prior written consent of the Owner.  The Engineer shall bind every 

subconsultant by written subcontract to observe all the terms of this Agreement to the extent that they may be applicable 

to each subconsultant.  No subcontract relieves the Engineer of any responsibilities under this Agreement.  

The Engineer, and the Owner, do hereby bind themselves, their successors, executors, administrators and 

assigns to each other party of this Agreement and the successors, executors, administrators, and assigns of such other 

party in respect to all covenants of this contract.  

ARTICLE 15. Patents. The Engineer shall indemnify and save the Owner harmless from all liability for 

alleged or actual infringement of any patent resulting from the use of apparatus or equipment furnished or designed by 
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the Engineer or from the use of any process designed by the Engineer or effected by said apparatus or equipment, and 

the Engineer shall indemnify and save the Owner harmless from and against all costs, legal fees, expenses and 

liabilities incurred in or about any claim of or action for such infringement: provided, however, that the Owner shall 

promptly transmit to the Engineer all papers served on the Owner in any suit involving such claim of infringement, and 

provided further, that the Owner permits the Engineer to have entire charge and control of the defense of any such suit.  

If because of actual infringement the use of such apparatus, equipment, or process is enjoined, the Engineer shall 

refund the purchase price thereof in proportion to the length of service uncompleted, the life of such apparatus or 

equipment being assumed as five years. The Engineer hereby grants to the Owner a non-exclusive, royalty-free license 

under patents now or hereafter owned by the Engineer covering any machines, apparatus, processes, articles, or 

products included in the Engineer’s work hereunder.  

ARTICLE 16. Confidential Information, Inventions, and Other Restrictions. 

16.1 Confidential Information.  The Engineer shall not use in any way, commercial or otherwise, except 

to the extent required by the proper performance of this Agreement; and shall hold in confidence and not disclose to any 

person, for any reason or at any time, any information relating to the secret processes, products, compositions, 

machinery, apparatus or trade secrets of the Owner, or any other confidential information given to the Engineer by any 

of the Owner’s commissioners, elected officials, employees, or representatives or acquired by the Engineer during the 

term of or as a result of this Agreement.  Any information not generally available to the public shall be considered secret 

and confidential for the foregoing purposes; provided, however, that any technical information which was lawfully in the 

Engineer’s possession prior to such disclosure to the Engineer by the Owner or which is or shall lawfully be published 

or become part of general knowledge from sources other than the Engineer or which otherwise shall lawfully become 

available to the Engineer from a source other than the Owner, shall not be subject to these provisions.  All the foregoing 

stipulations shall apply to such information and work hereunder as well as to any information and ideas originated or 

developed by the Engineer in performing such work. Such information may, of course, be disclosed to the proper 

officials or employees of the Owner if necessary to perform the work hereunder.  The Engineer shall, however, inform 

each of its employees who receive such information of these restrictions and the Engineer shall take all reasonable 

precautions and exert all reasonable efforts to assure conformance with such restrictions by all of its officers, employees, 

and agents, obtaining from them if necessary, agreements satisfactory to the Owner, effectuating the purposes of this 
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Article. 

16.2 Inventions.  The Engineer shall communicate to the Owner at once, and require the Engineer’s 

employees assigned to this Project to communicate to the Owner all inventions and improvements which any of the 

Engineer’s employees, either alone or in conjunction with any of the Owner’s employees may conceive, make or 

discover during the course of or as a result of work on this Project under this or any ensuing agreement with the Owner 

that relates to the processes, products, compositions, machinery or plants of the Owner, or relating in any way to any of 

the operations in which the Owner may be obligated to pay to the Engineer as compensation for services rendered by 

the Engineer under contract with the Owner.  The Engineer shall require its employees to execute patent applications 

and assignments thereof to the Owner or its nominees, and powers of attorney relating thereto for any country the 

Owner may designate and shall take all other actions as the Owner may request to maintain and protect such 

inventions and improvements.  The Owner shall pay all costs or charges incurred in protecting such inventions and 

improvements if the Owner desires to protect them. Before assigning any of the Engineer’s employees to work under 

any contract with the Owner concerning this Project, the Engineer shall obtain from them agreements satisfactory to 

Owner complying in all respects with the terms and provisions of this Article.   

16.3 The rights and obligations set forth in Article 16 shall survive the performance of this Agreement, or 

any termination, discharge or cancellation thereof 

ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.   

17.1 Engineer’s Seal.  The Engineer shall assign a responsible engineer or engineers licensed to practice 

in the State of Texas, who shall sign, seal and date all appropriate engineering submissions to the Owner in accordance 

with the Texas Engineering Practice Act and the Rules of the Stare Board of Registration for Professional Engineers.  

17.2 Engineer’s Responsibility.  The Engineer shall be responsible for the accuracy of the work for the 

Project and shall promptly make necessary revisions or corrections resulting from errors, omissions, or negligent acts by 

the Engineer.  No additional compensation will be made to the Engineer for any necessary revisions or corrections 

resulting from errors, omissions, or negligent acts by the Engineer.  

The Engineer’s responsibility for all questions arising from design errors and/or omissions will be determined 

by the Owner or a designee appointed by the Owner.  The Engineer will not be relieved of the responsibility for 

subsequent correction of any such errors or omissions or clarification of any ambiguities until after the construction 
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phase of the Project has been completed.  

17.3 Warranties. 

(a) The Engineer warrants that engineering design work performed by the Engineer hereunder shall be in 

accordance with sound engineering design practices and in conformance with applicable code and standards 

established for such work.  

(b) Notwithstanding anything to the contrary contained in this Agreement, the Owner and the Engineer agree 

and acknowledge that the Owner is entering into this Agreement in reliance on the Engineer’s experience and abilities 

with respect to performing the Engineer’s services hereunder.  The Engineer accepts the relationship of trust and 

confidence established between it and the Owner by this Agreement.  The Engineer covenants with the Owner to use 

the Engineer’s best efforts, skill, judgment and abilities to design the Project and to further the interests of the Owner in 

accordance with the Owner’s requirements and procedures, in accordance with all professional standards, and in 

compliance with all applicable national, federal, state, county and municipal laws, regulations, codes, ordinances, orders 

and with those of any other body having jurisdiction.  If the development of plans, specifications, and estimates 

(hereinafter referred to as “PS&E”) are identified in this Agreement under Article 2 hereof or EXHIBIT “B”, attached 

hereto, as part of the services to be provided by the Engineer for the Project, prior to the commencement of 

construction, the Engineer shall certify in writing to the Owner that the PS&E for the Project, and the improvements 

when built in accordance therewith, conform to all applicable governmental regulations, statutes, and ordinances then in 

effect.  The Engineer represents covenants and agrees that there are no obligations, commitments or impediments of 

any kind that will limit or prevent performance of the Engineer’s services. 

(c) The Engineer represents, covenants and agrees that all of Engineer’s services to be furnished by the 

Engineer under or pursuant to this Agreement form the inception of the Agreement until the Project has been fully 

completed, shall be of the standard and quality which prevail among engineers of similar experience, knowledge, skill, 

and ability engaged in engineering practice throughout Texas under the same or similar circumstances involving the 

design and construction of Project. 

(d) The Engineer represents, covenants and agrees that the Engineer’s special talent, training, and 

experience cause the Engineer to be the prime professional on the Project; that because of such talent and training, 

the Engineer envisions the construction of the Project in its entirely and possesses the special skills which enable the 
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Engineer to recognize dangerous conditions that a reasonable, prudent engineer having such special skills could 

anticipate may arise from the proper use of the Project after acceptance by Owner; and that the Engineer recognizes 

that any commissioners, elected officials, employees and agents of the Owner, plus residents and owners of property 

within the area affected by the Project are within a class of foreseeable persons who will be relying on the project being 

designed in a professional and safe manner. 

(e) If the development of PS&E is identified in this Agreement under Article 2 hereof or EXHIBIT “B”, attached 

hereto, as part of the services to be provided by the Engineer for the Project, the Engineer represents, covenants and 

agrees that the PS&E of the Project will be accurate and free from any material errors.  The Engineer additionally 

represents, covenants and agrees to the following: that the design of the Project will conform to its foreseeable use as a 

Project with all the amenities as set forth in any PS&E developed by the Engineer for the Project; that the result of 

such PS&E, if built in accordance therewith, will be suitable for purposes for which the Project is designed; and the 

Project will be inspected in a workmanlike, professional manner and will be suitable for the Project’s intended purpose.  

The Engineer’s responsibilities as set forth herein shall at no time be in any way diminished by reason of any approval 

by the Owner of any PS&E developed by the Engineer for the Project, nor shall the Engineer be released from any 

liability by reason of such approval by the Owner, it being understood that the Owner at all times is ultimately relying 

upon the Engineer’s skill and knowledge in preparing such PS&E. 

(f) In connection with the Engineer’s performance of procurement services hereunder, if any, the Engineer 

uses its best efforts to obtain from all vendors of equipment and materials, fullest possible warranties against defective 

materials and workmanship for the benefit of the Owner.  

ARTICLE 18. Engineer’s Resources.  The Engineer shall furnish and maintain, at the Engineer’s own 

expense, office space for the performance of all services, skilled and sufficient personnel, as well as adequate and 

sufficient equipment to perform the services as required under this Agreement. 

18.1 Project Manager.  The Engineer shall provide a manager (Project Manager) for the Project that is a 

registered professional engineer in the State of Texas.  The Project manager shall have such knowledge and 

experience as will enable that Project Manager during the course of the Project without prior consent of the Owner.  If 

due to situations beyond the control of the Engineer, the Engineer must change the Project Manager prior to the 

completion and acceptance of the Project, the Engineer will submit a request to change the Project Manager to the 
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Owner for approval.  

18.2 Employees of the Engineer.  All employees of the Engineer shall have such knowledge and 

experience as will enable them to perform the duties assigned to them and required for the services under this 

Agreement.  Any employee of the Engineer who, in the opinion of the Owner, is incompetent, or whose conduct 

becomes detrimental to the work required under this Agreement, shall immediately be removed from association with the 

Project when so instructed by the Owner.  The Engineer certifies that the Engineer presently has employed sufficient 

and qualified personnel, and will maintain sufficient and qualified personnel for performance of the services under this 

Agreement. 

18.3 Documents/Information Exchange   The purpose of this Article is to define the required automated 

resources, format for graphics files, and information exchange pertaining to the Project.  Taking into consideration that 

the Owner has a significant investment in the development of the Project, there is a need for the Engineer to provide 

consistency in document development for information exchange.  Consistency in document development for information 

exchange and production will help facilitate an economically efficient Project.  Therefore, the Engineer shall provide the 

Owner with documents and information in accordance with the special requirement outlined in EXHIBIT “B” attached 

hereto. 

ARTICLE 19. Indemnification.  To the fullest extent permitted by applicable law, the Engineer and its 

agents, partners, subcontractors, and consultants (collectively “Indemnitors”) shall and do agree to indemnify, and hold 

harmless the Owner, the Owner’s respective directors, elected officials, employees and agents (collectively 

“Indemnitors”) from and against all claims, damages, losses, liens, causes of action, suits, judgments and expenses, 

including attorney fees, of any nature, kind or description (collectively “Liabilities”) of any person or entity whomsoever 

arising out of, caused by or resulting from the negligent performance of the Engineer’s services through activities of the 

Engineer, its agents, partners, subcontractors and/or consultants performed under this Agreement, and which are 

caused by or result from error, omission, or negligent act of the Engineer or of any person employed or contracted by 

the Engineer provided that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or 

death of any person, or to the injury to or destruction of tangible personal property including the loss of use and 

consequential damages resulting therefrom and (2) are caused in whole or in part by any negligent act or omission of the 

Engineer, anyone directly or indirectly employed by the Engineer or anyone for whose acts the Engineer may be 
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legally liable.  The Engineer shall also save harmless the Owner from any and all expense, including but not limited to, 

attorney fees which may be incurred by the Owner in litigation or otherwise resisting said claim or liabilities which may 

be imposed on the Owner as a result of such activities by the Engineer, its agents partners, subcontractors and/or 

consultants.  In this connection, it is agreed and understood that the Engineer shall not be responsible for any portion of 

the liability proximately caused by the Owner’s negligence.  

ARTICLE 20. Joint and Several Liability.  In the event more than one of the Indemnitors are connected 

with an accident or occurrence covered by the indemnification in Article 19 hereof, then each of such Indemnitors shall 

be jointly and severally responsible to the Indemnitees for indemnification and the ultimate responsibility among such 

Indemnitors for the loss and expense of any such indemnification shall be settled by separate proceedings and without 

jeopardy to any Indemnitee.  The provisions of this Article shall not be construed to eliminate or reduce any other 

indemnification or right which the Owner or any of the Indemnitees has by law.   

ARTICLE 21. Insurance.  The Engineer shall obtain and maintain insurance in the limits of liability for each 

of the types of insurance coverage identified as follows. 

(1) Workers Compensation, endorsed with a waiver of subrogation in favor of the Owner in 
accordance with the statutory obligations imposed by Workers Compensation or 
Occupational Disease laws under the Texas Workers Compensation Law (“Statutory 
Texas”) 

 
(2) Commercial General Liability, endorsed with the Owner as an additional insured and 

endorsed with a waiver of subrogation in favor of the Owner all to the extent of the liabilities 
assumed by the Engineer under Article 19 and Article 20 herein, in limits of liability not less 
than one million dollars ($1,000,000) combined single limit each occurrence and in the 
aggregate for bodily injury and property damage. 

 
(3) Texas Business Automobile Policy, endorsed with the Owner as an additional insured and 

endorsed with a waiver of subrogation in favor of the Owner all to the extent of the liabilities 
assumed by the Engineer under Article 19 and Article 20 herein, in limits of liability not less 
than two hundred fifty thousand dollars ($250,000) each person for bodily injury, five hundred 
thousand dollars ($500,000) each occurrence for bodily injury, and one hundred thousand 
dollars ($100,000) each occurrence for property damage. 

 
(4) Professional Liability in limits of $1,000,000 each claim and aggregate. 
 

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of liability for each 

of the types of insurance coverage identified above.  The Engineer shall furnish the Owner with a certificate of 

insurance (Hidalgo County Certificate of Insurance) showing the said policy to be in full force and effect during the 

period of service, identified in Article 3 hereto, for this Agreement.  The completed Hidalgo County Certificate of 
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Insurance shall be attached hereto and identified as EXHIBIT “G”- Hidalgo County Certificate of Insurance.  The 

Engineer will be considered in breach of contract should the Engineer fail to maintain an insurance policy in the 

minimum limits of liability and requirements identified above while performing services for and under this Agreement, and 

will be subject to default and termination of the Agreement as outlined in Article 3.4 hereto.  Additionally, the Engineer 

covenants and agrees to use its best efforts to maintain an insurance policy in the minimum limits of liability and 

requirements identified above until one year following the date of the acceptance of the Project by Owner.  

ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable Federal, State, and 

local laws, statutes, codes, ordinances, rules and regulations and the orders and decrees of any court, or administrative 

bodies or tribunals in any manner affecting the performance of this Agreement including, without limitation, workers 

compensation laws, minimum and maximum salary, and wage statutes and regulations and licensing laws and 

regulations. When required the Engineer shall furnish the Owner with satisfactory proof of its compliance therewith. 

ARTICLE 23. Non-Collusion.  The Engineer warrants that the Engineer has not employed or retained any 

company or persons, other than a bona fide employee working solely for the Engineer, to solicit or secure this 

Agreement, and that the Engineer has not paid or agreed to pay any company, engineer or any other person or entity 

any fee, commission, percentage, brokerage fee, gifts or any other consideration contingent upon or resulting from the 

award or execution of this Agreement.  For breach or violation of this warranty, the Owner shall have the right to annul 

this Agreement without liability or, in the Owner’s discretion, to deduct from the Services Fee, or otherwise recover, the 

full amount of each fee, commission, percentage, brokerage fee, gift or contingent fee.  

ARTICLE 24. Gratuities.  The Owner mandates that employees of the Owner shall not accept any 

benefits, gifts or favors from any person doing business or who reasonably speaking may do business with the Owner 

under this Agreement; the only exceptions allowed are ordinary business meals.  Any person doing business with or who 

may reasonably seek to do business with the Owner under this Agreement may not make any offer of benefits, gifts or 

favors to Owner employees, except as mentioned hereinabove.  Failure on the part of the Engineer to adhere to this 

provision may result in the termination of this Agreement.    

ARTICLE 25. Payment of Franchise Tax.  The Engineer hereby certifies that the Engineer is not 

delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not subject to, such as tax. A false 

statement concerning franchise tax status shall constitute grounds for termination of the Agreement at the sole option of 
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the Owner.  

ARTICLE 26. Disputes.  The Engineer shall be responsible for the settlement of all contractual and 

administrative issues arising out of any procurement made by the Engineer in support of the services under this 

Agreement.  

ARTICLE 27. Severability. In the event any one or more of the provisions contained in this Agreement 

shall for any reason, be held to be invalid, illegal, or unenforceable in any respect such invalidity, illegality or 

unenforceability shall not affect any other provision hereof and this Agreement shall be construed as if such invalid, 

illegal or unenforceable provision had never been contained herein. 

ARTICLE 28. Notices.  All notices to either party by the other required under this Agreement shall be 

personally delivered or mailed to such party at the following respective addresses:   
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OWNER:    ENGINEER: 
Hidalgo County HALFF ASSOCIATES, INC. 
100 E. Cano, 2nd, Floor 5000 West Military Hwy., Suite 100 
Edinburg, Texas 78539 McAllen, Texas  78503 

 
The Address may be changed by either party by written notice and notice sol mailed shall be effective upon 

mailing. 

ARTICLE 29. Miscellaneous Provisions. 

(a) This Agreement constitutes the entire Agreement between the Engineer and the Owner relating to the 

work herein described and supersedes any prior understanding or written or oral contracts between the parties 

respecting the subject matter defined herein.  These are no previous or contemporary representations or warranties 

of the Owner or the Engineer not set forth herein. 

(b) Except as specifically provided herein no modification, waiver, termination, rescission, discharge or 

cancellation of this Agreement or any terms thereof shall be binding on the Owner unless in writing and executed by 

an officer or employee of the Owner specifically authorized to do so. 

(c) No waiver of any provision of or default under this Agreement shall affect the right of the Owner 

thereafter to enforce said provision or to exercise any right or remedy in the event of any other default whether or not 

similar. 

(d) No modification, waiver, termination, discharge or cancellation of this Agreement or any terms thereof 

shall impair the Owner’s right with respect to any liabilities whether or not liquidated of the Engineer to the Owner 

theretofore accrued. 

(e) All rights and remedies of the Owner specified in this Agreement are in addition to the Owner’s other 

rights and remedies. 

(f) The Engineer shall remain an independent contractor and shall have no power nor shall the Engineer 

represent that the Engineer has any power to bind the Owner or to assume or to create any obligation expressly or 

implied on behalf of the Owner except as specifically authorized in advance by the Owner. 

(g) The Agreement shall be construed under the laws of the State of Texas and is performable in Hidalgo 

County, Texas. 

(h) This Agreement may only be amended by a written document executed by the Owner and the Engineer 
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as provided by Article 8 herein. 

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the Engineer hereby 

represent and warrant that the signatory is an officer of the organization for which he or she has executed this 

Agreement and that he or she has full and complete authority to enter into this Agreement on behalf of the Engineer.  

The above-stated representations and warranties are made for the purpose of inducing the Owner to enter into this 

Agreement. 

ARTICLE 31. Texas Law to Apply.  This Agreement shall be construed under and in accordance with 

the laws of the State of Texas, and all obligations of the parties created hereunder are performable in Hidalgo 

County, Texas.  The parties hereby consent to personal jurisdiction in Hidalgo County, Texas. 

ARTICLE 32. Immunities. Nothing in this agreement is intended to and County does not hereby waive, 

release or relinquish any right to assert any of the defenses County enjoys by virtue of the state or federal 

constitution, laws, rules or regulations, and any sovereign, official or qualified immunity available to County as to any 

claim or action of any person, entity, or individual against County. 
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WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for Professional 

Services to be effective as of the    day of     , 2020. 

 
ENGINEER:  
HALFF ASSOCIATES, INC.  
 
 
BY:                                                            
 Menton “Trey” Murray, P.E., LEED AP 
 
OWNER: 
HIDALGO COUNTY 

 
 

BY:                                                            
 Richard Cortez, County Judge    
 
 

ATTEST: 
 
 
BY:                                                                    
 Arturo Guajardo, Jr., County Clerk 
 
 

Approved by Commissioner’s Court on     , 2020. 
 
 
APPROVED AS TO FORM: 
Office of the Criminal District Attorney 
Ricardo Rodriguez, Jr. 
 
 
BY:_______________________________________    
 Victor M. Garza,  Assistant District Attorney 
 
 
ATTACHMENTS: 

EXHIBIT A -Scope of Services to be provided by the Owner 
EXHIBIT B -Scope of Services to be provided by the Engineer 
EXHIBIT C -Work Schedule 
EXHIBIT D -Engineer’s Contract Rates 
EXHIBIT E -Work Authorization Form 
EXHIBIT F -Supplemental Agreement Form 
EXHIBIT G -Certificate of Insurance (Hidalgo County) 



 

HALFF ASSOCIATES, INC.                             Contract No.  C-20-086-03-10 

Project Specific-“Drainage Study & Assessment Project”- Hidalgo County Precinct No. 4 

 
   

EXHIBIT A-1 
-Request for Qualifications (RFQ) Procurement Packet 
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EXHIBIT A 
-Scope of Services to be provided by the Owner 

 
 

The following provides an outline of the services to be provided by the OWNER in the development of the Project. 
 
The OWNER will provide to the ENGINEER the following: 
 

(1) Authorization to the ENGINEER to begin work in accordance with Section 3 of this Agreement. 
 

(2) Payment for work performed by the ENGINEER and accepted by the OWNER in accordance with Section 6 of 
the Agreement. 

 
(3) Assistance to the ENGINEER, as necessary, to obtain the required data and information from other local, 

regional, State and Federal agencies that the ENGINEER cannot easily obtain. 
 

(4) Provide any available relevant data the OWNER may have on file concerning the project. 
 

(5) Provide timely review and decisions in response to the ENGINEER’S request for information and/or required 
submittals and deliverables, in order for the ENGINEER to maintain the agreed-upon work schedule prepared in 
accordance with Attachment “C” of this Agreement. 

 
(6) Attend and participate in progress meetings as required and as coordinated and conducted by the ENGINEER. 

 
(7) Assist the ENGINEER as required in the coordination with the USACE and the Federal Emergency Management 

Agency (FEMA) and any other coordinating agency or entity (when and if applicable). 
 

(8) Review and approve the Project design criteria. 
 

(9) Review and approve change orders as required and prepared by the ENGINEER. 
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EXHIBIT B 
-Scope of Services to be provided by the Engineer 

 
 

Through project award via Work Authorization, Engineer shall provide Professional Services required to 
design and specify - “Drainage Study & Assessment Project”.  Type of services that may be included as 
dictated by the individual project requirements consist of 1) Surveying, 2) Civil Engineering, 3) Mechanical/ 
Plumbing Engineering, 4) Electrical Engineering, 5) Structural Engineering. Additional support services that 
might be included as dictated by the project include environmental (Asbestos and others) Assessments and 
Reports, GIS, and Building Improvements and Modifications. Upon Identification by the Owner of specific 
projects that require the professional services of the Engineer, a detailed scope of work and identification of 
professional service disciplines required shall be established.  
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EXHIBIT C 
-Work Schedule 

 
 
A detailed work schedule for each Work Authorization, identified and more particularly described in Article 
7 of this Agreement, shall be prepared by the Engineer to be submitted and approved by the Owner in 
writing for each Work Authorization. The work schedule will provide specific work sequences and definite 
review times by the Owner and the Engineer of the work performed. 
 
The Engineer will diligently pursue the completion of each Work Authorization as defined by the milestones 
and deliverable due dates outlined in each Work Authorization’s associated work schedule.  
  
The Engineer will inform the Owner (in reasonable advance of the delay) should the Engineer encounter 
delays that would prevent the performance of all work in accordance with the established work schedule.  
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EXHIBIT D 
-Engineer’s Contract Rates 

 
 

 

 

 

 

 

 

DRAFT 
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EXHIBIT E 
-Work Authorization 

 

HIDALGO COUNTY 
Professional Engineering Services 

Contract# C-20-089-03-10   
Work Authorization Form 

 

WORK AUTHORIZATION NO. ___ 
 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and 
between HIDALGO COUNTY, action herein by and through the Commissioner’s Court, hereinafter called the “Owner,” and,       
______________, professional engineers of ___________, Texas, hereinafter called “Engineer”. 
 
PART 1. SCOPE OF WORK 
The purpose of this Work Authorization is for the Engineer to provide        
             
              
The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of Services to be provided by the 
Owner attached hereto. 
 
The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope of Services to be provided by the 
Engineer attached hereto. 
 
PART 2. ESTIMATED COST 
The estimated cost for services under this Work Authorization is $      . This amount is 
based upon the costs outlined in the Estimated Cost Proposal attached hereto as EXHIBIT “D”. 
 
PART 3. PAYMENT 
Compensation and payment to the Engineer for the services established under this Work Authorization shall be made in 
accordance with Article/Part/Section ____ of the Agreement.  
 
PART 4. FUNDING 
This Work Authorization No.    Shall be funded through funding source:  
Account No.         
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL) 
           
PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon 
completion of scopes of the work authorization.  
 
PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under the Agreement. 
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PART 7. ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and confirmation by Hidalgo County Precinct 4, as to content and detail of this Work Authorization No. __
 . 
 
HIDALGO COUNTY PRECINCT No. 4 
 
 
By:           
 Ellie Torres, Commissioner 
 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on _____________ as 
indicated below and effective as of ____ day of _________, 2020. 
 
THE ENGINEER:      THE OWNER: 
HALFF ASSOCIATES, INC.     HIDALGO COUNTY 
 
 
 
By:        By:        
 Menton “Trey” Murray, P.E., LEED AP     Richard Cortez, County Judge   
 
 
ATTEST: 
 
 
By: ___________________________________ 

Arturo Guajardo, Jr., County Clerk 
        
 
LIST OF ATTACHMENTS 
 
ATTACHMENT “A” - Service to be provided by the Owner 
ATTACHMENT “B” - Services to be provided by the Engineer 
ATTACHMENT “C” - Work Schedule 
ATTACHMENT “D” - Estimated Cost 
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         DRAFT 

 EXHIBIT F 
-Supplemental Agreement Form 

 
THE STATE OF TEXAS  § 

§ 
COUNTY OF HIDALGO  § 
 

SUPPLEMENTAL AGREEMENT No.   
TO AGREEMENT FOR PROFESSIONAL SERVICES 

 
THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article 8 of the Agreement 
made by and between HIDALGO COUNTY, acting herein by and through the Commissioner’s Court, hereinafter 
called the “Owner”, and _________________, Professional Engineers of, ____________, Texas, hereinafter called 
the “Engineer”. 
 

WITNESSETH 
 
 WHEREAS, the Owner and the Engineer executed the Agreement on the _____ day of ______ 20    
concerning engineering for        (hereinafter referred to as the 
“Project”); and,  
 

WHEREAS, Article ___ of the Agreement, (article title), establishes 
            ; and,   
 

WHEREAS, it has become necessary to amend the contract to 
              

 

AGREEMENT 
 
NOW THEREFORE, premises considered, the Owner and the Engineer agree that said Agreement is amended as 
follows: 
 

I.  Article ___ of the Agreement, (article title), is revised to  
             
             
             
             
             
              

 
All other provisions are unchanged and remain in full force and effect. 
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 IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the 
Agreement for Professional Services to be executed as of the ______ day of ___________, 20__. 
 
 

 THE ENGINEER: 
 HALFF ASSOCIATES, INC.   
  
 
 By:       

  
   
 
 

 THE OWNER: 
 HIDALGO COUNTY 
 
 
 By:       

 Richard Cortez, County Judge  
   

 
 
LIST OF ATTACHMENTS 
 
 (as required)  
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EXHIBIT G 
-Certificate of Insurance (Hidalgo County) 

 
 


