



HINOJOSA ENGINEERING, INC.

Structural Engineering • Civil Engineering

108 West 18th Street, Mission, TX 78572

OFFICE: (956) 581-0143 FAX: (956) 581-2074

REGISTRATION NUMBER F-908 EXPIRATION DATE: 09/30/2020

May 4, 2020

P.R. Avila
Director
Urban County Program
1916 Tesoro Street
Pharr, TX 78577
(956)787-8127 Ph
(956)787-5291 Fax

RE: Letter of Recommendation

PROJECT: City of Palmview – 2018 Street Improvements
Bid No: 5018/2019-55-0311-5000-5500-UCP-LG


Dear Mr. Avila,

On April 01, 2020, bids were opened for the above referenced project at the Hidalgo County Purchasing Department. A total of five bids were submitted for the project. Contractors submitting bids were Texas Cordia Construction, LLC, H&R Lease Service, LLC, 2GS, LLC dba Earthworks Enterprise, AM Utilities and Construction, LLC, and Foremost Paving, Inc. (see attached Bid Tabulation Sheet). Based on the total amount for the Base Bid, the low bidder is AM Utilities and Construction, LLC in the amount of \$448,586.40.

The Hidalgo County Urban County Program, has a Section 3 Policy in place. The limitations for the bid differences between the lowest and the second lowest bidders is listed at 7% or \$24,000 per Section 3 regulation. The difference between the two lowest bids received and tabulated by our office is \$850.40. This allows 2GS, LLC dba Earthworks Enterprises the opportunity to consider matching the lowest bidder.

We reached out to 2GS, LLC dba Earthworks Enterprises to consider matching the lowest bid in the amount of \$448,586.40. 2GS, LLC dba Earthworks has confirmed to match lowest bid amount. Therefore, Hinojosa Engineering, Inc. recommends the project to be awarded to 2GS, LLC dba Earthworks in the amount of \$448, 586.40.

Respectfully submitted,
Hinojosa Engineering, Inc.



Ricardo Hinojosa, P.E.
President

CC: Hinojosa Engineering, Inc. File

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	Treas-Cordis Construction, LLC		H&R Lease Service, LLC		ZGS, LLC dba Earthworks Enterprise		AM Utilities and Construction, LLC		Foremost Paving, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1.	Greenland Cir S (from Greenland Cir W to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	7753	SY	\$13.00	\$100,789.00	\$10.25	\$79,468.25	\$9.60	\$74,428.80	\$11.00	\$85,283.00	\$8.75	\$67,838.75
b.	Full Section Rework	232	SY	\$72.00	\$16,704.00	\$22.00	\$5,104.00	\$35.00	\$8,120.00	\$8.65	\$2,006.80	\$40.00	\$9,326.80
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 1. Subtotal				\$119,221.00		\$89,812.25		\$89,440.80		\$86,962.80		\$78,230.75
2.	Greenfield Ave (from Greenland Cir S to Greenland Cir N)												
a.	1 1/2" HMAAC Pavement Overlay	2843	SY	\$13.00	\$36,959.00	\$10.25	\$29,140.75	\$9.60	\$27,292.80	\$11.00	\$31,273.00	\$9.85	\$28,003.55
b.	Full Section Rework	168	SY	\$72.00	\$12,096.00	\$22.00	\$3,696.00	\$35.00	\$5,880.00	\$8.65	\$1,453.20	\$40.00	\$6,720.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 2. Subtotal				\$49,243.00		\$37,636.75		\$33,364.80		\$34,226.20		\$35,035.55
3.	Greenbriar Ave (from Greenland Cir S to Greenland Cir N)												
a.	1 1/2" HMAAC Pavement Overlay	2324	SY	\$13.00	\$30,212.00	\$10.25	\$23,821.00	\$9.60	\$22,310.40	\$11.00	\$25,564.00	\$9.85	\$22,891.40
b.	Full Section Rework	215	SY	\$72.00	\$15,480.00	\$22.00	\$4,730.00	\$35.00	\$7,525.00	\$8.65	\$1,859.75	\$40.00	\$8,600.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 3. Subtotal				\$45,980.00		\$33,351.00		\$30,027.40		\$28,923.75		\$31,803.40
4.	Greenland Cir W (from Greenland Cir S to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	2185	SY	\$13.00	\$28,405.00	\$10.25	\$22,396.25	\$9.60	\$20,976.00	\$11.00	\$24,035.00	\$9.85	\$21,522.25
	Item 4. Subtotal				\$28,405.00		\$22,396.25		\$20,976.00		\$24,035.00		\$21,522.25
5.	Greenleaf Cir (from S Green Rd to Greenland Cir W)												
a.	1 1/2" HMAAC Pavement Overlay	413	SY	\$13.00	\$5,369.00	\$10.25	\$4,233.25	\$9.60	\$3,964.80	\$11.00	\$4,543.00	\$12.00	\$4,956.00
b.	Full Section Rework	193	SY	\$72.00	\$13,896.00	\$22.00	\$4,246.00	\$35.00	\$6,755.00	\$8.65	\$1,669.45	\$40.00	\$7,720.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 5. Subtotal				\$19,553.00		\$13,279.25		\$10,911.80		\$7,712.45		\$12,988.00
6.	Greenland Cir N (from Greenland Cir W to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	6459	SY	\$13.00	\$83,967.00	\$10.25	\$66,204.75	\$9.60	\$62,006.40	\$11.00	\$71,049.00	\$8.75	\$56,516.25
b.	Full Section Rework	918	SY	\$72.00	\$66,096.00	\$22.00	\$20,196.00	\$35.00	\$32,130.00	\$8.65	\$7,940.70	\$40.00	\$36,730.00
	Item 6. Subtotal				\$150,063.00		\$86,400.75		\$94,136.40		\$78,989.70		\$93,246.25
7.	Greenland Cir E (from Greenland Cir S to Greenland Cir N)												
a.	1 1/2" HMAAC Pavement Overlay	3696	SY	\$13.00	\$48,048.00	\$10.25	\$37,884.00	\$9.60	\$35,481.60	\$11.00	\$40,656.00	\$9.85	\$36,405.60
b.	24" White Bar Lines	12	LF	\$12.00	\$144.00	\$200.00	\$2,400.00	\$8.00	\$96.00	\$62.50	\$750.00	\$13.00	\$156.00
	Item 7. Subtotal				\$48,192.00		\$40,284.00		\$35,577.60		\$41,406.00		\$36,561.60
8.	Greenmeadow Dr (from Greenway Ave to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	3752	SY	\$13.00	\$48,776.00	\$10.25	\$38,458.00	\$9.60	\$36,019.20	\$11.00	\$41,272.00	\$9.85	\$36,957.20
b.	Full Section Rework	273	SY	\$72.00	\$19,566.00	\$22.00	\$6,006.00	\$35.00	\$9,555.00	\$8.65	\$2,361.45	\$40.00	\$10,930.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 8. Subtotal				\$68,720.00		\$49,264.00		\$45,766.20		\$45,133.45		\$48,189.20
9.	Greenwillow Dr (from Greenway Ave to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	3765	SY	\$13.00	\$48,945.00	\$10.25	\$38,591.25	\$9.60	\$36,144.00	\$11.00	\$41,415.00	\$9.85	\$37,085.25
b.	Full Section Rework	250	SY	\$72.00	\$18,000.00	\$22.00	\$5,500.00	\$35.00	\$8,750.00	\$8.65	\$2,162.50	\$40.00	\$10,000.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 9. Subtotal				\$67,233.00		\$48,891.25		\$45,086.00		\$45,077.50		\$47,397.25
10.	Greenway Ave (from Old US 83 to Greenland Cir E)												
a.	1 1/2" HMAAC Pavement Overlay	4668	SY	\$13.00	\$60,684.00	\$10.25	\$47,847.00	\$9.60	\$44,812.80	\$11.00	\$51,348.00	\$9.85	\$45,979.80
b.	Full Section Rework	147	SY	\$72.00	\$10,584.00	\$22.00	\$3,234.00	\$35.00	\$5,145.00	\$8.65	\$1,271.55	\$40.00	\$5,880.00
c.	24" White Bar Lines	24	LF	\$12.00	\$288.00	\$200.00	\$4,800.00	\$8.00	\$192.00	\$62.50	\$1,500.00	\$13.00	\$312.00
	Item 10. Subtotal				\$71,556.00		\$55,881.00		\$50,149.80		\$54,119.55		\$52,171.80
	TOTAL BASE BID:				\$568,266.00		\$427,196.50		\$449,636.80		\$448,586.40		\$457,136.05

NOTES:
 1 Calculation error.

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
CERTIFICATION OF FILING**

Certificate Number:
2020-602666

Date Filed:
03/27/2020

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

2GS, LLC dba Earthworks Enterprise
Penitas, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Hidalgo County Urban County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

5018/2019-55-0311-5000-5500-UC
City of Palmview Street Improvements

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Garcia, Humberto	Penitas, TX United States	X	

5 Check only if there is NO Interested Party.


6 UNSWORN DECLARATION

My name is Humberto Garcia, Jr., and my date of birth is August 25, 1981.

My address is 2006 Gardenia ST, Penitas TX 78576 USA
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Hidalgo County, State of Texas, on the 1st day of April, 20 20
(month) (year)



[Handwritten Signature]
Signature of authorized agent of contracting business entity
(Declarant)

CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor doing business with local governmental entity

OFFICE USE ONLY

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor.

Date Received

1 Name of vendor who has a business relationship with local governmental entity.

2GS, LLC dba Earthworks Enterprise

2 Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

N/A

Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, other than investment income, from the vendor?

Yes No


B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer or a family member of the officer AND the taxable income is not received from the local governmental entity?

Yes No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more.

N/A

6 Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7 
Signature of vendor doing business with the governmental entity
Humberto Garcia, Jr.

October 31, 2019

Date

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
 CERTIFICATION OF FILING**

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
 2GS, LLC dba Earthworks Enterprise
 Penitas, TX United States

Certificate Number:
 2020-602666

Date Filed:
 03/27/2020

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
 Hidalgo County Urban County

Date Acknowledged:
 05/20/2020

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
 5018/2019-55-0311-5000-5500-UC
 City of Palmview Street Improvements

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Garcia, Humberto	Penitas, TX United States	X	

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)



URBAN COUNTY PROGRAM

427 E. DURANTA AVENUE, SUITE 107 • ALAMO, TEXAS 78516 • (956) 787-8127 FAX (956) 318-2988
E-mail: ucp@co.hidalgo.tx.us

September 24, 2018

Mr. Huberto Garcia, Jr.
2GS, LLC dba Earthworks Enterprise
P.O. Box 595
Penitas, Texas 78576

RE: SECTION 3 CERTIFICATION

Dear Mr. Garcia:

The documentation submitted to my office to certify 2GS, LLC dba Earthworks Enterprise as a "Section 3 Business Concern" has been reviewed by the Urban County Program staff.

As of this date, September 24, 2018, 2GS, LLC dba Earthworks Enterprise has been certified as a "Section 3 Business Concern" by meeting the requirements listed below:

- At least 30% of your business workforce are currently Section 3 Residents or within three years of the date of first employment with the business concern were Section 3 Residents.

To further economic opportunities, you are encouraged to continue your efforts in subcontracting with Section 3 Businesses and the hiring of Section 3 Residents.

This Certification will remain valid for a period of three (3) years commencing on the date above referenced.

Sincerely,

A handwritten signature in blue ink that reads "Diana R. Serna".

Diana R. Serna
Director



April 21, 2020

Ricardo Hinojosa, P.E.
President
Hinojosa Engineering, Inc.

RE: Acceptance to Match Lowest Bid

PROJECT: City of Palmview – 2018 Street Improvements
BID NO: 5018/2019-55-0311-5000-55000-UCP-LG

Dear Mr. Hinojosa,

Thank you for the opportunity to work on the City of Palmview Project. We accept your offer to match the Lowest Bid of \$448,586.40. I look forward to working on this project. Please let us know should there be any additional information you might need.

Respectfully,

A handwritten signature in blue ink, appearing to read "H. Garcia, Jr.", with a horizontal line extending to the right.

Humberto Garcia, Jr.
Member
2GS, LLC dba Earthworks Enterprise

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

BID FOR UNIT PRICE CONTRACTS

PLACE Hidalgo County
DATE April 01, 2020
PROJECT NO. 5018/2019-55-0311-5000-5500-UCP

Proposal of 2GS, LLC (hereinafter called "Bidder") a corporation/ a partnership, or an individual doing business as: Earthworks Enterprise.

TO the Hidalgo County/Urban County (hereinafter called "Owner")

Gentlemen:

The Bidder, in compliance with your invitation for bids for the construction of 2018 Palmview Street Improvements having examined the plans and specifications with related documents and the site of the proposed work, and being familiar with all of the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies; and to construct the project in accordance with the Contract Documents, within the time set forth therein, and at the prices stated below. These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this proposal is part.

Bidder hereby agrees to commence work under this contract on or about date to be specified in written "Notice to Proceed" of the owner and to fully complete the project within 90 consecutive calendar days thereafter as stipulated in the specifications. Bidder further agrees to pay as liquidated damages the sum of \$250.00 for each consecutive calendar day thereafter as herein after provided in Paragraph 19 of the General Conditions.

BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM:

N/A

*Insert corporation, partnership or individual as applicable.

Bidder agrees to perform all of the Street Improvements work described in the specifications and shown on plans, for the following unit prices:

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
1. Greenland Cir S (from Greenland Cir W to Greenland Cir E)				
a.	1 ½" HMAC Pavement Overlay	7753 SY	\$ 9.60	= \$ 74,428.80
b.	Full Section Rework	252 SY	\$ 34.65	= \$ 8,731.80
c.	24" White Bar Lines	24 LF	\$ 8.00	= \$ 192.00
Item 1. Subtotal				= \$ 83,352.60
2. Greenfield Ave (from Greenland Cir S to Greenland Cir N)				
a.	1 ½" HMAC Pavement Overlay	2843 SY	\$ 9.60	= \$ 27,292.80
b.	Full Section Rework	168 SY	\$ 34.65	= \$ 5,821.20
c.	24" White Bar Lines	24 LF	\$ 8.00	= \$ 192.00
Item 2. Subtotal				= \$ 33,306.00
3. Greenbriar Ave (from Greenland Cir S to Greenland Cir N)				
a.	1 ½" HMAC Pavement Overlay	2324 SY	\$ 9.60	= \$ 22,310.40
b.	Full Section Rework	215 SY	\$ 34.65	= \$ 7,449.75
c.	24" White Bar Lines	24 LF	\$ 8.00	= \$ 192.00
Item 3. Subtotal				= \$ 29,952.15
4. Greenland Cir W (from Greenland Cir S to Greenland Cir N)				
a.	1 ½" HMAC Pavement Overlay	2185 SY	\$ 9.60	= \$ 20,976.00
Item 4. Subtotal				= \$ 20,976.00
5. Greenleaf Cir (from S Green Rd to Greenland Cir W)				
a.	1 ½" HMAC Pavement Overlay	413 SY	\$ 9.60	= \$ 3,964.80
b.	Full Section Rework	193 SY	\$ 34.65	= \$ 6,687.45
c.	24" White Bar Lines	24 LF	\$ 8.00	= \$ 192.00
Item 5. Subtotal				= \$ 10,844.25
6. Greenland Cir N (from Greenland Cir W to Greenland Cir E)				
a.	1 ½" HMAC Pavement Overlay	6459 SY	\$ 9.60	= \$ 62,006.40
b.	Full Section Rework	918 SY	\$ 34.65	= \$ 31,808.70
Item 6. Subtotal				= \$ 93,815.10

7. Greenland Cir E (from Greenland Cir S to Greenland Cir N)					
a.	1 ½" HMAC Pavement Overlay	3696	SY	\$ 9.60	= \$ 35,481.60
b.	24" White Bar Lines	12	LF	\$ 8.00	= \$ 96.00
Item 7. Subtotal					= \$ 35,577.60
8. Greenmeadow Dr (from Greenway Ave to Greenland Cir E)					
a.	1 ½" HMAC Pavement Overlay	3752	SY	\$ 9.60	= \$ 36,019.20
b.	Full Section Rework	273	SY	\$ 34.65	= \$ 9,459.45
c.	24" White Bar Lines	24	LF	\$ 8.00	= \$ 192.00
Item 8. Subtotal					= \$ 45,670.65
9. Greenvalley Dr (from Greenway Ave to Greenland Cir E)					
a.	1 ½" HMAC Pavement Overlay	3765	SY	\$ 9.60	= \$ 36,144.00
b.	Full Section Rework	250	SY	\$ 34.65	= \$ 8,662.50
c.	24" White Bar Lines	24	LF	\$ 8.00	= \$ 192.00
Item 9. Subtotal					= \$ 44,998.50
10. Greenway Ave (from Old US 83 to Greenland Cir E)					
a.	1 ½" HMAC Pavement Overlay	4668	SY	\$ 9.60	= \$ 44,812.80
b.	Full Section Rework	147	SY	\$ 34.65	= \$ 5,093.55
c.	24" White Bar Lines	24	LF	\$ 7.80	= \$ 187.20
Item 10. Subtotal					= \$ 50,093.55

TOTAL BASE BID IN Four Hundred and Forty Eight Thousand Five Hundred and Eighty Six Dollars and 40 cents
THE AMOUNT OF: (\$ 448,586.40)

(AMOUNTS ARE TO BE SHOWN IN BOTH WORDS AND FIGURES. IN CASE OF DISCREPANCY, THE AMOUNT SHOWN IN WORDS WILL GOVERN)

The above unit price shall include all labor, materials, bailing, shoring, removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for.


Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informalities in the bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 calendar days after the scheduled closing time for receiving bids.

Upon receipt of written notice of the acceptance of this bid, Bidder will execute the formal contract attached within 10 days and deliver a Surety Bond, or Bonds as required by Paragraph 29 of the General Conditions. The bid security attached in the sum of \$ 5 percent.

(\$ 5 percent of Base Bid) is to become the property of the Owner in the event that contract and the bond are not executed within the time above set forth, as liquidated damages for the delay and additional expenses to the owner caused thereby.

Respectfully submitted:

By: Humberto Garcia, Jr. - Member 
(Title)
P.O. Box 595 - Penitas, TX., 78576

(Business Address and Zip Code)

(SEAL - if bid is by a corporation)

**CONSTRUCTION
CONTRACT**

This Agreement entered into this May 26, 2020 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and 2GS LLC dba Earthworks Enterprises, (a corporation) (a partnership) (an individual) of Peñitas, State of Texas, hereinafter called "CONTRACTOR".

WITNESSETH

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

PROJECT NAME: Palmview- Street Improvements
PROJECT No.: 5018/2019-55-0311-5000-5500-UCP-GVG
PROJECT DESCRIPTION: Street Improvements –Greenland Subdivision

hereinafter called the project, for the sum of (\$448,586.40) – Four Hundred Forty-Eight Thousand, Five Hundred Eighty-Six Dollars and Forty Cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by HINOJOSA ENGINEERING INC., and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within (90) Ninety consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$250.00) Two hundred & Fifty dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

Humberto Garcia, Jr.

Name of Firm: **2GS, LLC dba Earthworks Enterprises**

Address: **P.O. Box 595**
Peñitas, Texas 78576

Federal I.D./S.S.: **45-4338911**

STATE OF TEXAS

COUNTY OF HIDALGO

This instrument was acknowledged before me on this the ___ day of _____, 20_____,
by _____, _____ of and on behalf of _____.
(title) (a corporation) (a partnership) (an individual)

Notary Public - Signature

URBAN COUNTY PROGRAM

P.R. Avila, Director
Urban County Program

APPROVED AS TO FORM:
Hidalgo County Office of the Criminal District Attorney
Ricardo Rodriguez, Jr.

By: _____
Victor Garza, Assistant District Attorney