
 

GDJ Engineering                                                  Contract No. C-20-471-09-01 

Professional Engineering Services  - Pct 2 

THE STATE OF TEXAS § 

§ 

COUNTY OF HIDALGO § 

 

 
PROFESSIONAL SERVICES AGREEMENT 

C-20-471-09-01 

 

THIS AGREEMENT is made and entered the 1st day of September, 2020 by and between HIDALGO 

COUNTY, TEXAS, (“County”) and GDJ ENGINEERING, of Edinburg, Texas, a Limited Liability 

Texas Corporation (“Engineer”).  

W I T N E S S E T H: 

WHEREAS, the County desires to contract with the Engineer to provide professional 

engineering services required for the preparation of the Design and Construction Engineering 

Services for the “Lopezville Park Improvement” project within Hidalgo County Precinct No. 2 

hereinafter referred to as the “Project”; 

WHEREAS, the County has determined that the services of a professional engineering company 

are necessary to carry out the required Services; 

WHEREAS, pursuant to Texas Government Code Chapter 2254 (the “Texas Professional 

Services Procurement Act”), the County requested Statements of Qualifications from professional 

engineering firms to assist the County by providing the Services; 

WHEREAS, the County solicited Requests for Qualifications (RFQ) for the development and 

establishment of a yearly pool for “Professional Engineering Services”; and 

WHEREAS, the Engineer was pre-qualified from the County’s pool of Professional Engineers 

and has been selected from the pool to provide Professional Engineering Services for the Project in  

Hidalgo County Precinct No.2 (“County”), in accordance with the terms and provisions of Exhibit “A” 

Requirements/Request for Qualifications, attached hereto and incorporated by reference herein; and  

WHEREAS, in continuation of the procurement process and in response to the County’s request 

to negotiate for a fair and reasonable price pursuant to Chapter 2254 Texas Government Code, the 
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Engineer has provided a fee schedule (“Engineer Contract Rates”), which is attached hereto and made 

part of this Agreement as Exhibit “B”. 

NOW THEREFORE, in consideration of the mutual covenants and agreements herein 

contained, County and Engineer do mutually agree as follows: 

1. County and Engineer hereby agree that this Agreement is entered into in order to provide the 

services in connection with the Project for Hidalgo County Precinct #2.  

2. The County will furnish Specifications for the Project to the Engineer for the development 

of the project and fulfillment of this Agreement. Engineer agrees to review the project as presented by 

County and submit to County within fourteen (14) days of receipt of the Specifications, a proposal and 

work authorization.  The proposal shall include, but not be limited to, the following: (1) fee structure for 

the project; (2) services included in the basic fee; (3) amount of, or basis for, compensation for 

additional services (including additional services that may arise during the course of the project and cost  

of Engineer’s consultants); and (4) cost for reimbursable expenses (collectively the “Engineering 

Services”); 

3. The County may enter into negotiations with the Engineer regarding the Engineering 

Services Project Proposal and should the parties reach an agreement, then Engineer will submit a “Work 

Authorization” to County for approval and execution.  The Work Authorization will detail the 

Engineer’s duties and responsibilities for the project.  Services to be provided by the engineer are 

detailed in the attached Exhibit “C”. However, if the parties are unsuccessful at coming to terms for the 

project, then the County may seek the services of other engineers. 

4. Engineer agrees in performing the Services that it will use proper professional standards, 

comply with any and all appropriate laws and regulations in providing the Services, and devote such 

time as is necessary to safely and efficiently provide the Services. 

5. Non-Exclusive Services of Engineer. Hidalgo County reserves the right to request these 

services from other sources other than the Engineer and shall not be in violation of any terms or 

conditions of this Agreement. 
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6. Term.  This Agreement shall terminate on ______________ or upon completion of the 

Project (hereinafter referred to as the “Termination Date”), unless extended by written supplemental 

agreement, as provided in Article 9 hereof, duly executed by the Engineer and the County prior to the 

Termination Date, or unless sooner terminated as provided herein.  The Engineer will not begin to work 

or incur costs until authorized in writing by the County as per Project “Work Authorization” as more 

particularly described in Exhibit “D.” 

7. Compensation and Work Authorizations.  The maximum amount payable under this 

Agreement shall not exceed the amount for each “Work Authorization”, an example of which is attached 

hereto and incorporated by reference as Exhibit “D”, unless an amendment is executed as provided 

hereinafter.  The Engineer shall submit periodic requests for payment within (30) thirty days after 

completion of each Work Authorization.  The request for payment shall be made using forms acceptable 

to the County and shall show the total amount earned to the date of submission and the amount due and 

payable as of the date of the current billing.  Upon receipt of said request for payment, County shall 

submit a requisition for payment for said Services in the customary manner provided for payments 

utilized by Hidalgo County, Texas.  Engineer agrees to separately account for the receipt and/or 

expenditure of funds received pursuant to this Agreement and to keep accurate books and records of all 

such receipts and/or expenditures.  All payments to Engineer shall be mailed to the address shown in 

numbered paragraph 29. Titled “Notices” herein. 

8. Inspection of Work.  The County has the right at all reasonable times to inspect or otherwise 

evaluate the work performed hereunder and the premises in which it is being performed.  If any 

inspection or evaluation is made on the premises of the Engineer, or of a subcontractor, the Engineer 

shall provide and require its subcontractor to provide all reasonable facilities and assistance for the 

safety and convenience of the inspectors in the performance of their duties.  All inspections and 

evaluations shall be performed in such a manner as will not unduly delay their work. 

9. Amendments.  If it becomes necessary at any time during this Agreement to change the 

scope of services, the Agreement period, the maximum amount payable, the complexity, or the character 
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of this Agreement, an amendment shall be executed by use of a (Supplemental Agreement Form) more 

particularly described in Exhibit “E”  which is attached to this Agreement.  The County retains the right 

to reject any such amendment proposed by the Engineer.  Any such amendments shall be made in 

writing, agreed to by all parties hereto, and duly executed before the end of the Agreement as specified.  

If the County finds it necessary to require changes in completed work because of errors made by the 

Engineer, the County shall require the Engineer to correct the work at no cost to the County and without 

amendment to the Agreement.  If the changes are made at the request of the County and are not due to 

errors of the Engineer, the County will reimburse the Engineer for the additional work at the same rate 

of pay established in Exhibit “B” "Engineer Contract Rates." If payment for the additional work will 

cause the maximum amount payable under this Agreement to be exhausted, an amendment shall be 

proposed in accordance with all State procurement laws. 

10. Reporting.  The Engineer shall promptly advise the County in writing of events which have 

a significant impact upon the Agreement, including: 

a. Problems, delays, or adverse conditions which will materially affect the ability to 

meet time schedules and goals, or preclude the attainment of project work units by 

established time periods.  This disclosure shall be accompanied by a statement of the 

action taken, or contemplated and any County or, if Federal Funds are involved, 

Federal assistance needed to resolve the situation. 

b. Favorable developments or events which enable meeting time schedules and goals to 

be met sooner than anticipated or which are producing more work units than 

originally projected. 

11. Ownership of Documents.  Upon completion or termination of this Agreement, all 

documents prepared by the Engineer or furnished to the Engineer by the County shall be delivered to 

and become the property of the County.  All sketches, photographs, calculations, and other data prepared 

under this Agreement shall be made available, upon request, to the County without restriction or 

limitation on their further use. The Engineer shall not be liable for the reuse or modification of its work 
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product.  The Engineer may, at its own expense, have copies made of the documents or any other data 

furnished to the County under this Agreement. 

12. Suspension of Work.  Should County desire to suspend the work under this Agreement, but 

not terminate this Agreement, the County shall provide thirty (30) calendar days verbal notification to 

Engineer, followed by written confirmation from the County to Engineer to that effect.  The thirty-day 

notice may be waived as agreed in writing by both the County and Engineer to that effect.  The work 

under this Agreement may be reinstated and resumed in full force and effect within sixty (60) days of 

receipt of written notice from the County to the Engineer.  The sixty-day notice may be waived as 

agreed in writing by both the County and Engineer.  If the County suspends the work, the Termination 

Date as identified above is not affected and this Agreement will terminate on the date specified.  

13. Progress and Coordination.  The Engineer shall, from time to time during the progress of 

the work, confer with the County.  The Engineer shall prepare and present such information as may be 

pertinent and necessary, or as may be requested by the County, in order to evaluate features of the 

Engineer’s services and work.  

At the request of the County or the Engineer, conferences shall be provided at the Engineer’s 

office, the offices of the County, or at other locations designated by the County.  These conferences shall 

also include evaluation of the Engineer’s services and work when requested by the County.  

All applicable study reports shall be submitted in preliminary form for approval by the County 

before the final report is issued.  The County’s comments regarding the Engineer’s preliminary report 

will be addressed by the Engineer in the final report. 

If funds by other agencies or entities are to be used for the development of any project awarded 

under this Agreement, the Engineer’s Services and work will be subject to periodic review and approval 

by other agencies or entities, including those of the city, county, state and/or federal agencies.  

Should it be determined that the progress in the production of the Engineer’s Services and work 

does not satisfy the requirements of the approved Work Authorization as provided by Exhibit “D”, 
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attached hereto, the County shall review the approved Work Authorization with the Engineer to 

determine the corrective action needed by either the County or the Engineer. 

The Engineer shall promptly advise the County in writing of events which have a significant 

impact upon the progress of the Engineer’s Services and work and the approved Work Schedule, 

including: 

a.  problems, delays, adverse conditions which will materially affect the ability to attain 

Agreement objectives, prevent the meeting of time schedules and goals, or preclude 

the timely completion and submittal of Project deliverables by the Engineer within 

established time periods; this disclosure will be accompanied by a statement by the 

Engineer of recommended or immediate action taken, or contemplated, and any 

Owner or other agency or entity assistance needed to resolve the situation: and 

b. favorable developments or events which enable meeting the Work Schedule goals 

sooner than anticipated. 

14.  Independent Contractor.  Engineer must comply with all applicable Hidalgo County 

policies and with any applicable federal, state or local laws, regulations, orders or ordinances applicable 

to the Services provided by Engineer under this Agreement.  Notwithstanding the foregoing sentence, 

Engineer represents and maintains that it is an Independent Contractor and is not an employee of 

Hidalgo County, Texas or any agency thereof, and represents and warrants that it does not desire or 

request any fringe benefits provided to employees of Hidalgo County, Texas, and/or any agency thereof,  

including, but not limited to benefits associated with Hidalgo County’s civil service program.  Engineer 

agrees to be responsible for any federal income tax, withholding or social security tax liability that might 

arise from payments received hereunder. 

15.  Subcontracting and Assignment. The Engineer shall not assign subconsultant or 

transfer the Engineer’s interest in this Agreement without the prior written consent of the County.  The 

Engineer shall bind every subconsultant by written contract to observe all the terms of this Agreement to 
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the extent that they may be applicable to each subconsultant.  No subcontractor relieves the Engineer of 

any responsibilities under this Agreement. 

16.  Voluntary Termination. County may terminate this Agreement at any time for any 

reason or no reason at all upon giving thirty (30) days prior written notice to the Engineer. 

17.       Insurance.  Consistent with its status as an independent contractor and at its sole 

expense, Engineer agrees that throughout the duration of the work under this contract and any extension 

hereof, it shall provide and maintain in full force and effect any and all insurances which may be 

necessary in providing Services or are otherwise required by law, and shall require of all its’ sub-

consultants connected with providing services under this contract to provide insurance in full force and 

effect as well.  Insurance policies shall cover, but are not limited to, Engineer’s activities and all 

persons, vehicles, equipment, and property connected with providing Services, including but not limited 

to professional liability insurance covering Engineer’s activities in providing the services to County.  

Coverage shall be in the amounts specified by the County in the Request for Qualifications (“RFQ”) or 

as prescribed by law, but in no event shall any amount be less than the minimum amounts prescribed by 

the Texas Tort Claims Act, §100.001, et seq.,  Texas Civil Practices and Remedies Code.  Engineer shall 

furnish to County certificate(s) of insurance and all renewals throughout the duration of any assigned 

Project on an Accord form, issued by the insurer that such insurance is in full force and effect. See 

attached Exhibit “F” Insurance Information. 

18.        As a condition of this Agreement, Engineer shall hold and maintain throughout the term of this 

Agreement all licenses and permits required, or which may be required by any authority during the term hereof to 

provide the Services for a particular project. If such license or permit is suspended or revoked, this Agreement 

shall automatically be terminated and Engineer shall immediately notify the County. 

19.  All trucks or vehicles operated by the Engineer to perform the Services shall contain all 

equipment required by any authority to operate on streets and roads and all persons in the employ of Engineer 

who operate such trucks or vehicles shall have the required licenses, qualifications, skill and expertise to perform 
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such Services and shall comply with all laws, rules and regulations prescribed by any agency or authority having 

jurisdiction with regard to the operation of such trucks or vehicles in providing the Services. 

20.  Payment of Franchise Tax.  The Engineer hereby certifies that the Engineer is not 

delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not subject to, such 

tax. A false statement concerning corporation’s franchise tax status shall constitute grounds for 

termination of the Agreement at the sole option of the County. 

21.  No Assignment.  Except as otherwise herein provided, Engineer may not assign the 

obligations or rights under this Agreement to any person without the prior written consent of County. 

22.  Conflict.  Nothing in this Agreement shall be construed so as to require the commission 

of any act contrary to law, and whenever there is any conflict between any provision of this Agreement 

and any present or future law, ordinance or administrative, executive or judicial regulation, order or 

decree, or amendment thereof, contrary to which the parties have no legal right to Agreement, the latter  

shall prevail, but in such event the affected provision or provisions of this Agreement shall be modified 

only to the extent necessary to bring them the legal requirements and only during the time such conflict 

exists. 

23.  Termination by County.  If Engineer fails to deliver quality Services, fails to achieve 

the defined goals, outcomes, strategies and outputs  required by County, or if Engineer fails to comply 

with any conditions in this Agreement, then County shall have the right to terminate this Agreement 

upon the giving of ten (10) days prior written notice to Engineer. 

24.  No Waiver.  No waiver by County of any breach of any provision of this Agreement 

shall be deemed to be a waiver of any preceding or succeeding breach of the same or any other provision 

hereof. 

25.  Entire Agreement.  This Agreement contains the entire agreement between the parties 

hereto, and each party acknowledges that neither has made (either directly or through any agent or 

representative) any representations or agreements in connection with this Agreement not specifically set 
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forth herein.  This Agreement may be modified or amended only by agreement in writing executed by 

County and Engineer, and not otherwise. 

26.  Venue.  This Agreement shall be construed under and in accordance with the laws of the 

State of Texas, and all obligations of the parties created hereunder are performable in Hidalgo County, 

Texas.  The parties hereby consent to personal jurisdiction in Hidalgo County, Texas. 

27.      INDEMNIFICATION.  Engineer shall indemnify and hold harmless County, its elected 

officials, employees and agents from any and all claims, damages, losses, and expenses including reasonable 

attorney's fees for the defense of any action against County to the extent arising out of, resulting from, or 

connected with the negligent provision of the Services by Engineer under this Contract.  Said indemnity 

shall cover any intentional misconduct, negligent act, or failure to act by the Engineer, its agents or 

employees.  This indemnification clause shall survive this Agreement and be enforceable as a 

separate agreement in the event its survival and enforcement becomes necessary. 

28.  Attorney’s Fees.  In the unlikely event that a dispute occurs which is litigated, or a cause 

of action in law or equity is filed concerning the operation, construction, interpretation, or enforcement 

of this Agreement, the losing party shall bear the cost of the reasonable attorney’s fees incurred by the 

prevailing party and any and all costs applicable thereto, including, but not limited to, court costs, 

deposition fees, expert witness fees, out-of-pocket expenses and travel expenses which are incurred by 

the prevailing party. 

29.  Notices.  Expect as may be otherwise specifically provided in this Agreement, all notices, 

demands, requests or communications required or permitted hereunder shall  be in writing and shall 

either be (i) personally delivered against a written receipt, or (ii) sent by a registered or certified mail, 

return receipt requested, postage prepaid and addressed to the parties at the addresses set forth below, or 

at such other addresses as may have been theretofore specified by written notice delivered in accordance 

herewith: 

If to County:   County of Hidalgo 

    Attention: County Judge 
    100 E. Cano, 2nd Floor 

    Edinburg, Texas  78539 
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If to Engineer:   GDJ Engineering 

    Attention: Robert Macheska, P.E., CFM 

    2805 Fountain Plaza Blvd., Suite A 
    Edinburg, Texas 78539   

     

 

Each notice, demand, request or communication which shall be delivered or mailed in the 

manner described above shall be deemed sufficiently given for all purposes at such time as it is 

personally delivered to the addresses or, if mailed at such time as it is deposited in the United States 

mail. 

30.  Executions of Documents.  The parties hereto covenant and agree that they will execute 

such other and further instruments and documents as are or may become necessary or convenient to 

effectuate and carry out the terms of this Agreement. 

31.  Binding Agreement.  This Agreement shall be binding upon and inure to the benefit of 

the parties hereto and their respective heirs, executors, administrators, legal representatives, successors, 

and assigns where permitted by this Agreement. 

32.  Gender.  All pronouns used in this Agreement shall include the other gender, whether 

used in the masculine, feminine or neutral gender, and the singular shall include the plural whenever and 

as often as may be appropriate. 

33.  Authority.  The execution and performance of this Agreement by County and Engineer 

have been duly authorized by all necessary laws, resolutions or corporate action, and this Agreement 

constitutes the valid and enforceable obligations of County and Engineer in accordance with its terms. 

34.  Professional Seal.  All documents and data furnished by the Engineer to the County shall 

bear Professional seal of a licensed Engineer employed by the Engineer.  

35.       Commitment of Current Revenues Only.  In the event that, during any term hereof, the 

Commissioners Court does not appropriate sufficient funds to meet the obligations of County under this 

Agreement, County may terminate this Agreement upon thirty (30) days written notice to Engineer.  County 

agrees, however, to use reasonable efforts to secure funds necessary for the continued performance of this 

Agreement.  The parties intend this provision to be a continuing right to terminate this Agreement at the 
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expiration of each budget period of County.  Agreements for the acquisition, including the lease of real or 

personal property under Tex.Loc.Govt.Code §271.903: In the event that during any term hereof the 

Commissioner’s Court does not appropriate sufficient funds to meet the obligations of County under this 

agreement, County may terminate the Agreement upon thirty (30) days written notice to Engineer.  County 

agrees, however, to use a best efforts attempt to obtain and appropriate funds for payment of the Agreement.  The 

parties intend this provision, if applicable, to be a continuing right to terminate this Agreement at the expiration of 

each budget period of County in accordance with  Tex. Loc. Govt. Code §271.903 (Vernon Supp. 1966). 

36.      IMMUNITIES. Nothing in this Agreement intended to and County does not hereby 

waive, release or relinquish any right to assert any of the defenses County enjoys by virtue of the state or 

federal constitution, laws, rules or regulations, and any sovereign, official or qualified immunity 

available to County as to any claim or action of any person, entity, or individual against County. 

37.      Nondiscrimination: Engineer, including subcontractors, assignees and successors in interest, 

ensures that no person shall on the grounds of race, religion, color, national origin, sex, age,  or disability, or any 

other protected class under law, be excluded from participation in, be denied the benefits of, or be otherwise 

subjected to discrimination or retaliation in any federally or non- federally funded program or activity when 

providing any services described herein under this Contract. Applicable nondiscrimination statements and 

provisions of Title VI of the Civil Rights Act of 1964, as amended, were provided as part of the initial 

procurement packet and are incorporated herein and made part of this agreement for all  purposes. 

38.      Required Contract Provision for Contracts Subject to Federal Award (if applicable): 

Pursuant to 2 CFR 200.236, a non-federal entity’s contracts must contain the applicable provisions described in 

appendix II to 2 CFR 200-Contract Provisions for non-Federal Entity Contracts under Federal Awards. 

Additionally, County contracts under Federal award which are subject to assistance from the Federal Emergency 

Management Agency (FEMA) are also required to contain additional contract clauses.  The applicable required 

contract clauses were provided as part of the initial procurement packet and are incorporated herein and made part 

of this agreement for all purposes. 

 

Signature page to follow
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EXECUTED as of the day and year first written above. 

 

     COUNTY: 

     COUNTY OF HIDALGO, TEXAS 

 

      By:         

      Richard F. Cortez, County Judge 

      

     ENGINEER:   

     GDJ ENGINEERING 

      

 

     By:          
 

     Printed Name  Robert Macheska, P.E., CFM    

 

     Title:  Executive Vice President/COO    

                                                              

ATTEST: 

 

       

Arturo Guajardo Jr., County Clerk 

 
 

 

 

APPROVED AS TO FORM: 
Hidalgo County District Attorney’s Office 
Ricardo Rodriguez Jr.,  

 

 

By: ________________________________ 

       Victor M. Garza, Assistant District Attorney 
 

 
ATTACHMENTS: 

EXHIBIT A -Requirements/County’s Request for Qualifications  
EXHIBIT B -Engineer’s Contract Rates  

EXHIBIT C -Scope of Services to be provided by Engineer 

EXHIBIT D -Work Authorization Form 
EXHIBIT E -Supplemental Agreement Form 

EXHIBIT F -Certificates of Insurance 
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RFQ 2020-011-01-29-HGO Exhibit A    

The County of Hidalgo will be accepting Statements of Qualifications from qualified State of Texas 
Professional Independent Testing Laboratories in order to establish a pre-qualified pool of Independent Testing 
Laboratories on an “As Needed Basis” per project by all County Departments and/or applicable Programs 
requiring said services as set forth in the requirements.  Upon approval and acceptance by Hidalgo County 
Commissioners’ Court, the term of the pre-qualified pool of Independent Testing Laboratories will be for a 
period starting March 26, 2020, and ending March 25, 2021.  The Hidalgo County Purchasing Department 
will receive sealed envelopes containing Statement of Qualifications for the provision of “PROFESSIONAL 
ENGINEERING SERVICES POOL” RFQ No: 2020-011-01-29-HGO “Request for Qualifications” as 
specified herein.  Statement of Qualifications will be accepted until 9:30 A.M., Wednesday, January 29, 2020.  
ANY RFQ RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED. 
 
The following outlines the Request for Qualifications:  
 

SECTION I  
 GENERAL TERMS AND CONDITIONS 

 

RFQ DOCUMENT SUBMITTALS/DELIVERY: 
A total of One (1) original (pages one-sided, clearly marked ORIGINAL), one (1) copy, and two (2) 
CD/USB in PDF Format of RFQ should be submitted as part of your response. 
 
Respondents must complete and include in their response, all documentation requested in this RFQ. Refer to the 
enclosed RFQ Table of Contents form for documents to be included with your response. 
 
Hidalgo County is requesting that statement of qualification responses be sealed, clearly marked and/or 
labeled with the Company’s name, RFQ No.: 2020-011-01-29-HGO “PROFESSIONAL ENGINEERING 
SERVICES POOL” Opening Date of January 29, 2020, and be delivered to Martha L. Salazar, CPPB, 
Purchasing Agent at: 

 
US Postal Mail Address: 

Martha L. Salazar, CPPB, Purchasing Agent 
Hidalgo County Purchasing Department 

Administration Building 
2812 S. Business Hwy 281 

Edinburg, Texas  78539 

 
Physical Address: 

Martha L. Salazar, CPPB, Purchasing Agent 
Hidalgo County Purchasing Department 

Administration Building 
2802 S. Business Hwy. 281 

Edinburg, Texas  78539 

 
Hidalgo County requires respondents, when hand-delivering statements of qualifications, to have a Purchasing 
Department representative time/date stamp and initial the sealed envelope. 
 
All costs and expenses associated with the preparation and submission of all (RFQ’s, bids, proposals and/or 
quotes) shall be the responsibility of the respondent and no reimbursement for such charges or expenses shall be 
passed onto Hidalgo County. 
 



























































































































LABOR CLASSIFICATION

Senior Project Manager/Principal

Project Manager

Project Engineer

Utility Manager

Engineer-In-Training

Engineering Technician

Admin/Clerical

DIRECT EXPENSES

Postage

Black And White Copies

Color Copies

Fax

Overnight Mail - Letter Size

Overnight Mail - Oversized Box

Long Distance Charges

Mileage

Travel Expenses (Lodging)

Travel Expenses (Airfare)

Scans To File

Recording Fees

CONTRACT RATES

COST

At Cost

No Cost

$0.50 per Page

No Cost

No Cost

$0.58 per Mile

CONTRACT

RATE

185.00$                                           

160.00$                                           

120.00$                                           

At Cost

EXHIBIT B

125.00$                                           

95.00$                                             

82.00$                                             

$90.00 per Night

No Cost

At Cost

$15.00 per Each

$38.00 per Each

55.00$                                             



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 
 

   
 

PROJECT DESCRIPTION 
 

The services designated herein as “Services provided by the ENGINEER” shall include the performance 

of all engineering services for the following described facility: 

 

COUNTY/CITY:  Hidalgo County      

 

CONTROL:  

 

PROJECT/DESCRIPTION: Survey, PS&E, CMT & CEI 

 

LENGTH:                        N/A  

 

HIGHWAY:                   Lopezville Park Improvements  

 

LIMITS:                               Various 

 

 

 

PROJECT CLASSIFICATION 

(Place an “X” in only one Project Classification) 

___  Surface Treatment 

___  Overlay 

___  Rehabilitation Existing Road (Scarify & Reshape) 

___ Convert Non-Freeway to Freeway 

___  Widen Freeway 

___ Widen Non-Freeway 

___  New Location Toll Freeway 

___ New Location Non-Freeway 

        Interchange (New or Reconstruct) 

___  Bridge Widening or Rehabilitation 

___  Bridge Replacement 

___  Upgrade to Standards - Freeway 

___  Upgrade to Standards - Non-Freeway 

___  Miscellaneous Studies (Use Function Code 110 for All Tasks) 

_X_  Park/Development Site Planning 

 

 

 

ENGINEER shall mean GDJ Engineering. 

 

COUNTY shall mean Hidalgo County. 

 

LPA shall mean Hidalgo County. 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

 

PRELIMINARY PROJECT DEVELOPMENT 
(Function Code 102) 

 

PRELIMINARY PROJECT DEVELOPMENT: 
The ENGINEER will perform any needed preliminary project development which will include:  
 

1. Establish Preliminary Design Values 

a. The Engineer will work with the Owner to establish basic design concepts, project 

controls and a general scope for the Project. 

 

2. Prepare Preliminary Cost Estimates 

a. The Engineer will calculate preliminary construction cost estimates for the location and 

geometry of the Projects. 

 

3. Preliminary Environmental Analysis (for Fatal Flaws) 

a. The Engineer will perform Preliminary Environmental Constraint Mapping to determine if 

any fatal flaws exist at the proposed project location. 

 

4. Prepare a Project Fact Sheet for All Anticipated Costs 

a. The Engineer will produce a Project Fact Sheet providing summaries of all pertinent items 

in the scope of services (as required) and providing estimated local costs vs. total project 

costs for the Projects. 

 

5. Meetings, Coordination & Support for Project Development 

a. The Engineer shall provide coordination services and shall assist in meetings and 

workshops with TxDOT, Hidalgo County, Hidalgo County Drainage District No. 1, any 

Hidalgo County Irrigation Districts, and all other affected parties.  The Engineer shall serve 

as representative for the Owner in coordination items.  The Engineer shall coordinate with 

the Owner’s staff on all Project related items. 

 

* A Phase I or better survey for hazardous materials should be included as a determining factor of route    

selection. Projects which do not require additional ROW should be considered separately from an 

expansion or new location. 

 

ROUTE AND DESIGN STUDIES 
(Function Code 110) 

 

DESIGN STUDIES: 

The ENGINEER will perform any of the following tasks needed for the design studies:  
 

1. Develop Design Criteria 

 

2. Coordinate and Attend a Project Design Concept Conference 

 

 

 

 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

FIELD SURVEYING AND PHOTOGRAMMETRY 
(Function Code 150) 

 

BOUNDARY & TOPOGRAPHY SURVEYS: 
The SURVEYOR will perform Boundary and Topography Surveying for the project which will include: 

 

1. Boundary Survey 

a. Include Property Lines 

b. Easements 

c. Adjacent connecting properties and street Rights of Way 

 

2. Topography Survey 

a. Include all subsurface structures (utilities, drainage, irrigation, etc…) 

b. Include all surface items (utilities, large vegetation, concrete items, etc…) 

c. Adjacent Streets (full length of park property with cross sections every 100’)  

d. Minnesota Road south roadside ditches east of park property for an additional 500’ 

e. Outfall drainage ditch (2 cross sections at drainage ditch outfall)  

f. Utilities along Minnesota Road and western private road 

g. Natural ground spot elevation grid every 100’ 

h. Set 2 control points at opposite ends of park property 

 

NOTE: ALL BEARING AND DISTANCE SHALL BE BASED ON THE STATE PLANE 

COORDINATE SYSTEM NAD 1983, SOUTH ZONE.   

 

ALL DISTANCES AND COORDINATES SHALL BE SURFACE AND MAY BE 

CONVERTED TO GRID BY MULTIPLYING BY A COMBINED SCALE FACTOR OF 1.00004 

 

ADDITIONAL RESPONSIBILITIES 

 

A. TRAFFIC CONTROL: 
The SURVEYOR shall control traffic in and near surveying operations adequately to comply with 

provisions of the latest edition of the TxDOT Manual on Uniform Traffic Control Devices – Part 

VI and the latest edition of the Occupational Safety Manual both of which can be found on the 

TxDOT internet site. 

 

In the event field crew personnel must divert traffic or close traveled lanes, a Traffic Control Plan 

based upon principles outlined in the latest edition of the TxDOT Manual on Uniform Traffic 

Control Devices – Part VI shall be prepared by the SURVEYOR and approved by the ENGINEER 

prior to commencement of field work.  A copy of the approved plan shall be in the possession of 

field crew personnel on the job site at all times and shall be made available to the ENGINEER for 

inspection upon request. 

 

B. INVOICING: 

Payment requests shall include a SURVEYOR’s invoice. With each payment request, the 

SURVEYOR shall submit a project status report which will, as a minimum, include the percentage 

of total work complete as of the date of the payment request and a description of current work 

activity.  The percentage of total work complete shall not be based simply on the percentage of 

funds expended, but shall be based on the best judgment of the SURVEYOR as to the percentage 

of actual work complete. 

 

 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

C. EASEMENTS, LETTERS OF PERMISSION, ETC. 
The SURVEYOR shall be responsible for delineating easements.  The SURVEYOR will be 

responsible for securing the necessary legal instruments and obtaining all Right-of-Entries (ROEs). 

 

D. MEETINGS: 

The ENGINEER shall setup the necessary meetings with the SURVEYOR in order to assure all 

field information is provided on-time and products are delivered in accordance with 

TxDOT’s/LPA’s specifications. SURVEYOR must attend all meetings involving data provided if 

requested by ENGINEER. 

 

E. PROJECT MANAGER/SURVEYOR COMMUNICATION:  

The SURVEYOR shall designate one Texas Registered Professional Land Surveyor (RPLS) to be 

responsible throughout the project for project surveying coordination and all communications, 

including billing, with the ENGINEER. 

 

F. OFFICE LOCATION: 

The SURVEYOR will perform the services to be provided under this agreement out of a local office 

and have a crew available to perform requested tasks within 24 hours of request. The coordinating 

SURVEYOR’s Project Manager (RPLS) shall be accessible at all times and working from the local 

office. 
 

 
 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

ROADWAY DESIGN CONTROLS 
(Function Code 160) 

 

ROADWAY DESIGN: 
The ENGINEER will perform roadway design services for the needed construction repairs along the project 

limits.  The services will include: 
 

1. Geometric Design 

a. Horizontal and Vertical Alignment 

b. All geometric design shall be in conformance with the State's Design Division, Operations 

and Procedures Manual, except where variances are permitted in writing by the LPA. 

c. Handling of traffic during construction shall be a consideration in the development of 

preliminary designs. 

 

2. Exhibits for Airway/Highway clearance permits (if within airport vicinity)  

 

3. Grading Design 

a. Refine the horizontal alignment including the following items  

i. Typical Sections 

ii. Design Cross Sections 

iii. Determine Cut and Fill Quantities 

iv. Slope Stability Analysis, if applicable 

v. Embankment Foundation Stability Analysis, if applicable 

vi. Embankment Settlement Analysis, if applicable 

 

4. Pavement Design 

a. Prior to initiating detailed plan preparations for a project, a preliminary investigation shall 

be made to determine the approximate section and pavement type to be used for the 

pavement structure.  The Flexible Pavement Design Manual for flexible pavement, 

“Appendix F” of the Design Division, Operations and Procedures Manual, and the current 

AASHTO Guide for the Design of Pavement Structures, may be used for this purpose.  

b. The typical section shall also reflect proposed geometric including pavement cross slopes, 

lane and shoulder widths, and slope rates whenever this data have not been previously 

shown on a schematic submission. 

c. Embankment and Subgrade 

i. Provide Soil Core Holes (location and number to be agreed upon with Owner)  

1. Along center line of each roadway 

ii. Identify , interpret and summarize the geological features that affect engineering 

design (PI, sulfate content & % of lime) 

d. Traffic Data for Pavement Design 

e. Basic Design Criteria 

f. Life Cycle Cost Analysis(es) 

g. Cost Data 

h. Pavement Material Properties 

i. Rehabilitation Investigations 

i. Soil Core Holes to determine type and depth of existing material, pavement, etc.  

The ENGINEER, in coordination with LPA, will determine whether to salvage the 

existing ACP and Flexbase. 

 

    

 

  



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

DRAINAGE 
(Function Code 161) 

 

DRAINAGE DESIGN: 
The ENGINEER will perform drainage design services for the needed construction repairs along the project 

limits.  All hydraulic design shall be in accordance with TxDOT’s Hydraulic Manual, except where 

variances are permitted in writing by the LPA.  The services will include: 
 

1. Hydraulic Studies, Discharges 

a. Hydrologic Map showing drainage areas, contours and drainage Q’s. 

b. Drainage area maps showing existing conditions and proposed improvements.  

c. Hydrologic data/discharge determination 

 

2. Hydraulic Drainage Study & Documentation 

a. Hydraulic Computations, if applicable 

i. Storm water detention available within the ROW (linear ft. along side drain ditch). 

ii. Storm water detention available outside the ROW (as per local Drainage District) 

iii. Culverts 

iv. Channels 

v. Storm sewers/inlets 

vi. Irrigation Canals/Siphons 

b. Federal Emergency Management Agency (FEMA) floodway requirements 

c. Determine impact of proposed drainage plan on Drainage District or Irrigation District 

receiving streams 

 

3. Layout, Structural Design and Detailing of Drainage Features 

a. Culverts 

i. New Culverts 

ii. Culvert widening and/or lengthening 

iii. Culvert replacements 

b. Storm Sewers 

i. New storm sewers 

ii. Modify existing storm sewers 

iii. Inlets 

iv. Manholes 

v. Trunk lines 

c. Outfall channel(s) within the ROW 

d. Outfall channel(s) outside the ROW 

e. Summary of Quantities 

 

4. Storm Water Pollution Prevention Plan (SW3P) 

 
 

 
 

 

 
 

 

 
 

 

   



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

SIGNING, MARKINGS AND SIGNALIZATION 
(Function Code 162) 

 

PAVEMENT MARKINGS: 
The ENGINEER will provide pavement marking layouts for the needed construction repairs along the 

project limits.  The services will include: 
 

1. Signing and Markings Layout 

a. Roadway layout 

b. Center line with station numbering 

c. ROW lines 

d. Culverts and other structures that present a hazard to traffic 

e. Location of utilities, if not shown on plan and profile 

f. Existing signs to remain, to be removed, to be relocated 

g. Proposed signs (illustrated and numbered) 

h. Existing overhead sign bridges to remain, to be revised, removed or relocated 

i. Proposed overhead sign bridges indicating location by plan layout (electrical details need 

not be shown on this layout) 

j. Proposed markings (illustrated and quantified) which include pavement markings, object 

markings and delineation 

k. Quantities of existing pavement markings to be removed 

l. Proposed delineators and object markers 

 

2. Summary of Small Sign Tabulation 

 

3. Sign Detail Sheets 

a. Dimensions of letters, shields, borders, corner radii, etc. 

b. Designation of shields attached to guide signs 

c. Designation of arrow used on exit direction signs 

 

MISCELLANEOUS ROADWAY 
(Function Code 163) 

 

TRAFFIC CONTROL PLAN, DETOURS AND SEQUENCE OF CONSTRUCTION: 

The ENGINEER will provide a Traffic Control Plan (TCP) for the needed construction repairs along the 

project limits.  TCP’s are required for all projects; therefore a detailed TCP shall be developed when traffic 

handling during construction involves complications for which a feasible solution is not covered by the 

Texas MUTCD or the current Barricade and Construction (BC) standards.  The following items are required 

on all TCP Layouts: 
 

1. The Sequence of Construction and method of handling traffic during each phase 

2. Roadway layout 

3. Center line with station numbering 

4. The existing and proposed traffic control devices that will be used to handle traffic during each 

construction sequence.  Include signals, regulatory signs, warning signs, construction warning 

signs, guide signs, route markers, construction pavement markings, channelizing devices, portable 

changeable message signs, flashing arrow boards, barricades, barriers, etc… 

5. The proposed traffic control devices (stop signs, signals, flag person, etc.) at grade intersections 

during each construction sequence. 

6. Where detours are provided, typical cross sections shall be shown. 

7. Road construction work hours shall be developed after an investigation of the traffic volumes has 

been performed. 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

PARK FEATURES DESIGN: 
The ENGINEER will include in the PS&E a design for the following park features:  

1. 2-Fishing Ponds 

a. Approximately 0.25 acres 

2. 3-Soccer Fields 

a. 2-Youth Sized soccer fields 

b. 1-Adult Sized soccer field 

3. 1-Full Sized Regulation Basketball Court 

4. 2-Tennis Courts 

5. Picnic Area 

6. Safety Lighting 

7. 150’ x 100’ Metal Pavilion 

 

COMPUTE AND TABULATE QUANTITIES: 

The ENGINEER will provide a summary of quantities sheet in the plans identifying all estimated project 

quantities. 

 

PROJECT ESTIMATE: 

The ENGINEER will provide a project estimate summarizing all estimated construction costs.  

 

SPECIFICATIONS AND GENERAL NOTES: 

The ENGINEER will provide all relevant project specification and general notes to the project construction 

activities. 

 

 

PROJECT MANAGEMENT 
(Function Code 164) 

 

MEETINGS, COORDINATION & SUPPORT FOR PROJECT MANAGEMENT: 

The ENGINEER shall meet and coordinate with all relevant entities (i.e. County, Regional Mobility 

Authority, Texas Department of Transportation, Rio Grande Valley Metropolitan Planning Organization, 

etc…) and all other affected parties.  The Engineer shall serve as representative for the Owner in 

coordination items.  The Engineer shall coordinate with the Owner’s staff on all Project related items.  

 

 

CONSTRUCTION PHASE SERVICES 
(Function Code 320) 

 

The ENGINEER will provide engineering, geotechnical testing and support services for and during the 

construction of the Project or portions of the Project approved by the LPA.  Specific (basic and special) 

services for CONSTRUCTION MANAGEMENT AND SUPPORT by the ENGINEER will include the 

following: 

 

CONSTRUCTION BIDDING: 

1. The ENGINEER will furnish the LPA the necessary copies of approved plans, specifications, 

notices to bidders, and proposals as prepared under PS&E. 

 

2. The ENGINEER will assist the LPA on the tabulation of bids, recommendations to the Owner as 

to the proper action on all bid proposals received, and the preparation of formal contract documents 

for the award of each construction contract. 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

CONSTRUCTION CONTRACT ADMINISTRATION AND INSPECTION: 
3. In general, the ENGINEER will provide the management and engineering support/data required 

for consultation and advisement to the LPA and act as the LPA’s representative as provided in the 

General Condition of the Construction Contract. 

 

4. The ENGINEER will coordinate and conduct a pre-construction conference (if required). 

 

5. Defects and Deficiencies.  The ENGINEER will use his best efforts to protect the LPA against 

defects and deficiencies in the work of the Contractor.  The ENGINEER will promptly notify the 

LPA of any such defect or deficiency, and take all steps possible to require the Contractor to correct 

the defect or deficiency. 

 

6. Contractor Payment.  The ENGINEER will review quantities as submitted by the Contractor and 

will coordinate with the LPA for the preparation of the monthly and final estimates for payment to 

the Contractor. 

 

7. The ENGINEER will provide Project site inspection of the authorized construction contract as 

follows: 

 

a. Project Engineer.  The ENGINEER will provide visits by the Project Engineer or a 

competent representative of the ENGINEER to the site of construction for the purpose of 

monitoring the Contractor’s progress and conformance to the construction contract plans 

and specifications. 

b. Resident Engineer and/or Construction Inspector(s).  The ENGINEER will furnish the 

services of a Resident Engineer and/or Construction Inspector(s) for on the site inspection 

construction to monitor/inspect the Contractor’s daily progress and conformance to 

TxDOT’s PS&E specifications. 

 

 

MISCELLANEOUS TECHNICAL ACTIVITIES: 
8. Shop Drawings.  The ENGINEER will review and check all shop or working drawings furnished 

by the Contractor. 

 

9. Control of Materials & Equipment.  The ENGINEER will provide inspection of all materials and 

equipment furnished/used by the Contractor as follows: 

 

a. Review and record all laboratory, shop and mill tests of materials and equipment for 

compliance with the construction contract specifications. 

b. Observe and/or perform Project record testing and/or independent assurance testing as 

outlined in the construction contract specifications. 

 

10. Change Orders.  When applicable the ENGINEER will prepare the engineering data, including plan 

sheet drawings, specifications, and estimates, for the preparation of construction contract change 

orders, which may be required due to actual field conditions encountered or new requirements 

directed by the LPA. 

 

11. As Built Drawings.  The ENGINEER will develop as built drawings to depict the work as actually 

constructed.  The LPA will be furnished five (5) set of prints. 

 

 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 

   
 

CONSTRUCTION MATERIAL TESTING: 
The ENGINEER will provide the LPA with construction material testing services for the Project.  The 

services to be provided include sampling and testing of all construction materials as required by the project 

plans and specifications.  All sampling frequencies and test procedures will be  performed in general 

accordance with the Texas Department of Transportation TEX methods (or ASTM methods as required) as 

outlined in the Guide Schedule for Sampling and Testing (11/07).  The construction material testing 

includes, but is not limited to the following: 

 

a. Sampling and laboratory testing of soils and base materials proposed for use in the 

construction of Project (Roads/Bridges/Misc.) to determine compliance of these materials 

with project plans and specifications. 

b. Field density testing of soils and base materials to ensure proper compaction as required 

by project plans and specifications. 

c. Field sampling and testing of fresh concrete, and laboratory testing of hardened concrete 

to determine compliance with project plans and specifications. 

d. Field compaction testing of asphalt to ensure proper compaction during lay down 

operations. 

e. Field inspection, sampling and laboratory testing of asphalt materials to determine their 

material properties and their compliance with project plans and specifications. 

f. The ENGINEER will be responsible for concrete batching as well as the asphalt testing at 

the plants to insure delivery of acceptable material to the job site. 

g. Any additional laboratory testing as required/requested by the LPA and the project plans 

and specifications. 

h. Providing accurate and timely reports to the LPA and all/other recipients as designated by 

the LPA. 

i. The ENGINEER will verify the concrete and asphalt designs to assure it is in accordance 

with TxDOT specifications to be developed by the contractor. 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 
 

   
 

ADDITIONAL RESPONSIBILITIES 
 

EASEMENTS, LETTERS OF PERMISSION, ETC.: 

The ENGINEER shall be responsible for delineating easements.  The ENGINEER will be responsible for 

securing the necessary legal instruments. 
 

MEETINGS: 

Meetings will be held with the FHWA, State Officials, local governments, property owners, utility owners, 

railroad companies, other consulting firms, etc., as needed or required by the LPA.  The ENGINEER shall 

coordinate through the LPA for the development of this project with any local entity having jurisdiction or 

interest in the project (i.e., city, county, etc). 
 

SPECIFICATIONS, SPECIAL PROVISIONS, SPECIAL SPECIFICATIONS:  

Use the State's standard specifications or previously approved special provisions and/or special 

specifications.  If a special provision and/or special specification is developed for this project, it shall be in 

the State's format and incorporate references to approved State test procedures. 
 

PROJECT MANAGER/ENGINEER COMMUNICATION: 

The ENGINEER shall designate one Texas Registered Professional Engineer to be responsible throughout 

the project for project management and all communications, including billing, with the LPA’s Director.  

Any replacements to the ENGINEER’s designated Project Manager/Engineer must be approved by the 

LPA. 
 

Engineering documents produced for the department's engineering projects shall be signed, sealed and dated 

or CADD sealed in accordance with Administrative Order No. 5-89 and Administrative Circular No. 26-

91. 
 

DESIGN RESPONSIBILITIES: 

The ENGINEER is responsible for design errors and/or omissions that become evident before, during or 

after construction of the project.  The ENGINEER’s responsibility for all questions arising from design 

errors and/or omissions will be determined by the LPA and all decisions shall be final and binding.  This 

would include, but not necessarily be limited to: 

 

1. All design errors and/or omissions resulting in additional design work to correct the errors 

and/or omissions. 

2. Preparation of design documents and detail drawings necessary for a field change due to 

design errors and/or omissions. 

3. Revision of original tracings to the extent required for a field change due to design errors 

and/or omissions. 

 

The ENGINEER shall promptly make necessary revisions or corrections resulting from the ENGINEER’s 

errors, omissions or negligent acts without additional compensation.  Acceptance of the work by the LPA 

will not relieve the ENGINEER of the responsibility for subsequent correction of any such errors or 

omissions or for clarification of any ambiguities. 
 

 

 

 

 

 

 

 

 

 



EXHIBIT “C” 

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER 
 

   
 

DOCUMENT AND INFORMATION EXCHANGE: 

Data, Plan Sheets, General Notes and/or Specifications provided to the LPA shall be furnished on 8GB 

USB flash drives.   Each 8 GB flash drive shall have a file titled Table of Contents.  The Table of Contents 

shall indicate the locations of files within the directory structure of the documentation. 
 

General Notes and specifications shall be provided in MS Office 2007 format.  Plan sheets shall be provided 

in Microstation DGN or GEOPAK GPK format.  PDF copies of plan sheets shall also be provided.  

 

Two copies of the documentation shall be provided to the LPA. 

 

If required, the ENGINEER shall provide to the LPA, a CD that contains all the plan sheets for the project.  

The graphics tape shall be compatible with the LPA’s computer system. 

 

CD Tape Required (YES or NO): YES 
 

PROPOSAL TIME: 
The time indicated in the proposal and the contract shall include time necessary for reviews, approval, etc.  

 

 

OFFICE LOCATION: 

The ENGINEER will perform all services to be provided under this agreement out of their office located 

at: 2805 Fountain Plaza Blvd., Suite A, Edinburg, Texas 78539 



 

GDJ Engineering                                                  Contract No. C-20-471-09-01 

Professional Engineering Services  - Pct 2 

 
EXHIBIT “D” 

HIDALGO COUNTY 

Agreement #C-20-471-09-01 

Work Authorization Form  

 

WORK AUTHORIZATION NO. 1 

 

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section 7 of the 

Agreement made by and between HIDALGO COUNTY, action herein by and through the 
Commissioner’s Court, hereinafter called the “County,” and, GDJ Engineering, hereinafter called 

“Engineer”. 

 

PART 1.  SCOPE OF WORK 

 The purpose of this Work Authorization is for the Engineer to provide design and construction 
engineering services for the Lopezville Park Improvement Project. 

 

The Engineer is to provide the Services as required by the Agreement with County for Engineering 

Services.  This includes but is not limited to the services identified in EXHIBIT “A” – Scope of 

Services to be provided by the Engineer which is attached hereto and incorporated by reference. 
 

PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is ______________. This amount is 

based upon the costs outlined in the Estimated Cost Proposal attached hereto as EXHIBIT “B”. 

 

PART 3.  PAYMENT  

Compensation and payment to the Engineer for the services established under this Work Authorization 

shall be made in accordance with the Project Specific Agreement between County and Engineer. 

  

PART 4. FUNDING 
This Work Authorization No. 1 shall be funded through funding source: 

Account No. _-_ _ _ _-_ _ _-_ _-_ _ _-_ _ _-_-_ _ _  

Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL) 

      

PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and 

terminate upon completion of the scope of work provided in this work authorization or (DATE). 

 

PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under the 

Agreement. 

 

 

 

 

 

 

 

 

 

 



 

GDJ Engineering                                                  Contract No. C-20-471-09-01 

Professional Engineering Services  - Pct 2 

PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 

Acknowledgement and confirmation by Hidalgo County Precinct No. 2 Commissioner Eduardo Cantu, 

as to content and detail of this Work Authorization No. 1. 

 

 
HIDALGO COUNTY 

COMMISSIONER PRECINCT No. 2: 

 

 

 

BY:_____________________________ 

 

 

 

 

PART 8. ACCEPTANCE AND APPROVAL 

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on         
(DATE)       as indicated below and effective as of _____ day of ___________, 20__. 

 

 

 

 

THE ENGINEER:     THE COUNTY: 
GDJ ENGINEERING     HIDALGO COUNTY 

 

 
 

       ___________________________  

By: Robert Macheska, P.E., CFM By: Richard F. Cortez, County Judge 

  

 

 

 

ATTEST: 

 

_______________________________ 
By: Arturo Guajardo Jr., County Clerk    



 

GDJ Engineering                                                  Contract No. C-20-471-09-01 

Professional Engineering Services  - Pct 2 

EXHIBIT “E” 
Supplemental Agreement Form 

 

THE STATE OF TEXAS § 

§ 

COUNTY OF HIDALGO § 

 

SUPPLEMENTAL AGREEMENT NO.    
TO  AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

 
THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of the project specific 

Professional Services Agreement made by and between HIDALGO COUNTY, acting herein by and through the 

Commissioner’s Court, hereinafter called the “County”, and GDJ, hereinafter called the “Engineer”. 

 

WITNESSETH 

 

WHEREAS, the County and the Engineer executed the Agreement on the    day of    20__ 

concerning Lopezville Park Improvement Project within Hidalgo County Precinct #2;   

 

WHEREAS, on the _____ day of ______20___, County authorized a Project Specific Work Authorization for 

Lopezville Park Improvement Project (hereinafter referred to as the “Project”); and,  

 

WHEREAS, it has become necessary to amend the Agreement to                      

______________________________________________________________________________ 

 ________________________________________________________________________  

 
NOW THEREFORE, in consideration of the mutual covenants provided below, the County and the 

Engineer agree that said Agreement is amended as follows: 

 

I.  Paragraph ___ of the Agreement, (paragraph title), is revised to  

 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

   
 

 

 

 

 

 

 

 

All other provisions are unchanged and remain in full force and effect. 



 

GDJ Engineering                                                  Contract No. C-20-471-09-01 

Professional Engineering Services  - Pct 2 

IN WITNESS WHEREOF, the Engineer and the County have caused this Supplemental Agreement to 

the Agreement for Professional Services to be executed as of the ______ day of ___________, 20__. 
 

 

THE ENGINEER: 

 

 

BY:       

 

Address for Giving Notices: 
 

       

 
       

 

 

THE COUNTY: 

HIDALGO COUNTY 

 

 

BY:       

Richard F. Cortez, County Judge 

   

 
 

LIST OF ATTACHMENTS 
 
 (as required)  

 

 



Hidalgo County
100 North Closner
Edinburg, Texas 78539
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Lydia Macheska 01/14/1974

2805 Fountain Plaza Blvd. Suite A Edinburg TX 78539 USA

Hidalgo Texas 25th August 20


