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Professional Engineering Services
Contract # C-15-336-09-29

Work Authorization Form

WORK AUTHORIZATION NO. 3
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 7 of
the Agreement made by and between HIDALGO COUNTY, action herein by and through the
Commissioner's Court, hereinafter called the "Owner," and, L & G Consulting Engineers,

Inc. d/b/a L & G Engineering, professional engineers of Merccdes, Texas, hereinafter called
"Engineer".

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to complete
the ROW Acquisition needed for the Eldora R-oad Project (from Jackson to J Road).

The scope of services to be provided by the Owner is identified in EXHIBIT <<A1' ~ Scope of
Services to be provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT t<B" - Scope of
Services to he provided hy the Engineer altached hereto.

PART 2. ESTIMATED COST
The estimated cost for services under this Work Authorization is $844,682.80.
This amount is based upon the costs outiined in the Estimated Cost Proposat attached hereto as
EXHIBIT <{0t) Fee Schedule,

PART 3. PAYMENT
Compensation and payment lo the Engineer for the services established under this Work
Authorization shall be made in accordance with Article 5 & 6 of the Agreement.

PART 4. FUNDING
This Work Authorization No. 3 shall be funded through funding source:
Account No. CM31S"4^1-OQ" \ZZ-\ZZ" 0- 5-4 \
Requisition Number _ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE
This Work Authorization shall become effective on the date of final acceptance of* the piu'ties
hereto, and terminate upon completion of scopes of the work authorization.
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PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties' responsibilities and obligations provided under
the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Precinct No. 2» Commissioner
Eduardo "Eddie" Cantu, as to content and detail of this Work Authorization No. 3.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 2

BY:

PART 8. ACCEPTANCE AND APPROVAL
This Work Aut[iorizy(^\ i^ereb^ accepted, approved by Hidalgo County Commissioners'
Court on X I [Y. I r/T^ as indicated beiow.

THE ENGINEER:
L&G ENGINI

By;/ JacintoJ^rza, P.E
lMltlt«/^^F^̂̂

l^S! 30 S

uajant?, Jr., Codrf^Cl^rk ^ ,..••' ^
'w^'v-^y'"^'r^^

LIST OF ATTACHMENTS ""tlin
Exhibit A ~ Ser/ices to be Provided by the Owner
Exhibit B - Services to be Provided by the Engineer
Exhibit C - Work Schedule
Exhibit D - Fee Schedule

THE OWNER:
HIDALGO COUNTY

By: Richard Cortez,
County Judge

/\ppKuv£U
COMMl^l MERS' COUR,]>
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EXHIBIT "A"
SCOPE OF SERVICES TO BE PROVIDED BY THE OWNER

The following provides an outline of the services to be provided by the Owner in the the Right-
of-Way Acquisition services for the improvements to Eldora Rd. located within the City ofPharr,
and within the limits of FM 3362 (Jackson Rd.) and Veterans Blvd. (I Rd.) in Hidalgo County
hereinafter denoted as the Project.

GENERAL:

The Owner will provide to the Engineer the following:

1) Provide the authorization to proceed with services through coordination with the
project consulting and design Engineer.

2) Payment for work performed by the Engineer and accepted by the Owner in
accordance with Article 5 of the Agreement.

3) Assistance to the Engineer, as necessary, to obtain the required data and
information from other local, regional, State and Federal agencies the Engineer
cannot easily obtain.

4) Provide any available relevant data the Owner may have on file concerning the
Project.

5) Provide timely review and decisions in response to the Engineer's request for
information and/or required submitfals and dellverables, in order for the Engineer
to maintain the agreed upon work schedule prepared in accordance with Exhibit
"C" attached to this Work Authorization.

6) Attend and participate in progress meetings as required and as coordinated and
conducted by Engineer.
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EXHIBIT "B"
SCOPE OP SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 1-PROJECT DESCRIPTION

The services designated herein as "Services provided by the ENGINEER" shall include the performance of all
engineering services for the following described facility:

COUNTY/CITY: Hidalgo

CONTROL: CSJ: 0921-02-403

PROJECT/DESCRIPTION: Right-of-Way Acquisition

LENGTH: 2.3 Miles

HIGHWAY: Eldora Road

LIMITS: From Jackson Road to I Road

PROJECT CLASSIFICATION
(Place an "X" in only one Project Classification)

Surface Treatment

Overlay
Rehabilitation Existing Road (Scarify & Reshape)
Convert Non-Freeway to Freeway

Widen Freeway
X Widen Non-Freeway

New Location Toll Freeway
New Location Non-Freeway

Interchange (New or Reconstruct)
Bridge Widening or Rehabilitation
Bridge Replacement
Upgrade to Standards - Freeway

Upgrade to Standards - Non-Freeway

Miscellaneous Studies (Use Function Code 110 for All Tasks)

ENGINEER shall mean L&G Engineering.

STATE shall mean Texas Department of Transportation.

COUNTY shall mean Hidalgo County.

LPA shall mean Hidalgo County.
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Services

Provided By:
ENGINEER LPA

EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 13 - FC 600 - ACQUISITION PROVIDER SERVICES
ffor EST. 52 PARCELS AND 0 RELOCATIONS/DISPLACEMENTS)

(Services to be provided by L&G Engineering)

YES

YES

NO

NO

YES

YES

NO

NO

YES NO

YES NO

YES NO

YES NO

1) PROJECT ADMINISTRATION
a) Negotiation of Scope of Services for Work Authorization

i) Acquisition Provider will visit project site with COUNTY personnel if necessary.
b) Project Presence at L&G Consultant Office Headquarters

i) Full Project Office
(1) No Joint Use of COUNTY facilities
(2) Open during normal COUNTY work hours
(3) Personnel available to answer questions
(4) Availability of Project Files
(5) At least one office staff member is required to be a current commissioned notary

public.
c) Overhead Costs

i) Administrative costs
d) Communication

i) Provide monthly progress reports with invoice.
ii) Participate in project review meetings as determined by the COUNTY,
iii) Prepare initial property owner contact list for use by the COUNTY in distribution

of Acquisition Provider introduction letters.
iv) Prepare and Mail via Certified, Return Receipt Requested method, all introduction

letters for each individual parcel.
e) File Management

i) Project and parcel files will be kept in the COUNTY'S Office, if necessary. Working
files will be kept in the Acquisition Provider's project administrative office, but
documents generated or received by the Acquisition Provider will be forwarded to
the COUNTY office as they are generated or received by the Acquisition Provider,
if necessary.

ii) Prepare payment transmittal request utilizing standard payment submissions forms
with supporting documentation.

iii) Maintain records of all payments including check number, amount, and date paid,
etc.

iv) Provide copies of all incoming and outgoing correspondence as generated if
requested by COUNTY at provider conference.

v) Maintain copies of all correspondence and contacts with property owners.

2) TITLE SERVICES
a) Secure preliminary title commitments from the Title Company that will be providing

title insurance. Cost of preliminary title commitments will be paid by the Acquisition
Provider (if requested by the title company) and will be included in the Acquisition
Provider's scope of work for payment and paid as a separate item.

b) Secure title commitment updates in accordance with insurance rules and requirements

for parcel payment submissions. Cost of title commitment updates will be paid by the
Acquisition Provider (if requested by the title company) and will be included in the
Acquisition Provider's scope of work and paid as a separate item.

c) Secure title insurance for all parcels acquired, insuring acceptable title to COUNTY OF
HIDALGO. Written approval by the COUNTY required for any exception.
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

YES

YES

NO

NO

YES

YES

YES

YES

YES

YES

YES

YES

NO

NO

NO

NO

NO

NO

NO

NO

YES NO

YES NO

YES NO

3) APPRAISAL
a) Appraiser may be selected from TxDOT's Department Certificate for Professional Real

Estate Appraisers. This list will be available for review at all District offices or at the
Right of Way Division Office at 118 E. Riverside Drive, Austin, Texas, upon request.

b) Secure written permission (if necessary) from the owner to enter the property from
which land is to be acquired. If the Acquisition Provider and/or the fee appraiser, ajfter
diligent effort, are unable to secure the necessary letter of permission from the property
owner, a waiver must be obtained, in writing from the COUNTY. Maintain permission
letters with appraisal reports.

c) Prepare (if necessary) pre-appraisal contact with interest owner(s) for each parcel using
acceptable COUNTY forms.

d) Contact property owners or their designated representative to offer opportunity to
accompany the appraiser on the appraiser's inspection of subject property. Maintain

record of contact in file.

e) Prepare complete appraisal report for each parcel to be acquired utilizing TxDOT Forms
No. ROW-A-5 and ROW-A-6 as applicable. These reports shall conform to COUNTY
policies and procedures along with the Uniform Standards of Professional Appraisal
Practices.

f) As necessary, prepare written notification to COUNTY of any environmental concerns

associated with the right of way to be acquired which could require environmental
remediation.

g) All completed appraisals will be administratively reviewed by L&G Engineering ROW
Office and recommended for approval by COUNTY.

h) As necessary, the appraiser will appear and or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing /pre-trial meetings as directed by
L&G Engineering and/or COUNTY.

!) As necessary, the appraiser will coordinate with review appraiser regarding revisions,
comments, or additional information that may be required.

j) The cost of the appraiser appearing as an, expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the appraiser.

The cost of the appraiser's expert witness testimony for trial is not part of this contract,

and shall be paid by the COUNTY.

4) APPRAISAL REVIEW
a) Review Appraiser may be selected from TxDOT's from TxDOT's Department

Certificate for Professional Real Estate Appraisers. This list is available for viewing at
all District offices or the Right of Way Division office at 118 E. Riverside Drive,
Austin, Texas upon request.

b) Review all appraisal reports for each parcel to determine consistency of values,

supporting documentation related to the conclusion reached and compliance with

COUNTY policies and procedures and the Uniform Standards of Professional
Appraisal Practices.

c) Prepare and submit to COUNTY theTdmi ROW-RTA" 10" "Tabulation of Values"; for
each appraisal,
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

YES NO d) The cost of the review appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the review
appraiser. The cost of the appraiser's expert witness testimony for trial is not part of

this contract, and shall be paid by the COUNTY.

5) APPRAISAL UPDATES
YES NO a) Prepare complete appraisal update for the parcel to be acquired utilizing TxDOT Form

No. R-OW-A-5. These reports shall conform to COUNTY policies and procedures along

with the Uniform Standards of Professional Appraisal Practices.

YES NO b) As necessary, prepare written notification to COUNTY of any environmental concerns

associated with the right of way to be acquired which could require environmental
remediation. All completed appraisals will be administratively reviewed by L&G
Engineering Right of Way Office and recommended for approval by COUNTY.

YES NO c) As necessary, the appraiser will appear or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing or pre-trial meetings as directed

by the COUNTY.

YES NO d) The cost of the appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the appraiser.

The cost of the appraiser's expert witness testimony for trial is not part of this contract,

and shall be paid by the COUNTY.

YES NO e) As necessary, the appraiser will coordinate with the review appraiser regarding
corrections and/or additional information that may be required.

6) NEGOTIATION, TASKS AND FEES (Negotiations of Providers must be licensed as
either a broker or sales agent under the Real Estate License Act)

NO a) Analyze appraisal and appraisal review reports and confirm the COUNTY'S approved
value prior to making offer for each parcel.

NO b) Analyze preliminary title report to determine potential title problems, propose methods
to cure title deficiencies.

NO c) Prepare the initial offer letter, instruments of conveyance, and any other documents

required or requested by COUNTY on applicable COUNTY forms.

NO d) Mail (Certified Mail Return Receipt Requested) initial offer letter, draft deed, Bill of
Rights Brochures, Acknowledgement of Appraisal and Appraisal Reports to address
confirmed with the Appraisal District ofHidalgo County. Maintain follow-up contacts
and secure the necessary instruments upon acceptance of the offer for the closing.

YES NO e) Provide a copy of the appraisal report for the subject property exclusively to the
property owner or authorized representative at mailing of initial offer. Maintain
.original signed Receipt of Appraisal, (unless property owner refuses to sign it).

YES NO f) Respond to property owner inquiries verbally and in writing within two business days.

YES NO g) Prepare a separate negotiator contact report for each parcel per contact.

YES

YES

YES

YES
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

YES NO h) Maintain parcel files of original documentation related to the purchase of the real
property or property interests,

YES NO i) Advise property owner on the Administrative Settlement process. Transmit to
COUNTY any written counter offer from property owners including supporting
documentation, and provider recommendation with regard to Administrative
Settlements in accordance with COUNTY policy and procedures.

YES ND j) Prepare final offer letter, documents of conveyance as necessary.

YES NO k) Appear and provide Expert Witness testimony as an Acquisition Provider when
requested.

YES NO 1) Meet at the L&G Engineering ROW office in Mission once per week as agreed-upon
with the Right of Way Acquisition Manager/Administrator.

YES NO m) Provide a monthly progress report per parcel by the 25th of the month with invoice.

YES NO n) The consultant estimates 20% of the parcels to be acquired through the condemnation
proceedings. The consultant shall be available for any meeting/hearings as requested
by the COUNTY Attorney.

7) CLOSING SERVICE FEES
YES NO a) Coordinate with COUNTY and Title Company to obtain an updated title commitment

along with other Forms and certified copy of the instrument of conveyance necessary

when requesting the Parcel Payment from the COUNTY.

YES NO b) Acquisition Provider shall attend closings and provide closing services in conjunction
with Title Company.

YES NO c) Acquisition Provider shall record all original instruments immediately after closing at
the respective County Clerk's Office, except for donations which must be forwarded to

COUNTY for acceptance by the COUNTY.

8) RELOCATION ASSISTANCE SERVICES (separate Work Authorization will be
issued once relocations have been identified, unless noted otherwise).

NO NO a) The amount of relocations or displacements as identified. L&G will provide relocation
advisory services. L&G will compute replacement housing supplements (owner

occupant and/or tenants)

NO NO b) L&G will provide advisory services to business displacements and relocate them
effectively.

NO NO c) COUNTY will review, approve and pay for all relocation costs as per the Agreement.

9) CONDEMNATION SUPPORT
YES NO a) Pre-Hearing Support

i) Upon receipt of a copy of the final offer, request an updated title commitment for
Eminent Domain from the Title Company.

ii) Prepare a Bisection Clause for the original set of Legal Descriptions supplied by
Surveyor, if-applicable; --- -.-.--- -

iii) Use the information from the Title Commitment to join all interested parties on the
necessary forms. Spouses of owners must also be joined.
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

iv) Upon completion of the necessary forms, prepare a packet containing 2 copies each
of the following documents; Title Commitment, Negotiator's Reports, Appraisal
Acknowledgment, Preappraisal Contact Sheet, signed and sealed property
description, and plat. Final Offer Letter, any correspondence from the land owner
or representatives, along with one copy of the appraisal report. Submit packet to
the COUNTY Office for submission to the COUNTY Attorney's office.

v) Upon receipt of concurrence for the Appraisal Witness, request the update of
appraisal.

vi) Upon receipt of packet prepared by the COUNTY Attorney which will include
Petition for Condemnation, Lis Pendens, Order Appointing Special
Commissioners, Order Setting Hearing, Oath of Special Commissioner, and Notice
of Hearings, developedby the COUNTY Attorney; the attorney shall file the
original petition with the COUNTY Court at Law or other appropriate Court for a
cause number to be assigned.

vii) The COUNTY attorney shall file the Lis Pendens including the cause number with
the COUNTY Clerk's Office.

viii) Upon assignment of a court, the COUNTY Attorney shall file the Order Appointing
Commissioners with the judge retaining a copy of the Order for the files.

ix) Following appointment of Special Commissioners by the judge, the COUNTY
shall secure the foliowing documents: Oath of Commissioners signed by the
Commissioners, Order Setting Hearing, 2 copies of the Notice of Hearing signed
by the Commissioners.

x) The COUNTY shall file all originals with the court and send copies marked "copy"
to L & G Engineering,

xi) The COUNTY Attorney shall send a copy of the petition to the Title Company so
that the Title Company can make sure the appropriate parties were joined and that
no changes in title have occurred.

xii) The COUNTY Attorney shall set the Special Commissioners Hearing after the
updated appraisal has been submitted, if there is no change in value. If there is an
increase in value, COUNTY will approve the new value and the COUNTY'S
provider will present a revised offer and a final offer letter and submit a copy of
the final offer letter.

xiii)The COUNTY Attorney shall coordinate a pre-hearing conference prior to the
hearing (the day before or earlier) to discuss facts of the case with the COUNTY,
Appraiser, and Negotiator.

xiv) After the hearing is set, the COUNTY Attorney shall serve Notices of Hearing to
the indicated parties at least 11 days prior to the Commissioner's hearing. If it is
necessary to join the Federal Government, be advised that they have an additional
60 days to prepare for the Hearing.

xv) Once the notices have been served, the COUNTY Attorney shall file the original
notices with the court and send copies stamped "copy" to L&G Engineering ROW
Office.

xvi) The COUNTY'S Attorney shall send a reminder letter 2-3 weeks in advance to the
COUNTY Administration offices, Acquisition Provider, the three special
commissioners and court reporter concerning Hearing dates.

YES NO b) Post Hearing Support (by COUNTY Attorney)
i) For the hearing, prepare the necessary forms and Special Commissioners time

sheets and submit forms to Hidalgo COUNTY clerk's office.
ii) Obtain the signatures of Special Commissioners on the Award of Commissioners

and file with the court for the judge's signatures within 48 hours of the Hearing.
iii) Give timesheets to Judge. The amount paid to the Special Commissioners is

determined by the Judge.
iv) Obtain and distribute 3 certified copies of the award as follows: 1 certified copy to

the title company with a request for a commitment, 1 certified copy to the
COUNTY, I certified copy to L&G Engineering with the Commitment to request
the warrant in the amount of the Special Commissioners Award.

!3-5



EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

v) Send the Commitment and the Award to COUNTY, along with individual special
commissioner's billing requesting the payment for their fees.

vi) File COUNTY warrant in the registry of the court. File a Notice of Deposit with
the court and send certified copies to each defendant notifying them of the date of
the deposit. The Date of Deposit is the Date of Take.

vii) Take photograph of the Interest to be acquired (if necessary) on the day of deposit
for relocation verification.

viii)Send written notices of the date of deposit to the COUNTY Administration office
and all interested parties.

ix) Appear as Expert Witness as requested. Sub-contractors must also appear as
Expert Witnesses as requested.

x) All acquisition negotiations file indicating alt "due diligence" provided by the
Acquisition Provider will be directed to the COUNTY Attorney's office for his
further handling in accordance to the Eminent Domain process by the COUNTY.

10) COMPENSABLE UTILITIES

Utility Accommodation is an integral factor in road construction and design. Coordination
of utility adjustments is a necessary function within planning, design, acquisition and
construction and requires the administration of property rights issues, utility policy, and
reimbursement of eligible utility adjustments. It includes the following tasks:

NO NO a) Preliminary Design Consultations
i) Conduct Field Investigation and review Certificate of Convenience and Necessity

boundaries to identify utility providers within the project area. Communications
through letter, phone calls and email to establish a contact list. Coordinate data
gathering by surveyors and design team. Introduce project to utility providers.

NO NO b) Field Observations and Verifications
i) Provide maps to Utility providers to "rediine" and identify conflicts. Coordinate

exposures and data collection by surveyor. Provide and confirm utility data on

project maps. Order Utility Location Service.

NO NO c) Exchange of Information with Utility Providers
i) Provide project schedule.
it) Request schedules for utility adjustments.
Hi) Identify who is responsible for utility process.

NO NO d) Confirmation of Property Interests
i) Request Documents.

ii) Coordination of data on maps and citation of property interest documents.
iit) Confirm utilities are within easements.

NO NO e) Coordination of Agreements
i) Identify utilities that are compensable.
ii) Determine parties and agreements necessary to complete compensable process.

iii) Coordinate execution and processing of Standard Utility Agreements.

NO NO, f) Utility Meetings throughout project development
i) Set up and coordinate utility meetings during planning, design, acquisition and

construction phases.

ii) Attend and participate in meetings by other parties.
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:
ENGINEER LPA

11) PAYMENT SCHEDULE

YES NO a) Project Administration
i) Payment and Milestones

(a) Full Project Office
(1) Lump Sum Basis (assume 1 year project presence)
(2) Initial payment of 25% upon establishment of a project office with

functional phone and utility services.

(3) Remainder paid out in equal monthly installments of 15% starting the
following month.

(4) Monthly billing to LPA wil! be required.
b) Title Services

ii) Payment
(a) Per Parcel basis.

iii) Milestones
(a) 100% upon securing initial title commitment.

c) Appraisal Services
i) Payment

(a) Per Parcel Basis
ii) Milestones

(a) 100% paid upon delivery of complete and acceptable appraisal report
d) Appraisal Review

i) Payment
(a) Per Parcel Basis

ii) Milestones
(a) 100% upon submission of ROW-A-10

e) Appraisal Update
i) Payment

(a) Per Parcel Basis
ii) Milestones

(a) 100% upon delivery of complete and acceptable appraisal update.
f) Negotiation, Task, and Fees

i) Payment
(a) Per Parcel Basis

ii) Milestones
(a) 80% upon presentation of initial offer.
(b) 20% upon successful negotiation and all instruments are recorded.

g) Closing Service Fees
i) Payment

(a) Per Parcel Basis
ii) Milestones

(a) 100% upon recordation of instrument of conveyance.

h) Relocation Assistance
i) Payment

(a) Per Relocation
ii) Milestones

(a) 100% upon issuance of90-day vacancy letter.
i) Compensable Utilities

i) Payment
(a) By percent complete
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

ADDITIONAL RESONSIBILITIES

Easements, Letters of Permission, Etc.

The ENGINEER shall be responsible for delineating easements. The ENGINEER will be responsible for
securing the necessary legal instruments.

Coordination of Utilities
The ENGINEER shall furnish the LPA prints of a project layout which will be distributed by ENGINEER to
various utility companies to determine which utilities are in the limits of the project. These shall be preliminary
layouts. Upon completion of the preliminary drainage plans and U&D sheets, the ENGFNEER shall distribute
to the various utility companies and request return. Upon return of these prints, the ENGINEER will schedule
a meeting with the various utility companies to discuss potential conflicts and conformance with the State's
Utility Accommodation Policy. The ENGINEER is responsible for coordination with the various utility
companies for exposing potential conflicts and field ties to uncover utilities in potential conflict areas,

Meetings
Meetings will be held with the FHWA, State Officials, local governments, property owners, utility owners,
railroad companies, other consulting firms, etc., as needed or required by the LPA. The ENGINEER shall
coordinate through the LPA for the development of this project with any local entity having jurisdiction or
interest in the project (i.e., city, county, etc).

Specifications, Special Provisions, Special Specifications
Use the State's standard specifications or previously approved special provisions and/or special specifications.
If a special provision and/or special specification is developed for this project, it shall be in the State's format
and incorporate references to approved State test procedures.

Project Manager/Engineer Communication

The ENGINEER shall designate one Texas Registered Professional Engineer to be responsible throughout the
project for project management and all communications, including billing, with the LPA's Director. Any
replacements to the ENGINEER'S designated Project Manager/Engineer must be approved by the LPA.

Engineering documents produced for the department's engineering projects shall be signed, sealed and dated or
CADD sealed in accordance with Administrative Order No. 5-89 and Administrative Circular No. 26-91.

Design Responsibilities
The ENGINEER is responsible for design errors and/or omissions that become evident before, during or after
construction of the project. The ENGINEER'S responsibility for all questions arising from design errors and/or
omissions will be determined by the LPA and all decisions shall be final and binding. This would include, but
not necessarily be limited to:

1. All design errors and/or omissions resulting in additional design work to correct the errors
and/or omissions.

2. Preparation of design documents and detail drawings necessary for a field change due to
design errors and/or omissions.

3. Revision of original tracings to the extent required for a field change due to design errors
and/or omissions.

The ENGLNEER shall promptly make necessary revisions or corrections resulting from the ENGINEER'S
errors, omissions or negligent acts without additional compensation. Acceptance of the work by the LPA will
not relieve the ENGINEER of the responsibility for subsequent correction of any such errors or omissions or
for clarification of any ambiguities.
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EXHIBIT "B"
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Document and Information Exchange

Data, Plan Sheets, General Notes and/or Specifications provided to the LPA shall be furnished on 8GB USB
flash drives. Each 8 GB flash drive shal! have a file fitted Table of Contents. The Table of Contents shall
indicate the locations of files within the directory structure of the documentation.

General Notes and specifications shall be provided in MS Office 2007 format. Plan sheets shali be provided in
Microstation DGN or GEOPAK GPK format. PDF copies of plan sheets shall also be provided.

Two copies of the documentation shall be provided to the LPA.

If required, the ENGINEER shall provide to the LPA, a CD that contains all the plan sheets for the project. The
graphics tape shatl be compatible with the LPA's computer system.

CD Tape Required (YES or NO): YES

Proposal Time
The time indicated in the proposal and the contract shall include time necessary for reviews, approval, etc.

Office Location
The ENGINEER will perform the services to be provided under this agreement out of their office or offices
listed below:

Service Office Location

Right-of-Way Acquisition Mission Office

The work effort will be managed out of the _Mercedes
(City)

office located at 2100 West Expressway 83 _ ,
(Address)

Mercedes _ ,„ Texas _.
(City) (State)
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Project Sponsor; Hidalgo County Precinct #2 EXHIBFT "C"

PROJECT DEVELOPMENT SCHEDULE
Efdora Rd. (CSJ: 0921-02.403)

Prom FM 3362 (Jackson Rd) To Veterans Blvd. (I. Rd)
Lcnath = 2.3 m lies

TASK AND DESCRIPTiON

ROWAcud!»thin(Ert.Bap«HStHl
Prolect AdministfeUon
Title Comrnitmenls

Appraisal Re ports
Appraisa! Review Reports
Compensabls Utilitv Overshiht

AcquisiUon NegotiaUon Offers
Tills Curatiro Ptocess
Payments for Parcels
L&G Condemnation Support Process
EmhlCTt Domain Pfocseedlngs by County
Title Insuranca PoBctes
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EXHIBIT D
FEE PROPOSAL

EIdora Rd. Project - WA #3

FM 3662 (Jackson Rd) to Veterans Blvd. (I Rd)

HIDALGO COUNTY PRECINCT #2
MANIIOURS

Senior Ftojcct
Manager

CONTRACT RATE |S 211.40

Senior EngmCCT| Pto;oct Engini
Senior

Fjiginccrii^g

Tcchniclim

Admin/
Clerical

S 17S16 | S 129&S|S96,64 | S W.W
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Total Project Fee (Work Authorization it3): S844.682.80



EXHIBIT "D-l"
FEE SCHEDULE - L&G ENGINEERING'S ROW ACQUISITION SERVICES

EIdora Rd Project WAff3
Limits: From FM 3662 (Jackson Rd) to I Road

Tlie foliowing is an estimated Parcel No. Cost for complclmg the subject project's Right-of-Way Acquisition Services as outlined in Exhibit B according to the Exhibit D Fee Schedule oflhc contract. The parcels are
estimated from Ihc approved Schcmatic. The work and oavment, for these scrvitcs if iilbeAttomaUshed by L&G Enemeenne and aporoved and om<f forby^ida!BU Ccynty Pet. 2-p
aoorovcd by Hidaleo Cauntv Pet. 2. L&G Engineering wi I! be completing the work on die approiximalc schedule provided in Exhibit C of this Work Order or as approved byHidalgo County Pet. 2. The PatccSs will be
acquired either by completing the entire negotiation of the parcel or by modifying the approved schematic to acquire the parcels. This is a lump sum cost proposal.

RIGHT-OF-WAY ACQUISITION SERVICES

Estimated

Number of

Parcels

27

Sub Totnl of

Tasks

Project Admin (Per

Parcel)

S4,250,00

$114,750.00

Title Services

Per Pa re e!

52,100.00

$56,700.00

Appraisal

Services

Per Parcel

$3,250.00

S87.750.00

Appraisal

Review

Per Parcel

$900.00

$24.300.00

Appraisal Update
Negotiation Fees

Per Parcel

$4,000.00

S108.000.00

Closing

Services

Per Parcel

S30Q.OO

$8,100.00

** Relocation

(Residential/ Business)

**

Grand Total of Task

5399,600.00

{*) Appraisal Update costs included in Project Atiministration.
{**) Relocation assistance cast are not included in this proposal,

Any condemnation support rtquircdwill be provided by LAG Engineering as part of the administrative cosls.
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EXHIBIT "D-2"
0\V ACQUISITION FEE SCHEDULE

BRIGHTON GROUP

0\V ACQUISITION

EIdora Road

Limits: From Jackson Road to I Road

TOTAL CONTRACTED PARCEL COUNT: 25

ROW ACQUISITION SERVICES BREAKDOWN

Per Parcel Cost Task Sub Total Cost

TASK 1 Project Administration
TASK 2 Title Services
TASK 3 Appraisal Services
TASK 4 Appraisal Review
TASK 5 Negotiation Fees
TASK 6 Closing Services

TASK 7 Condemnation Support*

$5,950.00

$600.00

$2,750.00

$800.00

$3,500.00

$200.00

$0.00

$148,750.00

$15,000.00

$68,750.00

$20,000.00

$87,500.00

$5,000.00

$0.00

* - If Condemnation Support is required, it will be provided at no additional cost and will be considered
part of the Administrative Cost

Note: This is a parcel cost for completing the project's Right Of Way Acquisition services as outlined
in the Scope of Services of the contract. The number of parcels to be acquired is as

negotiated with the Engineer. This is a lump sum cost proposal with the payments defined
in the Scope of Services " Section 11 (Payment Schedule). Brighton Group will perform
the work as Identified on the Project Schedule approved as part of the Work Authorization.
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CERTIFICATE OF INTERESTED PARTIES ^g^

lofl

Complete Nos. 1-4 and 6 if there are interested parties.
Complete Nos, 1, 2, 3i 5, and 6 if there are no Interested parties.

1 Name of business entity filing fofm, and the city, state and country of the business entity's place
of business.

L&G Consulting Engineers, inc.
Mercedes, TX United States

2 Nartis of gouernmental entity or state agency that Is a party to the contract for which the form is
being filed.

Hidalgo County Precinct No. 2

OFFICE USI
CERTfFICATIOh
Certificate Number:

2020-657447

Date Fifed:

08/14/2020

Date Acknowledged;

09/24/2020

ONLY
OF RUNG

3 Provide the Identitication number used by the governmental eniity or state agency to track or identify the contract, and provtde a
description of the sorvlcos, goods, or other property to be provided under the contract.

C-15-336-09-29

Work Authorization #3

4
Name of Interested Party

Garza, P.E,,Jacjnto

Sandoval, P,E>, Armando

City, State, Country (place of business)

Mercedes , TX United States

Mercedes, TX United States

Nature of Interest

(check applicable)
Controlling

x

Intermediary

x

5 Checf< onfy if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is_, and my date of birth
My address is __ ___._. _____^^^^_^^_^^^^^^^^^^^^^^^^^ . __ - - . „.

(street)

I declare under penalty of perjury that (he foregoing is true and correct.

Executed in _ County,

(city) (s

, State of _, on the

irthl;

te) (z[p code)

ay of

(month)

(countfy)

_. 20_, ,.

(year)

Signature of authorized agent of contracting business entiEy
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.3a6aaf7d



CERTIFICATE OF INTERESTED PARTIES
FORM 1295

lofi

Complete Nos. 1-4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business entity's place
of business.

L&G Consulting Engineers, Inc.
Mercedes, TX United States

z Name of governmental entity or state agency that is a party to the contract for which the form is
being fifed.

Hidaigo County Precinct No. 2

OFFICE USE ONLY
CERTIFICATION OF FILING

Certificate Number:

2020-657447

Date Filed:

08/14/2020

Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the serviceSi goods, or other property to be provided under the contract.

C-15-336-09-29

Work Authorization #3

Name of Interested Party City, State, Cbuntry (place of business)

Nature of interest

(check applicable)
Controlling Intermedtary

Garza, P.£., Jacinto Mercedes , TX United States x

Sandova!, P.E., Armando Mercedes, TX United States

5 Check only if there is NO Interested Party. D
6 UNSWORN DECLARATION

\^^ hMy name is ,^^^Ctk<fL\' -10m S-o^ „, and my date of birth is /^-^-^ / .

My address is ^/^ U^. ^^Ui/MjO^ 6. 3 /^ CjjffLu , 7T . 'f(f^?^ ^<^/(
(street) ^ (city) (state) (zip code) (country)

f declare under penalty of perjury that the foregoing is true and correct.

Executed in _^h'^jAlc/ 6 _County, State of Y^/^ on the ^ day of,4t/^'^/^ . 20^0.
[month) (year)

Signatu^ of authorized agei^-rif contracting business entity'
(Degiaifanl)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.3a6aaf7d
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