



PO BOX 988 - ALAMO, TX 78516



JOC Contract: 581-19

DELIVERY ORDER REQUEST

Client: Hidalgo County Sheriff Dept.


Date: 5/25/2022

Project: Sheriff Perimeter Fence Repairs

Location: 711 Cibolo Dr.

Project Summary: Repair property perimeter fence
Order Calculation Criteria: Facilities & Commercial Renovation / Unit / Repair & Remodeling / McAllen / Year 2022 Qtr 2

Averages based on quantity and unit prices from RS Means			\$	175,646.63
Competitive Bid Coefficient	0.89	X	\$	156,325.50
Adjustments			\$	156,325.50
Permits & Fees			\$	156,325.50
Payment/Performance Bonds			\$	4,689.77
Delivery Order Request Quote			\$	161,015.27

 5/25/22
 Gilbert Herrera Date

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
323113200200	Fence, chain link industrial, galvanized steel, 3 strands barb wire, 2" posts @ 10' OC, 9 ga. wire, 6' high, schedule 40, includes excavation, & concrete	2,450.00	L.F.	\$38.63	\$94,643.50
323126200500	Wire fencing & gates, wire fencing general, helical razor ribbon, stainless steel, 2-strand, 18" diam. x 18" spacing	30.00	C.L.F.	\$258.30	\$7,749.00
Division 32	Exterior Improvements Subtotal				\$102,392.50
Subtotal					\$175,646.63
General Contractor's Markup on Subs				0.00%	\$0.00
Subtotal					\$175,646.63
General Conditions				0.00%	\$0.00
Subtotal					\$175,646.63
General Contractor's Overhead and Profit				0.00%	\$0.00
Grand Total					\$175,646.63

Cost Estimate Report

Date: 05/24/2022

SO Dept Fence Repairs

Year 2022 Quarter 2

Unit Detail Report

Prepared By: Nielda Cavazos

COUNTY OF HIDALGO

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Division 01 General Requirements					
013113200260	Field personnel, superintendent, average	7.00	Week	\$3,725.00	\$26,075.00
015433200400	Rent backhoe-loader 40 to 45 HP 5/8 CY capacity, Incl. Hourly Oper. Cost.	2.00	Week	\$1,565.27	\$3,130.53
Division 01 General Requirements Subtotal					\$29,205.53
Division 02 Existing Conditions					
024113300890	Minor site demolition, fence/guiderail removal, minimum labor/equipment charge	10.00	Job	\$247.08	\$2,470.80
024113621100	Selective demolition, chain link fences & gates, fence, fabric & accessories, fabric, to 8' high	2,500.00	L.F.	\$2.47	\$6,175.00
024113981000	Selective demolition, sod, edging, planters & tree guying, edging, polyethylene grass barrier	7,500.00	L.F.	\$1.25	\$9,375.00
024119190840	Selective demolition, rubbish handling, dumpster, 40 C.Y., 10 ton capacity, weekly rental, includes one dump per week, cost to be added to demolition cost	2.00	Week	\$850.00	\$1,700.00
024119193000	Selective demolition, rubbish handling, loading & trucking, chute loaded, including 2 mile haul, cost to be added to demolition cost	40.00	C.Y.	\$65.87	\$2,634.80
Division 02 Existing Conditions Subtotal					\$22,355.60
Division 31 Earthwork					
311313203050	Selective clearing and grubbing, up to 6" diameter, remove selective trees, on site using chain saws and chipper, excludes stumps	75.00	Ea.	\$289.24	\$21,693.00
Division 31 Earthwork Subtotal					\$21,693.00
Division 32 Exterior Improvements					

K. Sheriff's Office

- 1. AI-86016 Requesting acceptance and approval to award job order contractor, Herrcon, LLC., through our membership with BuyBoard (JOC contract #581-19) in the amount not to exceed \$161,015.27 (Fee includes payment & performance bonds) for the Sheriff's Perimeter Fence Repairs.
- 2. AI-85877 Requesting approval to enter into an Interlocal Cooperation Agreement to Lease Space at HCSO Bravo Substation to Texas Alcoholic Beverage Commission (TABC) for a term of three (3) years with the option to renew one (1) year terms.

L. District Attorney

- 1. AI-85903 Discussion, consideration, and possible action to renew for an additional six (6) months an Agreement with NMS Labs (a prior exempted service presented in AI-83952 on 12/28/2021) and utilize the Current List Price Fee Schedule (effective through December 31, 2022). Services include various postmortem toxicology reports, on an as-needed basis, through submission of Analysis Requisition and Chain of Custody form, as provided and requested by the vendor. Subject to compliance of HB 1295.

22. Executive Office: Valde

- A. Presentation for discussion of the following:
 - 1) New Courthouse Project Updates
 - 2) Update on ongoing county owned building construction, relocation and/or renovation repair projects
 - 3) Emergency situations occurring since last agenda meeting

- B. AI-86069
 - 1. Discussion, consideration and action to authorize County Judge and/or Executive Officer to sign letter of intent for the purchase of real property
 - 2. Discussion, consideration and action to authorize County Judge and/or Executive Officer to negotiate and execute a real estate purchase contract(s)

- C. AI-86063 Requesting approval of Easement and Right of Way with AEP for the New Justice Center in Edinburg and authority for County Judge to sign documents

- D. AI-86073 Discussion, consideration and action on Texas Border Coalition membership \$10,000.00

- 23. Discussion, consideration and possible action regarding:
 - A. County response to disaster/health emergency:
 - 1. CARES Act and American Rescue Plan Act Funds
 - B. Measures necessary to preserve public health and safety
 - C. Direction regarding County government operations, including but not limited to essential functions *continue CDC...*



Vendor Contract Information Summary

Vendor Name	Herrcon, LLC (RS Means)
Contact	Gilbert Herrera
Phone Number	9563305566
Email	gh.herrcon@rgv.rr.com
Website	www.herrcon.us
Federal ID	46-1829890
Accepts RFQs	Yes
Address Line 1	PO Box 988
Vendor City	Alamo
Vendor Zip	78516
Vendor State	TX
Vendor Country	USA
Delivery Days	30
Freight Terms	FOB Destination
Payment Terms	Net 30 days
Shipping Terms	Pre-paid and added to invoice
Ship Via	Common Carrier
Is Designated Dealer	No
EDGAR Forms Received	Yes
Service-Disabled Veteran Owned	No
Minority Owned	No
Women Owned	No
Certificate Number	1461829890600
Certifying Agency	State of Texas / Texas Comptroller of Public Accounts
Is National	No
No Excluded Foreign Terrorist Orgs	Yes
No Israel Boycott Certificate	Yes
Is MWBE	Yes
Regions Served	All Texas Regions
States Served	Texas
Contract Name	Job Order Contracting (RSMeans)
Contract #	581-19
Effective Date	04/01/2019
Expiration Date	03/31/2024
Quote Reference Number	581-19



Vendor Contract Information Summary

An official website of the United States government [Here's how you know](#)



Entity Validation Processing Delays [Show Details](#)



May 19, 2022

[See All Alerts](#)

Planned Maintenance Schedule [Show Details](#)



Apr 3, 2022



[Home](#) [Search](#) [Data Bank](#) [Data Services](#) [Help](#)

[Download](#) [Follow](#)

Entity Registration

Core Data

Business Information

Entity Types

Financial Information

Points of Contact

Assertions

Reps and Certs

Exclusions

Responsibility / Qualification

HERRCON, L.L.C.

Unique Entity ID

LHJXSK3UKT49

CAGE/NCAGE

7BY68

Registration Status

Expiration Date

Active Registration

Jan 12, 2023

Purpose of Registration

All Awards

Physical Address

**1333 E Jasmine AVE
McAllen, Texas
78501-5708, United States**