CONSTRUCTION LOAN AGREEMENT

OWNER-OCCUPIED REHABILITATION LOAN PROGRAM

This Construction Loan Agreement (this “Agreement™), is entered into effective as May
2, 2023, among Borrower, Lender and Contractor who are identified and whose addresses are
stated below. This Agreement relates to the manner of disbursement of the loan proceeds on the
Note for the benefit of Borrower for the rehabilitation and/or renovation of the Improvements on
the Property under the Lender's Owner-Occupied Housing Rehabilitation Program. The Note is
secured by liens on the Property and Improvements granted the Mechanic's Lien Contract and
the Deed of Trust.

BORROWER: Jose & Linda J. Arevalo
BORROWER’S ADDRESS:

515 N. 11th St.
Donna, Texas 78537

LENDER: County of Hidalgo, a political subdivision of the State of Texas
LENDER’S ADDRESS:
County of Hidalgo, Urban County Program
Owner-Occupied Rehabilitation Loan Program
1916 Tesoro St.,
Pharr, Texas 78577
CONTRACTOR: Andrew Nicolas Salinas dba A-One Insulation
CONTRACTOR’S ADDRESS:
3500 N. Birch St. Pharr, Texas 78577
NOTE:
Mechanic's Lien Note (“Mechanic’s Lien Note”) of even date herewith, in the
original principal amount of $117,750.00, executed by Borrower, and payable to
the order of Contractor, which note has been renewed and extended into a

Promissory Note of even date herewith, in the original principal amount of
$117,750.00, exccuted by Borrower, and payable to Lender,
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CONTRACT:

Mechanic's Lien Contract and Transfer of Lien of even date herewith, executed by

Borrower and Contractor providing for the rehabilitation and/or renovation to the

Improvements and (i) granting Contractor liens against the Property to secure

payment of the Mechanic’s Lien Note; and (i) transfeiring such liens to Lender.
SECURITY FOR PAYMENT:

Mechanic's and materialman's lien on the Property granted by Borrower to
Contractor in the Mechanic's Lien Contract and Transfer of Lien (the “Mechanic’s
Lien Contract”), which liens were transferred thereunder to Lender, which
Mechanic's Lien Contract and Transfer of Lien is recorded in the Real Property
Records of Hidalgo County, Texas, and a deed of trust lien on the Property
granted by Borrower for the benefit of Lender in a Deed of Trust (“Deed of
Trust”) of even date herewith, which Deed of Trust is recorded in the Real
Property Records of Hidalgo County, Texas

PROPERTY: See Exhibit “A” attached hereto and made a part hereof for all purposes
IMPROVEMENTS:

Renovation and/or rehabilitation to Borrower’s residence located on the Property
according to: (i) Plans and Specifications, Timetable and Budget attached hereto
as Exhibit “B”; (ii) an Owner-Occupied Rehabilitation Loan Program Contract
(the “Rehabilitation Contract”) of even date herewith entered into by and between
Borrower and Lender; and (iii) the accepted bid submitted to Lender by
Contractor.

AMOUNT AVAILABLE FOR CONSTRUCTION: $117,750.00

For good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, Borrower, Lender and Contractor agree as follows:

1. Purpose and Limitation of Advances.

(a) Subject to the provisions of this Agreement, and in compliance with
Subchapter K, Chapter 53, Texas Property Code, Lender will advance funds to Contractor for the
benefit of Bowrower in the aggregate amount of the Note. Provided Contractor has obtained the
performance bond required in Paragraph 1 (b) of this Agreement, Lender will advance the
Amount Available for Construction during the course of the construction of the Improvements,
in accordance with this Agreement, The Amount Available for Construction will be advanced
solely to pay Contractor for costs of labor performed and materials furnished by Contractor
pursuant to the Contract.
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(b) Contractor may furnish a performance bond (*Bond”), at Contractor’s sole
cost and expense, to be kept in force throughout the period of this Agreement, in an amount
equal to the Amount Available for Construction. The Bond shall: (i) cover Contractor's faithful
performance of the Contract, free of liens upon the Property; (i) name as obligees both Borrower
and Lender, jointly and severally; (iii) be written by surety companies qualified to do business in
the State of Texas; and (iv) be in such form and with such sureties as the Lender may approve.

(c) Construction advances are to be made by Lender to Borrower for work
done.

(d)  If Contractor has provided Lender and Borrower the Bond permitted by
this Agreement, Confractor may submit a request for 40% of the Amount Available for
Construction (“Initial Advance™) when 50% of the work related to the Improvements have been
completed and Contractor and Borrower have complied with the provisions of Paragraph 3 of
this Agreement. A second request for construction advance for 50% of the Amount Available
for Construction (“Final Advance”) may be submitted when the Improvements have been
completed and accepted by Borrower and Lender and Contractor and Borrower have complied
with the provisions of Paragraph 4 of this Agreement.

(e) If Contractor has not provided Lender and Borrower the Bond permitted
by this Agreement, Contractor may submit a request for 90% of the Amount Available for
Construction when the Improvements have been completed and accepted by Borrower and
Lender, and Contractor and Borrower have complied with the provisions of Paragraph 4 {except
as to the Bond) of this Agreement.

§)) All requests for construction advances shall comply with Subchapter K,
Chapter 53, Texas Property Code, and be made on forms approved by Lender. Each construction
advance shall be in an amount equal to the Amount Available for Construction times the
applicable percentage as determined by Lender and/or its inspectors. Lender may prepare a chart
for determining the percentage of completion and the schedule of advances to be made by
Lender, and Lender may limit advances according to the schedule based on the percentage of the
Improvements that are complete at the time of any request for construction advance.

(g) Whenever in the sole opinion of Lender the cost of completing the
Improvements pursuant to the plans and specifications approved by Lender exceeds the total
amount of unadvanced loan proceeds, Borrower, at Lendet's request, shall pay such excess to the
satisfaction of Lender prior to any further advances under the Note.

2. Lender’s Payments on Behalf of Borrower. Lender shall make payments for the
cost of construction of the Improvements by check payable to the Owner and Contractor, or to
Contractor, and in Lender's discretion, following Contractor's default under this Agreement or
the Contract, jointly to Contractor and Contractor's subcontractors or suppliers.
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3. Conditions to Initial Advance. Lender shall have no obligation to make the Initial
Advance of funds to Borrower unless and until Contractor has furnished Borrower and Lender
the Bond permitted by this Contract, and the following conditions have been satisfied:

(a) Borrower has executed and delivered to Lender this Agreement, the
Contract, the Note, the Deed of Trust, the Owner-Occupied Rehabilitation Loan Program
Contract of even date herewith by and between Borrower and Lender, and Affidavit of
Commencement and other documents securing the loan evidenced by the Note; and Contractor
has executed and delivered to Lender this Agreement, the Contract, an Affidavit of
Commencement and other documents securing the loan evidenced by the Note;

(b)Y  Borrower and Contractor have furnished Lender all documents required by
Lender to evidence compliance with Subchapter K, Chapter 53, Texas Property Code;

(c) To the extent applicable, Contractor has furnished Lender evidence that
Contractor has established a construction account in compliance with Chapter 162, Texas
Property Code;

(d) Contractor has provided Lender a copy of the final plans and
specifications for the construction of the Improvements acceptable to Lender, along with a
timetable and budget for completion of the Improvements as required by this Agreement and the
Contractor's accepted bid;

(e) Contractor has provided Lender a copy of the building permit for the
Improvements;

® Contractor has provided Borrower and Lender a list of all subcontractors
used or to be used for completion of the Improvements, and executed partial releases and lien
waivers from Contractor and any subcontractors and suppliers who performed work and/or
materials at any time in connection with the Improvements, in a form acceptable to Lender, for
all amounts to be disbursed to Contractor against the Amount Available for Construction,;

() Contractor has provided Lender a copy of all insurance policies, which
Contractor is required to maintain under the Contract, or in lieu thereof, a certificate of insurance
which confirms Contractor has obtained all insurance required under the Contract;

(h)  Contractor has provided Lender evidence that Contractor is in compliance
with Chapter 416, Texas Property Code; and

(i) Borrower and Contractor have provided Lender such other items as
Lender shall reasonably require.

4. Final Advance. The Final Advance (except for retainage, which will be disbursed

in accordance with paragraph 5) shall be disbursed at the completion of the Improvements when
Contractor has delivered to Lender all documents required under Paragraph 3 and the following:
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(2) an affidavit of completion executed by Borrower and Contractor (the
“Affidavit of Completion™), a final bills- paid affidavit executed by Contractor (the “Final Bills-
Paid Affidavit”), and final waivers of lien and releases executed by Contractor and any
subcontractors and suppliers who performed work and/or materials at any time in connection
with the Improvements (collectively, the “Releases™), which documents comply with Subchapter
K, Chapter 53, Texas Property Code and are acceptable to Lender, together with supporting
evidence that: (i) the construction work for the Improvements has been fully completed; and (ii)
all bills for labor and material have been paid in full;

(b)  Evidence that Borrower and Contractor have complied with all applicable
laws pertaining to the location, development, and construction of the Improvements and that all
governmental authorities having jurisdiction have approved: (i) the location, development, and
construction of the Improvements to the Property; and (ii) all other matters requiring approval by
governmental authorities; and

(c)  Borrower and Contractor have provided such other items as Lender shall
reasonably require.

5. Disbursement of Retainage, The retainage will not be disbursed until: (i) (a) the
Releases have been filed in the Real Property Records of Hidalgo County, Texas, (b) the
deadline to file an affidavit claiming a lien against the Property in connection with the
Improvements (that is, the fifteenth (15™) day of the third calendar month after the day the
indebtedness accrues) has expired and no such affidavits have been filed, or (c) if any affidavits
claiming a lien against the Property in connection with the Improvements have been filed, the
claims set forth in such affidavits have been resolved and the affidavits have been released of
record; (iii) the Affidavit of Completion and the Final Bills-Paid Affidavit have been filed in the
Real Property Records of Hidalgo County, Texas; and (iv) Borrower and Contractor have
complied with Paragraph 4 of this Agreement.

6. Inspections, Lender shall be entitled to: (i) use its own personnel; or (ii) to
designate an architect, engineer or other third party; to make any inspections or certifications
required by Lender, and Lender shall not be required to make any loan advance until Lender has
received inspections and certifications satisfactory to it. Prior to each loan advance, and at such
other times as Lender may require, either Borrower or Contractor will be required to call for a
physical inspection by Lender or other party designated by Lender.

7. Borrower's and Contractor's Additional Obligations. Borrower and Contractor
further agree that:

(a)  The Improvements will be constructed and fully equipped in a good and
workmanlike manner with materials of high quality, using all new materials, strictly in
accordance with the plans and specifications approved by Lender, and that the Improvements
will comply with: (i) all applicable Housing Quality Standards contained in 24 Code of Federal
Regulations, as amended, if the Property is located outside the jurisdiction of a municipality; or
(ii) all applicable local building codes and ordinances of the municipality if the Property is
located within the jurisdiction of a municipality, unless the municipality has no local building
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codes and ordinances, in which event Owner shall comply with all applicable Housing Quality
Standards contained in 24 Code of Federal Regulations, as amended;

(b))  No changes will be made in the plans and specifications submitted to
Lender except on the written approval of the same by Lender;

(¢)  No extras shall be allowed to any contractor or subcontractor or any
change made in any contract or subcontract without the Lender's prior written approval and
consent;

(d) Contractor will promptly furnish Lender, at Lender's request, after
execution thereof, executed copies of all contracts between Contractor and subcontractors, and of
all contracts between Contractor and its suppliers, as well as contracts between subcontractors
and their suppliers;

(e)  Borrower and Contractor will cooperate with Lender in arranging for
inspections by representatives of Lender of the progress of construction from time to time and
will promptly comply with Lender's requirements or satisfy any objections regarding
construction of the Improvements or the progress thereof}

3] Borrower and Contractor will not suffer or permit any mechanics' or
materialmen's lien claims to be filed or otherwise asserted against the Property and will promptly
discharge the same in case of the filing of any claims for lien or proceedings for the enforcement
thercof; provided, however, that Borrower shall have the right to contest in good faith and with
reasonable diligence the validity of any such lien or claim on furnishing to Lender such security
or indemnity as it may require; :

(© Borrower will pay all real estate taxes and assessments of every kind on
the Property before the same become delinquent, and Lender may at any time require Bortower
to provide evidence that taxes have been paid current;

(h)  Inthe event that Lender shall expend any amount in performance of any of
Borrower's covenants or agreements under the Note or any document securing the Note, such
amounts shall constitute additional indebtedness secured under the Contract;

(1) All of the personal property, fixtures, attachments, and equipment
delivered on, attached to, or used in connection with the construction of the Improvements or the
operation thereof will be kept free and clear of all liens, encumbrances, and security interests
whatsoever, and Borrower will be the absolute owner of such personal property, fixtures,
attachments, and equipment and Contractor and Borrower will, from time to time, furnish Lender
with satisfactory evidence of such ownership, including searches of applicable public records;

6); Borrower and Contractor will comply with their respective obligations

under this Agreement and the Contract and with all applicable laws, rules, ordinances and
regulations;
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(k)  Borrower and Contractor will comply with the Special Conditions, if any,
set forth in Exhibit “C” attached hereto;

) Contractor will keep accurate and proper books and records of the
construction of the Improvements, and will at all reasonable hours allow Lender or its
representative to examine such books and records and all contracts and bills relating to the
construction of the Improvements.

(m)  Contractor shall not discriminate against any employee or applicant for
employment because of sex, race, creed, color, national origin or handicap and shall take
affirmative action to ensure that during the application process and during employment
applicants and employees are treated without regard to their race, creed, color, national origin or
handicap. Such action shall include, but not be limited to hiring and employment, upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Contractor
shall continuously post in conspicuous places, readily available to employees and applicants for
employment, notices to be provided or approved by the County of Hidalgo, setting forth the
provisions of this non-discrimination provision and such other notices as may be required by
law.

8. Actions For Lender's Benefit Only. THE AUTHORITY HEREIN
CONFERRED ON LENDER AND ANY ACTION TAKEN BY LENDER IN MAKING
INSPECTIONS OF THE PROPERTY, PROCURING SWORN STATEMENTS AND
WAIVERS OF LIENS, APPROVING CONTRACTS AND SUBCONTRACTS AND
APPROVING PLANS AND SPECIFICATIONS WILL BE TAKEN BY LENDER FOR
ITS OWN PROTECTION ONLY, AND LENDER SHALL NOT BE DEEMED TO HAVE
ASSUMED ANY RESPONSIBILITY TO BORROWER OR ANY OTHER PERSON
WITH RESPECT TO ANY SUCH ACTION HEREIN AUTHORIZED OR TAKEN BY
LENDER OR WITH RESPECT TO THE PROPER CONSTRUCTION OF THE
IMPROVEMENTS, PERFORMANCE OF CONTRACTS OR SUBCONTRACTS BY
ANY CONTRACTORS OR SUBCONTRACTORS, OR PREVENTION OF CLAIMS
FOR MECHANIC'S LIEN.

9. Non-Waiver By Lender, No waiver of any breach or default hereunder shall
constitute or be construed as a waiver by Lender of any subsequent breach or default or of any
breach or default of any other provision. No waiver of any term or provision of this Agreement
shall be binding unless executed in writing by the party entitled to the benefit thereof., Pursuit by
Lender of any remedies set forth in this Agreement does not preclude pursuit by Lender of other
remedies in this Agreement or provided by law.

10, Conflict of Interestt. BORROWER AND CONTRACTOR REPRESENT AND
WARRANT TO LENDER THAT, TO THE BEST OF THEIR KNOWLEDGE, NO
EMPLOYEE, AGENT, CONSULTANT, OFFICER, OR ELECTED OR APPOINTLD
OFFICIAL OF LENDER WHO EXERCISES OR HAS EXERCISED ANY FUNCTIONS
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OR RESPONSIBILITIES WITH RESPECT TO THE ACTIVITIES ASSISTED WITH
THE LENDER'S OWNER-OCCUPIED REHABILITATION LOAN PROGRAM OR
WHO ARE IN A POSITION TO PARTICIPATE IN A DECISION MAKING PROCESS
OR GAIN INSIDE INFORMATION WITH REGARD TO THESE ACTIVITIES,
DURING THEIR TENURE OR WITHIN ONE YEAR THEREAFTER, HAS A
FINANCIAL INTEREST OR BENEFIT IN THE LOAN RELATED TO THIS
AGREEMENT, OR THE PROCEEDS THEREUNDER, EITHER FOR THEMSELVES
OR THOSE WITH WHOM THEY HAVE FAMILY OR BUSINESS TIES.

11.  Dispute Resolution. All disputes between Contractor and Borrower regarding the
construction project which is the subject of this Agreement, including, but not limited to, all disputes
with regard to the Contract and this Agreement, shall, in the first instance, be submitted, in writing,
with supporting documentation, within ten (10) days of the incident giving rise to the dispute, to
Lender’s program director having responsibility for the Lender’s owner-occupied rehabilitation loan
program for resolution. Except for good cause shown, any dispute not submitted within such ten (10)
day period shall be deemed waived. While a dispute is pending, Contractor and Borrower shall
otherwise proceed to perform all obligations under the Contract and this Agreement not otherwise in
dispute.

12.  Sole and Only Agreement. This Agreement and its exhibits and the instruments
executed in connection therewith constitute the sole and only agreement of the parties hereto and
supersedes any prior understandings or written or oral agreements between the parties respecting the
within subject matter.

13. Severability, If one or more provisions of this Agreement are held to be unenforceable
under applicable law, such provisions shall be excluded from this Agreement and the balance of this
Agreement shall be interpreted as if such provisions were so excluded and shall be enforceable in
accordance with its terms.

14, Interpretation. No provision of this Agreement will be interpreted in favor of, or
against, any of the parties hereto by reason of the extent to which any such party or its counsel
participated in the drafting thercof or by reason of the extent to which any such provision in
inconsistent with any prior draft hereof or thereof. In the event of a conflict between this Agreement,
the Mechanic’s Lien Contract and/or the Rehabilitation Contract, the provisions in the document
containing the most stringent requirement for the matter in dispute shall control

15,  Iwisdiction and Venue, The parties agree that any suit, action or proceeding brought by
a party against the other in connection with or arising from this Agreement (“Judicial Action™) shall be
brought only in any United States Federal or Texas state court located in Hidalgo County,

Texas and the parties hereby consent to the exclusive jurisdiction of such courts (and the appropriate
appellate courts) in any such Judicial Action and waives any objection to venue laid therein. If either
party is a prevailing party in a Judicial Action, such party is entitled to recover from the non-prevailing
party all costs of such proceeding and reasonable attorney’s fees.
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16.  Additional Documents. The parties hereto covenant and agree that they will execute
each such other and further instruments and documents as are or may become necessary or convenient
to effectuate and carry out the terms of this contract.

17.  Independent Contractor, It is expressly agreed that this contract and the performance by
the parties hereunder does not create any agency relationship or master-servant relationship that
Lender has no direct supervision of the performance of the services provided by Contractor, and that
Contractor is an independent contractor under this Contract.

18.  Insurance. Consistent with its status as an independent contractor and at its sole
expense, Coniractor agrees that throughout the duration of the work under this confract and any
extension hereof, it shall provide and maintain any and all insurances and abide by any requirements
which may be necessary in providing services or are otherwise required by law. Insurance policies
shall cover, but are not limited to, Contractor’s activities and all persons, vehicles, equipment and
property connected with providing services, to include theft or loss. The amount of insurance required
shall be in accordance with amounts specified by the Lender or as prescribed by law, but in no event
shall any amount be less than the minimum amounts prescribed by law, including, but not limited to
the Texas Tort Claims Act. Any and all applicable insurance requirements and amounts are
incorporated herein by reference for all purposes. Contractor is responsible for ensuring all required
insurance policies are valid for the duration of the contract. All insurance policies are to be issued by
an insurance company authorized to do business in the State of Texas and acceptable to Lender.
Contractor shall cause all subcontractors utilized by Contractor to also comply with these
specifications.  Contractor shall furnish to Lender certificate(s) of coverage, and all renewals
throughout the duration of the Project, issued by the insurer that such insurance is in full force and
effect upon request. For each applicable policy, Contractor shall name the Lender as an additional
insured. Contractor shall notify Lender a minimum of thirty (30) days in advance of cancellation of all
or part of a policy. Contractor shall make any other insurance documentation available to Lender upon
request,

19, Indemnification, Contractor shall indemnify and hold harmless Lender, its elected
officials, employees and agents from any and all claims, damages, losses, and expenses including
attorney's fees for the defense of any action against Lender arising out of, resulting from, or
connected with the provision of the service by Contractor under this Contract. Said indemnity
shall cover any act or failure to act by the Contractor, its agents or employees.

20.  Immunities, Nothing in this Agreement is intended to and Lender does not hereby
waive, release or relinquish any right to assert any of the defenses Lender enjoys by virtue of the state
or federal constitution, laws, rules or regulations, and any sovereign, official or qualified immunity
available to Lender as to any claim or action of any person, entity, or individual against Lender.

21, General Provisions. This Agreement:

a. may not be assigned by Owner or Contractor without the prior written consent of
Lender;

Construction Loan Agreement Revised 02/2020 Page 9




b, may not be amended or modified, in whole or in part, unless such amendment or
modification is executed in writing by both parties;

¢. binds and insures to the benefit of the parties and their respective heirs, successors
and permitted assigns; and

d. 1is for the sole benefit of the parties hereto and their respective heirs, successors and
permitted assigns. Nothing herein shall give, or be construed to give, any legal or
equitable rights hereunder to any other person or entity other than the parties hereto
and their respective heirs, successors and permitted assigns.

NOTICE

ANY HOLDER OF THIS CONSUMER CREDIT CONTRACT IS SUBJECT TO ALL
CLAIMS AND DEFENSES WHICH THE DEBTOR COULD ASSERT AGAINST THE
SELLER OF GOODS OR SERVICES OBTAINED PURSUANT HERETO OR WITH THE
PROCEEDS HEREQF., RECOVERY HEREUNDER BY THE DEBTOR SHALL NOT
EXCEED AMOUNTS PAID BY THE DEBTOR HEREUNDER.

IMPORTANT NOTICE: YOU AND YOUR CONTRACTOR ARE RESPONSIBLE FOR
MEETING THE TERMS AND CONDITIONS OF THIS CONTRACT. IF YOU SIGN THIS
CONTRACT AND YOU FAIL TO MEET THE TERMS AND CONDITIONS OF THIS
CONTRACT, YOU MAY LOSE YOUR LEGAL OWNERSHIP RIGHTS IN YOUR HOME.
KNOW YOUR RIGHTS AND DUTIES UNDER THE LAW,

RESIDENTIAL CONSTRUCTION LIABILITY ACT (RCLA) NOTICE

This contract is subject to Chapter 27 of the Texas Property Code. The provisions of that
chapter may affect your right to recover damages arising from the performance of this contract.
If you have a complaint concerning a construction defect arising from the performance of this
contract and that defect has not been corrected through normal warranty service, you must
provide the notice required by Chapter 27 of the Texas Property Code to the contractor by
certified mail, return receipt requested, not later than the 60th day before the date you file suit
to recover damages in a court of law or initiate arbitration. The notice must refer to Chapter 27
of the Texas Property Code and must describe the construction defect. If requested by the
contractor, you must provide the contractor an opportunity to inspect and cure the defect as
provided by Section 27.004 of the Texas Property Code.
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BORROWER(S):

Jose Arevalo

Linda J. Arevalo

YOU, THE OWNER, MAY CANCEL THIS TRANSACTION AT ANY TIME BEFORE
MIDNIGHT OF THE THIRD BUSINESS DAY AFTER THE DATE OF THIS TRANSACTION. SEE THE
ATTACHED NOTICE OF CANCELLATYON FORM FOR AN EXPLANATION OF THIS RIGHT.

LENDER:

COUNTY OF HIDALGO, a political subdivision
of the State of Texas

By: Steven De La Garza
Its: Director of Urban County Program

CONTRACTOR:

By: Andrew Nicolas Salinas
Its: A-One Insulation

APPROVED AS TO FORM:
Hidalgo County Office of the Criminal District Attorney
Toribio "Terry" Palacios

By:

Victor M, Garza, Assistant District Atforney
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STATE OF TEXAS §

§

COUNTY OF HIDALGO §
This instrument was acknowledged before me on this _ day of

2023 by Steven De La Garza Director of Urban County Program of the County of Hldalgo a
political subdivision of the State of Texas, on behalf of said political subdivision.

NOTARY PUBLIC, STATE OF TEXAS

STATE OF TEXAS §
§
COUNTY OF HIDALGO §
This instrument was acknowledged before me on this by Jose Arevale,
NOTARY PUBLIC, STATE OF TEXAS
STATE OF TEXAS §
§
COUNTY OF HIDALGO §
This instrument was acknowledged before me on this by Linda J.
Arevalo.
NOTARY PUBLIC, STATE OF TEXAS
STATE OF TEXAS §
§
COUNTY OF HIDALGO §
This instrument was acknowledged before me on this by

Andrew Nicolas Salinas dba A-One Insulation,

NOTARY PUBLIC, STATE OF TEXAS
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YOU MAY CANCEL THIS TRANSACTION, WITHOUT ANY PENALTY OR OBLIGATION,
WITHIN THREE BUSINESS DAYS FROM THE ABOVE DATE.

IF YOU CANCEL, ANY PROPERTY TRADED IN, ANY PAYMENTS MADE BY YOU UNDER
THE CONTRACT OR SALE, AND ANY NEGOTIABLE INSTRUMENT EXECUTED BY YOU WILL BE
RETURNED WITHIN TEN BUSINESS DAYS FOLLOWING RECEIPT BY THE MERCHANT OF YOUR
CANCELLATION NOTICE, AND ANY SECURITY INTEREST ARISING OUT OF THE TRANSACTION
WILL BE CANCELED.

IF YOU CANCEL YOU MUST MAKE AVAILABLE TO THE MERCHANT AT YOUR
RESIDENCE, IN SUBSTANTIALLY AS GOOD CONDITION AS WHEN RECEIVED, ANY GOODS
DELIVERED TO YOU UNDER THIS CONTRACT OR SALE; OR YOU MAY IF YOU WISH, COMPLY
WITH THE INSTRUCTIONS OF THE MERCHANT REGARDING THE RETURN SHIPMENT OF THE
GOODS AT THE MERCHANT’S EXPENSE AND RISK.

IF YOU DO NOT AGREE TO RETURN THE GOODS TO THE MERCHANT OR IF THE
MERCHANT DOES NOT PICK THEM UP WITHIN TWENTY DAYS OF THE DATE OF YOUR NOTICE
OF CANCELLATION, YOU MAY RETAIN OR DISFOSE OF THE GOODS WITHOUT ANY FURTHER
OBLIGATION,

TO CANCEL THIS TRANSACTION, MAIL OR DELIVER A SIGNED AND DATED COPY OF
THIS CANCELLATION NOTICE OR ANY OTHER WRITTEN NOTICE, OR SEND A TELEGRAM, TO
ANDREW NICOLAS SALINAS DBA A-ONE INSULATION, AT 3500 N, BIRCH ST, PHARR, TEXAS
78577 NOT LATER THAN MIDNIGHT OF MAY 5, 2023.

I HEREBY CANCEL THIS TRANSACTION.

Dated:

OWNER(S):

Jose Arevalo

Linda J, Arevalo
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EXHIBIT “A”
LEGAL DESCRIPTION OF THE PROPERTY

All of Lot 7 and the North % of Lot 8 of the Re-subdivision of Lot 2,
Block 56, LOTT TOWN & IMPROVEMENT COMPANY’S
SUBDIVSION, Hidalgo County Texas.
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EXHIBIT “B”
PLANS AND SPECIFICATIONS,
TIMETABLE
AND
BUDGET
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H.C. URBAN COUNTY PROGRAM
1916 Tesoro St., Pharr, TX

2-Bedroom / 1-Bath Unit
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FOR APPRONAL K THE CENERAL COWTRACTOR.
10, THE COURN, CONTRACTOR I§ HESPONSELE FOR AlL SOMSTRUCTICH,
DEMOLITION MEMNS AND WET-O08 CN THE PROXCT. THE OSMERX
AN VS COMSLATANTS. SHALL NUT BE RESPONSILE. FUR HOW THE
WORK 25 POOTRMID, SWETY OR MECUGDNT ACTS DR DMISSIONS BT
THE GERERAL COWTRILTOR ORt THE SUBCONTRACTORS OW THE JOIL
11, EDUIPMENT ARE SWCLUDED FOR REFERENCE. ONLY. ATTUAL SHOP
DRANMES FOR THE  SPECEK: PRONLT WAY YARY. IT & THE
CONTRACTOR'S. RESPOHSERLITY o SOCRTINATZ  ALL WORK WITH D
BEOURGUDIS OF THE SLPPLICRS FOR THC WATERAS \
12 THE SONTRACTOR Sl AT AL TWES KIEP THE PROUSE PR GENERAL NOTES / 1/
TARa T N AREA B0 & NN CRDORLY NG, WD LEWT | HAVE READ AND FULLY AGREE WITH THE
T8 Toouce K1 Fous et oo L PE e S 5 ROOFSHALL HAVE A INIMUM SLOPE OF /12 WITH 16° OvERG
L.ﬂ!ﬂlh FOR THE PROPER TRAMSPORTATION AMD DSPGEAL CF L THE INTENT OF THESE PLANS ISTO (TE A THERMAL ENVFLOPE. WALLS AND ROQF SHALL BE SEALED
> k!!ﬂga:ai SHTTDON OF THE DXISTING SERVICES AND WALLS SHALL HAVE A MiN. ULATION AND INSULATION SHALL BE PLACE BETWEEN RODF WRITE-UJP INFORMATION AND PLANS PRESENTED
T T T e X RAFTERS WITH AN R-38. ND RAE AND SOFFITS SHALL BE PERIMTTED
DISCHATED BY THE _ CWNER, 3. THE DESIGN INTENT FOR TH BE ACLESSIBLE. ACCESS FAOM: THE STREET TO THE UNIT SHAM,
4, LPCH COMPLETICN OF WORM, THE CRMTRACTOR SHAIL DOMCRSTRITE, HAVE AAMPS MEETING ADA. IN LEVEL GREATER THAN 1/2", INCLUDING DOOR THRESROLD.
B S T e e P AL DOORS, COUNTERTOPS, APPLIANCES, PLUMBING FOCTURES, AND CONTROLS SHALL MEET ADA TO ME ON THIS
1w AL ﬂ % “ CUARMITEED STR hﬂﬂﬂ..ﬂc OF OHE YEAR 4 IFGASSTAVICE |5 AVAILABLE AT THE PROPERTY, THE OWNER MAY REQUEST GAS CONNECTION FOR
et FNAL ACCEPTNNCE DR DURNG STOVE. CONTRACTOR SHALL PROVIDE A GAS AND AN ELECTRICAL CONNECTION FOR THE STOVE.
s Pomo, oy DEPESE FOLKD 3 MTOnAL o8 ieomooici 5 PROVIDE A MINIMLM OF TWO PHOME JCKS AND CABLE CONNECTIONS AT THE LOCATIONS. DAY OF 2022
THE CONTRACTORS: DXFENSE. REQUIESTED BY QWNER , .
( \ EXTERIOR COLOAS SHALL BE:
WAL TRIM
INTERIGR COLORS SHALL BE:

( WAL R \ (OS__. NER \
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FOUNDATION DETAILS:
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SAMES, Inc.

200 &, 10h St Suite 1500
MeALLEN, TEXAS 78501
TEL: (356} 702-8880
FAX: {956) 702-8553

TEXAS REGISTERED
ENCINEERING FIRM No, F~10602
SURVEYING FIRM No, 10141600

.
A PROCIOR.
o RPN
WO ——
N T
-4 DA 13 & IRATT} 5SSO £ BT}
o TTEREERD H E “h.m = LN
NS

FOUNDATION NOTES

3.
2z
3
4+

SCARIFY AND REMGVE 24 Inchas OF EXISTING SO UNDER NEW SLABS TO A POINT 5 fest BEYOND NEW
CONSTRUTTION.

INSTALL NON—EXPANSIVE SELECT FILL (P.L 12—20, LL< 40) IN MAXIMUM B Inch LOOSE LIFTS TC BOTTOM OF SLAB

ELEVATION. COMPACT EACH UFT TO BSX OF MAXIMUM DRY DENFTY PER ASTM D357 or TEX—113—E.

APPLY TERMITE TREATMENT AS APPROVED BY AGENCY HAVING JURISCICTION WTH A MINIMUM WARRANTY CF GHE
YEAR,
PROVIBE & MiL POLYETHYLENE VAPOR BARRIER BENEATH SLAE AND GRADE SEAMS. LAP JOINTS BETWEEN SHEETS OF

POLYETHYLENE 247 MIN.

GENERAL FOUNDATION NOTES:

1. GENERAL CONTRACTOR AND SUBCONTRACTOR ARE RESPONSIBLE FOR VERIFYING ALL DIMENSIONS WITH ARCHITECTURAL DRAWINGS
BEFORE COMMENCING ANY WORK. THE CONTRACTOR/SUB—GCNTRACYOR SHALL REPORT ANY DISCREPANCIES TO THE ESIGNER BEFORE THE
WORK HAS BEGUN,

2- REFER TO ARCHITECTURAL DRAWINGS FOR ADDITIONAL DIMENSIDNS.

3. COURDINATE WITH PLUMBER CONTRACTOR LOCATION OF FLOOR DRAINS.

CONCRETE NOTES

1

P

b

op *

P

. ALL CONCRETE WORK, DETAILING cne ERECTION SHALL CONFORM TO THE FOLLOWNG:

AQ1 = SPECIFICATIONS

ACL g518: BUILDING CODE REGUIREMENTS

AC1 #3515 MANUAL OF STANDARD PRACTICE

MINIMUM CONCRETE COMPRESSIVE STRENGTH AT 28 DAYS:
SIDEWALKS: 2300 PSI

SUASS gnd CRADE BEAMS: 3000 PSI

ABLS. Crode B0, Defarmmad

WELDED WIRE MESH: Al185
AGGREGATE: c33
READY MIXED CONURETE: G4
PORTLAND CEMENT: €is0
FIELD CYLINDERS: €31

COMPRESSIVE TESTING: £33

STANDARD PROTECTIVE COVER FOR REINFORCING, UNLESS OTHERWISE NOTED:
AGAINST DIRT or PILL: 1 1/2 Inches

EXPOSED TO EARTH or WEATHER: 1 1/2 Inchen

SLABS and WALLS 1 n

CTHER: 1 1/2 Inches

AL ARCESSORIES SHALL BE IN ACCORDANCE WITH ACT #315
BRI GRIERY g w@ﬁgbﬁ%ﬂm&%ﬁvm@%ﬂ

CLRE CONCRETE EY FLOODING FOR MINIMUM 72 HOURS. ALTERNATE METHOD:
APPLY SPRAYED--ON CURING COMPOUND MEMBRANE AS FINAL CONCRETE FINISHING PROGRESSES.
USE COMPOUND THAT WILL NGT AFFECT BUND IN AREAS THAT REGUIRE ADHESION.

REINFORCEMENT NOTES

1. CRADE BEAMS.
4 — 8 BARS CONTINUOUS (2TOP,/2-BOTTOM}
§3 STIRRUPS AT 24" ON {ENTER
GRADE 60 STEEL

z A

43 BARS AT 127 DN CENTER

2— I CORNER BARS AT ALL CORNERS

3 ATERPROOFING W)

NIKUW B Wi W
BUILDING SLAB,
4. CONCREYE STRENGTH: 300D P WMIN. AT ZB DAYS

H.C. URBAN COUNTY PROGRAM
2-BEDROOM/ 1-BATHROOM UNIT

OWNER OCCUPIED REHABILITATION PROGRAM
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SAMES Inc.

200 S. 10th St, Suite 1500
McALLEN, TEXAS 78561
TEL: {855) 702-2880
FAX: (956) 702-8883

28-11"

AREAS:
1IVING AREA 1,061 8.F.
PORCH: 58 5F.
REAR PATIO: 57 S.F,
TOTAL AREAC 1176 8.F.
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SAMES, Inc.

200 8, 10 St, Suite 1500
MeALLEN, TEXAS 78501

2@'s RAFIERS 24" O.L. 1MW TEL: (956) 702-8880

FOUNDATION. RE:
SEPTEMBER 27, 2022

gl s cafiics FAX: (356) 702-8883
NBLULATION
TEXAS R
FEERALASS COMPOBTTEN Rt B D,
SHNALES OVvER SELRADHERE SURVEYING FIRM No. 10741600
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SAMES, Inc.

2008, 10th St, Suite 1500
MeALLEN, TEXAS 78801
TEL: {956) 7025660
FAX: (958) 702-8883

Amx..ywmmm_mﬂmwmo
ENGINEERING FIRM Na, F-10802
SURVEYING FIRM No. 101416-00
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ELECTRICAL NOTES:

1. ELECTRICAL TC BE DONE PER 2015 NEC OR CODE ADCPTED 8Y
MUNICIPALITY.

2. ARC FALILT CIRCUIT BREAKERS TO BE INSTALLED IN EVERY
BEDROOM.

3. TELEPHONE AND CABLE JACKS INSTALLED IN EVERY BEDROOM,

4. 0O NOT INSTALL TEMPORARY POWER IN PANEL BOX LEAVING
EXPOSED WIRES.

4. ALL CIRCUITS IN PANEL BOX SHALL 8E IDENTIFIED BEFCRE FINAL
INSPECTICN.

§. GFCL PROTECTION SHALL BE INSTALLED IN ALL WET AREAS.

7. BATHROOM VENTILATION SHALL BE EXHALSTED DIRECTLY TG THE
QUTSIDE,

8. SMOKE DETECTORS SHALL BE INTERCONNECTED AND SHALL HAVE
A BACKUP BATTERY.

2. SURFACE MOUNT/PENDANT UGHTING IN CLOSETS SHALL BE 12
MINIMUM AWAY FROM SHELVES,

10. FIXTURES INSTALLED IN SHOWER AREAS SHALL BE SUITABLE
FOR WET LOCATICNS.

11, AYTIC SHALL BE PROVIDED WITH HGHT AND SWITCH.

ELECTRICAL LEGEND

@ WATER HEATER £ LIGHT FLCTURE

% DUPLEX ELECTRICAL RECEPT. $ LIGHT SWITCH
2200 ECTRICAL RECEPTACLE T] THERMOSTAT
T SR NTERRUPTER @ SMDKE DETECTOR
K] SATHROOM EXHAUST FAN [B¥ oisconnEcT

SAMES, Inc.

200 8. 10 St, Suita 1560
MCALLEN, TEXAS 78501
TEL; (955) 702-8880
FAX: (256) 702-8883

TEXAS REGISTERED
ENGINEERING FiRM No. P10z
SURVEYING FIRM No. 101416-00
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MINIMUM GENERAL SP

THE CONTRACTOR SHALL ASSUME THE USE OF THESE MINIMUM
GENERAL SPECIFICATION AS PART OF THE CONTRACT

1.

GENERAL CONDITIONS:

CONTRACTOR IS RESPONSIBLE FOR:

BID TO INCLUDE ANY COST RELATED TO REQUIREMENTS
FROM THE CITY, INCLUDING OBTAINING AND DISPLAYING
ALL APPLICABLE PERMITS, INSPECTIONS, AND
REINSPECTION FEES, CHANGE ORDERS RELATED TC
MEET THESE REQUIREMENTS WILL NOT BE ACCEPTED
OR PROCESSED TO CORRECT THIS

BID TC INCLUDE ANY COST RELATED TO ENERGY
COMPLIANCE REQUIREMENTS {ReaCheck)

NO ESCALATION COST WILL 8E APPROVED WITHOUT
PROGF OF SLCH ESCALATION

THE DEMOLITION AND DISPOSAL OF ANY EXISTING
STRUCTURE. CONTRACTOR SHALL VISIT THE SITE
BEFCRE SUBMITTING A BiD TO FAMILIARZE WITH THE
SITE

THE CONTRACTOR WILL BE RESPONSIBLE TC ANY
ADDITIONAL PLANS, SPECIFICATIONS AND/OR DETAILS
REQUIRED BY THE CITY OR COUNTY AT THE TIME OF
ATTAINING SUILDING PERMITS

ALL THE GENERAL INFORMATION CONTAINED WITHIN
SECTION 23 CENERAL NOTES OF THE "CONTRACTOR'S
GENERAL SPECIFICATION MANUAL® AFPLY TG THIS
CONTRACT

PROVIDE AND INSTALL PROJECT SIGNS AT
CONSTRUCTION SITE

CONTRACTOR SHALL PROVIDE PORTABLE TOILET
{PORT-A-POTTY) THROUGHOUT THE CONSTRUCTION
PROCESS {from Demelition to De-Mobilization).
CONTRACTOR'S PERSONNEL SHALL NOT USE OWNER'S
TORET FACILITIES

ALL "URBAN COUNTY PROGRAM" HOMES MUST COMPLY
WITH TEXAS GOVERNMENT CODE §2306.514
CONTRACTOR, WHEN AWARDED THE PROJECT, SHALL
COORDINATE WITH HIS/HER SUPPLIERS FOR EXPECTED
DELIVERY DELAYS OF MATERIALS AND SHALL NOTIFY
"HIDALGO COUNTY" OF SUCH DELAYS AND IF AN
ADVANCED PATMENT IS NEEDED TO SECURE TIMELY
DELIVERY CF MATERIALS

NOTIFY "HIDALGO COUNTY™ IF AN ALTERNATE MATERIAL
OF EQUAL OR BETTER QUALITY IS REACILY AVAILABLE

ACCESS FOR PHYSICAL DISABILITIES:
PROVIDE ONE CONCRETE RAMP AS REQUESTED BY
OWNER TO CONNECT WITH DRIVEWAY
IF RAMP IS MORE THAN 6" IN HEIGHT, PROVIDE
HANDRAILS ON BOTH SIDES
ALL DOOR KNOBS SHALL BE LEVER TYPE
ALL FAUCETS AT SINKS SHALL BE LEVER TYPE
BATHROOMS $HALL HAVE GRAB BARS AS SHOWN ON
PLANS
ALL ELECTRICAL SWITCHES SHALL BE NO HIGHER THAN
P
SITE IMPROVEMENTS SHALL MEET ADA

SITE WORK AND LANDSCAPING:
SHALL COMPLY WITH REQUIRED BUILDING ELEVATIONS
PROVIDE MINIMUM 12x25" CONCRETE DRIVEWAY WITH
CONNECTED SIDEWALK TO RAMP FOR DISABLE
APPLICANTS. SITE CONDITIONS MAY VARY AND MAY
REQUIRE A DRIVEWAY LONGER THAN 25'. RE: SITE AND
SURVEY PLANS
DRIVEWAY SHALL CONNECT FLUSHWITH STREET
PAVEMENT CR CONCRETE GUTTER
GRADE FILL DIRT AWAY FROM BUILDING AT LEAST 1B FT.
AT A SLOPING GRATE QF B PER 11 IF LEVEL
DIFFERENCE IS GREATER, EXTEND FILL DIRT AT THE
SaME SLOPING RATE
PROVIDE MIN. 6" OF TOP SDIL FOR LANDSCAPING 16 ft.
PERIMETER AROUND THE HOUSE AND PROVIDE
HYDROMULCH TO THIS AREA
PROVIDE TREES AS REQUIRED BY THE CITY OR COUNTY

ECIFICATIONS

OWNER(S):__ SITE #11

ADDRESS:

PHONE:

DATE:

= PROVQE TREES AS REQUIRED BY THE CITY OR COUNTY

« IFTHERE IS AN EXISTING FENCE AND IT PERTURBED BY
THE CONTRACTOR'S ACTIVITIES, THE CONTRACTOR
SHALL RESTORE SUCH FENCE TO PREVIOUS, OR
BETTER, CONDITIONS, EXISTING GATES THAT ARE
REMOVED OR [N THE WAY OF NEW DRIVEWAY SHALL BE
REINSTALLED TO PROPER LOCATION AND ELEVATION
WITH NEW WORK

= FINISH GROUND GRADE SHALL BE MAX, 2" AT CONCRETE
EDGES

4. FOUNDATION WORK:

»  PROVIDE TERMITE TREATMENT T ALL HOUSE WITHA
MIN. 1-YEAR WARRANTY

+  BUILD A NEW CONCRETE FOUNDATION COMPLYING WITH
THESE PLANS AND SPECS, CITY AND/OR COUNTY
REQUIREMENTS, AND APPLICABLE CODES. FINISH
FLGOR ELEVATION SHALL 85 MIN, 18* ABQVE STREET
CENTERLINE OR 12" ABOVE NATURAL GRADE,
WHICHEVER 1S GREATER. RE: SITE PLAN

* PROVIDE CONCRETE PAD FOR CONDENSING UNIT MIN. 3*
WIDER GF UNIT DIMENSIONS

= PROVIDE A MIN. 12%x25' CONCRETE DRIVEWAY [MAY
VARY BY CITY)

» TRENCHING FOR FOCTING SHALL BE AS PER PLANS, MIN,
30" FOR PERIMETER BEAMS AND 24" FOR INTERIOR
BEAMS

5. PORCH & CANOPY FLOORS:

THE HOUSE SHALL HAVE PORCH CONCRETE FLOORS AS
FOLLOWS:

+ AFRONT PORCH

+ A BACK OR SIDE PORCH PER PLAN LAYOUT

6. FRAMING:

INTERIOR AND EXTERICR WALLS:

&), 24" (#2 OR BETTER)

= SOLE PLATE: TREATED LUMBER QVER SILL PLATE
GASKET

TCP PLATE: (2)2x4's

52 %" PRE-CUT STUDS @167 0.C.

CRIPPLE WALL AT WINGOW SiL

CEILING JOIST GHAIN BLOCKING @48°Q.C.

e

bl. 26" (#2 OR BETTER)

= CHASEWALL AT BATHROOMS

» CEILNG JOISTS FOR SPANS LESS THAN 12 24" 0.0,
+  CEIUNG JOIST FOR SPANS MORE THAN 12216 0.C.

©).  2%8*(¥2 OR BETTER)
»  WINDOW AND DOOR HEADERS WITH 1" OR 2" SPACER
+ ROOF RAFTERS @24" 0.C.

d). SHEATHING:

» EXTERIOR WALL (EXTERIOR SIDE): %4 "APA" GRADE
PLYWOOD OR OSB WITH NAIL PATTERN PER CQDE

« ROOF: K" “APA" GRADE PLYWOOD OR 0SB WITH NAIL
PATTERN PER CODE

«  EXTERIOR WALL (INTERIOR SIDE): ¥ SHEETROCK. FINISH
PER SPECS

=  CEILINGS: A" SHEETROCK. FiNISH PER SPECS

8.  WINDBRACING:

+  INSTALL %"@ ANCHOR RODS @48" O.C. AT PERIMETER
BASE PLATES

+  INSTALL HOLDDOWNS (BOQT TIES) AT EVERY CORNER

= INSTALL “U* SHAPED STUD PLATE TIES EVERY DTHER
STUD

*  INSTALL HURRICANE STRAPS AT EVERY OTHER RAFTER

= INSTALL COLUMN BASE ANCHORS & COLUMN TO BEAM
CONNECTOR AT EACH PORCH COLUMN

e e

8.

ROOF:

HIP/GABLE STYLE ROOF WITH 15" OVERHANGS
FRONT PORCH WITH HIP/GABLE ROOF AS PER PLANS
ATTIC SHALL BE INSWLATED, NO ATTIC VENTILATION ON
SOFFITS
PROVIDE RAIN GLTTERS WITH DCWNSPOUTS AT PORCH
ROCF AREA THAT MAY AFFECT OWNERS
PROVIDE COMPOSITION SHINGLES MEETING THE
FCLLOWING STANDARDS:

ASTM D3181 CLASS F WIND RESISTANCE

ASTM D108AILTIZ CLASS A FIRE RESISTANCE

ASTM 03462

ICC-E5 AC438

INITIAL SOLAR REFLECTANCE OF 025

ROQFING:
RDOFING CONTRACTOR SHALL HAVE MINIMUM THREE
YEARS EXPERIENCE INSTALUNG COMPOSITION
ROOFING SEINGLES
WORK SHALL BE PERFORMED IN ACCORDANCE WITH
NRCA RDOFING AND WATERPROOFING MANUAL
INSTALLATION PROCEDURES SHALL BE PER
MANUFACTURER'S RECOMMENDATIONS
ANTICIPATE AND OBSERVE ENVIRDNMENTAL
GONDITIONS WITHIN LIMITS RECOMMENDED BY
MANUFACTURER
PROVIDE SELF-ADHEREDR WATER BARRIER SYNTHETIC
UNDERLAYMENT
PROVIOE COMPOSITION SHINGLES EQUAL TO "OWENS
CORNING™ CAKRIDGE, ALGAE RESISTANT AND 130 MPH
WIND RESISTANCE. COLOR AS SELECTED BY OWNER.
HIF AND RIDGE SHINGLES SHALL BE DF THE SAME OR.
BETTER MATERIAL
FASTENERS SHALL BE MINIMUM 12.6AUGE GALVANIZED
STEEL INSTALLZD PER LOCAL CODE REQUIREMENTS
INSTALL UNDERLAYMENT PER MANUFACTURER'S
INSTRUCTIONS
INSTALL CONTINUOUS GALVANIZED DRIP EDGE ON ALL
ROOF EDGES
INSTALL A 24" SQUARE PIECE OF SELF-ADHERED
WATER BARRIER LAPPING OVER RGOF UNDERLAYMENT
INSTALL A SELF ADHERED WATER BARRIER MIN, 6~ UP
THEWALL AND 12" ON THE RODF SURFACE AT
WALL-RCOF INTERSECTION
INSTALL COMPOSETION SHINGLES PER
MANUFACTURER'S RECOMMENDATIZNS
PROTECT INSTALLED ROOFING UNTIL COMPLETION OF
THE PROJECT

THERMAL INSULATION:
APPLY CAULKING AT BOTH SIDES OF RAFTER AGAINST
ROOF AND WALL SHEATHING
INSTALL “FRICTION FIT" R-33 UNFACED THERMAL BATTS
BETWEEN RAFTERS AT ROOF EQUAL “OWENS
CORNING". PROVIDE WIRE TIES EVERY 18" TD ENSURE
BATTS STAY IN PLACE OPTIONAL TO CONTRACTOR:
INSTALL OPEN CELL SPRAY FOAM INSULATION WITH AN
R-38 VALUE
INSTALL KRAFT-FACED GLASS FIBER BLANKET, R-15 AT
WALLS £QUAL TO "OWENS CORNING™. INSTALL PER
MANUFACTIRER'S RECOMMENDATIONS. IF BLANKETS
HAVE FLANGES, STAPLE FLANGES TC WALL STUD
PROTECT INSULATION FROM DAMAGE UNTIL [T 1S FULLY
COVERED
APPLY INSULATION FOAM AROUNED ALL WINDOWS,
DOORS, WIRES, PLUMBING AND ELECTRICAL
PENETRATIONS, BOTTOM PLATE, AND ALL OPENINGS
ANDIOR GAPS
ALL EXTERIOR EXPOSED PLUMBING AND A/C PIPES
SHALL BE INSULATED WITH MIN. R-3 FOAM FiPE
INSULATION

515N. 11 St Donna, Tx 78537

FEBRUARY 03, 2023

SAMES Inc.
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-

-

10,

1.

12,

EXTERIOR FINISHES:
BRICK VENEER: STANDARD FACE, MCDULAR SEZE BRICK
EQUAL TD "ACME BRICK™, COLOR AS SELECTED BY
OWNER PER PROGRAM PRE-SELECTED COLORS, WITH
PORTLAND CEMENT-LIME MIX MORTAR, HOT DIP
GALVANIZED ADJUSTARLE ANCHGRS, METAL FLASHING
WHERE SHOWN ON THE DRAWINGS DR RUBBER
FLEXIBLE FLASHING, NEOPRENE PRE-MOLDED FILLER
STRIPS, CELLULAR PLASTIC WEEPVENT

COORDINATE WITH OTHER TRADES FOR EGUEPMENT
QPENINGS AND DOORS & WINDOWS OP

200 8. 10th 2, Suits 1500
MeALLEN, TEXAS 78501
TEL: (956) 702-4850
FAX: (356) 702-2883

TEXAS REGISTERED
ENGINEERING FIRM Mo, F10502
SURVEYING FIRM No. 101416-00

PROVIDE EXPANSION JOINT WHERE SHOWHN OM
PLANS
CLEAN BRICK AS WORX PROGRESSES AND AT THE.
ENDR QF INSTALLATION
SIDING, FASCIA, SOFFIT, & TRIM: FIBER CEMENT EQUAL
TQ "JAMES HARDIE"
PROVIDE (" THK. SIERRA & VERTICAL PANEL
WHERE SHOWN ON BLANS
PROVIDE ¥i* THK, NON-VENTED SCFFIT PANEL
PROVIDE %™ THK. CEDARMILL LAP SIDING PLANKS
WHERE SHOWN ON THE PLANS
PROVIDE ¥~ THK., 8" HT. FASCIA AND 25" HT. TRIM

DOORS:
EXTERIOR DDORS: PROVIDE 367x80" PRE-HUNG
SBIX-PANEL, 248AUGE, METAL DOOR EQUAL TO
“JEL-WEN" PREMIUM DOCRS WITH POLYSTYRENE CORE
WITH DOUBLE RE-DRILLED HOLES, WITH A D17
L-FACTOR AND A 0.25 SHGT VALUE.
PROVIBE DOQR HARDWARE COMPLYING WITH ADA
SHALL INCLUDE, BUT NOT LIMITED TO, DEADBOLT,
LEVER TYPE RODR KNCB, STOPS OR WALL BUMPER,
THRESHOLD, AND SILENCERS
INTERIOR DOORS: PROVIDE PRE-HUNG, SCLID CORE, SIX
PANEL MOLDED DOOR EQUAL TC “JELDAWEN" WITH
WOGD GRAIN AND PRE-BORED.
HARDWARE FOR INTERIOR DOORS SHALL MEET ADA

WINDOWS:
PROVIDE VINYL SINGLE HUNG WINDGWS WITH
COLONIAL GRILLES EQUAL TO “JELD-WEN" V-2550
SERIES
WINDCWS SHALL EE ENERGY EFFICIENT WITH DOLBLE
PANE LOW-E GLASS WITH 0,28 UFACTOR AND 0.21
SHGC
WINDOW S[ZES PER PLAN
WINDOW LABELS SHALL REMAIN [N PLACE UNTIL FINAL
INSPECTION HAS BEEN CLEARED

INTERIOR FINISHES:
PROVADE X" THK. WITH TAPERED LONG EDGES GYPSUM
WALL BOARD EQUAL TO "USG” AT WALLS AND
CEILINGS. GWB SHALE BE TAPED, FLOATED, AND
TEXTURED. WALLS AND CEILINGS SHALL HAVE ORANGE
PEEL TEXTURE
PROVIDE X" THX, DAMP RESISTANT SHEETRCGGK AT
WET AREAS LIKE BATHROOMS AND BEHIND KITCHEN
SINK AND WASHER
POVIDE 12"x127 VINYL FLOGRING TO ALL LIVING AREAS
EGUAL TO "AGHIM”, STYLE AS SELECTED BY OWNER
PER PROGRAM PRE-SELECTED STYLES. iNSTALL VINYL
TILE WITH COMPATIELE ADHES{VE AND PER
MANUFACTURER'S RECOMMENDATION
WALL BASE SHALL BEE 35" WOOD TRIM, PAINTED
PROVIDE PAINT WITH LOW VOC CONTENT EQUAL TO
"SHERWIN-WILLIAMS™, PAINT SHALL BE COMPATIBLE
WITH SUBSTRATE MATERIAL. COLORS AS SELECTED BY
OWNER FROM PROGRAM PRE-SELECTED COLORS.
ENSURE SURFACES ARE IN ACCEPTABLE CONDITIONS
BEFGRE APPLYING PAINT. APPLY ONE COAT OF PRIMER
ANR TWO COATS OF PAINT. APPLY PAINT PER
MANUFACTURER'S INSTRUCTIONS. ALLOW AT LEAST
ONE WALL WITH ACCENT COLOR

H.C. URBAN COUNTY PROGRAM
2-BEDROOM / 1-BATHROOM UNIT

OWNER OCCUPIED REHABILETATI‘ON PROGRAM

PRGJECT Ho, SUR 21,867 - A

SEPTEMBER 27, 2022
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13. CABINETS & GENERAL MILEWORK:

+« PROVIDE PRE-FINISHED, STOCK ASSEMELED CABINETS
AT KITCHEN, LAUNDRY, AND BATHROOQM VANITY AS
SHOWN ON PLANS, WITH ADJUSTABLE SHELVES,
SELF-CLOSING HINGES, CABINETS MAY BE SITE BUILT
TO PROFESSIONAL STANDARDS. MAXIMUM HEIGHT FOR
BASE CABINETS (KITCHEN & VANITY] SHALL BE 34 TO
MEET RDA

= PROVIDE PLASTIC LAMINATE COUNTERTOPS EQUAL TD
“FORMICA CORP.". COLOR AND PATTERNS AS
SELECTED BY OWNER PER PROGRAM PRESELECTED
PATTERNS. VANITY COUNTERTOP TO MATCH VANITY
SINK

+ PROVIDE SOLID WODD SHELVING AT CLOSETS WITH
131" DIAMETER CHROMED ROD WITH COMPATIBLE
HARDWARE

14, KITCHEN RESIDENTIAL EQUIPMENT:
= PROVIDE THE FOLLOWING APPLIANCES:
»  RANGE: FOUR BURNERS, ELECTRIC DROPJN RANGE
WITH FRONT GONTROLS WITH SELF-CLEANING
OVEN
«=  RANGE HOOD: DUCTED, UNDER CABINET RANGE
HOOD WITH LIGHT
+  THE FOLLOWING APPLIANGE ARE BY OWNER: WASHER,
DRYER, AND REFRIGERATOR

15. BATHROOM ACCESSORIES:
« PROVIDE THE FOLLOWING STANDARD BATHROOM
ACCESSORIES:

- ADJUSTABLE CURTAIN RQD WITH PRIVACY PLASTIC
CURTAIN. SET AT PROPER HEIGHT TO AVOID OVER
SPILLING WATER

- TOILET PAPER DISPENSER (TO MEET ADA]), TOOTH
ERUSH & SOAP HOLDER

-» 36“x36" FRAMED MIRROR AT VANITY. MIRRCR AT
ACCESSIBLE BATHROGM BOTTOM HEIGHT 7O MEET
ARA

+  PROVIDE THE FOLLOWING BATHROOM ACCESSCRIES
MEETING ADA:

- WALL MOUNTED L-SHAPED FOLDING SEAT,
DURABLE AND RUST PRDOF, WITH ANTIMICROBIAL
SURFACES

L 1-1/2" DIAMETER POLISHED STAINLESS STEEL GRAR
BARS, 427 LONG AND 387 LONG AT W.C., AND 427
LONG AND 24" LONG AT SKOWER. HEIGHT TO MEET
ADA. PROVIDE BLOCKING ON THE WALL

16, PLUMBING:

= THEWORK CONSISTS OF FURNISHING AND
INSTALIATION OF ALL EQUIPMENT AND MATERIALS
NECESSARY AND REQUIRED BY CODE TO FORM
COMPLETE AND FUNCTIONING SYSTEMS. ALL
MATERIALS SHALL BE NEW AND WITHOUT DEFECTS

+ SOME COORPINATION MAY BE NECESSARY WITH OTHER
TRADES

« WATER LINE SHALL BE CONNECTED TO CITY MAIN.
COORDINATE WITH THE CITY FOR LOCATION OF
CONNECTION AND APPLICABLE FEE AND PERMITS

+ SEWER SYSTEM SHALL BE CONNECTED TO CITY MAIN IF
AVAILABLE, COORDINATE WITH THE CITY FOR
LOCATICN AND APPLICABLE FEE AND PERMITS. IF CITY
CONNECTION IS NOT AVAILABLE PRQVIDE A COMPLETE,
FUNCTIONAL SEPTIC SYSTEM COMPLYING WITH CITY
REQUIREMENTS. IF AN EXISTING SEPTIC SYSTEM
EXJETS, REPLACE WITH A NEW SYSTEM MEETING
CURRENT CITY REQUIREMENTS

-
”»
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17.

ALL PLUMBING SHALL BE AS FOLLOWS:
SCHEDULE-10, SOLID WALL PVC PIPE FOR SEWER
LINES. DIAMETER AS REQUIRED BY FIXTURE ANP
PER CODE
PRCVIDE CLEANOUTS AT THE END OF LINES AND AT
EVERY TURN IN HIRECTION ANSIDE AND OUTSIGE
THE HOUSE)
1" DIAMETER, SCHEDULE-40 SOLID WALL PV FOR
ALL EXTER|OR UNDERGROUND WATER SUPPLY
WATER SUPPLY SHALL HAVE A CUT-OFF VALVE
BEFORE HOUSE ENTRY
INTERIOR WATER SUPPLY SHALL BE “PEX" OF THE
APPROPRIATE DIAMETERS
PRCVIDE MIN. TWO BRASS HOSE BIBS FAUCETS.
ONE AT THE FRONT AND THE OTHER ON THE REAR
PRGVIDE )2 DIAMETER CUT-OFF VALVES WITH
ESCUTCHEON PLATES AT EACH FIXTURE
APPLY SEALANT AT ALL DRAINS AND ARCUND SINK
PERIMETER

PROVIDE THE FOLLOWING PLUMBING FIXTURES:
TOP MOUNTED, SOUBLE BOWL, 33"x22" DROP-N
STAINLESS STEEL KITCHEN SINK, 20-GAUGE, WITH
FOUR PRE-DRILLED HOLES. PROVIDE 2-HANDLE
LEVER TYPE KITCHEN FAUCET WITH SIDE SPRAYER
TOP MOUNTED VITREOUS CHINA LAVATORY SINK
WITH LEVER TYPE FAUCET TO MEET ADA,
COMPLETE WITH ALL FITTINGS.
1.28 GPF, VITREOUS CHINA, TWQ PIECE TOILET
COMPLETE WITH ALL FITTINGS, INCLUDING SEAT,
TOILET AT ACCESSIBLE BATHROOMW SHALL MEET
ADA HEIGHT
DualL SHOWER HEAD WITH HANDHELD SHOWER
HEAD TO MEET ADA, WITH LEVER TYPE MIXING
FAUCET
PROVIDE A 50-GAL ELECTRIC WATER HEATER WITH
TWO ELEMENTS FOR FAST RECOVERY
IN-WALL WASHER MACHINE BOX WITH BRASS
FAUCET CONNECTIONS AND PV SEWER
CONNECTION

HVAC:
PROVIDE 4" DIAMETER DRYER EXHAUST VENT SYSTEM
PROVIDE 4" DIAMETER KITCHEN HOOD EXHAUST VENT
PROVIGE AND INSTALL MIN. 16 SEER SPLIT SYSTEM
CENTRAL AIR CONDITICNING (AJR HANDLING UNIT AND
CONDENSING UNIT) WITH ELECTRIC HEAT EQUAL TO
"CARREER"
DUCTWORK SHALL RUN INSIDE CONDITIONED SPACE
AND SHALL BE INSULATED PER CODE, DUCTWORK
SHALL BE TESTED FOR LEAKS. DUCTWORK SHALL BE
BALANCED FOR UNIFORM AIR DISTRIBUTION
PROVIDE PROGRAMMABLE DIGITAL THERMDSTAT

18,

ELECTRICAL:
THE WORK CONSISTS OF FURNISHING AND
INSTALLATICN OF ALL EQUIPMENT AND MATERIALS
NECESSARY AND REQUIRED BY CODE TO FORM
COMPLETE AND FUNCTIONING SYSTEMS. ALL
MATERIALS SHALL BE NEW AND WITHOUT DEFECTS
SOME COORDINATION MAY BE NECESSARY WITH OTHER
TRADES
PROVIDE NEW ELECTRICAL SERVIGE, MIN. 150 AMPS,
COGRDINATE WITH THE CITY AND ELECTRIC COMPANY
FOR REQUIREMENTS, PERMITS, AND FEES
ELECTRICAL PANEL INSIDE THE HOUSE SMALL BE AS
SHOWN ON PLANS. [F ANOTHER LOCATIONS IS
NECESSARY IT SHALL BE INSTALLED AT THE MASTER
EBEDRQOM BEHIND THE DOOR OR IN ANOTHER
UNNOTICEABLE LOCATION
PROVIDE 220V CONNECTIONS FOR RANGE, DRYER, AND
WATER HEATER
PROVIDE GFCl QUTLETS AT BATHROOM, WASHER, AND
ALL KITCHEN WALLS
ALL EXTERIOR GUTLETS SHALL BE WATER PRCOF GFCI
ALL QUTLETS SHALL BE SET AT 18" AF.F, UNLESS
NOTED CTHERWISE
ALL SWITCHES, CONTROLS {THERMOSYAT), AND
ELECTRICAL PANEL SHALL BE SET AT 43" AJF.F.
PROVIDE 52" DIAMETER CEILING FANS AT ALL
BEDROOMS AND LIVING ROOM, WITH VARIABLE SPEED
AND REVERSE BLADES, AND LER LIGHTS, AND DOWN
ROD
INSTALL WATER PROOF LIGHY FIXTURES FOR OUTPORR
USE
PROVIDE MIN, 108 CFM BATHRODM EXHAUST FAN WITH
LED LIGHT
PROVIOE WIRED, INTERCONNECTED SMOKE DETECTORS
AT EACH BEDROOM AND OUTSIDE SLEEPING ROGMS.
SMOKE DETECTOR SHALL BE MIN. 4 FT AWAY FROM
EDGE OF CEILING FAN BLADES
PROVIDE PHONE AND TV JACK CONNECTION ON EACH
ROOM, LIVING AND KITCHEN IF REQUESTED BY OWNER

/ HOMEOWNER'S RESPONSABILITIES: )

»  SHALL REMOVE AND DISPOSE OF ALL DEBRIS ON S{TE BEFORE
THE BEGINNING OF CONSTRUCTION, INCLUDING BUT NOT
LIMITED TO TIRES, ABANDONED VEHICLES, OLD LUMBER, OLD
APPLIANCES, ETC.

»  MAKING ALL NECESSARY DEPOSITS FOR ANY UTILITIES TC BE
CONNECTED TO NEW DWELLING

| HAVE READ AND FULLY AGREE WITH THE WRITE-UP INFORMATICN
ANE PLANS AS PRESENTED TQ ME

NAME OF APPLICANT

NAME GF CO-APPLICANT

N\

SAMES. Inc.

200 S, 10th 8¢, Suile 1500
McALLEN, TEXAS 78501
TEL: (956} 702-8880
FAX: (958) 702-8883

TEXAS REGISTERED
ENGINEERING FIRM No. F-10802
SHRVEYING FIRM No. 101416-00

H.C. URBAN COUNTY PROGRAM
2-BEDROOM/ 1-BATHROOM UNIT

OWNER OCCUPIED REHABILITATION PROGRAM

PROJECT No, SUR 21,867 - A
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HEDR, — HIDALGS SOUNTY BED REEORDS
QRHG ~ SFFICIAL RECORDS OF HIRALOD COURTY
ROW. ~ RIGHY OF Way

PR~ FOUKD

GEMERAL NGTES

ADORESS: 515 NORTH 11TH TIALET, DONKA. TERAS 70537

TURVEVED: WY T2 2022

REQUESTED BY:  PATRICGO AVLA — MIDALGS GOUNTY URBAN COUNTY PROCRAN
OMNER: OO & LNDA AREVALOD

FLODG ZONE GESCHATIGN: “ZONE " — ARLAL CUISIOE 500 YEAR FLOGO

COMMUNITY-PANIL NUMBER: +ADI3S B
UAP REVIST:: JUNE 18, 1078

SURVEY NOTER:

1. AASIS OF REARING THE NGRTH ROML UNE OF NORTH 11TH STREET, &F LOT
7 AND THE WORTH § OF LOT & BEPNO A RESUBDMSION OF LOT 2, BLOCX 56,
LOYT TON & SPROVEMENT COMPANY'S SUBTIVISKCH, A5 PER THE WAP GR

PLAT THIREDF RECORDED TN VOLLAT, 4. PALE 50, MAP RECORDS OF HIDALGO

COUNTY, TEXAS

L HEARINGS SriDiM ARE HASED ON THE RESUBLMMSION OF LOT 7, HUOMK
54, LOTT TowN & WPROVEMENT FOMPANY'S SUBDIVISION. AS PER THE MAP
OR FLAT TrEREQF RITOADED IN VOLUME 2, PAGE 36, MAP RELORDS OF
FHDALGE COUNTY, TOGAS.

3. AL HOGRIZONTAL CONTROK. ON THIS PROMEET WAS FSTASUISHED {TANG
RTK GPS WMETHDDS.

4. THIS SURVEY WAS COWPLETED WITHOUT THE BENERT OF AN AGSTRACT OF
TRE. THERE LAY BE EASEUEHTS SR OTHER HATTERS THAT ARE NOT Snawi,

CFTRRAE TADEHCE TE. TE NATERS
3. SUIEDT TO THE SUBDIMISION RULDS AND REGULATICNS OF THE COUNTY OF
HDALDO AMD/Of SRONANCES OR COVERAMINTAL REGRATIONS OF TRE CITT

IN_wicH FROPERTY LAY BE LOCATED OR ROLDING EXTRA TERRITORAL
XRSMETON QF SAIR PREPERTY.

DEMOLITION PLAN
ALL &7 LOT 7 AND THE NGATH J aF LOT & AESLOINMSION 4F 10T 2.
5, LOTF T de PROICUDNT CoMPANS SUGWMEERL ax A2

200 & 10N STXEEY, SETX 1bg¢ TEL: (950} ME-AM0
MCATIR, TIRAS TOANL BAX: (95¢) 7928083

EORYEY WIRK BR0. Na iS1dis-00
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_ 2. BEARINGS SHOWN ARE BASED O THE RESUBOIMINON OF LOT 2, BLOCK
54, LOTE ToM & [UPRAVEMENT COWPANT'S SUBDMMSION, AS PER THE MAF
VOLLWE 2, PAGE 53, NAP RECOA0S OF

‘%‘
I
¢

GENFRAL NOTES: KT CPS WETHOOS.

ADDHESS: 315 WOK STAEET, DONMA, TEXAS 70837

SURUEED, JEAY 1L, 2R 4 THIE SURVEY WAS COMPLETLD WITHOUT THE DONCRT OF AN ABSTRACT OF
REQUESTER BT: PATAIGIC AVDA — HKIDALGD COUNTY URBAN COUNTY PROGRAM TNE THERE NAY BE CASTMENTS OR OTHER MATIERS THAT ARE NGT SHOW.
DMHER: RSE & UNDA MEVALD " o \ i i p—

FLOOO YONE DERCNATION: “ZONE ¢° — AREAS QUYTSIDE 508 YEAR FLOOD

E.«agm&;ﬁg It.n_l&znzﬁmﬁasg 5 HEALEO ANDAGR GRTINANGES OR COVERMMENTAL RELULATIONS GF THE OTY
B WD THE PAOERTY WAY SE LOCATED Ot HOLDING DXTRA TERRTORIL
JIRSDICION OF SAD PROPERTY.
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1. CONTRACTORY $HALL FOLLOW SPECINCATIGAS ON KOUTE PLANS,

2 CONTRACIURS SHALL LRADE 70 DRAM AWAT FROU HOUSE. MAXGEM
FOUNSATION EXPREUME SHALL BE HO MORE THAN & INGHES.

P SUMATLE WATERIAL SHALL BE USED AS BAGKFILL FGR LOT CRADNVG.
RITABLE BACKFULL. MATEALAL “HAT {5 FREE OF STONES GREATER THAN
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CONTRACTOR SHALL WATER ARCAS ONCE A WEEK AT A RATE EOUIVALENT
6 4] T A RATE OF GHE—INCH RAINFALL THE WEEXLY WATERING WL NOT BE
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w sall THE AMERICANS. WiTH DISASUITIES AGT (ADA} GUIDELINES.
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TIME TABLE

ACTIVITY DATE(S)
Contract Signing May 2, 2023
Demolition May 11, 2023
Construction Start May 12, 2023
After 50% construction completion
Anticipated Draws After 100% construction completion
30 days after construction completion
End Construction August 10, 2023
BUDGET
Total Cost
Pre-Development $ 0.00
Acquisition $  0.00
Demolition/Construction $117,750.00
Other Costs: $ 0.00
TOTAL PROJECT COSTS $117,750.00




EXHIBIT “C»
SPECIAL CONDITIONS

None.
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