THE STATE OF TEXAS

§
§
COUNTY OF HIDALGO  §

AGREEMENT FOR PROFESSIONAL SERVICES
C-15-046-03-03
THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by
and through the Commissioner’'s Court, hereinafter called the “Owner”, and L & G
Consulting Engineers Inc. d/b/a L & G Engineering, Professional Engineers of Mercedes,
Texas, hereinafter called the “Engineer”.
WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide professional

engineering services required for the preparation of the Feasibility Study, Preliminary

Engineering, PS&E, Construction Bid Services, & Construction Management, Inspection

& Testing for the “Regional Hike & Bike Project (from South San Antonio Ave. to 2™
Street)” project for Hidalgo County Precinct No. 2 hereinafter referred to as the “Project”.

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual
covenants and agreements herein contained do mutually agree as follows:

ARTICLE 1. Employment of Engineer. The Owner agrees to employ the Engineer
and the Engineer agrees to perform professional engineering services in connection with the
Project as stated in the articles to follow and for having rendered such services, the owner
agrees to pay the Engineer compensation as stated in the articles to follow.

ARTICLE 2. Character and Extent of Services. This Agreement will provide for the

development of the Project with the following:



Services to be Provided by the Owner, attached hereto and made a part of this Agreement as
identified in EXHIBIT “B”- Services to Provided by the Engineer, attached hereto and made a
part of this agreement.

2.2 Classification of Services For this Agreement, the professional services to be
provided by the Engineer, as more particularly identified in EXHIBIT “B”, attached hereto.

2.3 Schedule of Work. The Engineer shall prepare a schedule of work (hereinafter
referred to as "Work Schedule”) in accordance with the terms identified in EXHIBIT “C” - Work
Schedule, attached hereto and made a part of this Agreement.

ARTICLE 3. Period of Service. Upon execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof.

3.1 Termination Date. This Agreement shall terminate on December 31, 2019 or upon
completion of projects (hereinafter referred to as the “Termination Date”), unless extended by
written supplemental agreement, as provided in Article 8 hereof, duly executed by the Engineer
and the Owner prior to the Termination Date, or otherwise terminated as provided in Article 3.4
herein and below. The Owner assumes no liability or obligation for payment to the Engineer for
work performed or costs incurred by the Engineer prior to the date authorized by the Owner for
the Engineer to begin work, during periods when work is suspended, or subsequent to the
Termination Date.

3.2 Extension of the Termination Date. The Engineer shall notify the Owner in writing
as soon as possible if it is determined, or reasonably anticipated, that the work under this
Agreement cannot be completed before the Termination Date, and the Owner may , at the
Owner’s sole discretion, extend the Termination Date by written supplemental agreement as
provided in Article 8 hereof. The Engineer shall allow adequate time for review and approval by

the Owner of the written notice and request by the Engineer to extend the Termination Date.



3.3 Suspension of Work. Should the Owner desire to suspend the work under this
Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar days
verbal notification to the Engineer, followed by written confirmation from the Owner to the
Engineer to that effect. The thirty-day notice may be waived as agreed in writing by both the
Owner and the Engineer. The work under this Agreement may be reinstated and resumed in full
force and effect within sixty (60) days of receipt of written notice from the Owner to the Engineer.
The sixty-day notice may be waived as agreed in writing by both the Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is not affected,
and this Agreement will terminate on the date specified, unless extended by written supplemental
agreement, as provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to
the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the stated
Termination Date identified in Article 3.1 herein by any of the following conditions:

@) Commitment of Current Revenues. In the event that, during any term
hereof, the Owner does not appropriate sufficient funds to meet to the
obligations of this Agreement, the Owner may terminate this Agreement upon
thirty (30) days written notice to the Engineer. The Owner agrees, however,
to use reasonable efforts to secure funds necessary for the continued
performance of this Agreement. The parties intend this provision to be a
continuing right to terminate this Agreement at the expiration of each budget
period of the Owner pursuant to the provisions of Tex. Loc. Govt. Code Ann.
§271.903 (Vernon Supp. 1995).

2) By mutual agreement and consent, in writing, of both the Engineer and the

Owner.
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By the Owner, upon failure of the Engineer to fulfill the Engineer’s
obligations set forth herein in a satisfactory manner as determined by the
Owner and in sole opinion of the Owner, after the Owner provides written
notice to the Engineer of such failure and the Engineer has not corrected
such failure within (30) days of such written notice by the Owner.

By the Engineer, upon failure of the Owner to fulfill the Owner’s obligations
set forth herein, after the Engineer provides written notice to the Owner of
such failure and the Owner has not corrected such failure within thirty (30)
days of such written notice by the Engineer.

By the Owner without cause upon thirty (30) days written notice to the
Engineer.

By satisfactory completion of all services and obligations described herein.

Should the Owner terminate this Agreement as herein provided, no fees other than fees

due and payable at the time of termination shall thereafter be paid to the Engineer

notwithstanding anything herein to the contrary. In determining the value of the work performed

by the Engineer prior to termination, the Owner shall be the sole judge of the vaiue of such work

performed. Compensation for work at termination will be based on a percentage of the work

completed at that time. Should the Owner terminate this Agreement under (5) of the paragraph

above, the amount charged during the thirty (30) day notice period shall not exceed the amount

charged during the preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the

Engineer’s obligations under this Agreement, the Owner may take over the Project and

prosecute the work to completion. In such case, the Engineer shall be liable to the Owner for any

additional cost occasioned by the Owner.



If the Engineer defaults in the performance of this Agreement or if the Owner terminates
this Agreement for fault on the part of the Engineer, the Owner will give consideration to payment
of an amount in settlement to include: the actual costs incurred by the Engineer in performing the
work to the date of default, the amount of work required which was satisfactorily completed to
date of defauit, the value of the work which is usable to the Owner, the cost to the Owner of
employing another consultant and/or firm to complete the work required and the time required to
do so, and other factors which affect the value to the Owner of the work performed at the time of
default. This Agreement shall not be considered as specifying the exclusive remedy for any
default by the Engineer, but all remedies existing at law and in equity may be availed of by either
party and shall be cumulative.

The termination of the Agreement and payment of an amount is settlement as prescribed
above shall extinguish all rights, duties, and obligations of the Owner and the Engineer under this
Agreement, except the obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26
hereto.

ARTICLE 4.  Progress and Coordination. The Engineer shall, from time to
time during the progress of the work, confer with the Owner. The Engineer shall prepare and
present such information as may be pertinent and necessary, or as may be requested by the
Owner, in order to evaluate features of the Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the
Engineer’s office, the office of the Owner, or at other locations designated by the Owner. These
conferences shall also include evaluation of the Engineer’s services and work when requested by

the Owner.



All applicable study reports shall be submitted in preliminary form for approval by the
Owner before the final report is issued. The Owner's comments regarding the Engineer’s
preliminary report will be addressed by the Engineer in the final report.

If funds by other agencies or entities are to be used for the development of the project
under this Agreement, the Engineer’s services and work will be subject to periodic review and
approval by other agencies or entities, including those of the city, county, state and/or federal
agencies.

Should it be determined that the progress in the production of the Engineer’s services and
work does not satisfy the requirements of the approved Work Schedule as provided by Exhibit
“C”, attached hereto, the Owner shall review the approved Work Schedule with the Engineer to
determine the corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a
significant impact upon the progress of the Engineer’s services and work and the approved Work
Schedule, including:

1) problems, delays, adverse conditions which will materially affect the ability to
attain contract objectives, prevent the meeting of time schedules and goals,
or preclude the timely completion and submittal of Project deliverables by the
Engineer within established time periods; this disclosure will be accompanied
by a statement by the Engineer of recommended or immediate action taken,
or contemplated, and any Owner or other agency or entity assistance needed
to resolve the situation: and

(2) favorable developments or events which enable meeting the Work Schedule

goals sooner than anticipated.



ARTICLE 5. Compensation and Fees. For and in consideration of the services
to be
rendered by the Engineer, the Owner shall compensate the Engineer as follows:

6.1 Basic Services. For and in consideration of the Services to be rendered by the
Engineer, as identified in Article 2 and more particularly identified in EXHIBIT “B”, attached
hereto, the maximum amount payable by the Owner to the Engineer for Services, subject to
adjustment in accordance with Article 6.1 herein, will be provided in each work authorization
issued. Payments to the Engineer for Services shall be made by the Owner, upon presentation
by the Engineer of the monthly Request for Payment, in accordance with the terms and
provisions of Article 6 herein.

5.2 Special Services. Those services that may be required to provided by the Engineer
as Special Services are set forth below and more particularly described in EXHIBIT “B”,
attached hereto. For and in consideration of these Special Services rendered as required by the
Engineer, the Owner shall pay the Engineer a negotiated lump sum fee (hereafter referred to as
“Special Services Fee”) at the hourly labor rates and non-labor rates (hereinafter referred to as
“Contract Rates”) specified in EXHIBIT “D” - Contract Rates, attached hereto and made a part
of this Agreement, and as follows:

1. RESIDENT OR SITE ENGINEER, INSPECTOR Actual performance of services of
project site engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES Actual performance and/or providing of additional copies
(over 10) of report; additional copies (over 10) of plans (contract drawings),
specifications and estimates (PS&E); additional copies (over 10) of bidding
documents: additional copies (over 10) of as-built drawings.

3. EXTRA TRAVEL Extra travel required of Engineer and authorized by Owner to
points outside of Hidalgo County.

4. EXPERT WITNESS Assistance to the Owner as expert witness in any litigation
with third parties, arising from the development or construction of the Project.



5. MISCELLANEOUS. Investigations involving detailed consideration of operation,
maintenance and overhead expenses and (unless otherwise agreed) the
preparation of rate schedules, earning and expense statements; preparation of
feasibility studies; environmental document preparation; appraisals, valuations, and
material audits; or inventories required for certification of force account
construction performed by the Owner; preparation of change orders for extra work
done by the Contractor.

ARTICLE 6. Method of Payment.

6.1 Request for Payment. Payments to the Engineer for services rendered will be made
while work is in progress as executed through a lump sum fee assigned to each work
authorization (hereinafter referred to as “Work Authorization”) in accordance with Article 7
herein. For each Work Authorization, the Engineer shall prepare and submit to the Owner
monthly progress reports in sufficient detail to support the progress of the work and in support of a
request for payment (hereinafter referred to as “Request for Payment’). The progress report
shall indicate the percent completion of the work accomplished by the Engineer during the billing
period and to the date of the Request for Payment. On or before noon of the first Monday of
each month during the performance of the services, the Engineer shall submit to the Owner for
approval a Request for Payment. Payment of the lump sum fee for each Work Authorization
identified in the Request for Payment will be in proportion to the percent completion of the work
tasks identified in such Work Authorizations together with a detailed breakdown of the amount
and the sum of all prior payments. The Owner shall review each such Request for Payment and
may make such exceptions as the Owner reasonably deems necessary or appropriate under the
circumstances then existing. About ten (10) working days after the Commissioners Court of the
Owner meets approving such payment, the Owner shall make payment to the Engineer in the
amount approved as aforesaid subject to Article 6.4 herein and below.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed,

compensation to the Engineer by the Owner for the Project or such portions of the project shall



be only the amounts paid the Engineer for actual work performed in accordance with the Work
Authorization(s) approved by the Owner.

6.2 Final Payment. After final completion of the work and acceptance thereof by the
Owner, the Engineer shall submit a final request for payment (“Final Request for Payment”)
which shall set forth all amounts due and remaining unpaid to the Engineer and upon approval
thereof by the Owner, the Owner shall pay to the Engineer the amount due (“Final Payment”)
under such Final Request for Payment in accordance with the provisions of Article 6.1 hereof.
The Final Payment shall not be made until the Engineer delivers to the Owner an affidavit that
so far as the Engineer has knowledge or information any and all amounts due for materials and
services over which the Engineer has control have been paid.

6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary
notwithstanding, the Owner shall not be obligated to make any payment (whether a payment
under Article 6.1 hereof or Final Payment) to the Engineer hereunder if any one or more of the
following conditions precedent exist:

1) The Engineer is in default of any of its obligations hereunder or otherwise is in
default under this Agreement or under any contract documents related to this
Agreement;

(2) Any part of such payment is attributable to the Engineer’s services which are not
performed in accordance with this Agreement; provided, however, such payment
shall be made as to the part thereof attributable to the Engineer’s services which
were performed in accordance with this Agreement.

(3) The Engineer has failed to make payments promptly to consultants or other third
parties used in connection with the Project for which the Owner has made payment
to the Engineer;

4) If the Owner, in good faith judgement, determines that the portion of the
compensation then remaining unpaid will not be sufficient to complete the
Engineer’s services in accordance with this Agreement, no additional payments will
be due the Engineer hereunder unless and until the Engineer, at its sole cost,
performs a sufficient portion of the Engineer’s services so that such portion of the

compensation then remaining unpaid is determined by the Owner to be sufficient to
so complete the Engineer’s services.
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6.4 No partial payment made hereunder shall be or construed to be final acceptance or
approval of that part of the Engineer’s services to which such partial payment related or relieves
the Engineer of any of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and
furnished by others in connection with the performance of the Engineer’s services.

6.6 Waiver. The making of the Final Payment shall constitute a waiver of all claims by
the Owner except those arising from (1) faulty or defective services of the Engineer appearing
after completion of the Project. (2) failure of the Engineer's services to comply with the
requirements of this Agreement or any contracts or Agreements related to the Project, or (3)
terms of any special warranties required by this Agreement or provided at law or in equity. The
acceptance of Final Payment shall constitute a waiver of all claims by the Engineer except those
previously made in writing and identified by the Engineer as unsettied at the time of the Final
Request for Payment.

ARTICLE 7. Work Authorization. After execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof, only as authorized by the Owner through
an agreed Work Authorization document in the form identified in EXHIBIT “E”- Work
Authorization Form, attached hereto and made a part of this Agreement. The Engineer will
identify, as approved by the Owner, the needed services for the Project, as required through the
course of the development to the Project. The Owner shall authorize the Engineer to perform
one or more of the agreed tasks identified in EXHIBIT “B”, attached hereto, in the form of
individual work authorizations. Upon authorization from the Owner, the Engineer will prepare a
Work Authorization document, which will include a description of the work to be performed,
including a description of the tasks and milestones, a work schedule, and an estimated cost

proposal agreed upon by the Owner and the Engineer. The estimated cost proposal shall set
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forth in detail the computation of the cost of each work task, at the hourly rates established and
identified in EXHIBIT “D”, attached hereto. The Work Authorizations shall not waive the
Owner’s and the Engineer’s responsibilities and obligations established in this Agreement.

The estimated cost proposal for each Work Authorization, developed by the Engineer
and approved by the Owner shall be used by the Owner to appropriate a purchase order for the
Work Authorization. Each executed Work Authorization shall become a part of this
Agreement. Upon satisfactory completion of the Work Authorization, the Engineer shall submit
the Project’s deliverables as specified in the executed Work Authorization to the Owner for
review and acceptance.

Work included in a Work Authorization shall not begin until the Owner and the Engineer
have signed the Work Authorization. All work must be completed on or before the completion
date specified in the Work Authorization, unless extended by written agreement by the
Engineer and the Owner. The Engineer shall promptly notify the Owner of any event that will
affect completion of the Work Authorization. All Work Authorizations must be executed and
completed by both the Engineer and the Owner within the period established for this Agreement
as specified in Article 3 hereof.

The final acceptance by the Owner of each Work Authorization for the Project shall
serve as evidence of completion, on the part of the Engineer, of all services under this
Agreement insofar as they pertain to that portion of work on the Project identified in the
applicable work authorization.

ARTICLE 8. Supplemental Agreements. The terms of this Agreement may be amended
by supplemental agreement if the Owner determines that (1) there is a need to extend the
Termination Date identified in Article 3.1 hereof, (2) there has been a significant change in the

scope, complexity or character of the services to be performed by the Engineer, and/or (3) for

Il



any other reason agreeable to the Owner and the Engineer. All supplemental agreements will be
developed in the form identified in EXHIBIT “F” - Supplemental Agreement Form, attached
hereto and made a part of this Agreement, and incorporated herein by reference as
“Supplemental Agreement”.

If determined appropriate by the Owner, additional compensation to the Engineer for (1),
(2) and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates specified
in EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be incorporated into the
Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the Owner
prior to the Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Engineer for additional work, as
identified in Article 9 hereof, or changes or revisions in work, as identified in Article 10 hereof,
shall be made by the Engineer until full execution of the Supplemental Agreement and
authorization to proceed is granted by the Owner. The Owner reserves the right to withhold
payment to the Engineer pending verification of satisfactory work performed by the Engineer.

ARTICLE 9. Additional Work. If the Engineer is of the opinion that any work it has been
directed to perform is beyond the scope of this Agreement and constitutes extra work, the
Engineer shall promptly notify the Owner in writing, In the event the Owner finds that such work
does constitute extra work, the Owner shall so advise the Engineer and a written supplemental
agreement will be executed between the Owner and the Engineer as provided herein. The
Engineer shall not perform any proposed additional work or incur any additional cost prior to the
execution by both the Engineer and the Owner of a supplemental agreement. Additional
compensation from the Owner to the Engineer shall be paid as a negotiated lump sum fee at the

Contract Rates specified in EXHIBIT “D” attached hereto. The negotiated lump sum fee shall be
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incorporated into the supplemental agreement as specified in Article 8 hereof. The Owner shall
not be liable or under any obligation to compensate the Engineer for work performed or costs
incurred by the Engineer relating to additional work not directly associated with the performance
of the work authorized in this Agreement or as amended through supplemental agreement.

ARTICLE 10. Changes or Revisions in Work. If the Owner finds it necessary to
request changes to the work, and the changes are within the applications of sound engineering
principles, the Engineer shall make such revisions if requested and directed by the Owner.

10.1 Preliminary Work. The Engineer will make, without expense to the Owner, such
revisions of any preliminary reports or drawings as may be required to meet the needs of the
Owner and the applications of sound engineering principles.

10.2 Previously Approved or Satisfactorily Completed Work. If the Owner funds it
necessary to request the Engineer to make changes to work previously approved by the Owner
or work satisfactorily completed for which the Owner approves or, after a definite plan has been
approved by the Owner, if a decision is subsequently made by the Owner, which for proper
execution involves extra services and expenses for changes in or additions to the drawings
specifications or other documents, this will be considered as additional work, and compensation
from the Owner to the Engineer will be in accordance with Article 9 hereof.

10.3 Project Delays. If the Engineer is required to perform additional work due to
delays by the imposition of causes not within the Engineer's control, such as by the re-
advertisement of bids or by the delinquency or insolvency of contractors, such work associated
with these delays shall be considered additional work, and the Engineer shall be compensated by
the Owner for such extra services and expense in accordance with Article 9 hereof.

10.4 Reduction of Project Cost. Notwithstanding any provision herein to the contrary,

in the event it is necessary for the Owner to require changes in the final plan of the Project to
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enable it to the reduce the construction cost of the Project to an amount within the sum estimated
by the Engineer, the Engineer will be required to make such revisions or changes. These
changes will only be considered additional work by the Engineer, if the Engineer previously
provided these same changes as options to the Owner at the stage of preliminary work or prior to
the approval of the final plan for the Project, and the option or options were not selected or
approved by the Owner to be incorporated into the final plan of the Project. Payment for this
additional work will then be made to the Engineer in accordance with Article 9 hereof. If the
Engineer failed to provide these changes as an option or options to the Owner at the stage of
preliminary work or prior to the approval of the final plan of the Project, these changes will not be
considered additional work and no additional compensation will be made to the Engineer.

ARTICLE 11. Ownership and Release of Documents.

11.1 Ownership of Documents. Original drawings and specifications are the property
of the Engineer however the Project is the property of the Owner, and the Engineer may not use
the drawings and specifications thereof for any purpose not relating to the Project with the
Owner's consent. The Owner shall be furnished with such reproductions of drawings and
specifications as the Owner may reasonably require. Upon completion of the work or any earlier
termination of this Agreement under Article 3.4 hereof, the Engineer will revise drawings to reflect
changes made during construction and will promptly furnish the Owner with one complete set of
reproducible record prints. Prints shall be furnished by the Engineer, as an additional service, at
any other time requested by Owner. All such reproductions shall be the property of the Owner
who may use them without the Engineer’s permission for any proper purpose relating to the
Project, including but not limited to additions to or completion of the Project. Any additions or

revisions by the Owner to a drawing signed, sealed, and dated by a registered professional
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engineer, shall be made in accordance with the Texas Engineering practice Act and the Rules of
the State Board of Registration for Professional Engineers.

All documents furnished to the Engineer by the Owner shall be delivered to the Owner
upon completion or termination of this Agreement. The Engineer, at the Engineer's own
expense, may retain copies of such documents or any other data under this Agreement.

11.2 Release of Documents or Information. Release of information to the public or
others regarding the Project will be accordance with the Texas Public Information Act.

ARTICLE 12 Discounts, Rebates, Refunds. In connection with procurement services
rendered by the Engineer, if procurement services are required of the Engineer hereunder, all
discounts, rebates and refunds shall accrue to the Owner. For some purchases, the Engineer
may deem that payment within the discount period is not safe; and/or inspection, guarantees, or
other considerations may dictate delay. In such cases, the Engineer shall promptly notify the
Owner so that a course of action may be mutually agreed upon by the Owner and the Engineer.

ARTICLE 13. Records, Accounting, Inspection. The Engineer shall keep full and
detailed records and accounts in a manner approved by the Owner. The Engineer shall afford the
Owner’s authorized personnel and independent auditors, if any, full access to the work performed
by the Engineer regarding the Project and to all of the Engineer's books, records,
correspondence, instructions, drawings, receipts, vouchers and other documents relating to such
work under this Agreement and the Engineer shall preserve all such records for three (3) years
after final payment. The Engineer shall deliver to the Owner upon completion of such work, a
statement of the cost of such work detailed according to the accounting procedure and
requirements of the Owner.

ARTICLE 14. Subcontracting and Assignment. The Engineer shall not assign,

subcontract or transfer the Engineer’s interest in this Agreement without the prior written consent
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of the Owner. The Engineer shall bind every subconsultant by written subcontract to observe all
the terms of this Agreement to the extent that they may be applicable to each subconsultant. No
subcontract relieves the Engineer of any responsibilities under this Agreement.

The Engineer, and the Owner, do hereby bind themselves, their successors, executors,
administrators and assigns to each other party of this Agreement and to the successors,
executors, administrators, and assigns of such other party in respect to all covenants of this
contract.

ARTICLE 15. Patents. The Engineer shall indemnify and save the Owner harmless from
all liability for alleged or actual infringement of any patent resulting from the use of apparatus or
equipment furnished or designed by the Engineer or from the use of any process designed by the
Engineer or effected by said apparatus or equipment, and the Engineer shall indemnify and save
the Owner harmless from and against all costs, legal fees, expenses and liabilities incurred in or
about any claim of or action for such infringement: provided, however, that the Owner shall
promptly transmit to the Engineer all papers served on the Owner in any suit involving such claim
of infringement, and provided further, that the Owner permits the Engineer to have entire charge
and control of the defense of any such suit. If because of actual infringement the use of such
apparatus, equipment, or process is enjoined, the Engineer shall refund the purchase price
thereof in proportion to the length of service uncompleted, the life of such apparatus or equipment
being assumed as five years. The Engineer hereby grants to the Owner a non-exclusive, royalty-
free license under patents now or hereafter owned by the Engineer covering any machines,
apparatus, processes, articles, or products included in the Engineer’s work hereunder.

ARTICLE 16. Confidential Information, Inventions and Other Restrictions.

16.1  Confidential Information. The Engineer shall not use in any way, commercial or

otherwise, except to the extent required by the proper performance of this Agreement; and shall
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hold in confidence and not disclose to any person, for any reason or at any time, any information
relating to the secret processes, products, compositions, machinery, apparatus or trade secrets of
the Owner, or any other confidential information given to the Engineer by any of the Owner’s
commissioners, elected officials, employees, or representatives or acquired by the Engineer
during the term of or as a result of this Agreement. Any information not generally available to the
public shall be considered secret and confidential for the foregoing purposes; provided, however,
that any technical information which was lawfully in the Engineer’s possession prior to such
disclosure to the Engineer by the Owner or which is or shall lawfully be published or become part
of general knowledge from sources other than the Engineer or which otherwise shall lawfully
become available to the Engineer from a source other than the Owner, shall not be subject to
these provisions. All the foregoing stipulations shall apply to such information and work hereunder
as well as to any information and ideas originated or developed by the Engineer in performing
such work. Such information may, of course, be disclosed to the proper officials or employees of
the Owner if necessary to perform the work hereunder. The Engineer shall, however, inform each
of its employees who receive such information of these restrictions and the Engineer shall take all
reasonable precautions and exert all reasonable efforts to assure conformance with such
restrictions by all of its officers, employees, and agents, obtaining from them if necessary,
agreements satisfactory to the Owner, effectuating the purposes of this Article.

16.2 Inventions. The Engineer shall communicate to the Owner at once, and require
the Engineer’s employees assigned to this Project to communicate to the Owner all inventions
and improvements which any of the Engineer’s employees, either alone or in conjunction with
any of the Owner’s employees may conceive, make or discover during the course of or as a result
of work on this Project under this or any ensuing agreement with the Owner that relates to the

processes, products, compositions, machinery or plants of the Owner, or relating in any way to
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any of the operations in which the Owner may be obligated to pay to the Engineer as
compensation for services rendered by the Engineer under contract with the Owner. The
Engineer shall require its employees to execute patent applications and assignments thereof to
the Owner or its nominees, and powers of attorney relating thereto for any country the Owner may
designate, and shall take all other actions as the Owner may request to maintain and protect such
inventions and improvements. The Owner shall pay all costs or charges incurred in protecting
such inventions and improvements if the Owner desires to protect them. Before assigning any of
the Engineer’s employees to work under any contract with the Owner concerning this Project, the
Engineer shall obtain from them agreements satisfactory to Owner complying in all respects with
the terms and provisions of this Article.

16.3 The rights and obligations set forth in Article 16 shall survive the performance of this
Agreement, or any termination, discharge or cancellation thereof

ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.

17.1 Engineer's Seal. The Engineer shall assign a responsible engineer or engineers
licensed to practice in the State of Texas, who shall sign, seal and date all appropriate engineering
submissions to the Owner in accordance with the Texas Engineering Practice Act and the Rules of
the Stare Board of Registration for Professional Engineers.

17.2 Engineer’s Responsibility. The Engineer shall be responsible for the accuracy of
the work for the Project and shall promptly make necessary revisions or corrections resulting from
errors, omissions, or negligent acts by the Engineer. No additional compensation will be made to
the Engineer for any necessary revisions or corrections resulting from errors, omissions, or
negligent acts by the Engineer.

The Engineer’s responsibility for all questions arising from design errors and/or omissions

will be determined by the Owner or a designee appointed by the Owner. The Engineer will not be
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relieved of the responsibility for subsequent correction of any such errors or omissions or for
clarification of any ambiguities until after the construction phase of the Project has been
completed.
17.3 Warranties.

(@) The Engineer warrants that engineering design work performed by the
Engineer hereunder shall be in accordance with sound engineering design practices and in
conformance with applicable code and standards established for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the
Owner and the Engineer agree and acknowledge that the Owner is entering into this Agreement
in reliance on the Engineer’s experience and abilities with respect to performing the Engineer’s
services hereunder. The Engineer accepts the relationship of trust and confidence established
between it and the Owner by this Agreement. The Engineer covenants with the Owner to use the
Engineer’s best efforts, skill, judgement and abilities to design the Project and to further the
interests of the Owner in accordance with the Owner's requirements and procedures, in
accordance with all professional standards, and in compliance with all applicable national, federal,
state, county and municipal laws, regulations, codes, ordinances, orders and with those of any
other body having jurisdiction. If the development of plans, specifications and estimates
(hereinafter referred to as “PS&E”) are identified in this Agreement under Article 2 hereof or
EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the
Project, prior to the commencement of construction, the Engineer shall certify in writing to the
Owner that the PS&E for the Project, and the improvements when built in accordance therewith,
conform to all applicable governmental regulations, statutes and ordinances then in effect. The
Engineer represents covenants and agrees that there are no obligations, commitments or

impediments of any kind that will limit or prevent performance of the Engineer’s services.
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(c) The Engineer represents, covenants and agrees that all of Engineer’s services
to be furnished by the Engineer under or pursuant to this Agreement form the inception of the
Agreement until the Project has been fully completed, shall be of the standard and quality which
prevail among engineers of similar experience, knowledge, skill and ability engaged in engineering
practice throughout Texas under the same or similar circumstances involving the design and
construction of Project.

(d) The Engineer represents, covenants and agrees that the Engineer’s special
talent, training and experience cause the Engineer to be the prime professional on the Project;
that because of such talent and training, the Engineer envisions the construction of the Project in
its entirely and possesses the special skills which enable the Engineer to recognize dangerous
conditions that a reasonable, prudent engineer having such special skills could anticipate may
arise from the proper use of the Project after acceptance by Owner; and that the Engineer
recognizes that any commissioners, elected officials, employees and agents of the Owner, plus
residents and owners of property within the area affected by the Project are within a class of
foreseeable persons who will be relying on the project being designed in a professional and safe
manner.

(e) If the development of PS&E is identified in this Agreement under Article 2 hereof
or EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the
Project, the Engineer represents, covenants and agrees that the PS&E of the Project will be
accurate and free from any material errors. The Engineer additionally represents, covenants and
agrees to the following: that the design of the Project will conform to its foreseeable use as a
Project with all the amenities as set forth in any PS&E developed by the Engineer for the Project;
that the result of such PS&E, if built in accordance therewith, will be suitable for purposes for which

the Project is designed; and the Project will be inspected in a workmanlike, professional manner
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and will be suitable for the Project’s intended purpose. The Engineer’s responsibilities as set
forth herein shall at no time be in any way diminished by reason of any approval by the Owner of
any PS&E developed by the Engineer for the Project, nor shall the Engineer be released from
any liability by reason of such approval by the Owner, it being understood that the Owner at all
times is ultimately relying upon the Engineer’s skill and knowledge in preparing such PS&E.

(f) In connection with the Engineer's performance of procurement services
hereunder, if any, the Engineer use its best efforts to obtain from all vendors of equipment and
materials, fullest possible warranties against defective materials and workmanship for the benefit
of the Owner.

ARTICLE 18. Engineer's Resources. The Engineer shall furnish and maintain, at the
Engineer’'s own expense, office space for the performance of all services, skilled and sufficient
personnel, as well as adequate and sufficient equipment to perform the services as required under
this Agreement.

18.1 Project Manager. The Engineer shall provide a manager (Project Manager) for
the Project that is a registered professional engineer in the State of Texas. The Project manager
shall have such knowledge and experience as will enable that Project Manager during the course
of the Project without prior consent of the Owner. If, due to situations beyond the control of the
Engineer, the Engineer must change the Project Manager prior to the completion and
acceptance of the Project, the Engineer will submit a request to change the Project Manager to
the Owner for approval.

18.2 Employees of the Engineer. All employees of the Engineer shall have such
knowledge and experience as will enable them to perform the duties assigned to them and
required for the services under this Agreement. Any employee of the Engineer who, in the opinion

of the Owner, is incompetent, or whose conduct becomes detrimental to the work required under
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this Agreement, shall immediately be removed form association with the Project when so
instructed by the Owner. The Engineer certifies that the Engineer presently has employed
sufficient and qualified personnel, and will maintain sufficient and qualified personnel for
performance of the services under this Agreement.

18.3 Documents/Information Exchange The purpose of this Article is to define the
required automated resources, format for graphics files, and information exchange pertaining to
the Project. Taking into consideration that the Owner has a significant investment is the
development of the Project, there is a need for the Engineer to provide consistency in document
development for information exchange. Consistency in document development for information
exchange and production will help facilitate an economically efficient Project. Therefore, the
Engineer shall provide the Owner with documents and information in accordance with the special
requirement outlined in EXHIBIT “B” attached hereto.

ARTICLE 19. Indemnification. To the fullest extent permitted by applicable law, the
Engineer and its agents, partners, subcontractors, and consultants (collectively “Indemnitors”)
shall and do agree to indemnify, and hold harmless the Owner, the Owner’s respective directors,
elected officials, employees and agents (collectively “Indemnitees”) from and against all claims,
damages, losses, liens, causes of action, suits, judgments and expenses, including attorney fees,
of any nature, kind or description (collectively “Liabilities”) of any person or entity whomsoever
arising out of, caused by or resulting from the negligent performance of the Engineer’s services
through activities of the Engineer, its agents, partners, subcontractors and/or consultants
performed under this Agreement, and which are caused by or result from error, omission, or
negligent act of the Engineer or of any person employed or contracted by the Engineer provided
that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or

death of any person, or to the injury to or destruction of tangible personal property including the
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loss of use and consequential damages resuiting there from and (2) are caused in whole or in part
by any negligent act or omission of the Engineer, anyone directly or indirectly employed by the
Engineer or anyone for whose acts the Engineer may be legally liable. The Engineer shall also
save harmless the Owner from any and all expense, including but not limited to, attorney fees
which may be incurred by the Owner in litigation or otherwise resisting said claim or liabilities
which may be imposed on the Owner as a resuit of such activities by the Engineer, its agents
partners, subcontractors and/or consultants. In this connection, it is agreed and understood that
the Engineer shall not be responsible for any portion of the liability proximately caused by the
Owner’s negligence.

ARTICLE 20. Joint and Several Liability. In the event more than one of the Indemnitors
are connected with an accident or occurrence covered by the indemnification in Article 19 hereof,
then each of such Indemnitors shall be jointly and severally responsible to the Indemnitees for
indemnification and the ultimate responsibility among such Indemnitors for the loss and expense
of any such indemnification shall be settled by separate proceedings and without jeopardy to any
Indemnitee. The provisions of this Article shall not be construed to eliminate or reduce any other
indemnification or right which the Owner or any of the Indemnitees has by law.

ARTICLE 21. Insurance. The Engineer shall obtain and maintain insurance in the limits

of liability for each of the types of insurance coverage identified as follows.

O] Workers’ Compensation, endorsed with a waiver of subrogation in favor of
the Owner in accordance with the statutory obligations imposed by Worker's
Compensation or Occupational Disease laws under the Texas Workers’
Compensation Law (“Statutory Texas”)

(2) Commercial General Liability, endorsed with the Owner as an additional

insured and endorsed with a waiver of subrogation in favor of the Owner all to
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the extent of the liabilities assumed by the Engineer under Article 19 and
Article 20 herein, in limits of liability not less than one million dollars
($1,000,000) combined single limit each occurrence and in the aggregate for

bodily injury and property damage.

3) Texas Business Automobile Policy, endorsed with the Owner as an
additional insured and endorsed with a waiver of subrogation in favor of the
Owner all to the extent of the liabilities assumed by the Engineer under Article
19 and Article 20 herein, in limits of liability not less than two hundred fifty
thousand dollars ($250,000) each person for bodily injury, five hundred
thousand dollars ($500,000) each occurrence for bodily injury, and one
hundred thousand dollars ($100,000) each occurrence for property damage.

4) Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits
of liability for each of the types of insurance coverage identified above. The Engineer shall furnish
the Owner with a certificate of insurance (Hidalgo County Certificate of Insurance) showing the
said policy to be in full force and effect during the period of service, identified in Article 3 hereto, for
this Agreement. The completed Hidalgo County Certificate of Insurance shall be attached hereto
and identified as EXHIBIT “G”- Hidalgo County Certificate of Insurance. The Engineer will be
considered in breach of contract should the Engineer fail to maintain an insurance policy in the
minimum limits of liability and requirements identified above while performing services for and
under this Agreement, and will be subject to default and termination of the Agreement as outlined
in Article 3.4 hereto. Additionally, the Engineer covenants and agrees to use its best efforts to
maintain an insurance policy in the minimum limits of liability and requirements identified above

until one year following the date of the acceptance of the Project by Owner.
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ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable
Federal, State and local laws, statutes, codes, ordinances, rules and regulations and the orders
and decrees of any court, or administrative bodies or tribunals in any manner affecting the
performance of this Agreement including, without limitation, worker’s compensation laws, minimum
and maximum salary and wage statutes and regulations and licensing laws and regulations. When
required the Engineer shall furnish the Owner with satisfactory proof of its compliance therewith.

ARTICLE 23. Non-collusion. The Engineer warrants that the Engineer has not
employed or retained any company or persons, other than a bona fide employee working solely for
the Engineer, to solicit or secure this Agreement, and that the Engineer has not paid or agreed to
pay any company, engineer or any other person or entity any fee, commission, percentage,
brokerage fee, gifts or any other consideration contingent upon or resulting from the award or
execution of this Agreement. For breach or violation of this warranty the Owner shall have the
right to annul this Agreement without liability or, in the Owner’s discretion, to deduct from the
Services Fee, or otherwise recover, the full amount of each fee, commission, percentage,
brokerage fee, gift or contingent fee.

ARTICLE 24. Gratuities. The Owner mandates that employees of the Owner shall not
accept any benefits, gifts or favors from any person doing business or who reasonably speaking
may do business with the Owner under this Agreement; the only exceptions allowed are ordinary
business meals. Any person doing business with or who may reasonably seeking to do business
with the Owner under this Agreement may not make any offer of benefits, gifts or favors to Owner
employees, except as mentioned herein above. Failure on the part of the Engineer to adhere to
this provision may result in the termination of this Agreement.

ARTICLE 25. Payment of Franchise Tax. The Engineer hereby certifies that the

Engineer is not delinquent in Texas franchise tax payments, or that the Engineer is exempt from,
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or not subject to, such as tax. A false statement concerning corporation’s franchise tax status shali
constitute grounds for termination of the Agreement at the sole option of the Owner.

ARTICLE 26. Disputes. The Engineer shall be responsible for the settlement of all
contractual and administrative issues arising out of any procurement made by the Engineer in
Support of the services under this Agreement.

ARTICLE 27. Severability. In the event any one or more of the provisions contained in
this Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any respect
such invalidity, illegality or unenforceability shall not affect any other provision thereof and this
Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been
contained herein .

ARTICLE 28. Notices. AJ| notices to either party by the other required under this

Agreement shall be personally delivered or mailed to such party at the following respective

addresses:
OWNER ENGINEER
Hidalgo County L&G Consuiting Engineers, Inc.
1615 S. Closner, Suite J 2100 West Expressway 83
Edinburg, Texas 78539 Mercedes, Texas 78570

The Address may be changed by either party by written notice and notice sol mailed shall
be effective upon mailing.
ARTICLE 29. Miscellaneous Provisions.
(a) This Agreement constitutes the entire Agreement between the Engineer and the
Owner relating to the work herein described and Supersedes any prior understanding or written or
oral contracts between the parties respecting the subject matter defined herein. These are no

previous or contemporary representations or warranties of the Owner or the Engineer not set forth

herein,
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the Owner unless in writing and executed by an officer or employee of the Owner specifically
authorized to do so.

(c) No waiver of any provision of or a default under this Agreement shall affect the
right of the Owner thereafter to enforce said provision or to exercise any right or remedy in the
event of any other defauit whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement
or of any terms thereof shall impair the Owner’s right with respect to any liabilities whether or not
liquidated of the Engineer to the Owner theretofore accrueq.

(e) Al rights and remedies of the OQwner specified in this Agreement are in addition
to the Owner’s other rights and remedies

(f) The Engineer shall remain an independent contractor and shall have nNo power
nor shall the Engineer represent that the Engineer has any power to bind the Owner or to
assume or to create any obligation express or implied on behalf of the Owner except as
specifically authorized in advance by the Owner.

(9) The Agreement shall be construed under the laws of the State of Texas and is
performable in Hidalgo County, Texas.

(h) This Agreement may only be amended by a written document executed by the

Owner and the Engineer as provided by Article 8 herein.
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enter into this Agreement on behalf of the Engineer. The above-stated representations and

warranties are made for the purpose of inducing the Owner to enter into this Agreement.

WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for

Professional Services to be effective as of the day of , 2015,

ENGINEER:
L & G CONSULTING EN
dib/aL &G ENGylEER i

p "
/ /
Jaginto Garz&ﬁ?President
/
é/

BY:

OWNER:

HIDALGO COUNTY

BY: 7
Ramon Garcia, County Judge

Am"’c"'"'!"m'Cm
35

Approved on Commissioners’ Court:

APPROVED AS TO FORM:

Atlas Z/ZM/.L.P.
By:_2/ ,_(/

.7

ATTACHMENTS:
LOCATION MAP
EXHIBIT A -Scope of Services to be provided by the Owner
EXHIBIT B -Scope of Services to be provided by the Engineer
EXHIBIT C -Work Schedule
EXHIBIT D -Contract Rates
EXHIBIT E -Work Authorization Form
EXHIBIT F -Supplemental Agreement Form
EXHIBIT G -Certificate of Insurance (Hidalgo County)
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EXHIBIT “A”

SCOPE OF SERVICES TO BE PROVIDED BY THE OWNER

The following provides an outline of the services to be provided by the Owner in the
development of the proposed Regional Hike & Bike Trail located within the Cities of Pharr, San
Juan & McAllen and within the limits of South San Antonio Avenue to South 2™ Street in Hidalgo
County hereinafter denoted as the Project.

GENERAL:

The Owner will provide to the Engineer the following:

)

2)

3)

4)

3)

6)

Provide the authorization to proceed with services through coordination with the
project consulting and design Engineer.

Payment for work performed by the Engineer and accepted by the Owner in
accordance with Article 3 of the Agreement.

Assistance to the Engineer, as necessary, to obtain the required data and
information from other local, regional, State and Federal agencies the Engineer
cannot easily obtain.

Provide any available relevant data the Owner may have on file concerning the
Project.

Provide timely review and decisions in response to the Engineer’s request for
information and/or required submittals and deliverables, in order for the Engineer
to maintain the agreed upon work schedule prepared in accordance with Exhibit
“C” attached to this Work Authorization.

Attend and participate in progress meetings as required and as coordinated and
conducted by Engineer.

Page 1 of 1
EXHIBIT “A”



EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 1 - PROJECT DESCRIPTION

The services designated herein as “Services provided by the ENGINEER” shall include the performance of all
engineering services for the following described facility:

COUNTY/CITY: HIDALGO COUNTY

CONTROL:

PROJECT/DESCRIPTION:  Feasibility Study, Schematic Development,
Public Involvement, Environmental Document,
ROW Mapping & ROW Acquisition, PS&E,
Construction Bid Phase Services, Construction
Inspection & Management & Construction Material
Testing (CMT) for the
Hidalgo County Pct. 2 Regional Hike & Bike Project

LENGTH: 7.8 Miles (Approx.)

HIGHWAY: Prop. Hike & Bike Trail

LIMITS: From San Antonio Ave. (San Juan) to 2™ Street (McAllen)

EXISTING FACILITY

PROJECT CLASSIFICATION
{Place an “X” in only one Project Classification)
Surface Treatment

Overlay

Rehabilitation Existing Road (Scarify & Reshape)
Convert Non-Freeway to Freeway
Widen Freeway

Widen Non-Freeway

New Location Toll Freeway

New Location Non-Freeway
Interchange (New or Reconstruct)
Bridge Widening or Rehabilitation
Bridge Replacement

Upgrade to Standards - Freeway
Upgrade to Standards - Non-Freeway

Miscellaneous Studies (Use Function Code 110 for All Tasks)
Pedestrian Facility — Hike & Bike Trail

bel LTI

ENGINEER shall mean L&G Consulting Engineers, Inc.
STATE shall mean Texas Department of Transportation (TxDOT).

COUNTY shall mean the Hidalgo County.

1-1



EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 2 — FEASIBILITY STUDIES
(Function Code 102)
Services
Provided By:
ENGINEER COUNTY

YES NO Preliminary Design Values

YES NO Uncontrolled Mapping (w/Contours & GIS Info)

YES NO Preliminary Location Design Layout

YES NO Preliminary ROW Requirements

YES NO Preliminary Cost Estimates

YES NO Preliminary Environmental Analysis (for fatal flaws)

YES NO Preparation of Project Fact Sheet (Est. Local Cost vs. Total Project Cost)
YES NO Evaluation of Crossings at Major Roadways & Coordination w/ TxDOT
YES NO Design Visualization

YES NO Production of Funding Application

YES NO Outreach with Affected Municipalities

YES NO Meetings, Coordination & Support for Project Development
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 3 - ROUTE AND DESIGN STUDIES
(Function Code 110)
Services
Provided By:
ENGINEER COUNTY

YES NO 1. Route Location Studies
N/A N/A 2. Level of Service Analysis
N/A N/A 3. Traffic Evaluations and Projections
YES NO 4. Develop Roadway Design Criteria (Hike & Bike Trail Criteria)
YES NO 5. Preliminary Cost Estimates
YES NO 6. Design Schematic
(See Section 7, page 7-1 for schematic layout requirements)

YES NO 7. Preliminary Right-of-Way Requirements
YES NO 8. Design Concept Conference

9. Soil Core Hole Drilling
YES NO a. Pavement (See Section 7, pages 7-3 thru 7-4 for requirements)
YES NO b. Retaining Walls (See Section 10, page 10-1 thru 10-2 for requirements)
YES NO ¢. Miscellaneous Structures (See Section 10, page 10-4 for requirements)
YES NO d. Bridges (See Section 11, page 11-3 for requirements)
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 4
SOCIAL, ECONOMIC AND ENVIRONMENTAL STUDIES AND PUBLIC INVOLVEMENT
(Function Code 120)
Services
Provided By:
ENGINEER COUNTY
1. Environmental Reports
All Environmental Reports shall be in accordance with 43 Texas Administrative Code
(TAC) 2.40-2.51, Code of Federal Regulations, Title 23, Part 771 and Highway Design
Operations and Procedures Manual, Part [1-B.
a. Environmental Assessments
(1) An Environmental Assessment shall be prepared, anticipating a Categorical
Exclusion.
(2) An Environmental Assessment shall be prepared, anticipating a Finding of No
Significant Impact.
(3) An Environmental Assessment shall be prepared, anticipating the need for a
Draft Environmental Impact Statement.
b. Environmental Impact Statement
(1) A Draft Environmental Impact Statement shall be prepared. After appropriate
interagency and public reviews within time limits prescribed by the Code of
Federal Regulations, Title 23, Part 771 and 43 Texas Administrative Code 2.40-
2.51, a Final Environmental Impact Statement shall be prepared.
(2) A Section 4(f) Statement (Department of Transportation Act) shall be provided
by the ENGINEER. The format and content of the statement is found in FHWA
Technical Advisory T6640.8A.
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2. Public Involvement

All public involvement procedures shall be in accordance with 43 Texas Administrative

Code (TAC) 2.40-2.51, Code of Federal Regulations Title 23, Part 771 and Highway

Design Operations and Procedures Manual, Part I1-B.

a. A public involvement meeting(s)/hearing(s) shall be scheduled, coordinated and
conducted.*

b. Technical assistance, meeting(s)/hearing(s) preparation, maintenance of contracts
lists, minutes of meeting(s), exhibit preparation, and other tasks outlined by the
COUNTY, shall be provided.
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3. Cultural Resources
Formal consultation with the State Historic Preservation Office (SHPO) and the Texas
Historical Commission (THC) will be conducted by the COUNTY.
a. Historic Structure Studies

A records search and reconnaissance survey shall be performed, and documentation

prepared regarding identification efforts, National Register eligibility and potential

impacts to historic properties in accordance with the state’s historic structure
requirements.
b. Archeological Studies

(1) Files searches shall be conducted to determine if known archeological sites are
present; to identify whether these sites have been listed or determined eligible
for the National Register of Historic Places or have been designated State
Archeological Landmarks; and to identify the need (if any) to perform additional
archeological investigations.

(2) Archeological reconnaissance will be performed under a Texas Antiquities
Permit (13 TAC 26) signed for the Sponsor by a professional archeologist with
the STATE.

(3) Archeological survey shall be performed under a Texas Antiquities Permit
(13 TAC 26) signed for the Sponsor by a professional archeologist with the
STATE.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

ENGINEER COUNTY

N/A
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Noise and Air Quality Analyses

a. Noise Analysis
A noise analysis shall be prepared, including predicted noise levels and the
consideration and evaluation of noise mitigation, in accordance with the STATE’S
Noise Guidelines. The noise analysis or a summary of the noise analysis shall be
included in the environmental document for the project.

b.  Air Quality Analysis
An air quality analysis shall be prepared in accordance with the STATE’S Air
Quality Guidelines. The air quality analysis or a summary of the air quality shall be
included in the environmental document for the project.

Ecological Investigations

A wetland survey and if necessary, a wetland delineation shall be conducted and a
“wetland finding” shall be provided if necessary. As part of the environmental phase of
the project, the consultant should notify the District if it is believed that a Section 404 or
Section 9 permit is required, and provide the technical data to the District for application
to the U.S. Army Corps of Engineers and/or the U.S. Coast Guard,

A determination should be made if there are potential federally listed endangered or
threatened species that could be impacted. The District will be notified as soon as
possible that Section 7 or 10 consultations may be required. Supporting data will be
furnished to the district when consultation with the U.S. Fish and Wildlife Service is
undertaken.

Hazardous Materials

The consultant shall perform an Environmental Site Assessment for hazardous materials
impact in accordance with the American Society for Testing and Materials (ASTM)
1528.93 (Transaction Screen Process).

General Guidelines for Preparation of Environmental Documents

a. The Biological Impact Evaluation Report will be prepared and submitted
electronically to TxDOT.

b. Al cultural resource reports (i.e. Archeological and Historical Project Coordination
Requests (PCRs), background and reconnaissance surveys) will be submitted
electronically to TxDOT.

¢. The draft administratively complete document will be submitted to TxDOT
electronically through their FTP site.

d. The administratively complete document will be prepared in accordance with the
content and format of FHWA Technical Advisory T6640.8A and the TxDOT
Administrative Code 43 TAC §2.44.

e. The administratively complete document will be submitted to TxDOT electronically
through their FTP site.

f. Upon completion and approval of the administratively and technically complete
document, the Engineer will provide one (1) hard copy to the Client, one (1)
hardcopy to the district, and (3) hardcopies to TXDOT ENV.

g Exhibits in the environmental document shall be color copies and text shall be black
and white.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 5 - RIGHT-OF-WAY DATA
(Function Code 130)

Services

Provided By:
SURVEYOR COUNTY
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NOTE: No work involving right-of-way (ROW) data is to be performed until the COUNTY
has given the ENGINEER written approval of the final location of the proposed ROW lines.

NO 1. Ownership Data in a .dgn file
a. The entire project limits.

b. Compensable utility ownership who have property rights on ROW shall be researched

and provided.
¢.  For each drainage outfall property
d. For each irrigation structure pipe.

NO 2. Parcel plats & Right-of-Way Map
a. A ROW map, parcel plats and field notes shall be prepared and furnished.

b. All plats and field notes must be signed and sealed by a Registered Professional Land

Surveyor (RPLS).
¢.  ROW map must depict all improvements affecting ROW.

NO 3. Utilities (Compensable)

a.  Property ownership with recording information shall be shown on ROW Map and Parcel

Sketches with distance ties to property corners in an effort to locate utility.

NO 4. Field Notes

a. Field notes and plats, signed and sealed by a Registered Professional Land Surveyor, for

all parcels on the ROW Map
Computation Sheets for Survey Closure and Area for Each Parcel.

¢. Ground surveys and preparation of parcel maps, legal descriptions, and right of way

maps.

€
L

Survey and Stake Right-of-Way (EXISTING AND PROPOSED)

NO 6. Records as Required by the City and State
a. Records used to establish ownership

Z
o}
~

Sketches and field notes attached)

General Specifications

a.  All data submitted by the surveyor will be legible, organized and well documented.

b. The surveyor shall provide temporary signs and shall control traffic near surveying
operations adequately to comply with provisions of the MUTCD; a copy of which the
Surveyor acknowledges has been furnished to him. All signs, flags, and safety equipment

are to be provided by the surveyor.

¢. Permission to enter private property shall be the sole responsibility of the surveyor.

d.  The surveyor will be held responsible for the correctness of his services. The surveyor

will be responsible for the completion of his services.

¢. The surveyor will be required to complete the attached “Right-of-Way Map Checklist”
and submit along with the completed R.O.W. map. All requirements of attached R.O.W.

5-1
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

map checklist must be complete, accurate and also considered to be essential and is a part
of this contract.

Project specific scope of services

FC 130 — Right of Way Data — Abstract analysis, development of ROW Map sheets including
parcel plats and field notes with Metes & Bounds field descriptions, and Title Commitments.

FC 150 — Field Surveying for Parcel Mapping — Recover horizontal & vertical control, locate
and field tie existing ROW and boundary corners. Update topography, and reestablish corners
for ROW map revisions.

SURVEYING SCOPE OF SERVICES FOR PARCEL MAPPING
RIGHT-OF-WAY DATA

Right-of-Way Documents - The Surveyor will utilize State examples and provide the
following:

General

a.  Abstracting: The Surveyor will determine Ownership Data.

b. Prepare individual parcel maps and field notes as needed to properly describe the right-
of-way the State is to acquire.

c¢.  All procedures involving right-of-way maps will be in accordance with the State's Right-
of-Way Book I and Book 11, the State's local operating procedures and according to the
Texas Board of Professional Land Surveying Practices Act.
All required documents will be in English units.

e.  The Surveyor will monument all corners with a 5/8 inch iron rod with a Surveyor’s
plastic cap on all parcel boundary corners.

. The Surveyor will provide to the State a copy of Instruments of Record.
The Surveyor will attach graphics files compatible with the latest version of Micro-
Station graphics software.

h.  The Surveyor will attach documents or text files compatible with the latest version of
Word software.

Parcel Plats

a. A parcel plat will be prepared for each parcel of land to be acquired. The State has
developed standard formats for parcel plats, copies of which the Surveyor will request
and secure for all purposes

b. Parcel boundary lines will be delineated with appropriate bearings, distances, and curve
data.

c. Private property lines will be delineated with appropriate bearings, distances, and curve
data to the extent necessary to describe the individual parcels of land to be acquired.
League lines and survey lines will be shown and identified by name and abstract number.

€. A north arrow will be shown on each sheet and, if possible, in the upper right hand
corner.

f. Monumentation set or found will be shown and described as to material and size.

A station and offset will be shown for each PC, PT, and angle point in the proposed right-
of-way lines and the existing right-of-way lines in areas of no proposed acquisition.

h. Intersecting streets will be shown and identified by name and right-of-way width.

L. A parent tract inset will be shown for each parent tract.

J. A note will be included on each map sheet stating the basis of bearings, coordinates, and
datum used.

k. Appropriate notes will be included on the title sheet stating the following:

a.  Month(s) and year abstracting was performed upon which the map is based.
b.  Month(s) and year field surveys were conducted upon which the map is based.
¢. Month and year map was completed by the Surveyor.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

.

n.

The right-of-way account number and R.O.W. CSJ if available will be shown on each
parcel map sheet.

All parcel maps should be 8-1/2" x 11" signed and sealed by a Registered Professional
Land Surveyor and note referencing legal description.

The acreage of the part taken should be shown to three decimal places, rounded.

Field Note Descriptions - A field note description will be prepared for each parcel of land to
be acquired. Field note descriptions will include, but need not be limited to, the following:

a.

The field note description will begin with a general description that will include, as a
minimum:

a.

b.

State, county, and city within which the proposed parcel of land to be acquired is
located.

A reference to unrecorded and recorded subdivisions by name, lot, block, and
recording data to the extent applicable.

A reference, by name, to the grantor and grantee, date, and recording data of the
most current instrument(s) of conveyance describing the parent tract.

The field note description will continue with a metes and bounds description that will
include, as a minimum:

a.
b.
C.

A point of commencing (outside property corner).

A point of beginning on proposed R.O.W. line.

A series of courses, identified by number and proceeding in a clockwise direction,
describing the perimeter of the parcel of land to be acquired, and delineated with
appropriate bearings, distances, and curve data.

A description (8-1/2" x 11"} of all monumentation set or found to include, as a
minimum, size and material.

All field note descriptions will be signed and sealed by a Registered Professional
Land Surveyor.

Note referencing parcel plat.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

PHARR DISTRICT
ROW MAP CHECKLIST

Consultant:
Contract/ W A#
Responsible Office:
TXDOT Project Manager;
County:
Highway:
RCSI:
CCSlI:

As the responsible consultant project manager, [ hereby certify that the attached ROW Map has undergone a QA/QC
review, with the following applicable items specifically checked for accuracy, completeness and constructability (as
noted by Checkmarks)

Signature Date

Printed Name

(This Checklist must be signed by the RPLS and turned in with all proposed ROW Projects. Pharr District ROW
will not accept project without this checklist,)

MAP

General

___All documents have been proofread and are accurate.

__ Title Commitments for each individual parcel.

___ Graphics files compatible with Microstation and Word software are provided.
___ Photos of proposed ROW staking included.

____Field notes and Parcel Plats are numbered continuous.

___ Scale shall be 1"=50" or 17=100".

Title Sheet Requirements

__ Title and description of project including county, limits, etc....

____ Vicinity map with beginning and ending station

___ Equations and Exceptions

_ Index

_ Legend

__ Title block completely filled out with Construction and R.O.W. CSJs’
__ List all Major Utilities from Station to Station

Individual Map Sheet Requirements

__ Sheet size 34” X 227

__ Text legible when reduced to half-scale.

___ Title block completely filled out with R.O.W. CSJ

_ Matchlines

__ Project layout sheet

__ Existing utility lines and easements, deed reference, as shown on Schedule “B” of the Title Commitment, and
defined on parcel plats

Existing information:

_ R.O.W.lines

___Whole property or whole property inset
_ Roadways
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

___Survey, county, and city limit lines shown and labeled

__ Improvements shown and labeled (see below)

__Monumentation i.e. P.C., P.T., Break Points

___ North arrow

_ Scale

_ Property lines

___ Property descriptions i.e., lot, block, tract, subdivision, etc...

__ ldentify existing and proposed access denial locations (if applicable)

Proposed information:

___ Type Il Monumentation i.e. P.C., P.T., Break Points and 1500’ intervals

__ Survey and R.O.W. lines

__ Basis of bearings

____ Parcel bearings and distances correspond with traverse sheet

__ Outside ties ( P.O.C.) corresponds with field notes

___Point of beginning (P.0.B.) established on proposed R.O.W. line

__ Parcel tied to baseline

___ Baseline information shown i.e. Stationing, bearings, curve data, etc. ..

__ Conveyance information shown in tables i.e. parcel number, grantors name, amount of take,
remainder etc...

_Math checked on remainder

Improvements:

_ Improvements bisected or within 25 of proposed R.O.W. line are shown on map with stationing and distance
from proposed R.O.W. line. Buildings are labeled and dimensioned.

___ Off-premise outdoor advertising signs within proposed R.O.W. are shown and labeled.

Utilities:

___ All utilities within or crossing existing and proposed right of way are shown and labeled as to size, easement or
fee width, and recording data of instrument.

___ Location of underground storage tanks and/or filler caps are shown and labeled

* DO NOT SEAL MAP

FIELD NOTES
Heading
_ County
_ Highway
___ Parcel number
__ROW.CSJ

____Construction CSJ

General Description or “preamble”
___ Area of parcel to be acquired is shown in acreage (0.000) for rural land and/or square feet (to nearest whole sq.
ft.) for urban land or smaller parcels

Parent tract data is shown:

__ Size of parent tract

___ Survey data or lot, block, and subdivision

___Name of last recorded seller and buyer

___ Date, volume and page or document number of last recorded conveyance
___ Records and county of last recorded conveyance

Beginning Description

___Point of commencement is on outside tie and is described accurately by bearings and distances as it leads to the
point of beginning.

___Point of beginning is on proposed R.O.W. line
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Particular Description

__Traverse calls are clockwise sequence

___ Bearings and distances correspond exactly with map, parcel sketch, and traverse sheet

__ Bearings are to nearest whole second and distances are to the nearest one-hundredth of a foot
_ Calls are numbered

___Denial of access shall be described from beginning to end (if applicable)

Closing

Description
___ Last call leads back to P.O.B.

__Restates area of parcel

__ Establishes taking in existing road R.O.W. if applicable

__ Legal description is referenced to Plat

_ Sealed and signed

___Include an access clause whether access is permitted or denied (if applicable)

PARCEL SKETCH

__Shows P.O.B. and P.O.C.

___All data corresponds exactly with Map and Field Notes

___ Sheet size is no larger than 81/2” x 117

___Plat closely matches example provided

__ Plat referenced to legal description

__Sealed and signed

___Include an access clause whether access is permitted or denied (if applicable)
___ Existing utility lines and easements (deed reference, if available);

TRAVERSE SHEET

_ Computations show area to be acquired in sq. ft. or acres, whichever is applicable
__ Computations show area that is existing road R.O.W. if applicable

___ Traverse calls are in clockwise sequence

___ Error of closure meets the following:

Secondary rural .0003
Primary rural - secondary urban  .0002
Urban or industrial .00013
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 6 - FIELD SURVEYING AND PHOTOGRAMMETRY
(Function Code 150)

Services
Provided By:
SURVEYOR COUNTY

1. Field Surveying
YES NO a. Primary Project Control - 3 to 5 miles spacing
Precision shall be 1 part in 20,000 or better, unless otherwise directed by the district engineer.
(1) Establish horizontal control points
(2) Establish vertical control points

NOTE: ALL BEARING AND DISTANCE SHALL BE BASED ON THE STATE PLANE
COORDINATE SYSTEM NAD 1983, SOUTH ZONE.

ALL DISTANCES AND COORDINATES SHALL BE SURFACE AND MAY BE
CONVERTED TO GRID BY MULTIPLYING BY A COMBINED SCALE FACTOR OF
0.995960

YES NO b.  Secondary Project Control (Surveyor shall recover and/or reset H&V Control Points as provided

by the Engineer and create Survey Data Sheets for inclusion in the Project Plans.

* No traverse should exceed 25 angle points. Planimetrics shall be Lt & Rt from the proposed
ROW as per the schematic provided by the Engineer.

¢ The unadjusted angular error should not exceed 2 seconds per angle, plus 14 seconds.

¢ The unadjusted ratio of precision should be one part in 10,000 or better. (The ratio of
precision is the total length of the traverse divided by the total error.)

¢  The unadjusted vertical error should not exceed 0.03 foot per mile of traverse.

(1) Project control base lines

NO NO (2) Photogrammetric ground control

NO NO (a) Establish horizontal control

NO NO (b) Establish vertical control points

NO NO (c) Place and maintain control point targets
YES NO c.  Other Field Surveying

(1) The limit of the Design surveys shall be 700-ft before and after the limits of the project
as identified by the Project Engineer on the schematic. Establish horizontal and
vertical control. Set benchmarks at 1000-ft intervals along the project proposed right-of-
way. Provide x,y,z for each Benchmark. The BM’s shall be #5 I.R. 2-ft in depth set in
concrete. The surveyor shall provide a H&V Book (a Sample shall be provided by the
Engineer to the Surveyor). The Surveyor will provide a 3-pt reference sketch with ties to
the BMs for inclusion the the existing H&V Control Book. Establish benchmark circuit
throughout the project with a tolerance of 0.03"/ft per mile error vertically.

(2) Complete topographic and cross section survey, data processing, and CADD mapping
(2D & 3D) for the limits of the project.

(3) Locate all visible utilities, data processing and CADD mapping (2D & 3D) including
irrigation lines. Follow sample provided by the Engineer.

(4) Field locate cross culverts, driveway culverts, inverts, irrigation lines, within the project
limits, data processing and CADD mapping (2D & 3D).

(5) Right of Entry, Right of Way Research, and Appraisal District Records is the responsibility

of the Surveyor.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
SURVEYOR COUNTY

(6) The Surveyor shall also paint/mark the proposed centerline as approved
by Engineer. (500-ft stations and a tick mark at 100-ft. stations —12
inches long) before construction for the purpose of utility adjustments and project location.
(7) Profile and cross section intersecting streets for ties into project (500-ft. beyond the
proposed ROW per schematic and 20-ft wider than the existing ROW of intersecting street).
(8) Cross section irrigation crossings for a distance of 20-ft beyond the proposed
ROW at 100-ft intervals in a DTM file. Provide a complete description of irrigation
appurtances as identified by the engineer sample layout.
(9) Tie Horizontally and Vertically the existing storm drain system that lies within
the existing proposed ROW including the elevation of the outfall of said recovered existing
storm drain systems.

YES NO (10) Tie to existing underground and overhead utilities (location, elevation and direction)
Horizontally — the surveyor shall call the 1-800 number for the utilities to be marked on the
ground as well as any city water and sewer lines. He shall tie all visible utility crossings with
name, address and Phone #’s of utility companies. The engineer will coordinate with the utility
companies and jointly the Surveyor and the Engineer will identify which utilities were missed
and need to be tied down.

Vertically — The engineer shall identify all utilitics that are potential conflicts and that need to

be tied vertically. The engineer will advise the surveyor in writing of the needed vertical ties

and the surveyor will tie the lines vertically once the surveyor has coordinated the exposure and
provide the information to the engineer.

YES NO (11) Additional Field Surveying as shown below:

(A) IRRIGATION LINES — The surveyor will meet with the engineer before he ties down any
irrigation lines. The Engineer will provide him the existing Irrigation District Maps and
the A&M Data of existing irrigation lines that are identified of record. He will follow the
sample given to him by the engineer and tie the structures horizontally and vertically and
provide Field Books to the engineer.

Driveways and Turnouts
(a) Inventory commercial entrances, public roads and side streets separately.

(b) Obtain centerline station. (Width at ROW, PAV'T and existing radius.
(c) Inventory by type (dirt, caliche, gravel or paved). If paved, indicate condition
in terms of no patches, has patches or has potholes. Obtain width at R.O.W. line.
(e) Obtain elevations at both edges of the driveway or turnout in line with the side drain.
YES NO (12) ROW staking (Existing and Proposed @ 1,000 ft. stations PC’s PT’s and Angle points as per
ROW Map) (#5 L.R. 2-ft.)
YES NO (13) Soil core hole staking
YES NO (14) Determine changes in topography from voids and outdated maps due to development,
erosion, etc.
YES NO (15) Profiles of existing drainage facilities
YES NO (16) Measurement of hydraulic opening under existing bridges
YES NO (17) Obtain elevations of manholes and valves of utilities
YES NO (18) Provide temporary signs, traffic control, flags, safety equipment, etc.
YES NO (19) Ties to existing bridges or culverts that may conflict with new construction.
N/A NA (20) Bridge widening top of deck and/or top of cap elevations at the Profile Grade
Line (PGL) and the edges of slab at bent locations.
YES NO (21) Inventory signs, mailboxes, and driveways
YES NO (22) Survey controlled data sheets per TxDOT guidelines.
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Services
Provided By:
SURVEYOR COUNTY

YES NO (23) Recover and/or re-establish the existing center line and existing Right-of-Way. Have
said existing centerline approved by the Engineer. Provide a digital computer dump
of both.

YES NO (24) Coordinate with the Engineer to set the existing centerline stationing.

N/A N/A 2. Photogrammetric Products

a. Uncontrolled Photography
(1) Contact Prints
(2) Mosaics
(3) Digital ortho plots
b. Mapping
(1) Planimetric Maps
(2) Contour Maps
(3) Cross Sections
(4) Profiles
(5) Digital Terrain Models (DTM)
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ADDITIONAL RESPONSIBILITIES

TRAFFIC CONTROL:

The SURVEYOR shall control traffic in and near surveying operations adequately to comply with
provisions of the latest edition of the TxDOT Manual on Uniform Traffic Control Devices — Part VI and
the latest edition of the Occupational Safety Manual both of which can be found on the TxDOT internet
site.

In the event field crew personnel must divert traffic or close traveled lanes, a Traffic Control Plan based
upon principles outlined in the latest edition of the TXDOT Manual on Uniform Traffic Control Devices —
Part VI shall be prepared by the SURVEYOR and approved by the ENGINEER prior to commencement of
field work. A copy of the approved plan shall be in the possession of field crew personnel on the job site at
all times and shall be made available to the ENGINEER for inspection upon request.

INVOICING:

Payment requests shall include a SURVEYOR’s invoice. With each payment request, the SURVEYOR
shall submit a project status report which will, as a minimum, include the percentage of total work
complete as of the date of the payment request and a description of current work activity. The percentage
of total work complete shall not be based simply on the percentage of funds expended, but shall be based
on the best judgment of the SURVEYOR as to the percentage of actual work complete.

EASEMENTS, LETTERS OF PERMISSION, ETC.
The SURVEYOR shall be responsible for delineating easements. The SURVEYOR will be responsible for
securing the necessary legal instruments and obtaining all Right-of-Entries (ROEs).

MEETINGS:

The ENGINEER shall setup the necessary meetings with the SURVEYOR in order to assure all field
information is provided on-time and products are delivered in accordance with TxDOT’s specifications.
SURVEYOR must attend all meetings involving data provided if requested by ENGINEER.

PROJECT MANAGER/SURVEYOR COMMUNICATION:

The SURVEYOR shall designate one Texas Registered Professional Land Surveyor (RPLS) to be
responsible throughout the project for project surveying coordination and all communications, including
billing, with the ENGINEER.

OFFICE LOCATION:

The SURVEYOR will perform the services to be provided under this agreement out of a local office and
have a crew available to perform requested tasks within 24 hours of request. The coordinating
SURVEYOR’s Project Manager (RPLS) shall be accessible at all times and working from the local office.
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

SECTION 7 - ROADWAY DESIGN CONTROLS

(Function Code 160)

1. Geometric Design

YES NO a.
YES NO b.
YES NO
a.
b.
C.
d.

Horizontal and Vertical Alignment

Schematic Layout

(1) The location of interchanges, main lanes, grade separations, frontage roads and
ramps.

(2) Develop vertical and horizontal alignment of main lanes, ramps and cross roads
at proposed interchanges or grade separations. Frontage road alignment data
need not be shown on the schematic; however, it should be developed in
sufficient detail to determine ROW needs. The degree of horizontal curves and
vertical curve data, including “K” values, shall also be shown for ease of
checking.

(3) A complete explanation of the sequence and methods of stage construction, if
proposed, including the initial and ultimate proposed treatment of crossovers
and ramps.

(4) The tentative ROW limits.

(a) Provide a roadway Design System (RDS) or (GEOPAK) computer tape of
the preliminary earthwork to verify ROW requirements.
(b) Provide a graphics file containing the approved schematic.

(5) The geometric (pavement cross slopes, lane and shoulder widths, slope rates for
fills and cuts) of the typical sections of proposed highway main lanes, ramps,
frontage roads, and cross roads.

(6) Direction of traffic flow on all roadways.

(7) The geometric of speed change (acceleration, deceleration, climbing) lanes.

2. General Guidelines for Project Development

Prior to preparing detailed plans for a proposed project, a preliminary schematic
layout shall be prepared which indicates the general geometric features and location
requirements peculiar to the project. An uncontrolled aerial mosaic will be provided
for this use. Four copies of the schematic layout shall be submitted through the
district to the Design Division for approval and subsequent coordination with the
Federal Highway Administration (FHWA) where applicable. No geometric design
is to be performed until the COUNTY has given the engineer written approval
of the preliminary schematic layout,

All geometric design shall be in conformance with the State's Design Division,
Operations and Procedures Manual, except where variances are permitted in writing
by the STATE.

The schematic layout shall include basic information which is necessary for the
proper review and evaluation including the items listed above in the checklist for
schematic layout.

Handling of traffic during construction shall be a consideration in the development
of preliminary designs.




EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

YES NO 2. General Guidelines for Project Development (continued)

€. Upon approval of the schematic layout by Design Division (FHWA on Federal-aid
projects), it shall be the basis for an exhibit at any required public hearing prior to
final development of the project. If there are any changes to the schematic after the
Design Division and FHWA approval and before the public hearing, four copies of
the revised schematic, as displayed at the hearing, shall be submitted either prior to
or accompanying the public hearing data. If there are no changes in the schematic as
displayed at the hearing, only photographs of the schematic and other displays shall
be submitted with the public hearing data.

f. On complex projects, informal contact through the district with the Design Division
and FHWA personnel is encouraged with regard to development of preliminary
design prior to official schematic submission.

g The engineer shall furnish a project tape that is compatible with the STATE's
computer system, a project listing, and a cross section plot showing the original
design sections containing the earthwork input and original cross sections for the
project.

N/A N/A 3. Exhibit for Airway/Highway Clearance Permits

4. Grading Design

YES NO a. Refine the horizontal and vertical alignment of main lanes, frontage roads, ramps,
cross roads and direct connectors based upon the approved schematic layout.
Determine vertical clearances at grade separations and overpasses, taking into
account the appropriate super elevation rate.

YES NO b. Typical Sections

YES NO c. Design Cross Sections

YES NO d. Determine Cut and Fill Quantities

YES NO e. Slope Stability Analysis

YES NO f.  Embankment Foundation Stability Analysis

YES NO g.  Embankment Settlement Analysis

5. Pavement Design

YES NO a.  Prior to initiating detailed plan preparations for a project, a preliminary investigation
shall be made to determine the approximate section and pavement type to be used for
the pavement structure. The Flexible Pavement Design Manual for flexible
pavement, “Appendix F” of the Design Division, Operations and Procedures Manual,
and the current AASHTO Guide for the Design of Pavement Structures, may be used
for this purpose.

YES NO b.  The typical section shall also reflect proposed geometric including pavement cross
slopes, lane and shoulder widths, and slope rates whenever this data have not been
previously shown on a schematic submission.

¢. Embankment and Subgrade
(1) Soil Core Holes (Show cost estimate with Function Code 110)

YES N/A (a) Along center line

YES N/A (b) Along center line of each roadway

The location and minimum number of soil core holes required for this
project are as follows: (To be determined when schematic is being
completed)
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Services

Provided By:

ENGINEER COUNTY
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Pavement Design (continued)
c. Embankment and Subgrade (continued)
(2) Identify, interpret and summarize geologic features that affect engineering
design (P, Sulfate content, % of lime)
Traffic Data for Pavement Design by STATE
Basic Design Criteria
Life Cycle Cost Analysis(es)
Cost Data
Pavement Material Properties
Rehabilitation Investigations
(1) Core Hole Survey (Show cost estimate with Function Code 110)
(a) Determine type and depth of existing material, pavement, etc. The Engineer
will determine whether to salvage ACP and FLEXBASE as well as their
properties and provide this information to TxDOT.

~FR e a
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Services

Provided By:

ENGINEER COUNTY
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SECTION 8 - DRAINAGE
(Function Code 161)

All hydraulic design shall be in accordance with the TxDOT’s Hydraulic Manual, except
where variances are permitted in writing by the COUNTY.

1.

Hydrologic Studies, Discharges

a.
b.

Drainage area maps showing existing conditions and proposed improvements.
Hydrologic data/discharge determination

Hydraulic Drainage Study and Documentation

a.

o o

Hydraulic computations

(1) Storm water detention available within the ROW (linear ft. along side drain
ditch).

(2) Storm water detention required outside the ROW (as per HCDD#1)

(3) Culverts

(4) Bridge waterways

(5) Channels

(6) Storm sewers/inlets

(7) Pump stations

(8) Storm Water Management facilities

(9) Other
(a) Irrigation Canals/Siphons

Hydraulic report(s)

Federal Emergency Management Agency (FEMA) floodway requirements

Determine impact of proposed drainage plan on the following receiving stream(s)

(1) Hidalgo County Drainage District Outfalls

(2) All Irrigation District Outfalls impacted

Layout, Structural Design and Detailing of Drainage Features

a.

T TEFE e ac

Culverts

(1) New culverts

(2) Culvert widening and/or lengthening
(3) Culvert replacements

Storm sewers

(1) New storm sewers

(2) Modify existing storm sewers

(3) Inlets

(4) Manholes

(5) Trunk lines

Pump stations

Subsurface drainage at retaining walls
Outfall channel(s) within the ROW
Outfall channel(s) outside the ROW
Detention Pond(s) within the ROW
Detention Pond(s) outside the ROW
Summary of Quantities

Storm Water Management facilities

Storm Water Pollution Prevention Plan (SW3Pp)

Scour Evaluation - Waterway Structures only (to be completed by Bridge Engineer under
FC 170.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 9 - SIGNING, MARKINGS AND SIGNALIZATION

(Function Code 162)

1. Signing and Markings Layout
a. Requirements (Separate Layout)

(1
(2)
3)
4)
(5)
(6)
(7
(8)
%)

(10)

(8)
%)

Roadway layout

Center line with station numbering

ROW lines

Culverts and other structures that present a hazard to traffic

Location of utilities, if not shown on plan and profile

Existing signs to remain, to be removed, to be relocated

Proposed signs (illustrated and numbered)

Existing overhead sign bridges to remain, to be revised, removed or relocated
Proposed overhead sign bridges indicating location by plan layout (electrical
details need not be shown on this layout)

Proposed markings (illustrated and quantified) which include pavement
markings, object markings and delineation

Quantities of existing pavement markings to be removed

Proposed delineators and object markers

b.  For projects involving freeway to freeway or other types of directional interchanges,
projects including left-hand ramps or connections, the following information must be
provided:

(1)
(2)

3)
4)
(5)

(6)
(7)

The location of interchanges, main lanes, grade separations, frontage roads and
ramps

complete explanation of the sequence and methods of stage construction, where
applicable, which would include the initial and ultimate proposed treatment of
crossovers and ramps

The number of lanes in each section of proposed highway and the location of
changes in numbers of lanes

The projected traffic volumes as provided by the STATE (20 year traffic
projection, unless otherwise determined by the District Engineer)

Tentative ROW limits

Direction of traffic flow on all roadways

Main lane, ramp, frontage road, and necessary cross road profiles at proposed
interchanges or grade separations

2. Summary of Small Signs Tabulation

3. Summary of Large Signs Tabulation including all Guide Signs

Services
Provided By:
ENGINEER COUNTY
YES NO
YES NO
N/A N/A
YES NO

4. Sign Detail Sheets

oo o

All signs except route markers

Design details for large guide signs

Dimensions of letters, shields, borders, corner radii etc.
Designation of shields attached to guide signs
Designation of arrow used on exit direction signs
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Services
Provided By:
ENGINEER COUNTY
5. Traffic Signals
a.  Development of Justification (Warrant) Data

NO N/A (1) Location Map
Relationship of proposed installation to other traffic signals, highways, business
areas and traffic generators
NO N/A (2) Photographs as appropriate
NO N/A (3) Accident data as appropriate
(4) Vehicle volumes (provided by TxDOT)
N/A N/A (a) Existing
N/A N/A (b) Estimated
N/A N/A (c) Projected
N/A N/A (d) Pedestrian
N/A N/A (5) Traffic Survey - Count Analysis
N/A N/A (6) Recommendation based on above data
NO N/A b. Layout

(1) Title Sheet (when applicable)
(a) Describe the location
(b) Type of installation
(c) Area map with project limits for each location
(d) Index of sheets
(e) Space for official signatures
(2) Estimate and quantity sheet (when applicable)
(a) List of all bid items
(b) Bid item quantities
(¢) Specification item number
(d) Paid item description and unit of measure
(3) Basis of estimate sheet (list of materials)
(4) General notes and specification data sheet
(5) Condition diagram
(a) Highway and intersection design features
(b) Roadside development
(c) Traffic control including illumination
(6) Plan sheet(s)
(a) Existing traffic control that will remain (signs and markings)
(b) Existing utilities
(¢) Proposed highway improvements
(d) Proposed installation
(e) Proposed additional traffic controls
(f) When applicable, proposed conduit for Railroad interconnect with standard
details for runs under tracks.
(g) Proposed illumination attached to signal poles.
(7) Notes for plan layout
(8) Elevation sheet(s) (span wire design)
(9) Phase sequence diagram(s)
(a) Signal locations
(b) Signal indications
(c) Phase diagram
(d) Signal sequence table
(e) Flashing operation (normal and emergency)
(f) Preemption operation (when applicable)
(g) Interval timing, cycle length and offset
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Services

Provided By:

ENGINEER COUNTY

28

618

&

N/A

NA
N/A
N/A
N/A
N/A

N/A

Traffic Signals (continued)
b. Layout (continued)

(10) Construction detail sheets(s)
(a) Poles (TxDOT standard sheets)
(b) Detectors
(c) Pull Box and conduit layout
(d) Controller Foundation standard sheet
(11) Marking details (when applicable)
(12) Barricade and warning sign standard sheet and any special details for work zone
traffic control for special conditions
(13) Aerial or underground interconnect details (when applicable)

¢.  General Requirements
(1) Contact local utility company
(a) Confirm power source
(b) Discuss route of aerial or underground interconnect cable (when applicable)
(¢) Adjustment of overhead utility lines
(2) Prepare governing specifications and special provisions list
(3) Prepare project estimate

d.  Summary of Quantities
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

ENGINEER COUNTY
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I.

SECTION 10 - MISCELLANEOUS (ROADWAY)

(Function Code 163)

Retaining Walls

a.

d.

Structural Details

(1) Cast-in-Place Cantilever at locations. (TxDOT Standard Retaining Wall)*

(2) Tiedback Retaining Wall at location. (TxDOT standard retaining wall)

(3) Specialized Retaining Wall at locations (Unique Design).*

Alternate Patented Retaining Walls at all locations. (Layouts Only)**

(1) Mechanically Stabilized Earth

(2) Concrete Block Wall Systems

Retaining Wall Layout (PLAN)

(1) Designation of reference line

(2) Beginning and ending retaining wall stations

(3) Station of each retaining wall joint***

(4) Offset from reference line

(5) Horizontal curve data

(6) Number of retaining wall panels and lengths***

(7) Total length of wall

(8) Indicate face of wall

(9) All wall dimensions and alignment relations (alignment data as necessary)

(10) Soil core hole locations

Retaining Wall Layout (ELEVATION)

(1) Top of wall elevations at each joint or intervals***

(2) Existing and finished ground line elevations

(3) Height of stem at each joint***

(4) Wall panel designations***

(5) Top of footing elevations***

(6) Limits of measurement for payment****

(7) Type, limits and anchorage details of railing (If applicable)

(8) Top and bottom of wall profiles and soil core hole data plotted at correct station
and elevation. The plot shall be at the same scale as the wall profile. Ground
water elevations and the observation date shall be shown.

Foundation Studies (Show cost estimate with Function Code 110)

(1) The soil core holes shall be obtained at approximately 200 foot intervals along
retaining wall alignments. The core holes shall extend 25 feet below the footing
elevation.

Stability Analysis (the ENGINEER shall estimate this task as part of his bid to

complete the work).

Estimate

Summary of Quantities

Typical X-section.

General Guidelines for Retaining Walls

(1) The ENGINEER shall make final design calculations and final detail drawings
in accordance with standard requirements of the Texas Department of
Transportation. The designer and reviewer shall check all calculations and
initial each page.

(2) The ground water level should be observed at the water strike.

(3) For purposes of uniformity statewide, soil core hole data shall be shown on
layouts as illustrated in the Bridges and Structures Foundation Exploration and
Design Manual.

(4) Foundation exploration shall conform to the requirements set forth in
Administrative Circular No. 25-84, Administrative Circular 33-87 and
Administrative Circular No. 25-92.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Provided By:
ENGINEER COUNTY

Services

ES

<

~<

NO

2.

Traffic Control Plan, Detours and Sequence of Construction

Traffic Control Plans (TCP) are required for all projects. A detailed TCP shall be
developed when traffic handling during construction involves complications for which a
feasible solution is not covered by the Texas MUTCD or the current Barricade and
Construction (BC) Standards. The following items are required on all Traffic Control
Plan Layouts:

a.
b.

The sequence of construction and method of handling traffic during each phase.

The existing and proposed traffic control devices that will be used to handle traffic
during each construction sequence. Include signals, regulatory signs, warning signs,
construction warning signs, guide signs, route markers, construction pavement
markings, channelizing devices, portable changeable message signs, flashing arrow
boards, barricades, barriers, etc.

The proposed traffic control devices (stop signs, signals, flag person, etc.) at grade
intersections during each construction sequence.

Where detours are provided, typical cross sections shall be shown.

Road construction work hours shall be developed after an investigation of the traffic
volumes has been performed.

[llumination

a.

b.

Preliminary Roadway Illumination Layout and Circuit Layout
(1) For projects involving freeway to freeway or other types of directional
interchanges and projects including left-hand ramps or connections, provide the

following:
(a) The location of interchanges, main lanes, grade separations, frontage roads
and ramps

{(b) A complete explanation of the sequence and methods of stage construction,
where applicable, which would include the initial and ultimate proposed
treatment of crossovers and ramps

(¢} The number of lanes in each section of proposed highway and the location
of changes in the number of lanes

(d) The projected traffic volumes as provided by the STATE (20 year traffic
projection unless otherwise determined by the district engineer)

(e) Tentative ROW limits

(f) Direction of traffic flow on all roadways

(g) Main lane, ramp, frontage road, and necessary cross road profiles at
proposed interchanges or grade separations

Final Roadway Tllumination and Electrical Circuit Layouts

(1) Roadway layout showing pavement edges, shoulders, curbs, retaining walls, etc.

(2) Center line with station numbering.

(3) ROW lines.

(4) Symbol legend. Use department standard symbols for lighting and electrical.

(5) Culverts and other structures that present a hazard to traffic.

(6) Location of underground utilities, if not shown on plan profile.

(7) Location of overhead electrical lines, both crossing and parallel to ROW.

(8) Existing sign lighting circuits and roadway illumination to remain, to be
removed, to be relocated.

(9) Existing service poles, electrical circuits, ground boxes, etc.

(10) Contact electric utility for service pole locations, voltage characteristics.

(11) Location of proposed sign lighting circuits and roadway illumination.

(12) Proposed electrical circuits.

(13) Tabulation of all quantities including proposed, existing to be relocated, existing
to be removed. The layout sheet quantities and lighting summary shall be
shown. Tabulations to include estimated quantity with a column for final
quantities.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

3. Illumination (coniinued)

YES NO ¢.  General Guidelines for Illumination (If applicable)
The ENGINEER shall submit to the COUNTY, well in advance of PS&FE due date,
the roadway illumination and electrical circuit layout sheets for review by the
STATE. Two copies of the layout sheets are to be submitted. One copy will be
returned to the Engineer showing corrections that are to be made by the ENGINEER.
When final plan submission is made, the ENGINEER shall provide a written
statement regarding completion of the corrections.

4. Miscellaneous Drafting/Standards

YES NO a. Erosion Control

N/A N/A b. Landscape Development

YES NO 5. Compute and Tabulate Quantities

<
m
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Special Utility Details (Irrigation lines)

7. Miscellaneous Structures
a. Type of Structure*
(1) Overhead Sign Bridges (0.S.B.)
Modifications or special O.S.B. designs shall be prepared using the same design
assumptions that are used for the standard O.S.B structures.

N/A N/A (a) New O.S.B. structure(s)

N/A N/A (b) Structural evaluation of existing 0.S.B. structure(s) that are to remain in
place or to be relocated.

N/A N/A (2) High Mast Illumination Poles (HMIP)

N/A N/A (3) Traffic Signal Supports

N/A N/A (4) Conventional Illumination Poles

N/A N/A (5) Sound Barrier Walls

N/A N/A b.  Checklist for Layouts

(1) Reference appropriate O.S.B. standard
(2) Drilled shaft size and length
(3) Soil strength used for design {indicate basis and boring(s) used}
(4) Design height
(5) Tower heights
(6) Leg spacings
(7) Design wind speed
N/A N/A ¢. Foundation Studies (Show cost estimate with Function Code 1 10)
The soils exploration requirements for miscellaneous structures on this project are as
follows: (To be provided by the Engineer on an as-needed basis)
8. Agreements

N/A N/A a. Utility Agreements
N/A N/A b.  Exhibits for Utility Agreements
N/A N/A ¢. Railroad Agreements
d. Railroad Exhibits
N/A N/A (1) Railroad Underpasses
N/A N/A (2) Railroad Overpasses
N/A N/A (3) Railroad Grade Crossing (Replanking)
N/A N/A (4) Railroad Grade Crossing Warning Systems (Signals)
N/A N/A (5) Other Miscellaneous Sketches for Railroads
N/A N/A ¢. Traffic Signal Agreements
N/A N/A f. Exhibits for Traffic Signal Agreements
N/A N/A 9. Estimate
N/A N/A 10.  Specifications and General Notes
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 11 - BRIDGE DESIGN
(Function Code 170)

Services
Provided By:
ENGINEER COUNTY
NUMBER
1. Preparation of Structural Details REQUIRED
a. New Structure(s)
N/A N/A (1) Underpass(es)
N/A N/A (2) Overpass(es)
N/A N/A (3) Main Lanes
N/A N/A (4) Direct Connector(s)
N/A N/A (5) Ramp Bridge(s)
N/A N/A (6) Waterway Structure(s)**
YES NO (7) Pedestrian Structure(s) 2
N/A N/A (8) Utility Structure(s)
N/A N/A (9) Railroad Underpass(es)
N/A N/A (10) Railroad Overpass(es)
N/A N/A (11) Bridge Classification Culvert(s)**
N/A N/A (11) Alternate Structural Designs
N/A N/A (12) Alternate Foundation Design
Total New Structures = 2

b.  Existing Structure(s)

N/A N/A (1) Bridge Widening, Rehabilitation and/or
Modification of Existing Structure(s)

N/A N/A (2) Bridge Replacement

N/A N/A (3) Raising Bridge Elevation

N/A N/A (4) Bridge Classification Culvert(s)

Widening and/or Modification of
Existing Structures(s)

N/A N/A (5) Railroad Overpass(es)

N/A N/A (6) Railroad Underpass(es)

Total Existing Structures =

Countour plots of bridge gores are required for projects involving ramps within the main bridge in order to
ensure project transition. The Template data and vertical alignment necessary to generate the contour plots are
also required.

** In the early stages of a project, it sometimes cannot be determined whether a Waterway Bridge Structure or a
Bridge Classification Culvert (20' minimum length) will be required. Therefore, the ENGINEER should be
aware that either of these two types of bridges may be reclassified later in the project for the other type when
more information is known that would dictate a change in structure classification.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

YES NO 2. Preparation of Bridge Layouts (each bridge)
a. Bridge Layouts (PLAN)
(1) Horizontal curve information or bearing of centerline.
(2) Including horizontal, vertical, and template information of all roadways or
railroads crossed.
(3) Bearing of center line or reference line.
(4) Skew angle(s).
(5) Slope for header banks and approach fills.
{6) Control stations at beginning and ending of bridge (with deck elevation),
intersections, etc.
(7) Approach pavement and crown width.
(8) Bridge roadway width and curbs, face of rail, shoulders, or sidewalks.
(9) Approach slab and curb returns.
(10) Limits and type of riprap.
(11) Proposed features under structure.
(12) Location of profile grade line.
(13) North arrow.
(14) Typical bridge roadway section including preliminary proposed beam types and
spacings.
(15) Cross slope and super elevation data.
(16) Minimum horizontal clearances when applicable.
(a) Dimensions to features that control clearances. (Calculate and indicate
points of minimum vertical and horizontal clearances.
(17) Location of soil core holes (station and offset), shown on layout.
(18) Bent stations and bearings.
(19) Retaining wall locations.
(20) Traffic flow directional arrows.
(21) Railing types shown.
(22) Joint types and seal size, if used.
(23) Beam line numbers consistent with span details.
(24) Critical horizontal clearances (location of railroad tracks, nearby structures and
utilities).
(25) Bearings of utilities.

b. Bridge Layouts (ELEVATION)
(1) Type of foundation.
(2) Finished grade elevations at beginning and end of bridge.
(3) Overall length of structure.
(4) Length, type of spans and units.
(5) Type of railing.
(6) Minimum calculated vertical clearance(s).
(7) Existing and proposed ground lines clearly marked.
(8) Grid elevations and stations.
(9) Bent numbers encircled.
(10) Stationing of bridge compatible with grid stations.
(11) Standard title.
(12) Profile grade data.
(13) Type of riprap.
(14) Soil Core Hole information with penetrometer test data shall be shown on the
bridge layout at correct station, elevation and scale.
(15) Fixed/expansion condition of all bents.
(16) Column “H” heights.
(17) Number, size and length of foundations.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY
YES NO 2. Preparation of Bridge Layouts (each bridge) (continued)
¢. Additional layout requirements for waterway structures and bridge classification
culverts.

(1) Design and 100-year peak discharges.

(2) Design and 100-year high water (HW) (Recorded HW and date if available)
(3) Natural and through-bridge velocities for design and 100-year floods.

(4) Calculated backwater for design and 100-year floods.

(5) Direction of flow for waterway crossings.

(6) Contours for water crossing.

N/A N/A 3. Bridge Classification Culvert, Estimate, Quantities, and Specifications (each bridge)

YES NO 4. Foundation Studies (Show cost estimate with Function Code 110)
The minimum number of soil core holes shall be obtained in accordance with Section 1-
301 of the Bridges and Structures Foundation Exploration and Design Manual. Soil core
holes shall be obtained at approximately (300 foot) intervals along bridge alignments.
Texas cone penetrometer (TCP) tests shall be conducted in all soil types encountered at a
maximum of (10 foot) intervals. If single column bents with single drilled shafts are
planned, TCP values should be taken at close intervals in the upper (15 feet).

YES NO 5. Bridge Total Quantities and Cost Estimates (each bridge)

YES NO 6. Bridge Special Provisions and Specifications (each bridge)

YES NO 7. Bearing seat elevations for each beam or girder. Top of cap elevations for non-beam type
structures.

YES NO 8. General Guidelines for Bridge Design

a. The ENGINEER shall prepare a bridge layout of each bridge structure for
Company's review and approval. The bridge layout shall be in conformance with the
Bridges and Structures, Operation and Planning Manual and the Bridges and
Structures, Detailing Manual. Soil core hole data is not required for submission of
the preliminary bridge layout. No bridge design work is to be performed until the
COUNTY has given the engineer written approval of the preliminary bridge
layout.

Several months may be required, after the preliminary bridge layout is
submitted, for the district to obtain approval and/or permits from the following:

® TxDOT Design Division, when applicable:
- Railroad Companies
- FHWA
- U.S. Army Corps of Engineers
- U.S. Coast Guard
- Bureau of Reclamation
- Texas Parks and Wildlife
- Others

Therefore, the bridge layout should be submitted at the earliest possible date and the
ENGINEER’s design schedule should reflect this.

b. All bridge superstructure and substructure design will be reviewed by the Design
Division for purposes of verifying structural integrity and optimization of design.

¢.  The final bridge layout shall be in conformance with the Bridges and Structures,
Operation and Planning Manual and the Bridges and Structures Detailing Manual.




EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

8.

General Guidelines for Bridge Design (continued)

d.

The ENGINEER shall make final design calculations and final detail drawings in
accordance with standard requirements of the Texas Department of Transportation.
All bridge design shall be in conformance with the Texas Department of
Transportation Bridges and Structures Operation and Planning Manual, the current
American Association of State Highway and Transportation Officials or American
Railway Engineers Association Specifications for railway structures, Standard
Specifications for Highway Bridges, including applicable interim specifications, and
the Bridges and Structures, Foundation Exploration and Design Manual. The
ENGINEER shall furnish design calculations to the Design Division. The designer
and checker shall check all calculations and initial each page.

Structural steel or prestressed concrete shop drawings, form work drawings and false
work drawings are not part of the design requirements. However, contract plans
shall be in sufficient detail to permit the preparation of complete shop details for
fabrication and erection.

Elements of the bridge (abutments, bents, slabs, etc.) shall be detailed to a metric
scale of 1:20 (1/2 inch equals one foot architect scale) or 1:50 (1/4 inch equals one
foot architect scale) to provide clear legible drawings when the drawings are
reduced. Lettering shall be a minimum size of 4 millimeters (5/32 inch) height for
hand lettering and 140 for lettering by computer-aided design and drafting (CADD).
Standard drawings for beams, diaframs, railings, armor joints, riprap, etc., shall be
furnished to the ENGINEER upon request. These standards shall not be redrawn by
the ENGINEER nor shall his title block be transferred to the standard drawings.
Modifications to the standards, if necessary, shall be clearly identified and
designated by “MOD” in the standard title. Specific special drawings prepared by
the ENGINEER shall not be identified as standards.

Bridge layout sheets shall have the same vertical and horizontal scale. Usually a
metric scale of 1:100 (1 inch = 10 feet) or 1:200 (1 inch = 20 feet) is used. Sections
of existing and proposed structures usually have a metric scale of 1:50 (1 inch = 5
feet). Soil core holes shall be positioned and labeled on the bridge layout plan view.
The core hole data shall be plotted at the correct station, at the same vertical scale,
and at the proper elevation unless otherwise approved by the Design Division.
APPENDIX C, “GENERAL PLAN CHECKLIST”, on pages C-1 thru C-5, more
specifically relates various sheet types, details, summaries, standards, etc.

For purposes of uniformity statewide, soil core hole data shall be shown on layouts
as illustrated in the Bridges and Structures Foundation Exploration and Design
Manual.

Geometry and structural design errors found after acceptance of bridge plans shall be
promptly corrected by the consultant at no cost to the Company.




EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 12 - CONSTRUCTION PHASE SERVICES
(Function Code 320)
Services
Provided By:
ENGINEER COUNTY

ES NO  CONSTRUCTION MANAGEMENT SERVICES:

The ENGINEER will provide engineering, geotechnical testing and support services for and
during the construction of the Project or portions of the Project approved by the COUNTY.,
Specific (basic and special) services for CONSTRUCTION MANAGEMENT AND
SUPPORT by the ENGINEER will include the following:

Construction Bidding:

1) The ENGINEER will furnish the COUNTY the necessary copies of approved plans,
specifications, notices to bidders, and proposals as prepared under PS&E.

2)  The ENGINEER will assist the COUNTY on the tabulation of bids, recommendations to

the Owner as to the proper action on all bid proposals received, and the preparation of
formal contract documents for the award of each construction contract.

Construction Contract Administration and Inspection:

3)  In general, the ENGINEER will provide the management and engineering support/data
required for consultation and advisement to the COUNTY and act as the COUNTY s
representative as provided in the General Condition of the Construction Contract.

4) The ENGINEER will coordinate and conduct a pre-construction conference (if
required).

5)  Defects and Deficiencies. The ENGINEER will use his best efforts to protect the
COUNTY against defects and deficiencies in the work of the Contractor. The
ENGINEER will promptly notify the COUNTY of any such defect or deficiency, and
take all steps possible to require the Contractor to correct the defect or deficiency.

6)  Contractor Payment. The ENGINEER will review quantities as submitted by the
Contractor and will coordinate with the COUNTY for the preparation of the monthly
and final estimates for payment to the Contractor.

7)  The ENGINEER will provide Project site inspection of the authorized construction
contract as follows:

a) Project Engineer. The ENGINEER will provide visits by the Project Engineer or a
competent representative of the ENGINEER to the site of construction for the
purpose of monitoring the Contractor’s progress and conformance to the
construction contract plans and specifications.

b) Resident Engineer and/or Construction Inspector(s). The ENGINEER will furnish
the services of a Resident Engineer and/or Construction Inspector(s) for on the site
inspection construction to monitor/inspect the Contractor’s daily progress and
conformance to TxDOT’s PS&E specifications.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY
Miscellaneous Technical Activities:

8)  Shop Drawings. The ENGINEER will review and check all shop or working drawings
furnished by the Contractor.

9)  Control of Materials & Equipment. The ENGINEER will provide inspection of all
materials and equipment furnished/used by the Contractor as follows:

a)  Review and record all laboratory, shop and mill tests of materials and equipment
for compliance with the construction contract specifications.

b)  Observe and/or perform Project record testing and/or independent assurance
testing as outlined in the construction contract specifications.

10) Change Orders. When applicable the ENGINEER will prepare the engineering data,
including plan sheet drawings, specifications, and estimates, for the preparation of
construction contract change orders, which may be required due to actual field
conditions encountered or new requirements directed by the COUNTY.

1)  As Built Drawings. The ENGINEER will develop as built drawings to depict the work
as actually constructed. The COUNTY will be furnished five (5) set of prints.
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CONSTRUCTION MATERIAL TESTING:

The ENGINEER will provide the COUNTY with construction material testing services for
the Project. The services to be provided include sampling and testing of all construction
materials as required by the project plans and specifications. All sampling frequencies and
test procedures will be performed in general accordance with the Texas Department of
Transportation TEX methods (or ASTM methods as required) as outlined in the Guide
Schedule for Sampling and Testing (11/07). The construction material testing includes, but is
not limited to the following:

(a) Sampling and laboratory testing of soils and base materials proposed for use in the
construction of Project (Roads/Bridges/Misc.) to determine compliance of these
materials with project plans and specifications.

(b) Field density testing of soils and base materials to ensure proper compaction as
required by project plans and specifications.

(¢) Field sampling and testing of fresh concrete, and laboratory testing of hardened
concrete to determine compliance with project plans and specifications.

(d) Field compaction testing of asphalt to ensure proper compaction during lay down
operations.

(e) Field inspection, sampling and laboratory testing of asphalt materials to determine
their material properties and their compliance with project plans and specifications.

(f) The ENGINEER will be responsible for concrete batching as well as the asphalt
testing at the plants to insure delivery of acceptable material to the job site.

(g) Any additional laboratory testing as required/requested by the COUNTY and the
project plans and specifications.

(h) Providing accurate and timely reports to the COUNTY and all/other recipients as
designated by the COUNTY.

(i) The ENGINEER will verify the concrete and asphalt designs to assure it is in
accordance with TxDOT specifications to be developed by the contractor.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 13 - FC 600 — ACQUISITION PROVIDER SERVICES
(for PARCELS, EASEMENTS AND RELOCATIONS/DISPLACEMENTS)
(Services to be provided by L&G Engineering)

Services
Provided By:
ENGINEER COUNTY

1) PROJECT ADMINISTRATION

YES N/A a) Negotiation of Scope of Services for Work Authorization
i} Acquisition Provider will visit project site with COUNTY personnel if necessary.
YES N/A b) Project Presence at L&G Consultant Office Headquarters
i) Full Project Office
(1) No Joint Use of COUNTY or TxDOT facilities
(2) Open during normal COUNTY and State work hours
(3) Personnel available to answer questions
(4) Availability of Project Files
(5) At least one office staff member is required to be a current commissioned
notary public.
YES N/A ¢) Overhead Costs
i) Administrative costs
YES N/A d) Communication
i) Provide monthly progress reports with invoice.
i) Participate in project review meetings as determined by the COUNTY.
iii) Prepare initial property owner contact list for use by the COUNTY in distribution
of Acquisition Provider introduction letters.
YES N/A e) File Management
i) Project and parcel files will be kept in the COUNTY’s Office, if necessary.
Working files will be kept in the Acquisition Provider’s project administrative
office, but documents generated or received by the Acquisition Provider will be
forwarded to the COUNTY office as they are generated or received by the
Acquisition Provider, if necessary.
ii) Prepare payment transmittal request utilizing standard payment submissions forms
with supporting documentation.
iii) Maintain records of all payments including check number, amount, and date paid,
etc.
iv) Provide copies of all incoming and outgoing correspondence as generated if
requested by COUNTY at provider conference.
v) Maintain copies of all correspondence and contacts with property owners.
2) TITLE SERVICES
YES N/A a) Secure preliminary title commitments from the Title Company that will be providing
title insurance. Cost of preliminary title commitments will be paid by the Acquisition
Provider (if requested by the title company) and will be included in the Acquisition
Provider’s scope of work for payment and paid as a separate item.
YES N/A b) Secure title commitment updates in accordance with insurance rules and requirements
for parcel payment submissions. Cost of title commitment updates will be paid by the
Acquisition Provider (if requested by the title company) and will be included in the
Acquisition Provider’s scope of work and paid as a separate item.
YES N/A ¢) Secure title insurance for all parcels acquired, insuring acceptable title to COUNTY

OF HIDALGO. Written approval by the COUNTY required for any exception.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

3) APPRAISAL
N/A a) Appraiser may be selected from TxDOT’s list of state approved fee appraisers. This
list will be available for review at all District offices or at the Right of Way Division
Office at 118 E. Riverside Drive, Austin, Texas, upon request.

-~
[72]

E

|

~<
o]
7
Z
>
z

Secure written permission (if necessary) from the owner to enter the property from
which land is to be acquired. If the Acquisition Provider and/or the fee appraiser,
after diligent effort, is unable to secure the necessary letter of permission from the
property owner, a waiver must be obtained, in writing from the COUNTY. Maintain
permission letters with appraisal reports.
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N/A ¢) Prepare (if necessary) pre-appraisal contact with interest owner(s) for each parcel
using acceptable COUNTY forms.
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Contact property owners or their designated representative to offer opportunity to
accompany the appraiser on the appraiser’s inspection of subject property. Maintain
record of contact in file.
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N/A ¢) Prepare complete appraisal report for each parcel to be acquired utilizing TxDOT
Forms No. ROW-A-5 and ROW-A-6 as applicable. These reports shall conform to
COUNTY policies and procedures along with the Uniform Standards of Professional
Appraisal Practices.
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N/A f) As necessary, prepare written notification to COUNTY of any environmental
concerns associated with the right of way to be acquired which could require
environmental remediation.
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All completed appraisals will be administratively reviewed by L&G Engineering
ROW Office and recommended for approval by COUNTY.
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N/A h) As necessary, the appraiser will appear and or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing /pre-trial meetings as directed by
L&G Engineering and/or COUNTY.
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N/A As necessary, the appraiser will coordinate with review appraiser regarding revisions,

comments, or additional information that may be required.
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N/A J) The cost of the appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the
appraiser. The cost of the appraiser’s expert witness testimony for trial is not part of
this contract, and shall be paid by the COUNTY.

4) APPRAISAL REVIEW
N/A a) Review Appraiser may be selected from TxDOT’s list of state approved fee
appraisers. This list is available for viewing at all District offices or the Right of Way
Division office at 118 E. Riverside Drive, Austin, Texas upon request.
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N/A b) Review all appraisal reports for each parcel to determine consistency of values,
supporting documentation related to the conclusion reached and compliance with
COUNTY policies and procedures and the Uniform Standards of Professional
Appraisal Practices.

a
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N/A ¢} Prepare and submit to COUNTY the Form ROW-RTA-10 “Tabulation of Values”, for
each appraisal.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

YES NO d) The cost of the review appraiser appearing as an expert witness for testimony at
special commissioners hearing must be included in the proposed fee schedule for the
review appraiser. The cost of the appraiser’s expert witness testimony for trial is not
part of this contract, and shall be paid by the COUNTY.

5) APPRAISAL UPDATES

YES N/A a) Prepare complete appraisal update for the parcel to be acquired utilizing TxDOT
Form No. ROW-A-5, which will be furnished to the provider by COUNTY. These
reports shall conform to COUNTY policies and procedures along with the Uniform
Standards of Professional Appraisal Practices.

YES N/A b) As necessary, prepare written notification to COUNTY of any environmental
concerns associated with the right of way to be acquired which could require
environmental remediation.  All completed appraisals will be administratively
reviewed by L&G Engineering Right of Way Office and recommended for approval
by COUNTY.

YES N/A ¢) As necessary, the appraiser will appear or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing or pre-trial meetings as directed
by the COUNTY.

YES N/A d) The cost of the appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the
appraiser. The cost of the appraiser’s expert witness testimony for trial is not part of
this contract, and shall be paid by the COUNTY.

YES N/A ) As necessary, the appraiser will coordinate with the review appraiser regarding
corrections and/or additional information that may be required.

6) NEGOTIATION, TASKS AND FEES

YES N/A a) Analyze appraisal and appraisal review reports and confirm the COUNTY’s approved
value prior to making offer for each parcel.

ES N/A b) Analyze preliminary title report to determine potential title problems, propose
methods to cure title deficiencies.

YES N/A ¢) Prepare the initial offer letter, instruments of conveyance, and any other documents
required or requested by COUNTY on applicable COUNTY/TxDOT forms.

YES N/A d) Mail (Certified Mail Return Receipt Requested) initial offer letter, draft deed, Bill of
Rights Brochures and Appraisal Reports to address confirmed with the Appraisal
District of Hidalgo County. Maintain follow-up contacts and secure the necessary
instruments upon acceptance of the offer for the closing.

YES N/A e) Provide a copy of the appraisal report for the subject property exclusively to the
property owner or authorized representative at mailing of initial offer. Maintain
original signed Receipt of Appraisal. (unless property owner refuses to sign it).

YES N/A f) Respond to property owner inquiries verbally and in writing within two business days.

YES N/A 8) Prepare a separate negotiator contact report for each parcel per contact.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

YES N/A h) Maintain parcel files of original documentation related to the purchase of the real
property or property interests.

YES N/A i) Advise property owner on the Administrative Settlement process. Transmit to
COUNTY any written counter offer from property owners including supporting
documentation, and provider recommendation with regard to Administrative
Settlements in accordance with COUNTY policy and procedures.

YES N/A j) Prepare final offer letter, documents of conveyance as necessary.

YES N/A k) Appear and provide Expert Witness testimony as an Acquisition Provider when
requested.

YES N/A ) Meet at the L&G Engineering ROW office in Mission once per week as agreed-upon
with the Right of Way Acquisition Manager/Administrator.

YES N/A m) Provide a monthly progress report per parcel by the 25th of the month with invoice.

YES N/A n) The consultant shall, as part of this proposal, estimates 10% of the parcels identified
on Page 12-1 may end up in condemnation. The consultant shall be available for any
meeting/hearings as requested by the COUNTY Attorney.

7) CLOSING SERVICE FEES

YES N/A a) Coordinate with COUNTY and Title Company to obtain an updated title commitment
along with other Forms and certified copy of the instrument of conveyance necessary
when requesting the Parcel Payment from the COUNTY.

YES N/A b) Acquisition Provider shall attend closings and provide closing services in conjunction
with Title Company.

YES N/A ¢) Acquisition Provider shall record all original instruments immediately after closing at
the respective County Clerk’s Office, except for donations which must be forwarded
to COUNTY for acceptance by the Commissioners Court.

8) RELOCATION ASSISTANCE SERVICES (separate Work Authorization will be
issued once relocations have been identified, unless noted otherwise).

YES N/A a) The amount of relocations or displacements as identified. L&G will provide
relocation advisory services. L&G will compute replacement housing supplements
(owner occupant and/or tenants)

YES N/A b) L&G will provide advisory services to business displacements and relocate them
effectively.

YES N/A ¢) COUNTY will review, approve and pay for all relocation costs as per the Agreement.

9) CONDEMNATION SUPPORT

YES N/A a) Pre-Hearing Support

i)  Upon receipt of a copy of the final offer, request an updated title commitment for
Eminent Domain from the Title Company.

ii) Prepare a Bisection Clause for the original set of Legal Descriptions supplied by
Surveyor if applicable

iii) Use the information from the Title Commitment to join all interested parties on
the necessary forms. Spouses of owners must also be joined.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

ENGINEER COUNTY
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b)

iv) Upon completion of the necessary forms, prepare a packet containing 2_copies
each of the following documents: Title Commitment, Negotiator’s Reports,
Appraisal Acknowledgment, Preappraisal Contact Sheet, signed and sealed
property description, and plat, Final Offer Letter, any correspondence from the
land owner or representatives, along with one copy of the appraisal report.
Submit packet to the COUNTY Office for submission to the COUNTY
Attorney’s office.

v) Upon receipt of concurrence for the Appraisal Witness, request the update of
appraisal.

vi) Upon receipt of packet prepared by the COUNTY Attorney which will include
Petition for Condemnation, Lis Pendens, Order Appointing Special
Commissioners, Order Setting Hearing, Oath of Special Commissioner, and
Notice of Hearings, developed by the COUNTY Attorney; the attorney shall file
the original petition with the COUNTY Court at Law or other appropriate Court
for a cause number to be assigned.

vii) The COUNTY attorney shall file the Lis Pendens including the cause number
with the COUNTY Clerk’s Office.

viii) Upon assignment of a court, the COUNTY Attorney shall file the Order
Appointing Commissioners with the judge retaining a copy of the Order for the
files.

ix) Following appointment of Special Commissioners by the judge, the COUNTY
shall secure the following documents: Oath of Commissioners signed by the
Commissioners, Order Setting Hearing, 2 copies of the Notice of Hearing signed
by the Commissioners.

x) The COUNTY shall file all originals with the court and send copies marked
“copy” to L & G Engineering.

xi) The COUNTY Attorney shall send a copy of the petition to the Title Company so
that the Title Company can make sure the appropriate parties were joined and that
no changes in title have occurred.

xii) The COUNTY Attorney shall set the Special Commissioners Hearing after the
updated appraisal has been submitted, if there is no change in value. If there is an
increase in value, COUNTY will approve the new value and the COUNTY’s
provider will present a revised offer and a final offer letter and submit a copy of
the final offer letter.

xiii) The COUNTY Attorney shall coordinate a pre-hearing conference prior to the
hearing (the day before or earlier) to discuss facts of the case with the COUNTY,
Appraiser, and Negotiator.

xiv) After the hearing is set, the COUNTY Attorney shall serve Notices of Hearing to
the indicated parties at least 11 days prior to the Commissioner’s hearing. If it is
necessary to join the Federal Government, be advised that they have an additional
60 days to prepare for the Hearing.

xv) Once the notices have been served, the COUNTY Attorney shall file the original
notices with the court and send copies stamped “copy” to L&G Engineering
ROW Office.

xvi) The COUNTY s Attorney shall send a reminder letter 2-3 weeks in advance to
the COUNTY Administration offices, Acquisition Provider, the three special
commissioners and court reporter concerning Hearing dates.

Post Hearing Support (by COUNTY Attorney)

i) For the hearing, prepare the necessary forms and Special Commissioners time
sheets and submit forms to Hidalgo COUNTY clerk’s office.

ii) Obtain the signatures of Special Commissioners on the Award of Commissioners
and file with the court for the judge’s signatures within 48 hours of the Hearing.

iii) Give timesheets to Judge. The amount paid to the Special Commissioners is
determined by the Judge.

iv) Obtain and distribute 3 certified copies of the award as follows: 1 certified copy
to the title company with a request for a commitment, 1 certified copy to the
COUNTY, I certified copy to L&G Engineering with the Commitment to request
the warrant in the amount of the Special Commissioners Award.
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

ENGINEER CQUNTY
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v) Send the Commitment and the Award to COUNTY, along with individual special
commissioner's billing requesting the payment for their fees.

vi) File COUNTY warrant in the registry of the court. File a Notice of Deposit with
the court and send certified copies to each defendant notifying them of the date of
the deposit. The Date of Deposit is the Date of Take.

vii) Take photograph of the interest to be acquired (if necessary) on the day of deposit
for relocation verification.

viii) Send written notices of the date of deposit to the COUNTY Administration office
and all interested parties.

ix) Appear as Expert Witness as requested. Sub-contractors must also appear as
Expert Witnesses as requested.

x) Al acquisition negotiations file indicating all “due diligence” provided by the
Acquisition Provider will be directed to the COUNTY Attorney’s office for his
further handling in accordance to the Eminent Domain process by the COUNTY.

10) COMPENSABLE UTILITIES

Utility Accommodation is an integral factor in road construction and design.
Coordination of utility adjustments is a necessary function within planning, design,
acquisition and construction and requires the administration of property rights issues,
utility policy, and reimbursement of eligible utility adjustments. It includes the following
tasks:

a)

b)

¢)

Preliminary Design Consultations

i) Conduct Field Investigation and review Certificate of Convenience and Necessity
boundaries to identify utility providers within the project area. Communications
through letter, phone calls and email to establish a contact list. Coordinate data
gathering by surveyors and design team. Introduce project to utility providers.

Field Observations and Verifications

i) Provide maps to Utility providers to “redline” and identify conflicts. Coordinate
exposures and data collection by surveyor. Provide and confirm utility data on
project maps. Order Utility Location Service.

Exchange of Information with Utility Providers

1) Provide project schedule.

i) Request schedules for utility adjustments.

iii) Identify who is responsible for utility process.

d) Confirmation of Property Interests

€)

i) Request Documents.
ii) Coordination of data on maps and citation of property interest documents.
iii) Confirm utilities are within easements.

Coordination of Agreements

i) ldentify utilities that are compensable.

ii) Determine parties and agreements necessary to complete compensable process.
i) Coordinate execution and processing of Standard Utility Agreements.

Utility Meetings throughout project development

i) Set up and coordinate utility meetings during planning, design, acquisition and
construction phases.

ii) Attend and participate in meetings by other parties.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

11) PAYMENT SCHEDULE
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a) Project Administration
i)  Payment and Milestones
(a) Full Project Office
(1) Lump Sum Basis (assume 1 year project presence)
(2) Initial payment of 25% upon establishment of a project office with
functional phone and utility services.
(3) Remainder paid out in equal monthly installments of 15% starting the
following month.
(4) Monthly billing to COUNTY OF HIDALGO will be required.
b) Title Services
ii) Payment
(a) Per Parcel basis.
iiiy Milestones
(a) 100% upon securing initial title commitment.
c) Appraisal Services
i)  Payment
(a) Per Parcel Basis
ii)  Milestones
(a) 100% paid upon delivery of complete and acceptable appraisal report
d) Appraisal Review
i)  Payment
(a) Per Parcel Basis
ii)  Milestones
(a) 100% upon submission of ROW-A-10
€) Appraisal Update
i)  Payment
(a) Per Parcel Basis
ii)  Milestones
(a) 100% upon delivery of complete and acceptable appraisal update.
f) Negotiation, Task, and Fees
i)  Payment
(a) Per Parcel Basis
ii)  Milestones
(a) 80% upon presentation of initial offer.
(b) 20% upon successful negotiation and all instruments are recorded.
g) Closing Service Fees
i)  Payment
(a) Per Parcel Basis
ii)  Milestones
(a) 100% upon recordation of instrument of conveyance.
h) Relocation Assistance
i)  Payment
(a) Per Relocation
ii)  Milestones
(@) 100% upon issuance of 90-day vacancy letter.
i) Compensable Utilities
i}  Payment
(a) By percent complete
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 14
ADDITIONAL RESONSIBILITIES

Easements, Letters of Permission, Etc.
The ENGINEER shall be responsible for delineating easements. The ENGINEER will be responsible for
securing the necessary legal instruments.

Coordination of Utilities

The ENGINEER shall furnish the COUNTY prints of a project layout which will be distributed by
ENGINEER to various utility companies to determine which utilities are in the limits of the project. These
shall be preliminary layouts. Upon completion of the preliminary drainage plans and U&D sheets, the
ENGINEER shall distribute to the various utility companies and request return. Upon return of these prints,
the ENGINEER will schedule a meeting with the various utility companies to discuss potential conflicts and
conformance with the State's Utility Accommodation Policy. The ENGINEER is responsible for
coordination with the various utility companies for exposing potential conflicts and field ties to uncover
utilities in potential conflict areas.

Meetings
Meetings will be held with the FHWA, State Officials, local governments, property owners, utility owners,
railroad companies, other consulting firms, etc., as needed or required by the COUNTY. The ENGINEER
shall coordinate through the COUNTY for the development of this project with any local entity having
Jurisdiction or interest in the project (i.e., city, county, etc).

Specifications, Special Provisions, Special Specifications
Use the State's standard specifications or previously approved special provisions and/or special specifications.
If a special provision and/or special specification is developed for this project, it shall be in the State's format
and incorporate references to approved State test procedures.

Project Manager/Engineer Communication
The ENGINEER shall designate one Texas Registered Professional Engineer to be responsible throughout the
project for project management and all communications, including billing, with the COUNTY’s Director.
Any replacements to the ENGINEER’s designated Project Manager/Engineer must be approved by the
COUNTY.

Engineering documents produced for the department's engineering projects shall be signed, sealed and dated
or CADD sealed in accordance with Administrative Order No. 5-89 and Administrative Circular No. 26-91.

Design Responsibilities
The ENGINEER is responsible for design errors and/or omissions that become evident before, during or after
construction of the project. The ENGINEER’s responsibility for all questions arising from design errors
and/or omissions will be determined by the COUNTY and all decisions shall be final and binding. This
would include, but not necessarily be limited to:

L. All design errors and/or omissions resulting in additional design work to correct the errors
and/or omissions.

2. Preparation of design documents and detail drawings necessary for a field change due to
design errors and/or omissions.

3. Revision of original tracings to the extent required for a field change due to design errors
and/or omissions.

The ENGINEER shall promptly make necessary revisions or corrections resulting from the ENGINEER’s
errors, omissions or negligent acts without additional compensation. Acceptance of the work by the
COUNTY will not relieve the ENGINEER of the responsibility for subsequent correction of any such errors
or omissions or for clarification of any ambiguities.

14-1



EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Document and Information Exchange
Data, Plan Sheets, General Notes and/or Specifications provided to the COUNTY shall be furnished on 8GB
USB flash drives. Each 8 GB flash drive shall have a file titled Table of Contents. The Table of Contents
shall indicate the locations of files within the directory structure of the documentation.

General Notes and specifications shall be provided in MS Office 2007 format. Plan sheets shall be provided
in Microstation DGN or GEOPAK GPK format. PDF copies of plan sheets shall also be provided.

Two copies of the documentation shall be provided to the COUNTY.

If required, the ENGINEER shall provide to the COUNTY, a CD that contains all the plan sheets for the
project. The graphics tape shall be compatible with the COUNTY s computer system.

CD Tape Required (YES or NO): YES

Proposal Time
The time indicated in the proposal and the contract shall include time necessary for reviews, approval, etc.

Office Location
The ENGINEER will perform the services to be provided under this agreement out of their office or offices

listed below:

Service Office Location

1). Feasibility, Schematic, ROW, PS&E, Const. Bid Ph Services

Const. Insp. & Manage. Mission Office

2). Public Inv., Environmental Services, CMT Mercedes Office
The work effort will be managed out of the Mercedes

(City)
office located at 2100 West Expressway 83 ,
(Address)
Mercedes s Texas
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EXHIBIT “C”
WORK SCHEDULE

The Work Schedule will be specific to each Work Authorization completed under the Contract
for this Project. The Engineer will provide a Work Schedule as an attachment/exhibit to each
Work Authorization. Work will need to be completed in accordance with Article 3 and 4 of this
Contract (Article 3 — Period of Service, Article 4 — Progress and Coordination).

Page 1 of 1
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EXHIBIT "D"
CONTRACT RATES

L & G Engineering

Transportation Consulting Engineers

Audited Overhead Rate FY 2013

Contract | Contract

Contract Rate Rate Rate

Labor/Staff Classification Hourly Base Rate FY 15 *FY 16 *FY 17

Principal $ - $ - $ -
Senior Project Manager $ 7000($% 218.04 | $ 22458 |% 231.32
Engineer (V) - Senior Engineer $ 58.00]% 18066 | $§ 186.08| § 19167
Senior Environmental Scientist/Specialist $ 49.001 % 1562.631% 15721 3% 161.93
Engineer (lIl) - Project Engineer $ 43001 $ 1339418 13796 [ $ 142.10
Engineering Lab Manager $ 3400 % 1059118 109.08[$ 112.36
ROW Administrator $ 34.00 ) $ 10591 1% 109.081% 112.36
Senior Engineer Tech $ 30.00{% 93.451% 9625(% 9914
Project Inspector (V) $ 28001 % 8722|% 8983|§% 9253
Record Keeper $ 27001 % 8410|% 86633 8922
Project Inspector (1) $ 2200( $ 68531% 7058|% 7270
CADD Operator / GIS Analyst $ 22001 % 68.53({% 7058|% 7270
Admin/Clerical $ 2000} % 62.30]% 6417[F 66.09
Soil & AggregateTechnician $ 17.00] $ 52951% 54548 56.18
Concrete Technician $ 17.00]§ 5295|$% 54545 56.18
Asphalt Technician ] 17.001§ 5295|% 5454[F 56.18

Negotiated Overhead Rate: 178.12%

Contract Rates include labor, overhead,

Negotiated Profit Rate: 12.00% and profit. All rates are negotiated rates
Multiplier: 3.1149 and are not subject to change or adjustment.
* Annual Escalation Rate: 3.00%
Other Direct Expenses: Cost
Lodging $85/night
Meals $36/day
Mileage $0.55/mile
Car Rental $75.00/day

8 1/2" X 11" copies

$1.00/sheet

11" X 17" copies

$1.50/sheet

11" X A7" Mylar $2.00/sheet
Overnight Mail - Letter Size $15.00/Each
Overnight Mail - Oversized Box $38.00/Each

Page 1 of 1
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GEOTECHNICAL & CONSTRUCTION MATERIALS TESTING (CMT) SERVICES

Geotechnical Field Services

Mobilization (Drill Rig and Crew)
Stand-By Time

Texas Cone Penetration Test (Tex-132)
Soil Boring / Solid Stem

Soil Boring / Hollow Stem

Soil Boring / Mud Rotary

Mileage (Logger-Soil Tech)

Support Truck

Piezometer / Monitoring Well

Soil Testing

Moisture Content Determination
Determination of Liquid Limit of Soils
Determination of Plastic Limit of Soils
Atterberg Limits of Soils

Bar Linear Shrinkage of Soils

Particle Size Analysis of Soils (Gradation)
Material Finer #200 Sieve

Lime Series Testing (PI Relation)

Lime Series Testing (pH Relation)
Moisture-Density Relationship (TxDOT)
Standard Proctor

Modified Proctor

Field Density Test (Nuclear)
Determination of Soil pH

Soil-Lime Testing

Resistivity of Soils

Sulfate Content of Soils

Texas Wet Ball Mill (Base Material Quality)
Triaxial Compression Test (Dist. Soil & Base)
Unconfined Compression-Soil
Uniaxial Compression-Rock
Consolidation Test

Coarse & Fine Aggregate Quality Testing

Sieve Analysis (Dry)(4 Sieves)
Sieve Analysis (Washed)(4 Sieve)
Sieve Analysis (Conc. Aggregate)(5 Sieve)
Sieve Analysis (Additional Sieves)
Deleterious Material (Coarse Aggr.)
Deleterious Material (Concrete Aggr.)
Decantation (Coarse Aggr.)
Decantation Test (Fine Aggr. - Conc.)
Specific Gravity/Absorp. (Conc. Aggr)
L.A. Abrasion
Soundness (5 Cycle Magnesium Sulfate)
SSD Unit Weight of Aggregates
Percent Voids/Solids in Conc. Aggr.

*(In Conjunction w/ SSD Unit Wt of Aggregates)
Sand Equivalent
Specific Gravity / Absorption (Fine Aggr.)

Direct Expenses

ASTM D2216 - Tex-103-E
Tex-104-E

Tex-105-E

ASTM D 4318 - Tex-106-E
Tex-107-E

ASTM D 422 - Tex-110-E
ASTM D 1140 -Tex-111-E
Tex-112-E

Tex-121-E (Part 111)
Tex-113-E / Tex-114-E
ASTM D 698

ASTM D 1557

ASTM D 6938 - Tex-115-E
Tex-128-E

Tex-121-E (Part I)
Tex-129-E

Tex-145-E

Tex-116-E

Tex-117-E

ASTM D 2166

ASTM D 7012

ASTM D 2435

ASTM C 136 - Tex-200-F
ASTM C 136 - Tex-200-F
Tex-401-A

All Methods

Tex-217-F (Part I)
Tex-413-A

Tex-217-F (Part II)
ASTM C 117 - Tex-406-A
ASTM C127 - Tex-403-A
ASTM C131 - Tex-410-A
ASTM C 88 - Tex-411-A
ASTM C29 - Tex-404-A
Tex-405-A

ASTM D 2419 - Tex-203-F
ASTM C 128 - Tex -403-A

$441.66/Day
$194.18/Hr.
$5.55/Ea.
$31.08/Lf
$31.08/Lf
$31.08/LF
$.55/Mi.
$1.65/Mi.
By Quote

$10.55/Ea.
$53.15/Ea.
$53.37/Ea.
$79.66/Ea.
$66.47/Ea.
$95.76/Ea.
$66.47/Ea.
$477.96/Ea.
$518.40/Ea.
$212.59/Ea.
$205.82/Ea.
$212.50/Ea.
$23.91/Ea.
$86.40/Ea.
$159.44/Ea.
$96.65/Ea.
$86.40/Ea.
$232.55/Ea.
$350.00/Ea.
$49.95/Ea.
$53.27/Ea.
$521.51/Ea.

$59.73/Ea.
$72.27/Ea.
$85.00/Ea.
$13.31/Ea.
$46.50/Ea.
$46.50/Ea.
$46.50/Ea.
$46.50/Ea.
$72.99/Ea.
$564.55/Ea.
$564.55/Ea.
$66.47/Ea.
$13.25/Ea.

$72.99/Ea.
$79.67/Ea.



Organic Impurities in Fine Aggregate

Fineness Modulus of Fine Aggregate

Flat & Elongated Particles (Coarse Aggr.)

Coarse Aggr. Ang. — Crushed Face (Coarse Aggr.)
Acid Insoluble of Fine Aggregate

ASTM C 87 -Tex -408-A
Tex-402-A

Tex-280-F

Tex-460-A (Part 1)
Tex-612-]

Pavement Testing (Mix & Roadway) / Asphalt Quality

Sieve Analysis (Paving Mix Gradation)

Asphalt Content

Voids in Mineral Aggr. (VMA)

Boil Test (Effect of Water on Paving Mix)
Indirect Tensile Strength Test

Moisture Content (Paving Mix)

Lab Molded Density

Hamburg Wheel Tracker

Field Coring — ACP Thickness

Pavement Thickness Determination (Full Depth)
Density of Asphaltic Cores (4 or 6 inch) (Set of 2)
In-Place Air Voids

Maximum Theoretical SPG (Rice Gravity)
Extraction/Sieve Analysis/Asphalt Content
Asphalt Rolling Pattern (Nuclear Method)
Segregation Profile

Joint Density

Tack Coat Adhesion

Thermal Profile

Ride Quality

Tex-236-F / Tex-200-F
Tex-236-F

Tex-207-F

Tex-530-C / Tex-531-C
Tex-226-F

Tex-212-F (Part II)
Tex-207-F

Tex-242-F

ASTM D 3549

ASTM D 3549
Tex-207-F

Tex-207-F

Tex-227-F

Tex-210-F / Tex-200-F
Tex-207-F (Part 1V)
Tex-207-F (Part V)
Tex-207-F (Part VII)
Tex-243-F

Tex-244-F

Tex-1001-S

Pavement Investigation (All Inclusive — QA Verification Field Sample) ~

Includes Core Existing Asphalt for Thickness, Perform Caliche Base Thickness,
Sieve Analysis & Plasticity Index, Stabilized Subgrade Thickness & Plasticity Index

Concrete/Masonry Field & Laboratory Testing

Temperature Test (Fresh Mix Conc.)

Slump Test

Air Content (Pressure Method)

Air Content (Volumetric)

Casting of Concrete Cylinders

Cylindrical Specimen Prep./Hold/Cure

Compressive Strength of Cyl. Specimen

Casting of Grout Prisms

Grout Prism Prep./Cure/Compressive Strength

Casting of Mortar Cubes

Mortar Cube Prep./Cure/Compressive Strength

Masonry Unit Prep. /Compressive Str. (Set of 3)

Masonry Unit SPG/Abs./Unit Wt. (Set of 3)
*(In Conjunction w/ Field Inspection)

Miscellaneous Testing

Drilled Shaft Slurry Density
Drilled Shaft Slurry Sand Content
Drilled Shaft Slurry Viscosity

Tex-422-A

ASTM C 143 - Tex-415-A
ASTM C 138 - Tex-416-A
ASTM C 173

ASTM C 31 - Tex-447-A
ASTM C 192 - Tex-447-A
ASTM C 39 - Tex-418-A
ASTM C 1019

ASTM C 39

ASTM C 780

ASTM C 109

ASTM C 140

ASTM C 140

Tex-130-E (Part 1)
Tex-130-E (Part III)
Tex-130-E (Part [V)

$46.50/Ea.
$15.95/Ea.
$60.00/Ea.
$80.00/Ea.
$86.40/Ea.

$90.00/Ea.
$90.00/Ea.
$110.00/Ea.
$86.40/Ea.
$600.00/Ea.
$15.00/Ea.
$80.00/Ea.
$900.00/Ea.
$66.47/Ea.
$88.45/Ea.
$73.04/Ea.
$25.00/Ea.
$90.00/Ea.
$232.48/Ea.
$39.86/Ea.
$300.00/Ea.
$300.00/Ea.
$100.00/Ea.
$175.00/Ea.
By Quote

$498.08/Ea.

No Charge
No Charge
$23.86/Ea.
$26.56/Ea.
No Charge
$12.00/Ea.
$15.92/Ea.
No Charge
$33.23/Ea.
No Charge
$32.48/Ea.
$232.41/Ea.
$232.41/Ea.

$25.00/Ea.
$20.00/Ea.
$25.00/Ea.



CMT Engineering Review, Evaluation, Management & Administration

TeSt REPOIt. ..o $23.59/Ea.

The specific hourly rate within each classification listed under Labor/Staff Classification depends on the experience,
training, and qualifications of the personnel. A two (2) hour minimum billing at the applicable rate will be assessed per
visit to project site.

Services provided on Saturday, Sunday and all work in excess of “normal” work hours will be invoiced at an overtime
rate 1.5 times the applicable rate for the work performed. The cost of services is based upon the assumption that
services will be provided during “normal” working hours. Normal working hours are between 7:00 a.m. and 6:00 p.m.,
Monday through Friday.

Expenses:
Mileage. .. ..o S5/M.

All other project specific, third-party costs will be charged at cost plus 10 percent.



EXHIBIT “E”

Sample Work Authorization

HIDALGO COUNTY
Professional Engineering Services
Contract # _ C-
Work Authorization Form

WORK AUTHORIZATION NO.

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article |.
of the Agreement made by and between HIDALGO COUNTY, action herein by and
through the Commissioner’s Court, hereinafter called the “Owner,” and, L & G
Consulting Engineers, Inc. d/b/a L & G Engineering, professional engineers of
Mercedes, Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide

The scope of services to be provided by the Owner is identified in EXH/BIT A” - Scope
of Services to be provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” -
Scope of Services to be provided by the Engineer attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is s
This amount is based upon the costs outlined in the Estimated Cost Proposal attached
hereto as EXHIBIT “D” Fee Schedule.

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this
Work Authorization shall be made in accordance with Article 6 of the Agreement.

PART 4. FUNDING

This Work Authorization No.1 shall be funded through funding source:
Account No.
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL)

Exhibit E — Sample Work Authorization Form Page 1 of 2



EXHIBIT “E”

Sample Work Authorization

PART 5. PERIOD OF SERVICE
This Work Authorization shall become effective on the date of final acceptance of the
parties hereto, and terminate upon completion of scopes of the work authorization.

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and obligations provided
under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County , Commissioner
- as to content and detail of this Work Authorization No. 1.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. __

BY:

PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County

Commissioners’ Court on _ as indicated below.

THE ENGINEER: THE OWNER:

L&G ENGINEERING HIDALGO COUNTY

By: Jacinto Garza, P.E. By: Ramon Garcia,
President County Judge

ATTEST:

By: Arturo Guajardo, Jr., County Clerk

LIST OF ATTACHMENTS

Location Map

Exhibit A - Services to be Provided by the Owner
Exhibit B - Services to be Provided by the Engineer
Exhibit C - Work Schedule

Exhibit D - Fee Schedule

Exhibit E — Sample Work Authorization Form Page 2 of 2



EXHIBIT “F”

Supplemental Agreement Form

THE STATE OF TEXAS §
§

COUNTY OF HIDALGO §

SUPPLEMENTAL AGREEMENT NO.
TO AGREEMENT FOR PROFESSIONAL SERVICES

This SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article 8 of the
Agreement made by and between HIDALGO COUNTY, acting herein by and through the
Commissioner’s Court, hereinafter called the “Owner”, and , Professional
, Texas, hereinafter called “Engineer”.

Engineers of,

WITNESSETH

WHEREAS, the Owner and the Engineer executed the Agreement on the ____ dayof _____________ 2013
concerning engineering for _ (hereinafter referred
to as the “Project”); and,

WHEREAS, Article ____ of the Agreement, (article title), establishes ; and,

WHEREAS, it has become necessary to amend the contract to

A. AGREEMENT

NOW THEREFORE, premises considered, the Owner and the Engineer agree that said Agreement is
amended as follows:

I Article _____ of the Agreement, (article title), is revised to

A.u_g.t_h_er_pmm_a_;e unrhangnd and remain-in full force_and effect

Exhibit F — Sample Supplemental Agreement Form Page 1 of 2



EXHIBIT “F”

Supplemental Agreement Form
IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the
Agreement for Professional Services to be executed as of the
2014.

L]

THE ENGINEER:
ENGINEER

BY:

THE OWNER:
HIDALGO COUNTY

BY:

Ramon Garcia, County Judge

LIST OF ATTACHMENTS
(as required)

Exhibit F— Sample Supplemental Agreement Form Page 2 of 2



Exhibit G

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/23/2014

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

If SUBROGATION IS WAIVED, subject to

PRODUCER
The Risk Specialty Group LLC

CONTACT
| NAME:

PHONE

PHONE  .(713) 552-1900 | % noi: (713) 513-5411

4801 Woodway Drive EE&LESS tlanders@riskspecialtygroup.com
Suite 300 East INSURER(S) AFFORDING COVERAGE NAIC #
Houston TX 77056 INSURER A ; Valley Forge Insurance Company
INSURED iINSURER B : Continental Casualty Insurance Co.

L&G Consulting Engineers, Inc. INSURER ¢ ; Gemini Insurance Company

INSURER D : Texas Mutual Insurance Company

2100 W. Expressway 83 INSURERE :

Mercedes TX 78570 INSURERF ;
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE ADDLENT\?.? POLICY NUMBER (ﬁﬁm _&ﬁ,"[';%mﬁ) LIMITS
| GENERAL LIABILITY EACH OCCURRENCE 51,000,000
A | X | COMMERCIAL GENERAL LIABILITY EQ“E”Q%EES?EZEQ";IEEQME) 5 100,000
CLAIMS-MADE OCCUR 5095025836 07/19/2014 | 07/19/2015 | mep Exp {Any one person) 5 5,000
L | PERSONAL & ADV INJURY | § 1,000,000
- GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
poLicy | X | RO LoC $
AUTOMOBILE LIABILITY GOMBINED SINGLE LIMIT .
|| anv auto BODILY INJURY (Per person) | §
| ﬁbLngv NED iS?gSDULED BODILY INJURY (Per accident) | §
NON-OWNED PROPERTY DAMAGE 5
|| HIRED AUTOS AUTOS accident)
$
| X | UMBRELLALIAB | X | oceur EACH OCCURRENCE 51,000,000
B EXCESS LIAB CLAIMS-MADE 5095026016 07/19/2014 [ 07/119/2015 | AGGREGATE 51,000,000
DED I X ‘ RETENTION $10,000 $
WORKERS COMPENSATION X | WC STATU- IOTH-
AND EMPLOYERS' LIABILITY YIN TORY L IMITS ER 5
ANY PROPRIETOR/PARTNER/EXECUTIVI 1,000,000
D | OFFICERMEMBER EXCLUDED? NIA TSF0001273119 07/23/2014 | 07/23/2015 [-==-FACHACCIDENT :
(Mandatory in NH) E.L DISEASE - EA EMPLOYEH § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - PoLICY LimiT | 5 1,000,000
C | Professional Liability Each Claim Limit $2,000,000
"claims made" HPM-DP-00195-00 07/19/2014 | 07/19/2015 Aggregate Limit $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule,

if more space is required)

Ref: Professional Engineering Services. Hidalgo County is named as additional insured on
General Liability & Automobile and is provided with 30 days notice of cancellation and waiver of subrogation on General Liability,
Automobile & Workers Compensation as required by written contract. Policies are primary/non-contributory when required by written contract.

CERTIFICATE HOLDER

CANCELLATION

Hidalgo County
Attn: Purchasing Department
2812 S. Highway Bus. 281

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Edinburg, TX 78539

L

AUTHORIZED REPRESENTATIVE d . ‘E Z 2 <CC>

ACORD 25 (2010/05)
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OATE (MNZDD/YYYY)
9/2/2014

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: ¥ the cortificate holder e an ADDITIONAL {NSURED, tha policy{ies) must be ondorsed, [f 8BUBROGATION I8 WAIVED, subject to
the tarma and condlifons of the policy, certaln policies may reguito en endorsoment, A etatement an Wis certificate does not confer fghts to tha
c8

rtificata holder In Heu of sych engdorsermant(s),

PRODUCER ACT

RUBY CASAS INSURANCE AGENCY !;j% rqy 1956) 363-87.41

| [ ) (556) 278-3245

702 N Closner Bivd

ag. Tubycnsasl rubycasasinsuzanca. com

Edinburg, TX 78541
IHBURER) AFFOROMNG COVERAGR

INSURER A - TRUCK INSURANCE EXCHANGE

; ”&'_ﬁm
21709

2100 W EXFRESSWAY 83 NSURER D :

MERCEDES TX 78570 INSURER £ ¢

MSURED  L&G CONSULTING ENGINBERS, ING INSURER B ; PAICAERS XNSURANCE EXCHANGE Z16EZ
DEA LEZG RNGINEERING s yRER ¢ 1D CENTURY INSORRNCE, COMPRNE —(ZTeaT——
J‘j

I INSURER F :

COVERAGES

CERTIFICATE MAY BE ISSUED OR mAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN (S SUBJECT 10

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOGUMENT WITH RESPEGT TO WHICH THIS
ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF BUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,
A (-

e T T
Ky TYPE OF INSURANGE wp POLIGY NUMBER R AR A
COMBZREAL HENERAL LIATILITY EACH CQQCURRENCE 3
CLAIMSMADE D OCCUR PREMI ] o) (8
MED EXP (Any ana perxan) 3
PERSONAL & ADVINJURY | §
GENL AGGREGATE LIMIT AFPLIES PER; OENERAL. AGOREGATE | g
RaLICY e Loe PRODUCT - COMPIOP AGG | §
OTHER: s
AUTOMOBILE LIABILITY 3 WETHT 37T, 000,000
x ARYAUTO SCHEDULED 605850941 07/19/2014 (077192015 | BODLY INIURY (Per porson) | 5
A AUTOS Q"(’,LOSWNED Y|y BODILY INJURY (Pe¢ acoldeny] §
X |Hmen auros | X | KONO! { s
[}
UMBREULA Llag OCCUR EACH OCGCURRENGE s
EXCE33 LAk CLARMS. MADE AGGREBATE s
pep | | RETENTIONS 3
WORKERE COMPENSATION PER TH-
AND EMPLOYERS LIABILITY -~ AT
ANY PROPRIETORPARTNER EXCUTIVE L DE
T TORT AR Win EL. EACH AGCIDENT §
{Mundstory o fix) E.. DISEASE - EA EMPLOYEE §
1 you desccive undar J
DESCRIETION OF OPERATIONS bafow EL. DISEASE - POLICY LiiT | 8

THE AUTOMOBILE POLICY AND PROVIDED WITH BLANKET WAIVER OF SUBROGATION IN THEIR
FAVOR ON THE AUTOMOBILE AS REQUIRED BY WRITTEN CONTRACT.

CERTIFICATE HOLDER CANGELLATION

HIDAY.GO COUNTY SHOULD ANY OF THE ABOVE DESCRIGED POLICIES BE
THE _EXRIRATION DATE THEREOF, NOTICE. w(,
| 2802 5 BUSINESH HWY 281 ACCORDANCE WITH THE POLICY PROVISIONS.
EDINBURG, TX 7853

CANGELLED BEFORE
BE OELIVERED N

B\ REPRESENTATIVE }(

y/
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