

FILED  
AT 2:45 O'CLOCK P.M.

AUG 29 2016

ASTURO GUAJARDO, JR., COUNTY CLERK  
HIDALGO COUNTY, TEXAS  
BY \_\_\_\_\_ DEPUTY

**HIDALGO COUNTY**  
**Professional Construction Materials and Geo Technical**  
**Testing Services**  
**Agreement # C-16-207-05-10**

**WORK AUTHORIZATION NO. 3**

**THIS WORK AUTHORIZATION** is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, **Millennium Engineers Group, Inc.**, professional Laboratory's of Pharr, Texas, hereinafter called "**Laboratory**".

**PART 1. SCOPE OF WORK**

The purpose of this Work Authorization is for the **Laboratory** to provide

**Geo Technical Testing Services for the Plena Vista Subdivision Unit 2 (Anacua Circle).**

The scope of services to be provided by the **Owner** is identified in **EXHIBIT "A" – Scope of Services to be Provided by the Owner** attached hereto.

The scope of services to be provided by the **Engineer** is identified in **EXHIBIT "B" – Scope of Services to be Provided by the Laboratory** attached hereto.

**PART 2. ESTIMATED COST**

The estimated cost for services under this Work Authorization is **\$4,777.00**  
This amount is based upon the costs outlined in the Estimated **Cost Proposal** attached hereto as **EXHIBIT "D"**.

**PART 3. PAYMENT**

Compensation and payment to the Engineer for the services established under this Work Authorization shall be made in accordance with **Article/Part/Section** \_\_\_\_\_ of the Agreement.

**PART 4. FUNDING**

This Work Authorization No. **3** shall be funded through funding source:

Account No. 6-1200-431-00-122-127-0721

Requisition Number \_\_\_\_\_ (MUST BE INCLUDED AFTER CC APPROVAL)

**PART 5. PERIOD OF SERVICE**

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate **upon completion of scopes of the work authorization.**

**PART 6. RESPONSIBILITIES AND OBLIGATIONS**

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement**.

**PART 7. ACKNOWLEDGEMENT AND CONFIRMATION**

Acknowledgement and confirmation by **Hidalgo County Precinct No. 2**, Commissioner, Eduardo "Eddie" Cantu, as to content and detail of this **Work Authorization No. 3**

**HIDALGO COUNTY  
COMMISSIONER PRECINCT NO. 2:**

BY: *Eduardo Cantu*

**PART 8. ACCEPTANCE AND APPROVAL**

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on *Aug. 23, 2016* as indicated below and effective as of \_\_\_ day of \_\_\_\_\_, 2016.

**THE LABORATORY:  
MILLENNIUM ENGINEERS GROUP, INC.**

**THE OWNER:  
HIDALGO COUNTY**

*[Signature]*  
By: **Andres Palma, Manager**

*Ramon Garcia*  
By: **Ramon Garcia, County Judge**

**ATTEST:**

APPROVED BY  
COMMISSIONERS' COURT  
ON: *8/23/16*

*Arturo Guajardo, Jr.*  
By: **Arturo Guajardo, Jr., County Clerk**



**LIST OF ATTACHMENTS**

- EXHIBIT "A" - Services to be Provided by the Owner
- EXHIBIT "B" - Services to be Provided by the Laboratory
- EXHIBIT "C" - Work Schedule
- EXHIBIT "D" - Cost Proposal

## **EXHIBIT A**

### **-Scope of Services to be provided by the County**

The following provides an outline of the services to be provided by the Owner in the development of Projects (as defined and more particularly identified in Exhibit "A" attached to this Agreement).

#### **General:**

The Owner will provide to the Laboratory the following:

- 1) Provide the authorization to proceed with services through coordination with the project consulting and design Laboratory.
- 2) Payment for work performed by the Laboratory and accepted by the Owner in accordance with Article 3 of this Agreement.
- 3) Assistance to the Laboratory, as necessary, to obtain the required data and information from other local, regional, State and Federal agencies the Laboratory cannot easily obtain.
- 4) Provide any available relevant data the Owner may have on file concerning the projects.
- 5) Provide timely review and decisions in response to the Laboratory's request for information and/or required submittals and deliverables, in order for the Laboratory to maintain the agreed upon work schedule prepared in accordance with Exhibit "A" attached to this Agreement.
- 6) Attend and participate in progress meetings as required and as coordinated and conducted by Laboratory.
- 7) Provide the authorization to proceed with services on project by project basis through consulting design and construction Laboratory.

## **EXHIBIT B**

-Scope of Services to be provided by the Laboratory

## **Exhibit “B”**

### Services to be Provided by Laboratory

The services to be provided by the LABORATORY in providing Geotechnical Laboratory Services, Construction Materials Testing Services, Construction Observation Services and Environmental Services for Hidalgo County Precinct No. 2 Projects, “ON A AS NEEDED BASIS” and projects is as follows:

#### **A. Preliminary Phase:**

- (1) Attend preliminary conferences with the OWNER and, if requested, with the funding agency and other government agencies or interested parties regarding the Project.
- (2) Provide for the necessary geotechnical investigation and testing necessary to develop the design.
- (3) Provide environmental studies as may be necessary to complete a project.
- (4) Provide assistance to the OWNER in providing material requirements and specifications for design, construction and maintenance projects.
- (5) Provide assistance to the OWNER in providing pavement design recommendations for the design, construction and maintenance projects.
- (6) Provide assistance to the OWNER in providing pavement rehabilitation recommendations for the design, and maintenance projects.
- (7) Provide assistance to the OWNER in providing pavement condition studies.

#### **B. Design Phase:**

- (1) Attend the OWNER’S and respective Party’s meeting as requested for the purpose of explaining geotechnical investigation report recommendations and preliminary testing results and their impact to proposed design activities.
- (2) Perform any additional geotechnical investigations, testing and environmental studies necessary to collect information required in the design of the Project.
- (3) Provide assistance to the OWNER in providing material requirements and specification for design, construction and maintenance projects.
- (4) Provide assistance to the OWNER in providing pavement design recommendations for the design, construction and maintenance projects.
- (5) Provide assistance to the OWNER in providing pavement rehabilitation recommendations for the design, construction and maintenance projects.
- (6) Provide assistance to the OWNER in providing pavement condition studies.
- (7) Furnish the OWNER all necessary reports for preliminary design, design, construction and maintenance projects.

#### **C. Construction/Maintenance Phase:**

- (1) Attend the OWNER’S and respective Party’s pre-construction and construction meetings as requested for the purpose of explaining geotechnical investigation report recommendation and preliminary testing results and their impact to proposed construction activities and establish coordination and lines of communication for proposed construction materials testing during construction activities.
- (2) Consult and advise with the OWNER during construction.

- (3) Provide construction materials testing for construction and maintenance projects as required by the project plans and specifications and/or specified by the project design engineer.
- (4) Review all material designs as requested by the OWNER and/or project design engineer.
- (5) Furnish the OWNER all necessary reports for construction and maintenance projects.
- (6) Provide construction inspection services as requested by the OWNER on construction and maintenance projects.

**D. Miscellaneous/Other:**

- (1) Act for OWNER in professional manner, using that degree of care and skill ordinarily exercised by and consistent with the standards of the profession.
- (2) Perform all technical services under the general direction of a Licensed Professional Laboratory in the State of Texas and in substantial accordance with the basic requirements of the appropriate Standards of the American Society of Testing and Materials, where applicable, or other standards designated by County.
- (3) Employ testing machines which have been calibrated within a period not exceeding twelve (12) months from the time of use by device of accuracy traceable to the National Institute of Standards and Technology (NIST) of the United States Department of Commerce, and, upon request, submit to the OWNER or its authorized representative documentation of such calibration.
- (4) Promptly submit formal construction materials testing reports for all tests, observations, and services performed indicating where applicable, compliance with OWNER specifications or other documents. Such reports shall be completed and factual, citing the tests performed, methods employed, values obtained, parts of the structure and location at which the tests were made.
- (5) The plans and specifications prepared under this Agreement shall become the property of the OWNER upon completion of the work and payment in full of all monies due to the Laboratory.
- (6) Retain all pertinent records relating to the services performed for a period of five (5) years following submission of all reports, during which period the records will be made available to the Owner within a reasonable time.

**NOTE:** Change in and/or additional services to Scope will require prior approval from OWNER prior to undertaking.

# EXHIBIT C

## Work Schedule

Millennium Engineers Group, Inc. will go out to site on an as-needed basis to perform testing services. Services will be provided as requested by project personnel. A 24-hour notice will be required from project personnel.

# **EXHIBIT D**

“Proposal”



**Work Schedule**  
**Proposed Geo Technical Testing Services**  
**Plena Vista Subdivision Unit 2 (Anacua Circle) Project**

**SOIL BORINGS SECTION**

Task: Five (5) 5' depth soil borings at Roadway prior to repair (1 trip estimated)  
 Measurement of Existing Materials, Soil Sampling, Laboratory Testing, and Pavement Recommendations.

Line Item	Qty.	Unit Rate	Estimated Cost
Drilled Borings, Soil (per foot)	25	\$19.00	\$475.00
Standard Penetration Test (each)	12	\$12.00	\$144.00
Mobilization and Demobilization (each)	1	\$350.00	\$350.00
Technician to Log Soil Test Boring (per hour)	8	\$59.00	\$472.00
Soil Material Preparation (per hour)	3	\$47.00	\$141.00
Utility Clearance (per hour)	4	\$70.00	\$280.00
Atterberg Limits (each)	15	\$70.00	\$1,050.00
Sieve Analysis (each)	10	\$55.00	\$550.00
Moisture Content (each)	15	\$13.00	\$195.00
Vehicle trip charge (each)	1	\$40.00	\$40.00
Test Report (each)	1	\$30.00	\$30.00
Project Engineer (hourly)	4	\$125.00	\$500.00
Project Management (hourly)	6	\$75.00	\$450.00
Clerical (hourly)	2	\$50.00	\$100.00
Sub-Total (per trip)	1	-	<b>\$4,777.00</b>
Sub-Total (per task)	1	<b>\$4,777.00</b>	<b>\$4,777.00</b>

---

**Total Estimated Cost** **\$4,777.00**



**AI-56003**  
**CC - REGULAR**

**Purchasing Department 17. B. 1.**

**Meeting Date:** 08/23/2016

**Submitted For:** Eddie Cantu, COMM. PCT. #2 **Submitted By:** Erika Zamora, COMM. PCT. #2

**Department:** COMM. PCT. #2

**Information**

**CAPTION**

Approval of Work Authorization No. 3 (with an estimated cost of \$4,777.00) as submitted by Millennium Engineers Group, Inc., Contract No. C-16-207-05-10 to provide geo technical testing services for Pct 2 Plena Vista Subdivision Road & Drainage Improvement Project.

**BACKGROUND**

**Fiscal Impact**

**FISCAL YEAR:** 2016

**ACCT. #:** 6-1200-431-00-122-127-0-721

**FUNDS AVAILABLE Y/N?:** Y/Pending

**MATCHING FUNDS Y/N?:** N

**BUDGETARY IMPACT:**

Funding pending approval of AI#56002 CC 8/23/16.

**Attachments**

Work Auth#3

**Form Review**

<b>Inbox</b>	<b>Reviewed By</b>	<b>Date</b>
Purchasing Department	Letty Saenz	08/19/2016 04:37 PM
Budget & Management	Veronica Ortiz	08/19/2016 04:40 PM
Glinda Pacheco	Glinda Pacheco	08/19/2016 04:52 PM
Final Approval	Monica Badillo	08/19/2016 05:04 PM
Form Started By: Erika Zamora		Started On: 08/19/2016 03:55 PM
Final Approval Date: 08/19/2016		