

STATE OF TEXAS §
COUNTY OF HIDALGO §

INTERLOCAL COOPERATION AGREEMENT BETWEEN THE CITY OF WESLACO, TEXAS, AND HIDALGO COUNTY, TEXAS CONCERNING CERTAIN PHASE I AND PHASE II IMPROVEMENTS TO MILE 6 WEST ROAD FROM MILE 9 NORTH TO MILE 11 NORTH.

THIS agreement is made on this 30th day of May, 2017 by and between the City of Weslaco, Texas, hereinafter referred to as "CITY", and the County of Hidalgo, Texas, hereinafter referred to as "COUNTY" pursuant to the provisions of the Texas Interlocal Cooperation Act, as follows:

WITNESSETH:

WHEREAS, both the CITY and COUNTY executed an Interlocal Cooperation Agreement on the 6th day of August, 2013 (the August 6, 2013 Agreement) for the Phase I project development activities to the Road as hereinafter defined to have been completed;

WHEREAS, the Phase I project development activities to the Road consists of the Environmental Assessment, Public Involvement and Schematic Services;

WHEREAS, the terms and conditions of this Agreement to the extent it conflicts with the August 6, 2013 Agreement shall be controlled by this Interlocal Cooperation Agreement;

WHEREAS, CITY is a home rule municipality located in Hidalgo County, Texas;

WHEREAS, COUNTY is a county in the State of Texas;

WHEREAS, CITY and COUNTY, each pursuant to its statutory and constitutional authority, are responsible for maintenance and improvements of certain public roadways within their boundaries;

WHEREAS, Mile 6 West (Westgate Drive) is an important and critical integral infrastructure connecting link corridor within the City of Weslaco and Hidalgo County;

WHEREAS, Texas Department of Transportation ("TxDOT"), Hidalgo County Metropolitan Planning Organization (HCMPO), CITY and COUNTY have identified the need to widen and reconstruct Mile 6 West (Westgate Drive) from Mile 9 North to Mile 11 North from an existing two-lane rural roadway to a four-lane urban roadway (the "Road");

WHEREAS, TxDOT, HCMPO, CITY and COUNTY have allocated Federal, State and local funds to fully fund engineering, environmental, survey, the acquisition of right of way, adjustment of utilities and construction of the Road;

WHEREAS, COUNTY will be the fiduciary agent for this project and assume the role of project development lead;

WHEREAS, COUNTY and CITY desires to complete the remaining project development activities in Phase II and III for this project as follows:

- Phase II – shall include Field Surveys, Right-of-Way Map, Plans, Specification & Estimates, Roadway Right-of-Way Acquisition / Compensable Utility Services; and
- Phase III – shall include Outfall Right-of-Way Acquisition / Compensable Utility Services and Construction Management Services including but not limited to Construction Inspection / Construction Material Testing;

WHEREAS, COUNTY desires to complete Phase II of the project development in this Agreement:

WHEREAS, the segment of the Road from Mile 9 to Mile 10 is within the current corporate limits of the CITY, while the segment North from Mile 10 to Mile 11 is within the Extraterritorial Jurisdiction (ETJ) of the CITY and within COUNTY jurisdiction as outlined in Exhibit A;

WHEREAS, the Road serves as a connecting link and as an integral part of the county road system and such road improvements are in the best interest of the COUNTY and CITY;

WHEREAS, the CITY and COUNTY desire to equally share the total estimated project development costs;

WHEREAS, the estimated total Phase I & II projects development costs will be \$ 4,087,482.80 as identified in Exhibit B;

WHEREAS, the CITY's estimated share is \$2,043,741.40 for Phase I & II of which the CITY has already contributed \$187,991.63 leaving a balance of \$1,855,749.77;

WHEREAS, the CITY desires to cooperate by contributing \$755,008.37 upon execution of this agreement, \$ 347,000 in October 2017, \$416,000 in October 2018 and \$337,741.40 in October 2019. Any over runs and/or under runs will be shared equally between the CITY and COUNTY for this Phase I & II development costs;

WHEREAS, the COUNTY's estimated share is \$2,043,741.40 for Phase I & II project development costs;

WHEREAS, CITY and COUNTY are authorized to enter into this Agreement pursuant to the Interlocal Cooperation Act, Texas Government Code 791.001 et. Seq. which authorizes local governments to contract with each other to perform governmental functions and services under the terms of the Act;

NOW, THEREFORE, CITY and COUNTY, in consideration of the mutual covenants expressed hereinafter, agree as follows:

1. COUNTY and CITY desire to complete Phase II of this project development in this Agreement consisting of and including:
 - Field Surveys, Right-of-Way Map, Plans, Specification & Estimates, Roadway Right-of-Way Acquisition/ Compensable Utility Services.
2. The Road serves as a connecting link and is an integral part of the county road system and such road improvements are in the best interest of the COUNTY and CITY.
3. The CITY and COUNTY desire to equally share the total estimated project development cost.
4. The estimated total Phase I & II projects development cost is \$ 4,087,482.80 as identified in Exhibit B.
5. The CITY's estimated share of Phase I & II project development cost is \$2,043,741.40 of which the CITY has already contributed \$187,991.63 leaving a balance of \$1,855,749.77.
6. The CITY shall pay the COUNTY the sum of \$755,008.37 upon execution of this Agreement, \$347,000 in October 2017, \$416,000 in October 2018 and \$337,741.40 in October 2019. Any over runs and/or under runs will be shared equally between the CITY and COUNTY for this Phase I & II development costs;
7. The COUNTY's estimated share is \$2,043,741.40 for Phase I & II project development costs.
8. To the extent the terms and conditions of the Agreement conflict with the terms and conditions of the August 6, 2013 Agreement, the terms of this Agreement shall control.
9. Each party agrees to conform to its own applicable purchasing laws, regulations, policies, and procedures with respect to the portion of the work under this Agreement performed by each party.
10. Conflict of Applicable Law: Nothing in this Agreement shall be construed so as to require the commission of any act contrary to law, and whenever there is any conflict between any provision of this Agreement and any present or future law, ordinance, or administrative, executive or judicial regulation, order or decree, or amendment thereof, contrary to which the parties have no legal right to contract, the latter shall prevail, but in such event the affected provision or provisions of the Agreement shall be modified only to the extent necessary to bring them within the legal requirements and only during the time such conflict exists.

- 11.No Waiver: No waiver by any party hereto of any breach of any provision of the Agreement shall be deemed to be a waiver of any preceding or succeeding breach of the same or any other provision hereof.
- 12.Entire Agreement: This Agreement contains the entire contract between the parties hereto and each party acknowledges that neither has made (either directly or through any agreement or representative) and representation or agreement in connection with this Agreement not specifically set forth herein. This Agreement may be modified or amended only by agreement in writing executed by Mission, McAllen and County, and not otherwise.
- 13.TEXAS LAW TO APPLY: THIS AGREEMENT SHALL BE CONSTRUED UNDER AND IN ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS, AND ALL OBLIGATIONS OF THE PARTIES CREATED HEREUNDER ARE PERFORMABLE IN HIDALGO COUNTY, TEXAS. THE PARTIES HEREBY CONSENT TO PERSONAL JURISDICTION IN HIDALGO COUNTY, TEXAS.
- 14.Notice: Except as maybe otherwise specifically provided in this Agreement, all notices, demands, requests or communication required or permitted hereunder shall be in writing and shall either be (i) personally delivered against a written receipt, or (ii) sent by registered or certified mail, return receipt requested, postage prepaid and addressed to the parties at the addresses set forth below, or at such other addresses as may have been theretofore specified by written notice delivered in accordance herewith:
- If to Weslaco: City of Weslaco
Attention: David Suarez, Mayor
225 S. Kansas Ave.
Weslaco, Texas 78596
- If to County: Hidalgo County, Texas
Attn: Honorable Ramon Garcia, Hidalgo County Judge
P. O. Box 758
Edinburg, Texas 78540-0758
- Copies to: David Fuentes, Commissioner, Precinct No. 1
1902 Joe Stephens Ave.
Weslaco, Texas 78596
- 15.Each notice, demand, request or communication which shall be delivered or mailed in the manner described above shall be deemed sufficiently given for all purposes at such time as it is personally delivered to the addressee, or, if mailed, at such time as it is deposited in the United States mail.
- 16.Additional Documents: The parties hereto covenant and agree that they will execute such other and further instruments and documents as are or may become necessary or convenient to effectuate and carry out the terms of this agreement.

17. Successors: This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective heirs, executors, administrators, legal representatives, successors, and assigns where permitted by this Agreement.
18. Assignment: This Agreement shall not be assignable.
19. Headings: The headings and captions contained in this Agreement are solely for the convenience reference and shall not be deemed to affect the meaning or interpretation of any provision of paragraph hereof.
20. Gender and Number: All pronouns used in this Agreement shall include the other gender, whether used in the masculine, feminine or neuter gender, and singular shall include the plural whenever and as often as may be appropriate.
21. Authority to Execute: The execution and performance of this Agreement by the Mission, McAllen and County have been duly authorized by all necessary laws, resolutions or corporate action, and this Agreement constitutes the valid and enforceable obligations of the Cities and County in accordance with its terms.
22. Governmental Purpose: Each party hereto is entering into the agreement for the purpose of providing for governmental services or functions and will pay for such services out of current revenues available to the paying party as herein provided.
23. Commitment or Current Revenues Only: In the event that during any term hereof; the governing body of any party does not appropriate sufficient funds to meet the obligations of such party under this Agreement, then any party may terminate this Agreement upon ninety (90) days written notice to the other party. Each of the parties hereto agrees, however, to use its best efforts to secure funds necessary for the continued performance of this Agreement. The parties intend this provision to be a continuing right to terminate this Agreement at the expiration of each budget period of each party hereto pursuant to the provisions of Tex. Loc. Govt. Code Ann. §271.903.
24. Following completion of construction of the Road each party hereto shall maintain the road within their respective jurisdictions where applicable.

WITNESS THE HANDS OF THE PARTIES effective as of the day and year first written above.

CITY OF WESLACO

By: David Suarez
David Suarez, Mayor

ATTEST: [Signature] WCC 05/14/17
City Secretary

COUNTY OF HIDALGO

By: Ramon Garcia
Ramon Garcia, County Judge

ATTEST: [Signature]
County Clerk



APPROVED BY
COMMISSIONERS' COURT
ON: 5/30/17

APPROVED AS TO FORM:

By: [Signature]
Juan Gonzales
Weslaco City Attorney

APPROVED AS TO FORM:
Atlas, Hall & Rodriguez, L.L.P.

By: [Signature]
Stephen L. Crain

Interlocal Cooperation Agreement between the City of Weslaco, Texas and Hidalgo County, Texas concerning certain Phase I and Phase II Improvements to Mile 6 West Road from Mile 9 North to Mile 11 North.

FILED
 AT 2:30 O'CLOCK P M
 JUN 23 2017
 ARTURO GUAJARDO, JR. COUNTY CLERK
 HIDALGO COUNTY, TEXAS
 BY _____ DEPUTY

STATE OF TEXAS §
 COUNTY OF HIDALGO §

**APPROVAL OF
 INTERLOCAL COOPERATION AGREEMENT
 PROJECT**

In accordance with Texas Government Code §791.014, Hidalgo County, Texas, acting by and through the Hidalgo County Commissioners Court, has been advised of a proposed project to desire to widen and reconstruct Mile 6 West between Mile 9 and Mile 11 through a Phase II Interlocal Cooperation Agreement to be entered into with the City of Weslaco, Texas, and Hidalgo County.

By vote on May 30 2017, the Hidalgo County Commissioners Court has approved the Project identified above.

Ramon Garcia
 By: Ramon Garcia, County Judge

ATTEST:

Arturo Guajardo, Jr.
 Arturo Guajardo, County Clerk



APPROVED BY
 COMMISSIONERS' COURT
 ON: 5/30/17 mb

APPROVED AS TO FORM:

Atlas, Hall & Rodriguez, L.L.P.

By: Stephen L. Crain
 Stephen L. Crain



HIDALGO
COUNTY

Mile 11 N

Westgate Dr

Mile 10 N Rd

Mile 5 1/2 Rd W

Mile 6 1/2 W

MILE 6

FM 88

Mile 9 1/4 N

N-Westgate Dr

Weslaco

N Border Ave

LEGEND

-  MILE 6 (WESTGATE)
-  STREETS
-  STATE ROADS
-  WESLACO CITY LIMITS
-  HIDALGO COUNTY LIMITS




EXHIBIT A



**MILE 6 (WESTGATE)
LOCATION MAP**

FROM MILE 9 TO MILE 11
APPROX. TOTAL PROJECT LENGTH 2.0 MILES



EXHIBIT "B"

MILE 6 ESTIMATED PROJECT COSTS			
ROADWAY PROJECT:	MILE 6		
LIMITS:	from Mile 9 to Mile 11		
EXISTING ROADWAY SECTION:	2 - Lane Rural		
EXISTING ROW WIDTH:	65' to 80' Varies		
PROPOSED ROADWAY SECTION:	4-Lane Divided Roadway		
PROPOSED ROW WIDTH:	104-ft		
ESTIMATED CONSTRUCTION COST ... (82' F-F URBAN ROADWAY ONLY)	\$9,900,000.00		
ESTIMATED CONSTRUCTION COST ... (CLEAN 2 EXISTING OUTFALLS (1320-lf each)	\$	528,000.00	
ESTIMATED CONSTRUCTION COST ... (2-8x8 Conc Irrigation Structure w/bypass)	\$	500,000.00	
ESTIMATED CONSTRUCTION COST ... (1-8x8 Conc Irrigation structure w/bypass)	\$	300,000.00	
LENGTH FOR 4-LANE ROADWAY	2.2 Miles		
ESTIMATED PROJECT COSTS	ESTIMATED % LPA COST SHARE	TOTAL ESTIMATED PROJECT COST	TOTAL ESTIMATED LPA COST
PHASE I - AS PER APPROVED AGREEMENT - (DATED AUGUST 6, 2013)			
PHASE I - EA, PUBLIC INVOLVEMENT & SCHEMATIC DESIGN			
Determ. of Local Costs vs State Cost/Feas. Study and Agrmt./ AFA w/ TxDOT/LPA coord. Etc	100%		\$ -
Environmental Document with TxDOT	100%		\$ -
Public Involvement for the project with stakeholders and 1 Public Meeting	100%		\$ -
Archeological and Historical Research	100%		\$ -
Engineering Technical Support at Public Mtgs with Layouts etc	100%		\$ -
Schematic for Roadway & siphons	100%		\$ -
Traffic Signal Warrants (2 Locations)	100%		\$ -
Hydrological Map for 3 Outfall Drain Ditches outfalls & capacities	100%		\$ -
Office Surveys for Schem. (Prel. Owner Ident. and Comp. Property Rights) RDWY & Outfalls	100%		\$ -
Update Schem. based on comments as provide by TxDOT/FHWA and EA update w/ FHWA	100%		\$ -
Engineering Technical Support to address Public Hearing with Layouts etc	100%		\$ -
Either address the Public or hold 1 Public Hearing	100%		\$ -
PHASE I SUB-TOTAL (TEDSI WORK AUTH. NO. 2 PAID TO TEDSI & APPROVED BY TXDOT)		\$ 407,281.98	\$ 81,456.40
PHASE II - INTERLOCAL COOPERATION AGREEMENT			
PHASE II - ROW Map, Surveys, PS&E , ROW Acquisition, Utility Management			
TEDSI WORK AUTH. NO. 3 (Not approved by TxDOT) (LPA Cost is amount of money paid to date)	66%	\$ 1,515,115.00	\$ 1,046,740.00
TEDSI WORK AUTH. NO. 4 (Approved by TxDOT & WA Cancelled by Pct. No. 1) (LPA Cost is amount of money paid to date)	59%	\$ 628,961.20	\$ 373,434.00
Additional Costs to Complete ROW Map (Estimated 68 Parcels)	100%	\$ -	\$ -
* Additional Costs of Re-Evaluation of the Environmental Assessment to include Outfalls in Project Construction	100%	\$ 15,000.00	\$ 15,000.00
Additional Costs to Complete Field Surveys for Design and Construction OF ROADWAY	100%	\$ 49,500.00	\$ 49,500.00
Additional Costs to Complete Field Surveys for Design and Construction OF OUTFALLS	100%	\$ 10,000.00	\$ 10,000.00
Additional Costs to Complete PS&E Development Roadway (8% Engineering Fee)	100%	\$ 359,296.00	\$ 359,296.00
Additional Costs to Complete Sub-Surface Utility Engineering (SUE) 25 pot holes/mile	100%	\$ 13,750.00	\$ 13,750.00
Additional Costs to Complete Permanent Signal Designs (Mile 9, Mile 10, Mile 11)	100%	\$ 36,000.00	\$ 36,000.00
Additional Costs to Complete Temporary Signal Designs during Construction	100%	\$ 18,000.00	\$ 18,000.00
Additional Costs for Engineering Fee to Create 1 set of Plans and Submit through TxDOT	100%	\$ 66,000.00	\$ 66,000.00
Additional Costs to Complete Permitted Utilities Coordination to adjust	100%	\$ 108,000.00	\$ 108,000.00
Additional Costs to Complete Right-of-Way Costs - Acquisition Services (est. 68 Parcels) FOR ROADWAY	100%	\$ 844,560.00	\$ 844,560.00
Est. Comp. Utility Mgmt for Acq. of Property Rights and Compensate for Utility Adjust(s) FOR ROADWAY	100%	\$ 94,500.00	\$ 94,500.00
SUB-TOTAL			\$ 3,034,780.00
Prel. Engineering Direct State Costs for State Review and Oversight (Est. 1.2% of Constr.)	100%	\$ 134,736.00	
Est. County Attorney Costs for Condemnation (\$15,000/Parcel based on 20% total of parcels)	100%	\$ 204,000.00	
Right-of-Way State Division Review and Oversight (1.5% of combined const. and ROW costs)	100%	\$ 200,798.40	
Est. Roadway Right-of-Way Costs (EST. (20-ft add'l on each side for 2.2 miles @ \$4.0/ sq ft)	20%	\$ 1,858,560.00	
COMPENSABLE UTILITY COSTS	20%	\$ 300,000.00	
PHASE II SUB-TOTAL		\$ 6,456,776.60	\$ 4,006,026.40
PHASE III - FOR INFORMATION PURPOSES ONLY			
PHASE III - Construction Oversight			
* Additional Costs to Complete Right-of-Way Costs - Acquisition Services (est. 7 Parcels) FOR OUTFALLS	100%	\$ 96,600.00	\$ 96,600.00
* Est. Compensable Utility Management for Acquisition of Property Rights and Compensate for Utility Adjust(s) FOR OUTFALLS	100%	\$ 100,000.00	\$ 100,000.00
Eng Consultant Construction Management (18 Months)	100%	\$ 151,200.00	\$ 151,200.00
ROADWAY plus OUTFALLS AND SIPHONS CONSTRUCTION COST	1.4%	\$ 11,228,000.00	
TxDOT/LPA Construction Inspection (11% of construction)	1.4%	\$ 1,235,080.00	
PHASE III SUB-TOTAL		\$ 12,810,880.00	\$ 522,283.12
ESTIMATED TOTAL		\$ 19,674,938.58	\$ 4,609,765.92

WORK COMPLETE

TOTAL ESTIMATED LPA COST..... \$ 4,609,765.92

COMBINED TOTAL ESTIMATED PROJECT COST..... \$ 19,674,938.58

ESTIMATED LPA COSTS NOT INCLUDED IN WORK AUTHORIZATION(S).....

LPA PROJECT COST IN PERCENTAGE COMPARED TO TOTAL COST..... 23%

MILE 6 PHASE II - LPA PARTICIPATION COSTS

ESTIMATED CITY OF WESLACO PARTICIPATION COST FOR PHASE I & II OF THIS PROJECT \$ 2,043,741.40

ESTIMATED COUNTY PARTICIPATION COST FOR PHASE I & II OF THIS PROJECT \$ 2,043,741.40

Zimbra**jorge.pena1@co.hidalgo.tx.us****RE: Phase I & II ICA revised attachment**

From : Steve Crain <scrain@atlashall.com> Thu, Apr 13, 2017 12:21 PM
Subject : RE: Phase I & II ICA revised attachment
To : 'Jorge L. Pena'
<jorge.pena1@co.hidalgo.tx.us>

You too.

-----Original Message-----

From: Jorge L. Pena [mailto:jorge.pena1@co.hidalgo.tx.us]
Sent: Thursday, April 13, 2017 12:10 PM
To: Steve Crain <scrain@atlashall.com>
Subject: Re: Phase I & II ICA revised attachment

Mr. Crain,

Thank you sir, greatly appreciated. Wishing you and your family a Happy Easter!

Best Regards,

Jorge Pena

----- Original Message -----

From: "Steve Crain" <scrain@atlashall.com>
To: "Jorge L. Pena" <jorge.pena1@co.hidalgo.tx.us>
Sent: Thursday, April 13, 2017 7:58:11 AM
Subject: RE: Phase I & II ICA revised attachment

Looks OK.

-----Original Message-----

From: Jorge L. Pena [mailto:jorge.pena1@co.hidalgo.tx.us]
Sent: Wednesday, April 12, 2017 5:37 PM
To: Steve Crain <scrain@atlashall.com>
Subject: Re: Phase I & II ICA revised attachment

Mr. Craine,

Attached is the revised ICA as per your recommendation. Please keep us posted.

Best regards,

Jorge Pena

----- Original Message -----

From: "Jorge L. Pena" <jorge.pena1@co.hidalgo.tx.us>
To: "Steve Crain" <scrain@atlashall.com>
Sent: Tuesday, April 11, 2017 12:17:12 PM
Subject: Re: Phase I & II ICA revised attachment

----- Original Message -----

From: "Jorge L. Pena" <jorge.pena1@co.hidalgo.tx.us>
To: "Steve Crain" <scrain@atlashall.com>
Sent: Tuesday, April 11, 2017 12:11:28 PM
Subject: Re: Phase I & II ICA revised attachment

for your review,

thank you,

Jorge Pena

----- Original Message -----

From: "Steve Crain" <scrain@atlashall.com>
To: "Jorge L. Pena" <jorge.pena1@co.hidalgo.tx.us>
Sent: Tuesday, April 11, 2017 11:55:32 AM
Subject: RE: Phase I & II ICA revised attachment

Please send me the original interlocal. Thanks.

-----Original Message-----

From: Jorge L. Pena [mailto:jorge.pena1@co.hidalgo.tx.us]
Sent: Tuesday, April 11, 2017 11:29 AM
To: Steve Crain <scrain@atlashall.com>
Subject: Re: Phase I & II ICA revised attachment

Mr. Crain,

My appologies, attached is the revised ICA. Please keep us posted.

Jorge Pena

----- Original Message -----

From: "Steve Crain" <scrain@atlashall.com>
To: "Jorge L. Pena" <jorge.pena1@co.hidalgo.tx.us>
Sent: Thursday, April 6, 2017 8:29:41 AM
Subject: Phase I & II

Good morning Mr. Pena:

Please refer to the attached and make revisions, should you have any questions, please call our office.

Thank you,

Marynel Trevino-Rodriguez, Secretary for Stephen L. Crain & J.
Joseph Vale ATLAS, HALL & RODRIGUEZ, LLP
818 Pecan Blvd. (78501)
P. O. Box 3725
McAllen, Texas 78502
Direct Telephone Number (956) 632-8221
Office Telephone Number (956) 682-5501
Facsimile Number (956) 686-6109
Website address: www.atlashall.com

E-MAIL NOTICE -- This transmission may be: (1) subject to the Attorney-Client Privilege, (2) an attorney work product, or (3) strictly confidential. If you are not the intended recipient of this message, you may not disclose, print, copy or disseminate this information. If you have received this in error, please reply

AI-60041

Purchasing Department 22. C. 6.

CC - REGULAR

Meeting Date: 05/30/2017

Submitted For: David Fuentes, COMM. PCT. #1

Submitted By: Amy Saenz-Smith, COMM. PCT. #1

Department: COMM. PCT. #1

Information

CAPTION

PCT 1

A. Requesting approval of Interlocal Cooperation Agreement between The City of Weslaco, Texas and Hidalgo County, Texas concerning Phase I and Phase II Improvements to Mile 6 West Road from Mile 9 North to Mile 11 North [**Phase I** project development activities to the Road consists of the Environmental Assessment, Public Involvement and Schematic Services and **Phase II** shall include Field Surveys, Right-of-Way Map, Plans, Specification & Estimates, Roadway Right-of-Way Acquisition/ Compensable Utility Services];

B. In accordance with Texas Government Code §791.014, Hidalgo County, Texas, acting by and through the Hidalgo County Commissioners Court, has been advised of a proposed project of a desire to widen and reconstruct Mile 6 West between Mile 9 and Mile 11 through a Phase II Interlocal Cooperation Agreement to be entered into with the City of Weslaco, Texas, and Hidalgo County.

BACKGROUND

TXDOT

Mile 6 West Road from Mile 9 North to Mile 11 North.

Pending Legal approval and fully executed documents.

TXDOT approval email attached

Fiscal Impact

CALENDAR YEAR: 2017

ACCT. #: 7-1315-431-00-121-039-0-XXX

FUNDS AVAILABLE Y/N?: Y

MATCHING FUNDS Y/N?:

BUDGETARY IMPACT:

80% TXDOT/10% City of Weslaco/10% County of Hidalgo

7-1315-126-30-000-010-0-000 TXDOT PRJ-DUE FR WESLACO-MILE 6 WEST

7-1315-126-20-000-012-0-000 TXDOT PRJ-DUE FR TXDOT-M6W

1st payment shall be upon execution of the agreement \$755,008.37

Attachments

TXDOT Approval Email Mile 6 agreement

exh

ICA

legal

Form Review

Inbox	Reviewed By	Date
Purchasing - Internal	Marty Salazar	05/26/2017 11:38 AM
Budget & Management	Veronica Ortiz	05/26/2017 11:41 AM
Ivan Cantu	Ivan Cantu	05/26/2017 01:45 PM
Final Approval	Monica Badillo	05/26/2017 02:58 PM
Form Started By: Amy Saenz-Smith		Started On: 05/26/2017 10:32 AM
Final Approval Date: 05/26/2017		