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Contract # C-18-196-08-14 7
Work Authorization Form

WORK AUTHORIZATION NO. 2

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 1
of the Agreement made by and between HIDALGO COUNTY, action herein by and
through the Commissioner’s Court, hereinafter called the “Owner,” and, L&G
Consulting Engineers, Inc. d/b/a L&G Engineering, professional engineers of Mercedes
Texas hereinafter called “Engineer”.

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the Engineer to provide the
Phase | (Part Il) Engineering Services required for the preparation of Environmental
Documents, Field Surveys for Design & Construction of Outfalls and Schematic update
for the FM 1015 project from Mile 12 to SH 107.

The scope of services to be provided by the Owner is identified in EXHIBIT “A” - Scope
of Services to be provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” -
Scope of Services to be provided by the Engineer attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is $548,550.30. This
amount is based upon the costs outlined in the Estimated Cost Proposal attached
hereto as EXHIBIT “D-1" - Estimated Man-hour Breakdown.

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this
Work Authorization shall be made in accordance with Article 6 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 2 shall be funded through funding source:
Account No. 9 /353 -43/-00-(2/-256-0-%4/




PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the
parties hereto, and shall serve as a Notice to Proceed as per Article 3, Period of Service
on the Agreement. This Work Authorization shall terminate upon completion of scopes
of the work authorization, as identified on EXHIBIT “C” - Work Schedule.

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and obligations provided
under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 1,
Commissioner David L. Fuentes as to the content and detail of this Work Authorization
No. 2.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 1

i L %\

>

PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County

Commissioners’ Court on Q12919 as indicated below.
THE ENGINEER: THE OWNER:
L&G ENGINEERI HIDALGO COUNTY
t
Zt Bty I bt
ﬁ% .//{;640 Garza, P.E. By:  Richard Cortez,
President R o County Judge
ATTEST SSS K
/ = APPROVED BY
o < g coMMISSEanEdg' COURT
e X %x‘ ON:,_AC,]_, Z]W
By: Arturo Guajar(%, Jrs,

LIST OF EXHIBITS

Location Map

Exhibit A - Services to be provided by Owner
Exhibit B - Services to be provided by Engineer
Exhibit C - Work Schedule

Exhibit D-1 - Estimated Man-hour Breakdown
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FM 1015 Project
From Mile 12 to SH 107

EXHIBIT "A"

Services to be provided by the County

1. The County will issue work authorization to initiate all required services and designate
the authorized representative of the coordination of each work authorization.

2. The County will provide copies of all subdivision plats of record and/or in the
subdivision process.

3. The County will provide the Engineer with on-going guidance, timely reviews, and
decisions necessary to complete services required by the work authorization in order to

permit the Engineer to maintain an agreed upon project schedule.

4. The County will process all acceptable requests for payment in a timely manner.

FM 1015 Project - Hidalgo Co. Pct. #1



EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 1-PROJECT DESCRIPTION

The services designated herein as “Services provided by the ENGINEER” shall include the performance of all
engineering services for the following described facility:

COUNTY/CITY: HIDALGO COUNTY

CONTROL: 1228-03-041

PROJECT/DESCRIPTION:  PHASE I (PART II) - EA, PUBLIC INVOLVEMENT
SCHEMATIC DESIGN FOR ROADWAY AND OUTFALLS

LENGTH: 4.5 MILES
HIGHWAY: FM 1015
LIMITS: FROM MILE 12 TO SH 107

PROJECT CLASSIFICATION
(Place an “X” in only one Project Classification)
Surface Treatment
Overlay
Rehabilitation Existing Road (Scarify & Reshape)
Convert Non-Freeway to Freeway
Widen Freeway
X Widen Non-Freeway
New Location Toll Freeway
New Location Non-Freeway
Interchange (New or Reconstruct)
Bridge Widening or Rehabilitation
Bridge Replacement
Upgrade to Standards - Freeway
Upgrade to Standards - Non-Freeway
Miscellaneous Studies (Use Function Code 110 for All Tasks)

ENGINEER shall mean L&G Engineering.
STATE shall mean Texas Department of Transportation.

LPA (Local Public Agency) shall mean THE COUNTY OF HIDALGO.

1-1



EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

SECTION 4 - SOCIAL, ECONOMIC AND ENVIRONMENTAL STUDIES

Services

Provided By:
ENGINEER LPA

NA

YES

N/A

NA

NA

NA

N/A

NA

NA

YES

YES

N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A

NA

N/A

N/A

AND PUBLIC INVOLVEMENT
(Function Code 120)

Environmental Reports

All Environmental Reports shall be in accordance with 43 Texas Administrative Code
(TAC) 2.40-2.51, Code of Federal Regulations, Title 23, Part 771 and Highway Design
Operations and Procedures Manual, Part II-B.

a. Environmental Assessments

(1) An Environmental Assessment shall be prepared, anticipating a Categorical
Exclusion.

(2) An Environmental Assessment shall be prepared in accordance with 23 USC
327 and the 2014 TxDOT-FHWA Memorandum of Understanding, anticipating
a Finding of No Significant Impact.

(3) An Environmental Assessment shall be prepared, anticipating the need for a
Draft Environmental Impact Statement.

(4) A Consultation Reevaluation Memorandum and a Documented Reevaluation
Checklist, shall be prepared in accordance with 23 CFR 771.129, anticipating
Approval.

b. Environmental Impact Statement

(1) A Draft Environmental Impact Statement shall be prepared. After appropriate
interagency and public reviews within time limits prescribed by the Code of
Federal Regulations, Title 23, Part 771 and 43 Texas Administrative Code 2.40-
2.51, a Final Environmental Impact Statement shall be prepared.

(2) A Section 4(f) Statement (Department of Transportation Act) shall be provided
by the ENGINEER. The format and content of the statement is found in FHWA
Technical Advisory T6640.8A.

Public Involvement

All public involvement procedures shall be in accordance with 43 Texas Administrative

Code (TAC) 2.40-2.51, Code of Federal Regulations Title 23, Part 771 and Highway

Design Operations and Procedures Manual, Part II-B.

a. A public involvement meeting(s) and public hearing shall be scheduled, coordinated
and conducted.

b. Technical assistance for one public meeting and one public hearing, preparation of a
contact mailing list, notices in English/Spanish, and exhibit and preparation
presentation shall be provided.

c. A meeting with affected property owners shall be scheduled, coordinated &
conducted, as necessary and prepare meeting notes.

d. A public hearing shall be held or an opportunity for a public hearing shall be
Afforded, upon approval of the administratively complete document. Technical
assistance shall be provided to TXDOT by preparing notices in English/Spanish,
contact mailing list, and exhibit and presentation preparation.

e. A Notice of Availability (NOA) shall be published by the LPA upon approval of the
environmental decision.

Technical Reports

All technical reports shall be prepared in accordance with TxDOT’s environmental rules

and guidelines.

a. Air Quality Analysis
An air quality analysis shall be prepared in accordance with the STATE’S Air
Quality Guidelines. The air quality analysis shall be provided as a Technical Report
and a summary of the air quality results included in the administratively complete
document for the project.

4-1



EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER LPA
YES NO
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A
YES N/A

Biological Technical Report
A biological form and technical report shall be prepared in accordance with the
STATE’S Biological Guidelines. The report will include water resources, and
threatened and endangered species.
Cultural Resources
Historical and archeological studies shall be completed in accordance with the
STATE’S guidelines.
(1) Historic Structure Studies
A records search, project coordination request, and reconnaissance survey shall
be performed, and documentation prepared regarding identification efforts,
National Register eligibility and potential impacts to historic properties in
accordance with the state’s historic structure requirements.
(2) Archeological Studies
File searches, project coordination request, an archeological reconnaissance, and
an archeological survey shall be conducted to determine if known archeological
sites are present or have been designated State Archeological Landmarks; and to
identify the need (if any) to perform additional archeological investigations.
Community Impact Analysis
A community impact analysis shall be prepared in accordance with the STATE’S
Community Impact Guidelines.
Hazardous Materials: The consultant shall perform an Initial Site Assessment (ISA)
for hazardous materials impact in accordance with the American Society for Testing
and Materials (ASTM) 1528.93 (Transaction Screen Process) and a Hazardous
Materials Technical Report, as needed.
Indirect and Cumulative Impacts Analysis
An indirect and cumulative impacts analysis shall be prepared in accordance with the
STATE’s guidelines.
Noise Analysis:A noise analysis shall be prepared, including predicted noise levels
and the consideration and evaluation of noise mitigation, in accordance with the
STATE’S Noise Guidelines. The noise analysis shall be provided as a Technical
Report and a summary of the noise analysis results shall be included in the
administratively complete document.
Water Resources: A Water Resources technical report shall be prepared in
accordance with the STATE’s water guidelines.

Environmental Scoping

The ENGINEER shall initiate the environmental scoping process with TxDOT. An
environmental scoping document and risk assessment will be completed in
coordination with TxDOT.

General Guidelines for Preparation of Environmental Documents

a.

b.

All technical reports will be submitted electronically to TxDOT through their FTP
site.

The administratively complete document will be prepared in accordance with the
content and format of FHWA Technical Advisory T6640.8A and the TxDOT
Administrative Code 43 TAC §2.44 and shall be submitted to TxDOT electronically
through their FTP site.

Upon completion and approval of the technical reports and checklists, the
ENGINEER shall provide one (1) hard copy to the Client. All copies to TxDOT
shall be in digital format. Exhibits in the environmental document shall be color
copies and text shall be black and white.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Provided By:
SURVEYOR LPA

Services

NO

NO
NO

SECTION 6 - FIELD SURVEYING AND PHOTOGRAMMETRY

(Function Code 150)

DESIGN AND CONSTRUCTION SURVEYS:

PURPOSE:
The purpose of a “design survey” is to provide field information in support of
transportation systems design.

The purpose of a “construction survey” is to provide field data in support of highway
construction.

DEFINITIONS:

A “design survey” is defined as the combined performance of research, field work,
analysis, computation, and documentation necessary to provide detailed topographic
(3-dimensional) mapping of a project site. A design survey may include, but need
not be limited to, cross-sections or data to create cross-sections and Digital Terrain
Models (DTM), horizontal and vertical location of utilities and improvements,
detailing of bridges and other structures, review of right-of-way maps, establishing
control points, etc.

A “construction survey” is defined as the combined performance of reconnaissance,
field work, analysis, computation, and documentation necessary to provide the
horizontal and vertical position of specific ground points to be used by the
construction contractor for determining lines and grades.

Design Surveying
a. Primary Project Control — 3 to 5 miles spacing
Precision shall be 1 part in 20,000 or better, unless otherwise directed by the
District Engineer.
(1) Establish horizontal control points
(2) Establish vertical control points

NOTE: ALL BEARING AND DISTANCE SHALL BE BASED ON THE
STATE PLANE COORDINATE SYSTEM NAD 1983, SOUTH ZONE. ALL
DISTANCES AND COORDINATES SHALL BE SURFACE AND MAY BE
CONVERTED TO GRID BY MULTIPLYING BY A COMBINED SCALE
FACTOR OF 0.999960

b. Secondary Project Control — Surveyor shall recover and/or reset H&V Control
Points as provided by the Engineer and create Survey Control Data Sheets for
inclusion in the Construction Project Plans signed and sealed by an R.P.L.S.

(1) No traverse should exceed 25 angle points. Planimetrics shall be 20 ft Lt &
Rt from the proposed ROW as per the schematic provided by the Engineer.

(2) The unadjusted angular error should not exceed 2 seconds per angle, plus 14
seconds.

(3) The unadjusted ratio of precision should be one part in 10,000 or better.
(The ratio of precision is the total length of the traverse divided by the total
error.)

(4) The unadjusted vertical error should not exceed 0.03 foot per mile of
traverse.

(5) Project control base lines

(6) Update Visual Imagery

(7) Photogrammetric ground control
(a) Establish horizontal control
(b) Establish vertical control points
(c) Place and maintain control point targets

6-1



EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Provided By:
SURVEYOR LPA

Services

YES

NO

c.

Other Design Surveying

6]

2
©)
“)
(6))
6

(N

®)

©)

The limit of the Design surveys shall be 500-ft before and after the
limits of the project as identified by the Project Engineer on the
schematic. Establish horizontal and vertical control. Set H&V Control
at 1000-ft intervals along the project proposed right-of-way. Provide x, y, z
for each H&V Control. Provide an H&V Control along each outfall
identified on the Hydrologic Map. The H&V Control shall be #5 LR. 2-ft in
depth set in concrete. The surveyor shall provide an H&V Control Book
(a Sample shall be provided by the Engineer to the Surveyor). The
Surveyor will provide a 3-pt reference sketch with ties to the BMs for
inclusion the existing H&V Control Book. Establish benchmark circuit
throughout the project with a tolerance of 0.03°/ft per mile error vertically.
Complete topographic and cross section survey, data processing, and
CADD mapping (2D & 3D) for the limits of the project.

Locate all visible utilities, data processing and CADD mapping (2D & 3D)
including irrigation lines. Follow sample provided by the Engineer.

Field locate cross culverts, driveway culverts, inverts, irrigation lines,
within the project limits, data processing and CADD mapping (2D & 3D).
Right of Entry, Right of Way Research, and Appraisal District Records is
the responsibility of the Surveyor.

The Surveyor shall stake the proposed centerline on the existing fields as
approved by Engineer before construction for the purpose of utility
adjustments and project location.

Profile and cross section intersecting streets for ties into project (500-ft.
beyond the proposed ROW per schematic and 20-ft wider than the existing
ROW of intersecting street).

Cross section irrigation crossings for a distance of 20-ft beyond the
proposed ROW at 100-ft intervals in a DTM file. Provide a complete
description of irrigation appurtances as identified by the engineer sample
layout “EXHIBIT E”. The SURVEYOR will meet with the ENGINEER
before he ties down any irrigation lines. Jointly the SURVEYOR and the
ENGINEER will identify from records such as the Irrigation District Maps
and the A&M Data of existing irrigation lines that will need to be tied
down. The SURVEYOR will follow the sample given to him by the
ENGINEER and tie the structures horizontally and vertically and include in
the field books to be submitted.

Tie Horizontally and Vertically the existing storm drain system that lies
within the existing proposed ROW including the elevation of the outfall of
said recovered existing storm drain systems.

(10) Tie to existing underground and overhead utilities (location, elevation and

direction)

Horizontally — The surveyor shall call the 1-800 number for the utilities to
be marked on the ground as well as any city water and sewer lines. He
shall tie all visible utility crossings with name, address and Phone #’s of
utility companies. The engineer will coordinate with the utility companies
and jointly the Surveyor and the Engineer will identify which utilities were
missed and need to be tied down.

Vertically — The engineer shall identify all utilities that are potential
conflicts and that need to be tied vertically. The engineer will advise the
surveyor in writing of the needed vertical ties and the surveyor will tie the
lines vertically once the surveyor has coordinated the exposure and provide
the information to the engineer.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
SURVEYOR LPA
YES NO
YES NO
YES NO
NO NO
NO NO
YES NO
NO NO
YES NO
YES NO
YES NO
NO NO
YES NO
NO NO
YES NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO

(Imn

(12)

(13)

(14)
1s)

(16)
(17)
(18)
(19)
(20)

€2y

(22)
(23)
(24)

Cross section and profile all eight (8) outfall channels identified on the

Hydrologic Map (approx. 2.5 Mi.) for the distances shown to be cleaned

and widened at 100-ft intervals. The SURVEYOR will provide a complete

2D/3D File including utilities of the outfalls identified.

Driveways and Turnouts

(a) Inventory commercial entrances, public roads and side streets
separately.

(b) Obtain centerline station. (Width at ROW, PAV’T and existing radius.

(c) Inventory by type (dirt, caliche, gravel or paved). If paved, indicate
condition in terms of no patches, has patches or has potholes.

(d) Obtain width at R.O.W. line.

(e) Obtain elevations at both edges of the driveway or turnout in line with
the side drain.

ROW staking (Existing and Proposed @ 1,000 ft. stations PC’s PT’s and

Angle points as per ROW Map)

Soil core hole staking at bridge class structures.

Determine changes in topography from voids and outdated maps due to

development, erosion, etc.

Profiles of existing drainage facilities.

Measurement of hydraulic opening under existing bridges.

Obtain elevations of manholes and valves of utilities

Provide temporary signs, traffic control, flags, safety equipment, etc.

Ties to existing bridges railroad rail elevations or culverts that may conflict

with new construction.

Bridge widening top of deck and/or top of cap elevations at the Profile

Grade Line (PGL) and the edges of slab at bent locations.

Inventory signs, mailboxes, and driveways

Locate wetlands.

Locate existing right-of-ways.

d. Construction Surveys:

In performing construction surveys, the following will be requested by the
ENGINEER on an as needed basis, but need not be limited to:

(1)
()
(€)
“4)
©)
(6)
(7
®)
®

Stake existing and/or proposed right-of-ways.

Stake existing and/or proposed baseline/centerline.

Stake proposed bridge structures.

Stake proposed drainage structures, such as manholes, culverts, etc.
Set grade stakes.

Recover and check existing control points.

Establish additional control points.

Check elevations and locations of structures.

Determine and resolve conflicts associated with survey data.

6-3



EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
SURVEYOR LPA
NO NO
YES NO
YES NO
YES NO

Photogrammetric Products
a. Uncontrolled Photography

(1) Contact Prints

(2) Mosaics

(3) Digital ortho plots

Mapping

(1) Planimetric Maps

(2) Contour Maps

(3) Cross Sections

(4) Profiles

(5) Digital Terrain Models (DTM)

UTILITY SUBSURFACE INVESTIGATION:

Utility Quality Levels are in cumulative order (least to greatest) as follows

3.1

3.2.

3.3

Quality Level C - Existing Records: Utilities are plotted from review of available
existing records that will be generated by the Engineer on the schematic and
provided to the surveyor for his further creation of a Utility Map which will be
turned in as a deliverable as part of this work order.

Quality Level B - Surface Visible Feature Survey: The Surveyor shall gather the
field tied Utility Information and compare it to the existing records (if any) as
provided by the Engineer and correlate with surveyed surface-visible features. The
surveyor shall create a Utility Layout Map or plan layout 2D, showing the limits of
the proposed project and limits of the work area required for this work
authorization; including highway stations, limits within existing or proposed right
of way. Correlate utility owner records with designating data and resolve
discrepancies using professional judgment. A color-coded composite utility facility
plan with utility owner names, quality levels, line sizes and subsurface utility locate
(test hole) locations. The Layout Map will include all utilities that have been field
tied — 2D Horizontal Utilities. This Layout will be provided to the Engineer and a
meeting held with Engineer to identify which utilities will need to be tied down
vertically. A note must be placed on the designate deliverable only that states "lines
sizes are from best available records". All above ground appurtenance locations
must be included in the deliverable to the Engineer. This information will be
provided in the latest version of Micro Station or Geopak used by the State. The
electronic file will be delivered on C.D. or DVD. A hard copy is required and must
be signed, sealed, and dated by the Surveyor. Note: Determine and inform the
Engineer of the approximate utility depths at critical locations. This depth
indication is understood by the Engineer to be approximate only and is not intended
to be used for preparing the construction plans.

Subsurface Utility Locate (Test Hole) Service (Quality Level A), THE

SURVEYOR SHALL ESTIMATE LOCATING VERICALLY 25 UTILITES
PER MILE OR AS IDENTIFIED BY THE ENGINEER. Locate shall mean to
obtain precise horizontal and vertical position, material type, condition, size and
other data that may be obtainable about the utility facility and its surrounding
environment through exposure by non-destructive excavation techniques that
ensures the integrity of the utility facility. Subsurface Utility Locate (Test Hole)
Services (Quality Level A) are inclusive of Quality Levels B and C. The Surveyor
shall:

3.3.1 Review the requested test hole locations that have been identified by the
Engineer and Coordinate with utility owner inspectors as may be required
by law or utility owner policy.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

SURVEYOR LPA

YES
YES

YES
YES
YES

NO

NO
NO
NO

NO
NO

3. Utility Subsurface (continued)

3.3.2 Measure and record the following data on an appropriately formatted test
hole data sheet that has been sealed and dated by the Engineer:

e Elevation of top and/or bottom of utility tied to the datum of the furnished
plan.

e Identify a minimum of two benchmarks utilized. Elevations shall be
within an accuracy of 15mm (.591 inches) of utilized benchmarks.

o Elevation of existing grade over utility at test hole location.

e Horizontal location referenced to project coordinate datum.

e Outside diameter of pipe or width of duct banks and configuration of non-
encased multi-conduit systems.

e Utility facility material(s).

e Utility facility condition.

e Coating/Wrapping information and condition.

e Unusual circumstances or field conditions.

3.3.3 Excavate test holes in such a manner as to prevent any damage to
wrappings, coatings, cathodic protection or other protective coverings and
features. Water excavation can only be utilized with written approval from
the appropriate State District Office.

3.3.4 Back fill all excavations with appropriate material, compact backfill by
mechanical means, and restore pavement and surface material. The
Engineer shall be responsible for the integrity of the backfill and surface
restoration for a period of three years. Install a marker ribbon throughout
the backfill.

3.3.5 Provide complete restoration of work site and landscape to equal or better
condition than before excavation.

3.3.6 Plot utility location position information on the Utility Layout sheet and
identify the vertical elevation and sealed by the responsible Surveyor. This
information will be provided in the latest version of Micro Station or
Geopak format used by the State. The electronic file will be delivered on
C.D or DVD.

DELIVERABLES:

The deliverables to be specified in individual work authorizations for design surveys and
construction surveys may be any combination of the following:

4.1.

. 4.2

4.3.
4.4.
4.5.

4.6.
4.7.

Digital Terrain Models (DTM) in Microstation V8i (Select series 4) format.

Final H&V Field Book Binder with all pertinent information obtained in the field
for Design Surveys. Maps, plans, or sketches prepared by the SURVEYOR
showing the results of field surveys.

Computer printouts or other tabulations summarizing the results of field surveys.
Digital files or media acceptable by the ENGINEER containing field survey data.
Maps, plats, plans, sketches, or other documents acquired from utility companies,
private corporations, or other public agencies, the contents of which are relevant to
the survey.

Field survey notes, as electronic and/or hard copies.

A H&V Control Book identifying the basis of the Primary and Secondary Control
and an 8 % inch by 11 inch survey control data sheet for each construction control
point which shall include, but need not be limited to, a location sketch, a physical
description of the point including a minimum of two reference ties, surface
coordinates, a surface adjustment factor, elevation, and the horizontal and vertical
datums used. Survey control data sheets shall be signed and sealed by the
supervising Registered Professional Land Surveyor.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

Provided By:

SURVEYOR LPA

NO
NO

4. Deliverables (continued)

4.8.

4.9.

Final mylar set of 11 inch by 17 inch Survey Control data sheets sign and seal by
the RPLS per TxDOT guidelines.

A digital and/or hard copy of all computer printouts of horizontal and vertical
conventional traverses, GPS analysis and results, data including property
descriptions with field notes and plats, right-of-way maps, and survey control data
sheets to include in the H&V Field Book Binder.

4.10. Survey reports in a format requested by the ENGINEER.
4.11. Items indicated under the Automation Requirements Section 6.

GENERAL REQUIREMENTS:

5.1.

5.2,

3.3.

54.

5.9,

5.6.

Design surveys and construction surveys shall be performed under the supervision

of a Registered Professional Land Surveyor currently registered with the Texas

Board of Professional Land Surveying.

Horizontal ground control used for design surveys and construction surveys,

furnished to the SURVEYOR by the ENGINEER or based on acceptable methods

conducted by the SURVEYOR, shall meet the standards of accuracy required by the

STATE.

Reference may be made to standards of accuracy for horizontal control traverses, as

described in the FGCS Standards and Specifications for Geodetic Control

Networks, latest edition, the TxDOT Survey Manual, latest edition, the TxDOT

GPS Manual of Practice, latest edition, or the TSPS Manual of Practice for Land

Surveying in the State of Texas, as may be applicable.

Vertical ground control used for design surveys and construction surveys, furnished

to the SURVEYOR by the ENGINEER or based on acceptable methods conducted

by the SURVEYOR, shall meet the standards of accuracy required by the

ENGINEER.

Reference may be made to standards of accuracy for vertical control traverses, as

described in the FGCS Standards and Specifications for Geodetic Control

Networks, latest edition, the TxDOT Survey Manual, latest edition, the TxDOT

GPS Manual of Practice, latest edition, or the TSPS Manual of Practice for Land

Surveying in the State of Texas, as may be applicable.

Side shots or short traverse procedures used to determine horizontal and vertical

locations shall meet the following criteria:

e Side shots or short traverses shall begin and end on horizontal and vertical
ground control as described above.

e Standards, procedures, and equipment used shall be such that horizontal

locations relative to the control may be reported within the following limits:

Bridges and other roadway structures: less than 0.1 of one foot.

Utilities and improvements: less than 0.2 of one foot.

Cross-sections and profiles: less than 1 foot.

Bore holes: less than 3 feet.

Standards, procedures, and equipment used shall be such that vertical locations

relative to the control may be reported within the following limits:

Bridges and other roadway structures: less than 0.02 of one foot.

Utilities and improvements: less than 0.1 of one foot.

Cross-sections and profiles: less than 0.2 of one foot.

Bore holes: less than 0.5 of one foot.
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EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
SURVEYOR LPA

5. AUTOMATION REQUIREMENTS:

6.1 Planimetric design files (DGN) shall be fully compatible with the State’s Micro
Station V8 graphics program without further modification or conversion.

6.2 Electronically collected and processed field survey data files shall be fully
compatible with the State’s CADD systems without further modification or
conversion. All files shall incorporate only those feature codes currently being
used by the STATE.

6.3 Digital Terrain Models (DTM) shall be fully compatible with the STATE’s
GEOPAK system without further modification or conversion. All DTM files
shall be fully edited and rectified to provide a complete digital terrain model
with all necessary break lines.




EXHIBIT “B”
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

ADDITIONAL RESPONSIBILITIES

TRAFFIC CONTROL:

The SURVEYOR shall control traffic in and near surveying operations adequately to comply with
provisions of the latest edition of the TXDOT Manual on Uniform Traffic Control Devices — Part VI and
the latest edition of the Occupational Safety Manual both of which can be found on the TxDOT internet
site.

In the event field crew personnel must divert traffic or close traveled lanes, a Traffic Control Plan based
upon principles outlined in the latest edition of the TxDOT Manual on Uniform Traffic Control Devices —
Part VI shall be prepared by the SURVEYOR and approved by the ENGINEER prior to commencement of
field work. A copy of the approved plan shall be in the possession of field crew personnel on the job site at
all times and shall be made available to the ENGINEER for inspection upon request.

INVOICING:

Payment requests shall include a SURVEYOR’s invoice. With each payment request, the SURVEYOR
shall submit a project status report which will, as a minimum, include the percentage of total work
complete as of the date of the payment request and a description of current work activity. The percentage
of total work complete shall not be based simply on the percentage of funds expended, but shall be based
on the best judgment of the SURVEYOR as to the percentage of actual work complete.

EASEMENTS, LETTERS OF PERMISSION, ETC.
The SURVEYOR shall be responsible for delineating easements. The SURVEYOR will be responsible for
securing the necessary legal instruments and obtaining all Right-of-Entries (ROEs).

MEETINGS:

The ENGINEER shall setup the necessary meetings with the SURVEYOR in order to assure all field
information is provided on-time and products are delivered in accordance with TxDOT’s specifications.
SURVEYOR must attend all meetings involving data provided if requested by ENGINEER.

PROJECT MANAGER/SURVEYOR COMMUNICATION:

The SURVEYOR shall designate one Texas Registered Professional Land Surveyor (RPLS) to be
responsible throughout the project for project surveying coordination and all communications, including
billing, with the ENGINEER.

OFFICE LOCATION:

The SURVEYOR will perform the services to be provided under this agreement out of a local office and
have a crew available to perform requested tasks within 24 hours of request. The coordinating
SURVEYOR’s Project Manager (RPLS) shall be accessible at all times and working from the local office.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER LPA

SECTION 7 - ROADWAY DESIGN CONTROLS

(Function Code 160)

1. Geometric Design

YES NO a.

Horizontal and Vertical Alignment

YES NO b. Schematic Layout

(1) Update schematic previously done on Work Authorization No. 1 based on
comments as provided by TxDOT and FHWA.

(2) Develop vertical and horizontal alignment of main lanes, ramps and cross roads
at proposed interchanges or grade separations. Frontage road alignment data
need not be shown on the schematic; however, it should be developed in
sufficient detail to determine ROW needs. The degree of horizontal curves and
vertical curve data, including “K” values, shall also be shown for ease of
checking.

(3) For freeways, show the location and text of the proposed main lane guide signs.
Lane lines and/or arrows indicating the number of lanes shall also be shown.

(4) A complete explanation of the sequence and methods of stage construction, if
proposed, including the initial and ultimate proposed treatment of crossovers
and ramps.

(5) The tentative ROW limits.

(a) Provide a roadway Design System (RDS) or (GEOPAK) computer tape of
the preliminary earthwork to verify ROW requirements.
(b) Provide a graphics file containing the approved schematic.

(6) The geometric (pavement cross slopes, lane and shoulder widths, slope rates for
fills and cuts) of the typical sections of proposed highway main lanes, ramps,
frontage roads, and cross roads.

(7) The current and projected traffic volumes as provided by the TxDOT (20 year
traffic projection, unless otherwise determined by the District Engineer).

(8) The control of access lines if Interstate or designated under House Bill 179.

(9) Direction of traffic flow on all roadways.

(10) Location and width of median openings for highway without access control.
(11) The geometric of speed change (acceleration, deceleration, climbing) lanes.

YES NO 2. General Guidelines for Project Development

a.

Prior to preparing detailed plans for a proposed project, a preliminary schematic
layout shall be prepared which indicates the general geometric features and location
requirements peculiar to the project. An uncontrolled aerial mosaic will be provided
for this use. Four copies of the schematic layout shall be submitted through the
district to the Design Division for approval and subsequent coordination with the
Federal Highway Administration (FHWA) where applicable. The layout shall be
submitted for two-lane arterial highway projects on new locations and for all multi-
lane highway projects. No geometric design is to be performed until the
COUNTY has given the engineer written approval of the preliminary schematic
layout.

All geometric design shall be in conformance with the State's Design Division,
Operations and Procedures Manual, except where variances are permitted in writing
by the STATE.

The schematic layout shall include basic information which is necessary for the
proper review and evaluation including the items listed above in the checklist for
schematic layout.

Handling of traffic during construction shall be a consideration in the development
of preliminary designs.
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER LPA
YES NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO
NO NO

2

General Guidelines for Project Development (continued)

€.

Upon approval of the schematic layout by Design Division (FHWA on Federal-aid
projects), it shall be the basis for an exhibit at any required public hearing prior to
final development of the project. If there are any changes to the schematic after the
Design Division and FHWA approval and before the public hearing, four copies of
the revised schematic, as displayed at the hearing, shall be submitted either prior to
or accompanying the public hearing data. If there are no changes in the schematic as
displayed at the hearing, only photographs of the schematic and other displays shall
be submitted with the public hearing data.

For all freeway construction projects, these schematics shall show the location and
text of the proposed main lane guide signs. A schematic layout shall be submitted
through the district to the Traffic Operations Division, Traffic Safety Section for
approval and subsequent coordination with the FHWA. All signing shall be in
conformance with the Texas MUTCD.

On complex projects, informal contact through the district with the Design Division
and FHWA personnel is encouraged with regard to development of preliminary
design prior to official schematic submission.

The engineer shall furnish a project tape that is compatible with the STATE's
computer system, a project listing, and a cross section plot showing the original
design sections containing the earthwork input and original cross sections for the
project. Accuracy of the earthwork design is of utmost importance since it is the
basis for contractor payments and construction staking.

Exhibit for Airway/Highway Clearance Permits
Grading Design

a.

m o Ao o

Refine the horizontal and vertical alignment of main lanes, frontage roads, ramps,
cross roads and direct connectors based upon the approved schematic layout.
Determine vertical clearances at grade separations and overpasses, taking into
account the appropriate super elevation rate.

Typical Sections

Design Cross Sections

Determine Cut and Fill Quantities

Slope Stability Analysis

Embankment Foundation Stability Analysis

Embankment Settlement Analysis

Pavement Design

a.

Prior to initiating detailed plan preparations for a project, a preliminary investigation
shall be made to determine the approximate section and pavement type to be used for
the pavement structure. The Flexible Pavement Design Manual for flexible
pavement, “Appendix F” of the Design Division, Operations and Procedures Manual,
and the current AASHTO Guide for the Design of Pavement Structures, may be used
for this purpose.
The typical section shall also reflect proposed geometric including pavement cross
slopes, lane and shoulder widths, and slope rates whenever this data have not been
previously shown on a schematic submission.
Embankment and Subgrade
(1) Soil Core Holes (Show cost estimate with Function Code 110)

(a) Along center line

(b) Along center line of each roadway

The location and minimum number of soil core holes required for this project are as
follows: (To be determined when schematic is being completed)
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EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Provided By:
ENGINEER LPA

Services

Pavement Design (continued)
c. Embankment and Subgrade (continued)
(2) Identify,interpret and summarize geologic features that affect engineering design
(PI, Sulfate content, % of lime)
Traffic Data for Pavement Design by STATE
Basic Design Criteria
Life Cycle Cost Analysis(es)
Cost Data
Pavement Material Properties
Rehabilitation Investigations
(1) Core Hole Survey (Show cost estimate with Function Code 110)
(a) Determine type and depth of existing material, pavement, etc. The Engineer
will determine whether to salvage ACP and FLEXBASE as well as their
properties and provide this information to TxDOT.
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FM1015 Road Widening from Mile 12N to SH107,

Exhibit D-1

AmaTerra Environmental 18-029
Cultural Resource Investigations

Weslaco, Hidalgo County, Texas

COST BREAKDOWN
FM1015 Road Widening Cultural Resource Investigations
PCR/ Permit App/ Historic | Archeology Draft and Admin and
LABOR Background | Research o : Final Curation Project Total | Unit| Unit Price Cost
: Fieldwork | Fieldwork
study Design Reports Mgmt
Principal 2 2 hr | § 216.00| § 432.00
Project Manager 4 4 hr [$ 142.00 [ § 568.00
Archeologist IV 6 4 10 20 hr |[$ 91.00| § 1,820.00
Archeologist Ill 30 30 2 62 hr |§ 79.00) § 4,898.00
Archeologist Il 10 4 8 22 hr |§ 73.00] $ 1,606.00
Archeologist | 2 30 6 4 42 hr 62.00 | § 2,604.00
Architectural Historian IV 1 12 13 hr 147.00 | $ 1,911.00
Architectural Historian |1l 10 16 32 36 94 hr [ $§ 104.00 | § 9,776.00
Historian Il 2 8 60 70 hr | § 8200 5,740.00
GIS Specialist 4 2 2 12 20 hr | § 68.00 1,360.00
Administrative 2 4 6 hr |[§ 8800 % 528.00
Editor 10 10 hr |$ 5800]| % 580.00
TOTAL LABOR $31,823.00
Permit App/ Historic | Archeology Draft and Admin and
EXPENSES PCR Research ; < Final Curation Project Total | Unit| Unit Price Cost
; Fieldwork | Fieldwork
Design Reports Mgmt
Copies, b/w 30 50 30 30 300 200 20 660 |each|$  0.10] § 66.00
Copies, color 20 25 10 10 150 150 20 385 |each| ¢ 1.00 385.00
Mileage 650 650 1300 | mile|$ 054]§$ 702.00
Lodging (NTE) 3 6 9 night{ $§ 90.00f § 810.00
Taxes, lodging (15%) 3 6 9 nightl § 14.00] § 126.00
Meals 3 6 9 day [§ 51.00[ § 459.00
Cuation 0.25 0.25 dr. | $2,360.00f $ 590.00
TOTAL EXPENSES $ 3,138.00
TOTAL $34,961.00
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CERTIFICATE OF INTERESTED PARTIES

Form 1295
1lofl
Complete Nos. 1 -4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2019-445011
L&G Consulting Engineers Inc.
Mercedes , TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 01/24/2019
being filed.
Hidalgo County Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

C-18-196-08-14
FM 1015 (from Mile 12 to SH 107) Work Auth. No. 2 - Phase | Part |l

. Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
' Controlling Intermediary
Garza , Jacinto Mercedes , TX United States X
Sandoval , Armando Mercedes, TX United States X
5 Check only if there is NO Interested Party. L___l

6 UNSWORN DECLARATION

wynameis___ dJacinto Garza . and my date of birtn is__9ctober 23, 1961

2100 W. Expressway 83 . Mercedes  Texas 78570  USA

(street) (city) (state) (zip code) (country)

My address is

| declare under penalty of perjury that the foregoing is true and correct.

Executed in Hidalgo County, State of Texas on the 24 day ofJanuarL,zo 19 .

/ / (month) (year)
iz

Slg?ure?ﬂuthonzed agent of contracting business entity

(Declarant)

v

Forms provided by Texas Ethics Commission wwi.ethics.staté.tx.us Version V1.1.28ab6150



CERTIFICATE OF INTERESTED PARTIES

ForRM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2019-445011
L&G Consulting Engineers Inc.
Mercedes , TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 01/24/2019
being filed.
Hidalgo County Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.
C-18-196-08-14
FM 1015 (from Mile 12 to SH 107) Work Auth. No. 2 - Phase | Part Il

5 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
) Controlling Intermediary
Garza , Jacinto Mercedes , TX United States X
Sandoval , Armando Mercedes, TX United States X
5 Check only if there is NO Interested Party. D

6 UNSWORN DECLARATION

My name is Jacinto Garza . and my date of birth is October 23, 1961

2100 W. Expressway 83 ~ Mercedes ~Texas 78570  USA

(street) (city) (state) (zip code) (country)

My address is

| declare under penalty of perjury that the foregoing is true and correct.

Executed in Hidalgo County, State of Texas ~on the 24 day ofJanuary 20 19 .

/ (month) (year)

Signa 6 of Authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission wwill.ethics. state.tx.us Version V1.1.28ab6150




