URBAN COUNTY PROGRAM

Hidalgo County Commissioners' Court

Agenda Request Form Ageuda No. ?X @5

Kristina De Leon, UCP C-11

B e L e S T S

Date: February 18", 2025 Meeting Date Request: February 18", 2025
Deadline for Action: A.S.A.P. Contact Person: Joel Rivera, Ph.D.,UCP
Director
Department: Urban County Program Phone: 787-8127 Fax: 318-2988
Pl.7
Joel Rivera,Ph.D., Urban County Director

“Subject to compliance with HB 1295 the Urban County Program is requesting approval of a best and final
negotiated contract for professional engineering services with Izaguirre Engineering Group, LLC. in the
amount 0f $39,711.32 utilizing CDBG FY 36-37 (2023-2024) City of Sullivan Street Improvements Funding
and approval of Work Authorization No. 1.

Background: On January 28, 2025, Commissioner’s Court ranked and approved contract negotiations with Izaguirre
Engineering Group, LLC, for Professional Engineering Services. See attached Contracts, Exhibits, Work
Authorization with Attachments, Certificate of Liability Insurance, and HB-1295 forms.

Funding: Vendor Name: Izaguirre Engineering Group, LLC
Contract Amount: $39,711.32
Available

Funds: $ 143,472.53 2023 Sullivan Street Improvements
$252,774.00 2024 Sullivan Street Improvements

$396,246.53 Total
Finance: &)'%/

AFPPROVED
¥ Division Manager: (-\//')SJ/

PATEZ '

Please initial for approval:

Legal Counsel Budget Human Resources

Dept./Fund No. Amt. Expended: Funds/Staffing Budget: | Yes ] I No I
Account Code: Impact on Future Budget: Yes: No:

Comments:

Action taken by Commissioner's Court:
Approved l ITabled f ]Denied l IMction Made by T lSeconded l ]Vote I i
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Jenny Anita <jenny.anita@co.hidalgo.tx.us>

Requesting DA's Approval-2024 Sullivan Street Improvements Professional Services Contract

Victor M. Garza <victor.garza@da.co.hidalgo.tx.us> Tue, Feb 11, 2025 at 9:38 AM
To: Jenny Anita <jenny.anita@co.hidalgo.tx.us>
Cc: Robert Vina <robert.vina@da.co.hidalgo.tx.us>, Joel Rivera <joel.rivera@co.hidalgo.tx.us>, Armando Garza

<armando.mgarza@co.hidalgo.tx.us>, Kristina De Leon <kristina.deleon@co.hidalgo.tx.us>, Eloisa Pena <eloisa.pena@co.hidalgo.tx.us>
Ms. Jenny,

Our office has reviewed the proposed professional services contract and work authaorization related to the Sullivan City Street Improvement
project, and hereby approve as to the form of the contract.

Please let me know if you have any questions or concerns.
Respectfully,

Victor M. Garza

Chief Administrative Attorney

Hidalgo County Criminal District Attorney's Office
Toribio "Terry" Palacios

Hidalgo County, Texas

100 East Cano Street

Edinburg, Texas 78539

(956) 292-7000 EXT. 8185
(956) 292-7619 FAX
victor.garza(@da.co.hidalgo.tx.us
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The information contained in this e-mail may be 1.SUBJECT TO THE ATTORNEY-CLIENT PRIVILEGE; 2. ATTORNEY WORK PRODUCT;
and/or 3.CONFIDENTIAL. It is intended only for the individual or entity designated above. Any distribution, copying, or use of or reliance
upon the information contained in this e-mail by or to anyone other than the recipient designated above by the sender is unauthorized and
strictly prohibited. IF YOU HAVE RECEIVED THIS COMMUNICATION IN ERROR, PLEASE ADVISE THE SENDER BY REPLY E-MAIL TO
victor.garza@da.co.hidalgo.tx.us AND DELETE THE COMMUNICATION.

[Quoted text hidden]
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ARTURO GUAJARDO, JR. LOUNTY CLERK
THE STATE OF TEXAS § - 7

§ <
COUNTY OF HIDALGO §

AGREEMENT FOR PROFESSIONAL SERVICES

THIS AGREEMENT is made by and between HIDALGO COUNTY, acting herein by and
through the Urban County Program, hereinafter called the “Owner”, and Izaguirre Engineering
Group,LLC, Professional Engineers of Mission Texas, hereinafter called the “Engineer”.

WITNESSETH:

WHEREAS, the County of Hidalgo, Tt.;,xas is vested with the responsibility of providing
“Engineering Services” for projects with HIDALGO COUNTY URBAN COUNTY PROGRAM (the
“Services”); and

WHEREAS, the Owner has determined that the services of a professional engineering company is
necessary to carry out the required Services; and

WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the “Texas Professional
Services Procurement Act”), the Owner requested Statements of Qualifications (SOQ's) from a
professional engineering to assist the Owner by providing the Services; and

WHEREAS, Owner has selected the Engineer from the “Pool” of pre-qualified Engineering
from response to the Request for Qualifications (RFQ) to provide the Services for the 2024 Sullivan Street
Improvement Project, herein after referred to as the “Projeet”;

NOW THEREFORE, in consideration of the mutual covenants and agreements herein contained,
Owner and Engineer do mutually agree as follows:

ARTICLE 1. Employment of Engineer. The Owner agrees to employ the Engincer and the

Engineer agrees to perform professional engineering services in connection with the Project as stated in
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the. articles to follow and for having rendered such services, the owner aprees to pay the Engincer
compensation as stated in the articles to follow.

ARTICLE 2. Character and Extent of Services. This Agreement will provide for the
development of the Project with the following:

2.1 Scope of Work. Fhe Owner will furnish items and provide those services for the development
of the Project and fulfillment of this Agreement, as identified in EXHIBIT “AY Services to be provided by
the Owner, attached hereto and made a-part of this Agreement. 2,2 Classification of Services For this
Agreement, the professional services to be provided by the Engineer, as more particularly identified in
EXHIBIT “B”, aitached hereto.

2.3 Schedule of Work. The Engineer shall prepare a schedule of work (hereinafter referred to as
“Work Schedule”) in accordance with the terms identified in EXHIBIT “C*” - Work Schednle, attached
hereto and made a part of this Agreement. . The Engineer shall prepare Bi-Weekly progress reports to
incllude project progress with photos and status.

ARTICLE 3. Period of Service. Upon execution of this Agreement, the Engineer shall proceed
with the work outlined under Article 2 hereof.

3.1 Termination Date. This Agreement is for a peried of two (2} years, commencing, February
18", 2025, expiring, February 17", 2027, (hereinafter referred to as the “Termination Date*), unless
extended by written supplemental agreement, as provided in Article 8 hereof, duly executed by the
Engineer and the Owner prior to the Termination Date, or otherwise tesminated as provided in Atticle 3.4
herein and below, The Owner assumes no liability or obligation for payment to the Engineer for work
performed or costs incurred by the Engineer prior to the date authorized by the Owner for the Engineer to
begin work, during periods when work is suspended, or subsequent to the Termination Date..

3.2 Ixtension of the Termination Date. The Kngineer shall notify the Owner in writing as soon
as possible if it is determined, or reasonably anticipated, that the work under this Agreement cannot be

completed before the Termination Date, and the Owner may , at the Owner’s sole discretion, extend the
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Termination Date by writtei; supplemental agreement as provided in Article 8 hereof. The Engineer shall
allow adequate time for review and approval by the Owner of the written notice and request by- the
Engineer to extend the Termination Date.

3,3 Suspension of Work. Should the Owner desire to suspend the work under this Agreement, but
hot terminate this Agreement, the Owner shall provide thirty (30 caleﬁdar‘:days verbal notification fo the
Engineer, followed by written confirmation from the Owner to the Engineer to that effect, The thirty-day
notice may be waived as agreed in writing by both the Owner and the Engineer. The work under this
Agreement may be reinstated and resumed in full force and effect within sixty (60) days of receipt of
written notice from the Owner to the Engineer. The sixty-day notice may be waived as agreed in writing
by both the Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is not affected, and this
Agreement will terminate on the date specified, unless extended by written supplemental agreement, as
provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination Date,

3.4 Termination of Agreement. This Agreement may be terminated before the sfated
Termination Date identified in Article 3.1 herein by any of the following conditions:

€)) Commitment of Current Revenues. In the event that, dﬁring ‘any term hereof, the
Owner does not lappropriate sufficient funds to meet to the obligations of this
Agreement, the Owner may terminate this Agreement upon thirty (30) days written
notice to the Engineer, The Owner dgrees, however, fo use reasonable efforis to
secure funds necessary for the confinued performance of this Agreement. The parties
intend this provision to be a continuing right to terminate this Agreement at the
expiration of each budget period of the Owner pursvant to the provisions of Tex.
Loc. Govt, Code Ann. §271.903 (Vernon Supp. 1995).

(2) By mutual agreement and consent, in writing, of both the Engineer and the Owner.
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(3) By the Owner; upon failure of the Engineer to fulfill the Engineer’s-obligations set
forth herein in a satisfactory manner as determined by the Owner and in sole opinion
of the Owner, after the Owner provides written notice to the Engineer of such
failure and the Engineer has not corrected such failure within (30) days of such
written notice by the Owner.

(CY)] By the Engineer, upon failure of the Owner fo fulfill the Owner’s obligations set
forth herein, after the Efnginee:- provides written notice to the Owner of such failure
and the Owner has not corrected such failure within thirty (30) days of such w1-'itten
notice by the Engineer,

(5) By the Owner without cause upon thirty (30) days written notice to the Engineer,

(6) By satisfac.tory completion of all services and obligations described herein,

Should the Owner terminate this Agreement as herein praovided, no fees other than fees due and
payable at the time of termination shall thereafter be paid to the Engineer notwithstanding anything herein
to the contrary. In determinifig the value of the work performed by the Engineer prior to termination, the
Owner shall be the sole judge of the value of such work performed. Compensation for work at termination
will be based on a percentage of the work completed at that time. Should the Owner terminate this
Agreement under (5) of the paragraph above, the amount charged during the thirty (30) day notice period
shall not exceed the amount charged duting the preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the Engineer’s
obligations under this Agreement, the Owner may take over the Project and prosecute the work to
completion. In such case, the Engineer shall be liable to the Owner for any additional cost occasioned by
the Owner.

If the Engineer defaults in th:.a performance of this Agreement or if the Owner terminates this

Agreement for fault on the part of the Engineer, the Owner will give consideration to payment of an
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amount in seitlement to.include: the actual costs incurred by the Enigineer in performing the wotk to the
date of default, the amount of work required which was satisfactorily completed to date of default, the value
of the work which is usable to the Owner, the cost to the Owner of employing another consultant and/or
firm to complete the work required and the time required to do so, and other factors which affect the value
to the Owner of the work performed at the time of default. This Agreement shall not be considered as
specifying the exclusive remedy for any default by the Engineer, but all remedies existing at Jaw and in
equity may be availed of by either party and shall be cumulative.

The termination of the Agreement and payment of an amount s settlement as prescribed above
shall extinguish all rights, duities, and obligations of 'tlie'b\vnel' and the Engineer under this Agreement,
except the obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26 hereto.

ARTICLE 4.  Progress and Coordination. The Engineer shall, from time to time
during the progress of the work, confer with the Owner. The Engineer shal] prepare and present such
information as may be pertinent and necessary, or'as may be requested by the Owner, in order to evaluate
features of the Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the Engineer’s
office, the office of the Owner, or at other locations desigriated by the Owner. These conferences shall
also include evaluation of the Engineer’s services and work when requested by the Owner.

All applicable study reports shall be submitted in preliminary form for approval by the Owner
before the final report is issued. The Owner’s comments regarding the Engineer’s preliminary report will
be addressed by the Engineer in the final report,

I funds by other agencies -or entities are to be used for the development of the project undér this
Agreement, the Engincer’s services and woik will be subject to periodic review and approval by other
agencies or entities, including those of the city, county, state and/or federal agencies.

Should it be determined that the progress in the production of the Engineer’s services and work

does not satisfy the requirements of the approved Werk Schedule as provided by Exhibit “C*, attached
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hereto, the Owner shall review the approved Work Schedule with the Engineer to determine the
corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a significant
impact upon the progress of the Engineer’s services and work and the approved Work Schedule,
including:

n problems, delays, adverse conditions which will materially affect the ability to attain
contract objectives, prévent the meeting of time schedules and goals;, or preclude the
timely completion and submittal of Project deliverables by the Engineer within
established time periods; this disclosure will be accompanied by a statement by the
Engineer of recommended or immediate action taken, or contemplated, and any
Owner or other agency or entity assistance needed to resolve the situation: and

2) favorable developments or events which enable meeting the Work Schedule goals
sooner than anticipated.

ARTICLE 5. Compensation and Fees. For and in consideration of the services to be rendered by
the Engineer, the Owner shall compensate the Engineer as follows?

5.1 Basic Services. For and in consideration of the Services to be rendered by the Engineer, as
identified in Article 2 and more particularly identified in EXHIBIT “B, attached hereto, the maximum
amount payéble by the Owner to the Engineer for Services, subject to adjustment in accordance with
Atrticle 6.1 herein, will be provided in each work authorization issued. An outline and breakdown of the
Services Fee is more particularly identified in EXHIBIT “D1"-Fee Schedule/Best & Final Offer, attached
hereto and made a part of this Agreement. Payments to the Engineer for Services shall be made by the
Owner, upon presentation by the Engineer of the monthly Request for Paynient, in accordance with the
terms and provisions of Article 6 herein,

5.2 Special Serviees. Those services that may be required to be provided by the Engineer as

Special Services are set forth below and more particularly described in EXHIBIT “B*, attached hereto.
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For and in consideration of these Special Services rendered as required by the Engineer, the Owner sha'll
pay the Engineer a__.negotiated lump sum fee (hereafier referred to as “Special Services Fee™) at the hourly
labor rates and non-labor rates (hereinafter referred to as “Engineer’s. Contract Rates™) specified in
EXHIBIT “D” - Engineer’s Confract Rates, attached hereto and made a part of this Agreement, and as
follows:

1. RESIDENT OR SITE ENGINEER, INSPECTOR Acdtual perforinance of services of
project site engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES Actual pérformance and/or providing of additional copies (over
10) of report; additional copies (over 10) of plans (contract drawings), specifications and
estimates (PS&E); additional copies (over 10) of bidding documents: additional copies
(over 10) of as-built drawings.

3. EXTRA TRAVEL Extra travel required of Engineer and authorized by Owner to points
outside of Hidalgo County.

4. EXPERT WITNESS Assistance to the :Owner as expert witness in any litigation with
third parties, arising from the development or construction of the Project.

5. 'MISCELLANEOYUS, Investigations involving detailed consideration of operation,
maintenance and overhead -expenses and (unless otherwise agreed) the preparation of rate
schedules, earning and expense statements; preparation of feasibility studies; environmental
document preparation; appraisals, valuations, and material audits; or invenfories required
for certification of force account construction performeéd by the Owner; preparation of
change orders for extra work done by the Contractor.

ARTICLE 6. Method of Payment,

6.1 Request for Payment., Paymenis o the Engineer for services rendered will be made while
work is in progress as executed through a luinp sum fee assigned to each work authorization (hereinafter
referred to as “Work Antliorization™ in accordance with Artiele 7 herein. For each Work
Authorization, the Engineer shall prepare and submit to the Owner the UCP Requsest for Payment form,
a company invoice and a detail report to support the progress of the woik (hereinafter referred to as
“Request for Payment”). The Request for Payment will be submitted as a three portion complation, The
First Request for Payment will be for 15% once Preliminary Plans are completed and submitted for the

Owner's approval. The Second Reqitest for Payment will be for 60% once Final Plan and Specifications

for the bidding process are completed and submitted to the Owner and bidding process has been completed.
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The progress report shall indicate the percent completion of the work accomplished by the Engineer during
the billing period and to the date of the Request for Payment. The Engineer shall submit to the Owner
for approval a Request for Payment, Payment of the lump sum fee for each Wo.rk Authorization
identified in the Request for Payment will be in proportion to the percent completion of the work tasks
identified in such Work Authorizations together with a detailed bredkdown of the amount and the sum of
all prior payments. The Owner shall review each such Request for Payment and may make such
exceptions as the Owner reasonably deems necessary or approp.riate under the circumstances then existing.
About ten (10) working days after the Commissioners Court of the Owner meets approv'ing such payment,
the Owner shall make payment to the Engineer in the amount approved as aforesaid subject to Article 6.4
herein and below.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed, compensation to
the Engineer by the Ownér for the Project or such portions of th:e project shall be only the amounts paid
the Engineer for actual work performed in accordance with the Work Authorization(s) approved by the
Owner. '

6.2 Final Payment. After final compietion of the work and acceptance thereof by the Owner, the

‘ Engineer shall submit a final request for payment (*Final Reguest for Payment™) which shall set forth
25% for completed project oversite in all amounts due and remaining unpaid to the Engineer and upon
approval thereof by the Owner, the Owner shall pay to the Engineer the amount due (“Final Payment™)
under such Final Request for Payment in accordance with the provisions of Article 6.1 heéreof. The Final
Payment shall not be made until the Engineer delivers to the Owner an affidavit that so far as the
Engineer has knowledge or information any and all aniotints due for materials and services over which the
Engineer has control have been paid, and the Engineer confirms all close out documents from the

contractor have been submitted.
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6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary notwithstanding,

the Owner shall not be obligated to make any payment (whether a payment under Article 6.1 hereof or

Final Payment) to the Engineer hereunder if any one or more of the following conditions precedent exist:

M

@

@3}

4

The Engineer is in default of any of its obligations hereunder or otherwise is in default under
this Agreement or under any contract documents related to this Agreement;

Any part of such payment is attributable to the Engineer’s services which are not performed
in accordance with this Agreement; provided, however, such payment shall be made as to-the
part thereof attributable to the Engineer’s services which were performed in accordance with
this Agreement.

The Engineer has failed to make payments promptly to consultants or other third parties used
in connection with the Project for which the Owner has made payment to the Engineer;

If the Owner, in good faith judgement, determines that the portion of the compensation then
remaining unpaid will not be sufficient to complete the Engineer’s services in accordance
with this Agreement, no-additional payments will be due the Engineer hereunder unless and
until the Engineer, at its sole cost, performs a sufficient portion of the Engineer’s services so
that such portion of thé compensation then remaining unpaid is determined by the Owner to
be sufficient to so complete the Engineer’s services.

6.4 No partial payment made hereunder shall be or construed to be final acceptance or approval of

that part of the Engineer’s services to which such partial payment related or relieves the Engineer of any

of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pﬁy all bills for labor and material performed and furnished by

others in cotinection with the performance of the Engineer’s services.

0.6 Waiver, The making of the ﬁinal Payment shall constitute a waiver of all claims by the

Owner except those arising from (1) faulty or defective services of the Engincer appearing afier

completion of the Projeet. (2) failure of the Engineer’s services to comply with the requirements of this

Agreement or any confracts or Agreements related to the Project, or (3) terms of any special warranties

required by this Agreement or provided at law or in equity. The acceptance of Final Payment shall

constitute a waiver of all claims by the Engineer except those previously made in writing and identified by

the Engineer as unsettied at.the time of the Final
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Request for Payment,.

ARTICLE 7. Work Authorization. Afler execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof, only as authorized by the Owner through an agreed
Work Authorization document in the form identified in EXHIBIT “E»- Work Authorization Form,
dttached hereto and made a part of this Agreement. The Engineer will identify, as approved by the Owner,
the needed services for the Project, as required through the course of the development to the Project. The
Ovwner shall authorize the Engineer to perform one or more of the agreed tasks identified in EXHIBIT
“B», attached hereto, in the form of individual work authorizations. Upon authorization from the Owner,
the Engincer will prepare a Work Authorization document, which will include a description of the work
to be performed, including a description of the tasks and milestones, a work schedule, and an estimated cost
proposal agreed upon by the Owner and the Engineér. The estimated cost proposal shall set forth in detail
the computation of the cost of each work task, at the hourly rates established and identified in EXHIBIT
“D*, attached hereto, The Work Authorizations shall not waive the Owier’s and the Engineer’s
responsibilities and obligations established in this Agreement.

The estimated cost proposdl for each Work Authorization, developed by the Engincer and
approved by the Owner sball be used by the Owner to appropriate a purchase order for the Work
Authorization. Each executed Work Authorization shall become a part of this Agreément. Upon
satisfactory completion of the Work Authorization, the Engineer shall submit the Project’s deliverables
as specified in the executed Work Authorization to the Owner for review and acceptance.

Work included in a Work Authorization shall not begin until the Owner and the Engineer have
signed the Work Authorization. All work must be completed on or before the completion date specified
in the Work Authorization, unléss extended by written agreement by the Engineer and the Owner. The
Enginecer shall pron-]ptly notify the Owner of any event that will affect completion of the Work
Authorization. All Work Authorizations must be executed and completed by both the Engineer and the

¢
Owner within the périod established for this Agreement as specified in Article 3 hereof.
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The final acceptance by the Owner of each. Work Authorization for the Projeet shall serve as
evidence of completion, on the part of the Engineer, of all services under this Agreement insofar as they
pettain to that portion of work on the Project identified in the applicable work authorizatiof,

ARTICLE 8. Suppleinental Agreements. The terms of this Agreement may be amended by
supplemental agreement if the Owner determines that (1) there is a need to extend the Termination Date
identified in Article 3.1 hereof, (2) there has been a significant change in the scope, complexity or character
of the services to be performed by the Engineer, and/or (3) for any other reason agieeable to the Owner
and the Engineer. All supplemental agreements will be developed in the form identified in EXHIBIT “F* -
Supplemental Agreement Form, attached hereto and made a part of this Agreemernt, and incon'pOl'ated
herein by reference as “Supplemental Agreement®.

If détermined appropriate by the Owner, additional compensation to the Engineer for (1), (2)
and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates specified in EXHIBIT
“D*, attached hereto. The negotiated lwmp sum fee shall be incorporated into the Supplemental
Agreement,

Any Supplemental Agreement must be executed by both the Engineer and the Owner prior to the
Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Enginéer for additional work, as
identified in Article 9 hereof, or changes or revisions in work, as identified in Article 10 hereof, shall be
made by the Engineér until full execution of the Supplemental Agreement__and authorization to proceed is
granted: by the Owner, The Owner reserves the right to withhold payment to the Engineer pending
verification of satisfactory work performed by the Engineer.,

ARTICLE 9. Additional Work. If the Engineer is of the opinion that any work it has been
directed to perform is beyond the scope of this Agreement and constitutes extra work, the Engineer shall
prompily notify the Owner in writing, In the event the Owner finds that such work does constitute extra

work, the Owmer shall so advise the Engineer and a written supplemental agreement will be executed
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between the Owner and the Engineer as provided heiein. The Engineer shall not perform any proposed
* additional work or'incur any additional cost prior to the execution by both the Engineer and the Owner of a
supplementél agreement. Additional compensation from the Owner to the Engineer shall be paid as a
negotiated lump sum fee at the Conlract Rates specified in EXHIBIT “D* attached hereto. The negotiated
lump sum fee shall be incorporated into the supplemental agreement as specified in Article 8 hereof. The
Owner shall not be liable or under any obligation to compensate the Engineer for work performed or costs
incuired by the Enginecr relating to additional work not directly associated with the performance of the
waork authorized in this Agreement or as amended through sufﬁplementa] agreement.

ARTICLE 10. Changes or Revisions in Work, If the Owner finds it necessary to request
changes to the work, and the changes are within the applications of sound engineering principles, thé
Engineer shall make such revisions if requested and directed by the Owner.

10,1  Preliminary Work. The Engineer will make, without expense to the Owner, such
revisions of any preliminary reports or drawings as may be required to meet the needs of the Owner and the
applications of sound engineering principies.

10.2  Previously Approved or Sal‘.isi‘nctorily Completed Work, If the Owner funds it
necessary to request the Engineer to make changes to work previously approved by the Owner or work
satisfactorily completed for which the Owner approves ot, after a definite plan has been approved by the
Owner, if a decision is subsequently made by the Owner, which for proper execution involves extra
s_erviqes;and expenses for changes in or additions to the drawings specifications or other documents, this
will be considered as additional work, and compensation from the Owner to the Engineer will be in
accordance with Article 9 hereof,

10.3  Project Delays. If the Engineer is required to perform additional work due to delaSrs by
the imposition of causes not within the Engineer’s contiol, suéh as by the re-advertisement of bids or by the

delinquency or insolvency of contractors, such work associated with these delays shall be considered
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additional work, and the Engineer shall be compensated by the Owner for such extra services and expense
in accordance with Article 9 hereof.

10,4 Reduetion of Project Cost. Notwithstanding any provision herein to the contrary, in the
event it is necessary for the Owner to require changes in the final plan of the Project to enable it to the
reduce the construction cost of the Project to an amount within the sum estimated by the Engineer, the
Lngineer will be required to make such revisions or changes. These changes will only be considered
additional work by the Engineer, if the Engineer previously provided thése same changes as options to the
Owner at the stage of preliminary work or prior to the approval of the final plan for the Project, and the
option or ‘opti‘ons were not selected or approved by the Owner to be incorporated into the final plan of the
Project. Payment for this additional work will then be made to the Engincer in accordance with Article 9
hereof. If the Engineer failed to provide these changes as an option or options to the Owner at the stage of
preliminary work or prior to the approval of the final plan of the Project, these changes will not be
considered additional work and no additional compensation will be made to the Engineer.

ARTICLE 11, Ownership and Release of Documents,

11,1 Ownership of Documents. Original drawings and specifications are the property of the
Lngineer however the Project is the property of the Owner, and the Engineer may not use the drawings
and specifications thereof for any purpose not relating to the Projeet with the Owner’s consent. The Owner
shall be furnished with such repreductions of drawings and specifications as the Owner may reasenably
require. Upon completion of the work or any earlier termination of this Apreement under Article 3.4 hereof,
the Engineer will revise drawings to reflect changes made during construct,ion and will promptly furnish the
Ownér with one complete set of reproducible record pri.nts. Prints shall be furnished by the Engineer, as an
additional service, at any other time requested by Owner. All such reproductions shall be the property of the
Owner who may use themn without the Engincer's permission for any proper purpose relating to the
Project, including but not limited to additions to or completion of the Project. Any additions or revisions by

the Owner to a drawing signed, sealed, and dated by a registered professional engineer, shall be made in
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accordance with the Texas Engineering practice Act and the Rules of the State Board of Registration for
Professional Engineers.

All documents furnished to the Engineer by the Owner shall bé delivered to the Owner upon
completion or termination of this Agreement. The Engineer, at the Engineer’s own expense, may retain
copies of such documents or any other data under this Agreement.

11.2 Release of Documents or Information. Release of information to the public or others
regarding the Project will be accordance with the Texas Public Informaticn Act.

ARTICLE 12 Discounts, Rebates, Refunds. In connection with procurement setvices rendered by
the Engineer, if procurement services are required -.of the Engineer hereunder, all discounts, rebates and
refunds shall accrue to the Owner. For some pﬁréhases, the Engineer may deem that payment within the
discount period is not safe; and/or inspection, guarantees, or other considerations may dictate delay. In such
cases, the Engineer shall promptly notify the Owner so that a coutse of action may be mutually agreed upon
by the Owner and the Engineer.

ARTICLE 13. Reecords, Accounting, Inspection. The Engineer shall keep full and detailed
records and accounts in a manner approved by the Owner. The Engineer shall afford the Owner’s
authorized personnel and independent auditors, if any, full access to the work performed by the Engincer
regarding the Project and to all of the Engineer’s books, records, correspondence, instructions, drawings,
receipts, vouchers and other documents relating to such work under this Agreement and the Engineer shall
preserve all such records for three (3) years after final payment. Th(; Engineer shall deliver to the Owner
upon completion of such work, a statement of the cost of such work detailed according to the accounting
procedure and requirements of the Owner.

ARTICLE 14. Subcontracting and Assignment. The Engineer shall not assign, subcontract or
transfer the Engineer’s interest in this Agreement without the prior written consent of the Owner. The
Enginceér shall bind every subconsultant by written subcontract to observe all the terms of this Agreement to
the extent that they may be applicable to each subconsultant. No subcontract relieves the Engineer of any

responsibilities under this Agreement,
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A
The Engineer, and the Owner, do hereby bind themselves, their successors, executors,

adminisﬁ‘ators and assigns to édch other party of this Agreement and to the successors, executors,
administrators, and assigns of such other party in respect to all covenants of this contract,

ARTICLE ‘15, Patenis. The Engineer shall indemnify and save the Owner harmless from all
liability for alleged or actual infringement of any patent resulting from the use of aﬁpafatus or equipment
furnished or designed by the Engineer or from the use of any process designed by the Engineer or effected
by said apparatus or equipment; and the Engineer shall indemnify and save the Owner harmless from and
against all costs, legal fees, expenses and liabilities incurred in or about any claim of or action for such
infringement: provided, however, that the Owner shall proniptly transmit to the Engineer all papers served
on the Owier in any suit involving such claim of infiingement, and provided fucther, that the Owner
permits the Engineer to have entire charge and control of the defense of any such suit. If because of actual
infringement the use of such apparatus, equipment; or process is enjoined, the Engineer shall refund the
purchase ptice thereof in proportion to the length of service uncompleted, the life of such apparatus or
equipment being assumed as five years. The Engineer hereby grants to the Owner a non-exclusive, royalty-
free license under patents now or hereafter owned by the Engineer covering any machines, apparatus,
processes, articles, or products included in the Engineer’s work herennder.

ARTICLE 16. Confidential Information, Inventions and Other Restrictions,

16.1  Confidential Information. The Engineer shall not use in any way, commercial or
otherwise, except to the extent required by thie proper performance of this Agreement; and lshall hold in
confidence and not disclose to any person, for any reason or at any fime, any information relating to the
secret processes, products, compositions, machinery, apparatus or trade secrets of the Owner, or any other
confidential information given to the Engineer by any of the Owner’s commissioners, elected officials,
employees, or representatives or acquired by the Engineer t:lurlng the term of or as a result of this
Agleement Any information not generally available to the public sllall be cansidered secret and confidential
for the foregoing purposes; provided, however, that any technical information which was lawfully in the

Engineer’s possession prior to such disclosure to the Engineer by the Owner-or which is or shall lawfully
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be published or becomne patt of general knowledge from sources other than the Engineer or which otherwise
shall lawfully become available to the Engineer from a source other than the Owner, shall not be subject to
these provisions. All the foregoing §tipulations shall apply to such information and work hereunder-as well
as to any information and ideas originated or developed by the Engineer in performing such work. Such
information may, of course, be disclosed to the proper officials or employees of the Owner if necessary to
perform the work hereunder. The Engincer shall, however, inform each of its employees who receive such
information of these restrictions and the Engineer shall take all reasonable precautions and exert all
reasonable efforts to assure conformance with such restrictions by all of its officers, émployees, and agents,
obtaining from them if necessary, agreements satisfactory to the Owner, effectuating the purposes of this
Article.

162 Inventions. The Engineer shall communicate fo the Owner at once, and require the
Engineer’s employees assigned to this Project to communicate to the Owner all inventions and
improvements which any of the Engincer’s employees, either alone or in conjunction with any of the
Owner's employees may conceive, make or discover during the course of or as a result of work on this
Project under this or any ensuing agreement with the Owner that relates to the processes, products,
compositions, machinery or plants of the Owner, or relating in any way to any of the operations in which the
Owner may be obligated to pay to the Engineer as compensation for services rendered by the Engineer
under contract with the Owner. The Engineer shall require its employees to execute patent applications and
assignments thereof to the Owney or its nominees, and powers of attorney relating thereto for any country
the Owner may designate, and shall take all other actions as the Owner may request to maintain and protect
such inventions and improvements. The Owner shall pay all costs or charges incwred in protecting such
inventions and improvements if the Owner desires to protect them. Before assigning any of the Engineer’s
employees to work under any contract with the Owner concerning this Project, the Engineer shall obtain
from them agreements satisfactory to Owner complying in all respects with the terms and provisions of this

Atticle.
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16.3 The rights and obligations set forth in Article 16 shall survive the performance of this
Agreement, or any termination, discharge or cancellation thereof

ARTICLE 17. Engincer's Seal, Responsibility and Warranties, !

17.1 Engineer’s Seal. The Engineer shall assign a responsible engineer or engineers licensed to
practice in the State of Texas, who shall sign, seal and date all appropriate engineering submissions to the
Owner in accordance with the Texas Engineering Practice Act and the Ruies of the Stare Board of
Registration for Professional Engineers.

17.2 Engincer’s Responsibility. The Engineer shall be responsible for the accuracy of the work for
the Project and shall promptly make necessary revisions or corrections resulting from etrors, omissions, or
negligent acts by the Engineer. No additional compensation will be made to the Engineer for any necessary
revisions or corrections resulting from errors, omissions, or negligent acts by the Engineer,

The Engineer’s responsibility for all questions arising from design errors and/or omissions will be
determined by the Owner or a designee appointed by the Owner. The Engineer will not be relieved of the
responsibility for subsequent correction of any such errors or omissions or for clarification of any

ambiguities until after the construction phase of the Project has been completed.

17.3 Warranties.

{a) The Engineer warrants that engineering design work performed by the Eﬁgineer
hereunder shall be in accordance with sound engineering design practices and in conformance with
applicable code and standards established for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the Owner and
the Engincer agree and acknowledge that the Owner is entering into this Agreement in reliance on the
Engineer’s expetience and abilities with respect to performing the Engineer’s services hereunder. The
Engineer accepts the relationship of trust and confidence established between it and the Owner by this
Agreement. The Engineer covenants with the Owner to use the Engineer’s best efforts, skill, judgement

and abilities to design the Projeet and to further the interests of the Owner in accordance with the Owner’s
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requirements and procedures, in accordance with all professional standards, and in compliance with all
applicable national, federal, state, county and municipal laws, regulations, codes, ordinances, orders and with
those of any other body having jurisdiction. If the development of plahs, specifications and estimates
(hereinafter referred to as “PS&E”) ére identified in this Agreement under Article 2 hereof or EXHIBIT
“B»_ attached hereto, as part of the services to be provided by the Engineer for the Project, prior to the
qommencement of construction, the Engineer shall certify in writing to the Owner that the PS&E for the
Project, and the improvements when built in accordance therewith, coriforin to ail applicable governmental
regulations, statutes and ordinances then in effect. The Engineer represents covenants and agrees that there
are no obligations, commitments or impediments of any kind that will limit or prevent peiformance of the
Engineer’s services.

(¢) The Engineer represents, covenants and agrees that all of Engineer’s services fo be
furnished by the Engincer under or pursuant to this Agreement form the inception of the Agreement until
the Proje(;.t has been fully completed, shall be of the standard and quality which prevail among engingers of
similar experience, knowledge, skill and ability engaged in engineering practice throughout Te@s under the
same or similar eircumstances involving the design and construction of Project.

(d) The Engineer represents, covenants and agrees that the Engineer’s special talent,
training and experience cause the Engineer to be the prime professional on the Project; that because of such
talent and training, the Engineer envisions the construction of the Project in its entirely and possesses the
gpecial skills which enable the Engineer to recognize dangerous conditions that a reasonable, prudent
l engineer having such special skills could anticipate may arise from the proper use of the Project afier
aceeptance by Owner; and that the Engineer recognizes that any commissioners, elected officials,
employees and agents of the b\vnel-, plus residents and owners of property within the area affected by the
Project are within a class of foreséeable persons who will be relying on the project beiné designed in a
professional and safe manner.

(e) If the development of PS&RE is identified in this Agreement under Article 2 hereof or

EXHIBIT “B”, attached hereto, as patt of the services to be provided by the Engineer for the Project, the
Professional Engineering Services Agreement Revised: 2-25-2020-DA




Engineér répresents, covenants and agrees that the PS&E of the Project will be accurate and free from any
material errors, The Engineer additionally represents, covenants and agrees to the following: that the design
of the Project will conform to its foreseeable use as a Project with all the amenities as set forth in any
PS&E developed by the Engineer for the Projeet; that the result of such PS&E, if built in accordance
therewith, will be suitable for purposes for which the Project is designed; and the Project will be inspected
in a workmanlike, professional manner and will be suitable for the Project’s intended purpose. The
Engineer’s responsibilities as set forth herein shall at no time be in any way diminished by reason of any
approval by the Owner of any PS&E developed by the Engineer for the Project, nor shail the Engineer be
released from any liability by reason of such approval by the Owner, it beirig understood that the Owner at
all times is ultimately relying upon the Engineer’s skill and knowledge in preparing such PS&E.

(f) In connection with the Engineexr’s performance of procurement services hereunder, if
any, the Engincer use its best efforts to obtain from all vendors of equipment and materials, fullest possible
warranties against defective materials and workmanship for the benefit of the Owner.

ARTICLE 18, Engineer’s Resources. The Engineer shall furnish and maintain, at the Engineer’s
own expense, office space for the performance of all services, skilled and sufficient personnel, as well as
adequate and sufficient equipment to performn the services as required under this Agreement,

181 Project Manager. The Engineer shall provide a manager (Project Manager) for the
Project that is-a registered professional engineer in the State of Texas. The Project manager shall have such
knowledge and experience as will enable that Project Manager during the course of the Projeet without
prior consent of the Owner, If, due to sitvations beyond the control of the Engineer, the Engineer must
change tlie Project Manager prior to the completion and acceptance of the Project, the Engincer will
submit a request to change the Project Manager to the Owner for approval,

182 Employces of the Engineer. All employees of the Engineer shall have such knowledge
and experience as will enable them to perform the duties assigned to them and required for the services under
this Agreement. Any eimployee of the Engineer who, in the opinion of the Owner, is incompetent, or whose

conduct becomes detrimental to the work required under this Agreement, shal! immediately be removed
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form association with the Project when so instructed by the Owner. The Engineer certifies that the
Engineer presently has employed sufficient and qualified personnel, and will maintain sufficient and
qualified personnel for performance of the services under this Agreement.

18.3  Docimments/Information Exchange The purpose of this Article is to define the required
automated resources, format for graphics files, and information exchange pertaining to the Project, Taking
into consideration fhat the Owner has a significant investment is the development of the Project, there is a
need for the Engineer to provide consistency in document development for information exchange.
Consistency in document development for information exchange and production will help facilitate an
economically efficient Project. Therefore, the Engineér shall provide the Owner with documents and
information in accordance with the special requirement outlined in EXHIBIT “B* attached hereto.

ARTICLE 19. Indemnification. To the fullest extent permitted by applicable law, the Engineer
and its agents, partners, subcontractors, and consultants (collectively “Indemnitors™) shall and do agree to
indemnify, and hold harmless the Owner, the Owner’s respective directors, elected officials, employees and
agents (collectively “Indemnitees”) from and against all claims, damages, losses, liens, causes of action,
suits, judgments and expenses, including attorney fees, of any nature, kind or description (collectively
“Liabilities”) of any person or entity whomsoever arising out of, caused by or resulting froin the negligent
performance of the Engineer’s services through activities of the Engineer, its agents, partners,
subcontractors and/or consultants performed under this Agreement, and which are causéd by or result from
etror, omission, or negligent act of the Engineer or of any person employed or contracted by the Enginecr
provided that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or
death of any person, or to the injury to or-destruction of tangible personal property including the loss of use
and consequential damages resulting there from and (2) aré caused in whole or in part by any negligent act or
omission of the Engineer, anyone directly or indirectly employed by the Engincer or anyone for whose acts
the Engineer may be legally liable. The Engineer shall also save harmless the Owner from any and all
expense, including but not limited to, attorney fees which may be incurred by the Owner in litigation or

otherwise resisting said claim or liabilities which may be imposed on the O¥ner as 4 result of such activities
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by the Engineer, its agents partners, subcontractors and/or consultants. In this connection, it is agreed and
understood that the Engineer shall not be responsible for any portion of the liability proximately caused by
the Owner’s negligence.

ARTICLE 20. Joint and Several Liability. In the event more than one of the Indemnitors are
connected with an accident or oceurrence covered by the indemnification in Article 19 hereof, then each of
such Indemnitors shall be jointly and severally responsible to the Indemnitees for indemnification and the
ultimate responsibility among such Indemnitors for the loss and expense of any such indemnification shall
be settled by separate proceedings and without jeopardy to any Indemnitee. The provisions of this Article
shall not be construed to eliminate or reduce any other indemnification or right which the Owner or any of
the Indemnitees has by law.

ARTICLE 21. Tnsurance. The Engineer shall obtain and maintain insurance in the limits of

liability for each of the types of insurance coverage identified as follows.

) Worlkers® Compensation, endorsed with a waiver of Stlbl:ogation in favor of the
Owner in accordance with the statutory obligations imposed by Worker’s
Compensation or Occupational Disease laws under the Texas Workers’ Compensation
Law (“*Statutory Texas*)

2 Commercial General Liability, endorsed with the Owner as an additional insured
and endorsed with a waiver of subrogation in favor of the Owner all fo the extent of
the liabilities assimed by the Engineer under Article 19 and Article 20 herein, in
limits of liability not less than one million dollars ($1,000,000) combined single limit

each occurrence and in the aggregate for bodily injury and property damage,

(3) Texas Business Automobile Policy, endorsed with the Owner as an additional insured
and endorsed with a waiver of subrogation in favor of the Owner all lo the extent of the
liabilities assumed by the Engineer tinder Article 19 and Article 20 herein, in limits of

liability not less than two hundred fifty thousand dollars ($250,0003 each person for
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bodily injury, five hundred thousand dollars ($500,000) each occurrence for bodily
injury, and one hundred thousand dollars ($100,000) each occurrence for property
damage.

4 Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of liability
for each of the types of insurance coverage identified above. The Engineer shall furnish the Owner with a
certificate of insurance (Hidalge County Certificate of Insurance) showing the said policy to be in full force
and effect during the period of service, identified in Article 3 hereto, for this Agreement. The completed
Hidalgo County Certificate of Insurance shall be attached hereto and identified as EXHIBIT “G"- Hidalgo
County Certificaté of Inswrance. The Engineer will be considered in breach of contract should the Engineer
fail to maintain an insurance policy in the minimum limits of liability and requirements identified above while
performing services for and under this Agreement, and will be subject to default and termination of the
Agreement as outlined in Article 3.4 hereto. Additionally, the Engineer covenants and agrees to use its best
efforls to maintain an insurance policy in the minimum limits of liability and requirements identified above
until one year following the date of the acceptance of the Project by Owner.

ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable Federal,
State and local laws, statutes, codes, ordinances, rules and regulations and the orders and decrees of any court,
or administrative bodies or tribunals in any manner affecting the performance of this Agreement including,
without limitation, worker’s compensation laws, minimum and maximum salary and wage statutes and
regulations and licensing laws and regulations. When required the Engineer shall furnish the Owner with
satisfactory proof of its compliance therewith.

ARTICLE 23, Non-collusion. The Engineer warrants that the Engineer has not employed or
retained any company or persons, other than a bona fide employee working solely for the Engineer, to solicit
or secure this Agreement, and that the Engineer has not paid or agreed to pay any company, engineer or any
other person or entity any fee, commission, percentage, brokerage fee, gifts or any other consideration

contingent upon or resulting from the award or execution of this Agreement. For breach or violatidn of this
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warranty the Owner shall have the right to annul this Agreement without liability or, in the Owner's
discretion, to deduct fiom the Services Fee, or otherwise recover, the full amount of each fee, commission,
percentage, brokerage fee, gift or contingent fee.

ARTICLE 24, Gratuities. The Owner mandates that employees of the Owner shall not accept any
benefits, gifts or favors from any person doing business or who reasonably speaking may do business with the
Owner under this Agreement; the only exceptions allowed are ordinary business meals. Any person doing
business with or who may reasonably seeking to do business with the Owner under this Agreeiment may not
make any offer of benefits, gifts or favors to Owner employees, except as mentioned herein above. Failure
on ﬁle part of the Engineer to adhere to this provision may result'in the termination of this Agreement.

ARTICLE 25, Payment of Franchise Tax. The Engincer hereby certifies that the Engirieer is not
delinquent in Texas franchise tax payments, or that the Engineer is exempt fiom, or not subject to, such as
tax. A false statement concerning corporation’s franchise tax status shall constitute grounds for termination of
the Agieemen.t at the sole option of the Owner,

ARTICLE 26. Disputes. The Engineer shall be responsible for the settlement of all contractual and
administrative issues arising out of any procurement made by the Engineer in support of the services under
this Agreement;

ARTICLE 27, Severability. In the event any one or more of the provisions contained in this
Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any respect such invalidity,
illegality or unenforceability shall not affect any other provision thereof and this Agreement shall be
construed as if such invalid, illegal or unenforceable provision had never been contained herein .

ARTICLE 28, Notices. All ;mticcs to either party by the other required under this Agreement shall

be personally delivered or mailed to such party at the following respective addresses:

OWNER ENGINEER
Hidalgo County Urban County Izaguirré Engineering Group, LLC
Att: Joel Rivera,Ph.D., UCP Director Attn: Diana Izaguirre, President
1916 Tesoro Street 2121 E. Griffin Parkway Suite 2
Pharr Texas 78577 Mission, TX 78574
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The Address may be changed by either party by written notice and notice sol mailed shall be effective
upon mailing.
ARTICLE 29. Miscellaneous Provisions,

(a) This Agreement constitutes the entire Agreement between the Engineer and the Owner
relating to the work herein described and supersedes any prior understanding or written or oral contracts
between the parties respecting the subject matter defined herein. These are no previous or contemporary
representations or warranties of the Owner or the Engineer not set forth herein,

(b) Except as specifically provided herein no modification, waiver, termination, rescission,
discharge or cancellation of this Agreement or of any terms thereof shall be binding on the Owner unless in
writing and executed by an officer or employee of the Owner specifically authorized to do so.

(c) No waiver of any provision of or a default under this Agreement shall affect the right of
the Owner thereafter to enforce said provision or to exercise any right or remedy in the event of any other
default whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement or of
any terms thereof shall impair the Owner’s right with respect to any liabilities whether or not liquidated of
the Engineer to the Owner theretofore accrued,

(e) All rights and remedies of the Owner specified in this Agreement are in addition to the
Owner’s other rights and remedies.

() The Engineer shall remain an independent contractor and shall have no power nor shall
the Engineer represent that the Engineer has any power to bind the Owner or to assume or to create any
obligation express or implied on behalf of the Owner except as specifically authorized in advance by the
Ovwner.

(g) The Agreement shall be construed under the laws of the State of Texas and is performable

in Hidalgo County, Texas.
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(h) This Agreement:may only be-amended by a written document executed by the Owner and
the Engineer as provided by Atticle 8 herein,

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the Engineer
hereby represent and warrant that the signatory is an officer of the organization for which he or she has
executed this Agreement and that he or she has full and complete authority to enter into this Agreement on
behalf of the Engineer, The above-stated representations and warranties are made for the purpose of

inducing the Owner to enter into this Agreement,

ARTICLE 31. Nondiscrimination. Engineer, including subcontractors, assignees. and
successors in interest, ensures that no person shall on the grounds of race, religion, color, national origin,
sex, age, or disability, or any other protected class under law, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination or retaliation in any federally or non-
federally funded program or activity when providing any services described herein under this contract.
Applicable nondiscrimination statements and provisions of Title VI of the Civil Rights Act of 1964, as
amended, were provided as part of the initial procurement packet and are incorporated herein and made

part of this agreement for all purposes.

ARTICLE 32, Additional Documénts. The Engineer and Owner hereto covenant and agree
that they will execute each such other and further instruments and documents as are or may become
necessary or convenient to effectuaté and cairy oot the terms of this Contract.

ARTICLE 33, Required Contract Provision for Contracts Subject to Federal Award (if
applicable). Pursuant to 2 CFR 200.236, a non-federal entity’s contracts must contain the applicable
provisions described in appendix II to 2 CFR 200 — Contract Provisions for non-Federal Entity Contracts
under Federal Awards. Additionally, County contracts under Federal award which are subject to
assistance from the Federal Emergency Management Agency (FEMA) are also required to contain
additional contract clauses. The applicable required contract clauses were provided as part of the initial

procurement packet and are incorporated herein and made part of this agreement for all purposes.
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WITNESS WHEREOQF, the Engineer and the Owner have caused this Agreement for Professional

Services to be effective as of the, 21* day of, March, 2023.

ENGINEER:

Izaguirre Engineering LLC
BY:

Diana Izagnirre@ident
OWNER:
HIDALGO COUNTY

BY: /g il

Richard F. Cortez, County Judge

i/

Arturo Guajafdo, Jr., ‘nty Clerk

Approved by Commissioners’ Court on: % ’ g , 2025 6 }4/

APPROVED AS TO FORM:
Hidalgo County Office of the Criminal District Attorney
Toribio “Terry” Palacjbs

AW

Victor M. Garz}l, Assistan@istrict Attorney

ATTACHMENTS:

EXHIBIT A - Scope of Services to be provided by the Owner
EXHIBIT B - Scope of Services to be provided by the Engineer
EXHIBIT C — Work Schedule

EXHIBITD - Engineer’s Contract Rates

EXHIBIT D-1 - Fee Schedule/Best & Final Offer

EXHIBIT E - Sample Work Authorization Form

EXHIBIT F - Sample Supplemental Agreement Form
EXHIBIT G - Certificate of Insurance
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Exhibit “A”

Scope of Services to be Provided by the “Owner”

The following provides an outline of the services to be provided by the Owner in the
development (as defined and more particularly identified on Exhibit “A attached to this
Agreement).

General:

The Owner will provide to the Engineer the following:

1)
2

3

4)

5)

6)

7

Provide the authorization to proceed with services through coordinator with the
project consulting and design Engineer.

Payment for work performed by the Engineer and accepted by the Owner in
accordance with Article 3 of this Agreement.

Assistance to the Engineer, as necessary, to obtain the required date and information
from other local, regional, State and Federal agencies the Engineer cannot easily
obtain.

Provide any available relevant data the Owner may have on file concerning the
project.

Provide timely review and decisions in response to the Engineer’s request for
information and/or required submittals and deliverables, in order for the Engineer to
maintain the agreed upon work schedule prepared in accordance with Exhibit A
attached to this agreement,

Attend and participate in progress meetings as required and as coordinated and
conducted by Engineer,

Provide authorization to proceed with services on project by project basis through
consulting design and construction Engineer,




EXHIBIT B
-Scope of Services to be provided by Izaguirre Engineering Group LLC

General:

This Scope of Work and any accompanying drawings are intended as a guide to the Contractor in ldentifying
the work to be accomplished In completing this project. This Scope of Work may not be all inclusive and the
Contractor shall be responsible for providing all supervision, labor, materials, equipment, direction, and
coordination necessary to perform and totally complete the work in conformance with the drawings and
speciflcations. If an “or equal” substilulion is made for any of the recommended items shown in the
specifications or drawings, the Contractor shall be responsible for providing all the necessary physical
modifications to fully accommedate the substitution at no change in contract price.

PART 1, GENERAL

1.01

1.02

1.03

1.04

1.05

CIVIL

A. Provide alt clvil work per specifications and drawings

STREET IMPROVEMENTS

A Ali Street improvements in'this project consist of overlay improvements to 3rd Street
and 4th Street consisting of the following improvements:

OVERLAY IMPROVEMENTS OF 3rd STREET AND 4th STREET.
CONSTRUCTION RECORD DRAWINGS

A, The Contractor shall maintain a complete master set of construction “red-ine”
drawings to document any field changes to the “lssued for Censtruction” drawing set which
shall accurately depict the “As-Buill® construction of the plant. Following Mechanical
completion, this drawing set shall be tumed over to the Engineer for updating the for Record
“As-Buil{’ drawings.

B. . Anydrawings and documenlation which are i¢ be supplied by the Contractor, shall
be updated to accurately depict the “As-Built” construction of the plant and turned over to the
Engineer following Mechanical Completion of the project. These items shall be certified by
the Contractor's Project Manager as accurate and complete.

SUBCONTRACTOR COORDINATION

The Contractor shall be responsible for coordination of the work between his various subcontractors
to prevent conflicts and schedule interruptions.

SAFETY REQUIREMENTS

A The Conlractor shall provide all safety equipment required by his employees to meet
Occupational Safely and Health Administration (OSHA) safety requirements.

END OF SECT!ON 01010




EXHIBIT C
Work Schedule

City of Sullivan - Street Improvements Project (3rd Street & 4th Street)
lzaguirre Engineering Group LLC

Task Description Begin Date| End Date céerar ::; ':;r;‘h :g;: ,::;i ;:2: ::g :a";g‘ 2::: 2‘3;
Contract Development & Approval 2/28/2025 | 3712025 7
Topography & Utllity Survey 372025 | /92025 2
Preliminary Project Planning & Development 3/8/2025 | 3/10/2025 1
Preliminary Engineering 3/10/2025 | 3/13/2025 3
Final Engineering Design 3/13/2025 | 3/18/2025 5
Ci tion Specificati & D 3/15/2025 | 3/18/2025 3
|Bidding & Contract Award 3/21/2025 | 4/3/2025 13
Construction 4/15/2025 | 6/1/2025 47
Project Closeout 6/10/2025 | 6/15/2025 5
Unllateral Project Time 2/28/2025 | 6/15/2025 107
Basic ScrvlcesE
Special &Nlan:]
Construction Shge:]

Right of Way Statement: This schedule /s subject to change due to its dapendency on right of way acquisition for the construction of the facilities.



Rates Schedule [H:HIZAG UIRRE

Hidalgo County -Urban County Program Engineering Group LLC.

EXHIBIT D - Contract Rates

Personnel Classification Hourly Base Rate Corl;t:;azr.ngf‘aic Cu;:‘lrr ;gﬁz;{*alc
Senior Project Manager / Principal $ 85.00 | $ 217.01 | § 223.52
RPLS (10+ Years Exp.) $ 75.00 | § 188.08 | $ 193.72
Survey Technician $ 35.00 | § 8536 |§ §7.92
Graduate Engineer $ 45.00 | § 12153 | § 125.18
Engineer Tech $ 35.00 | § 9549 | § 98.35
Admin/Clerical $ 26.00 | § 66.55 |8 68.55
2 Man Survey Crew $ 15450 |1 § 159.14
3 Man Survey Crew $ 185401 $ 190.96
Contract Rates include Jabor, overhead, and profit,
Overhead Rate*: 144.28% Contract Rates to be used to derive lump sum totals.
Profit Rate: 15.00% All rates are negotiated rates and are not subject to
change or adjustment.

Direct Expenses:

EOBGHI o ovmvnnpenen nwstea $98/night
MRl R e $59/day
Mileage.....cooevineiieiiiee e, $0.625/mile
Car Bental. s $60.00/Day
Air Travel (Coach/Business Class)......... At Cost

B 12 X C0opIes: coiisiininmmmrinnnaninnd $1.00/sheet
1" X 17" COPIES.cvnirnaiiinsiiaiicniaanans $1.50/sheet
Overnight Mail - Letter Size................ $15.00/Each
Overnight Mail - Oversized Box............ $25.00/Each

* = Qverhead Rate is TxDOT 2021 Approved Audited Overhead Rate.

T = 3% Escalation Rate added to future fiscal years.

UcCp




Exhibit "D-1"

AHIZAGUIRRE

Engineering Group LLC.

February 6, 2024

Kristina De Leon, Urban County Program - Coordinator II
Urban County Program

1916 Tesoro St.

Pharr, Texas 78577

(956) 787-8127

Re: 2024 Sullivan City Street Improvements — Best and Final Offer (BAFO)
Overlay of 3rd & 4" St (Paloma St to El Faro Rd)

Dear Mr. De Leon,

As requested, please find the enclosed Best and Final Offer (BAFO) submitted by Izaguirre Engineering
Group LLC on the proposed Asphalt Overlay of 3 rd & 4" street in Sullivan City.

Engineering Cost Proposal Fee Breakdown:

Engineering PS & E $18,111.32
Construction Management $3,600.00
Construction Inspections $2,800.00
Meetings and Coordination $1,200.00

Separate Expenses:
Material Testing $7,500.00

Survey, Topography and Set Control Points (BM’s) $6,500.00

Total Amount: $39.711.32

If you have any questions, please don't hesitate to call us or email us at (956) 584-0554 or (956) 240-3246.

at diana.izaguirre@yahoo.com.

Sincerely,

Diana Izaguirre - President
IZAGUIRRE ENGINEERING GROUP LLC
2121 E. Griffin Parkway Suite 2
Mission Tx 78574

(956) 584-0554
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ACOR b CERTIFICATEEmB\IEIL " INSURANCE 0221202

‘PRODUCER

IRMA GARZA INSURANCE AGENCY
FARMERS INSURANCE GROUP
1701 WMILE3RD STEA

Fuxk 956-683-14 14

Phonot 856-563-5011

ONLY AND €O
HOLDER, THIS

THIS GERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
NFERS NO RIGHTS UPON THE CERTIFICATE
CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,

MISSION, TX 78573 | INSURERS AFFORDING COVERAGE NAIC #
INSURED Foxti Phone#t msurer A Truck Insurance Exchange 21709
IZAGUIRRE ENGINEERING GROUP, LLGC wsurers: Mid Century [nsurance Company 21687
2121 E. Grlffin Pkwy Ste 2 wsurer c: Texas Mutual Insurance Company 22945
MISSION, TX 78572 insurer 0: Beaziey America Insurance Company [16510

INSURER E:

i
_COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HA!
ANY REQUIREMENT, TERM OR CONDITION OF
MAY PERTAIN, THE INSURANCE AFFORDED BY
POLICIES, AGGREGATE LIMITS SHOWN MAY H

VE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY FERIOD INDICATED. NOTWITHSTANDING
ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUGH
AVE BEEN REDUCED BY PAID CLAIMS.

Ry POLICY NUMEER FOLICY EFFECTIVE [POLICY EXFIRATION T
/' | GENERALLIABILITY EAGH OCCURRENCE 5 2,000,000.

B V' | COMMERGIAL GENERAL LIABILITY PREASES o ourance). |5 75,000,

| cLams maoe OCCUR | MEDEXP {Anyonepersen) |5 5,000,
| 607209422 11/23/24 11/23/25 | personaLs soviviury | s 2,000,000,
| GENERAL AGGREGATE 54,000,000.
GEN'L AGGREGATE LIMIT ARPLIES PER: PRODUGTS - coMpior aca | s 2,000,000,
V] poucy[ ] BRS: 7
. ¢/ | AUTOMUBILE LIABILITY COMBINED SiNGLE LIMIT
B ANY AUTO (Ea actident} . 5 1-0001000
L OWNED AUTOS
Pra I 606309692 11/23/24 | 11/23/25 | BoowymuuRy s
| V' | scHEDuLED AUTOS {Par parson)
HIRED AUTOS BODILY INJURY s
NOMN-OWNED AUTOS (Per accident)
| PROPERTY DAMAGE s
{Per accldenl),
GARAGE LIABILITY AMITO GNLY - EA ACCIDENT |5
ANY AUTO OTHER THAN EAACC S
AUTO ONLY: AG0 |5
v | BXCESS /UMBRELLA LIABILITY EACH OCCURRENCE 51 .UOD,OOD.
A E OCCUR CLAIMS MADE AGGREGATE $
606971013 11/23/24 11/23/25 s
DEDUCTIBLE s
v [ reTenmion s 10,000. s
WORKERS COMPENSATION v ] WG STATL, oTH-

c AND EMPLOYERS LIABILITY YIN 7 660,600
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L EACH ACCIDENT $ .
OFFICERAEMBER EXCLUDED? 0002054104 10/24/24 _10/24/26 - Ty
{Mandatory In NH) EL. DisEAsE - eaempLoved s 1,000,000,
e R O ASIGNS betov E.L DIsEAsE - pouey it | s 1,000,000,
OTHER

CESCRIPTION OF GPERATIONS J LOCATIONS ¢ VEHICLES f EXCLUSIONS ADDED BY EﬁDORSEMENT 1 SPECIAL PROVISIONS
Engineering and consulting services for sanitary sewer,

Pharr, TX 78577
(958) 787-8127

E: kristina.deleon@co.hldalgo.ix.us

CERTIFICATE HOLDER _Fax# Phone#t CANCELLATION

Hidal go County SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THEEXPIRATION
Urban County Program: DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR 70 MAIL _ 30 pays wrirren
1916 Tesoro St. NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT; BUT FAILURE TO DO 80 SHALL

IMPOSE NO OBLIGATION GOR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES,

AUTHORIZED REPRESENTATIVE ;
\,ﬁb//m—

ACORD 25 (2009/01)

The ACORD name and logo are registerad marks of ACORD

© 19868-2009 ACORD CORPORATION, All rights reserved.




IMPORTANT

If the cerlificate holder Is an ADDITIONAL INSURED, the policy(les) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder In lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject fo the terms and conditions of the policy, cerlain policies may
require an endorsement. A stalement on this cerlificate does not confer rights to the cerlificate
holdar In lieu of such endorsameant(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the Issuing Insurer(s), authorized
representative or producer, and lia certificate holder, nor does it affirmatively or negalively amend,
extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2009/01)




EXHIBIT “E”

HIDALGO COUNTY UCP

Professional Engineering Services

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms andsconditions of Article 1 of the
Agreement made by and between HIDALGO COUNTY, acting herem by and through the Hidalgo County
Urban County Program, hereinafter called the “Owner,” and, < , professional
engineers of , Texas, hereinafter called “Engineer”. ™

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide

e = O . ey =

The scope of services to be provided by the Owner i is identified i m ATTACHMENI‘ “A” — Scope of Services to
be Provided by the Owner attached hereto. . s

The scope of services to be provided by the Eﬁéﬁ;eér is identifiéd in ATTACHMENT “B” — Scope of Services
fo be Provided by the Engineer attached hereto.

LN

PART 22, CONTRACT AMOUNT .
The estimated cost for services under this Work Authonzatlon is$ This amount is based upon
the costs outlined in the Contract Amount attached hereto as ATTACHMENT “D”,

PART 3. PAYMENT .
Compensation and payment to the Erigineer f01 the.services established under this Work Authorization shall be
made in accordance with Ar tu:le/P‘u t/Section 5 of the Agreement.

PART 4. FUNDING

This Work Authonzatlon No._ .__ shall be funded through funding source:
Account No. Ny
Requisition/Purchase Order Number (MUST BE INCLUDED AFTER CC APPROYAL)

PART 5. PERIOD OF SDRVICL‘
This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and

terminate upon completion of scopes of the work authorization within the contract limits. of two (2) yvears

from approval of contraet,

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and obligations provided under the Agreement.

Work Authorization #1 Professional Engineering Services Approved 2024 —Asst. DA




PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Urban County Program, as to content and detail of
this Work Authorization No. .

HIDALGO COUNTY
URBAN COUNTY PROGRAM

BY:

Joel Rivera, Ph.D., UCP Director
PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on
as indicated below and effective as of day of February, 2024.

THE ENGINEER: THE OWNER:

FIRM NAME: HIDALGO COUNTY

By: By: Richard F. Cortez, County Judge
ATTEST:

BY:

Arturo Guajardo, Jr., County Clerk

LIST OF ATTACHMENTS

ATTACHMENT “A” - Service to be provided by the Owner
ATTACHMENT “B” - Services to be provided by the Engineer
ATTACHMENT “C” -  Work Schedule

ATTACHMENT “D”-  Contract Amount

Work Authorization #1 Professional Engineering Services Approved 2024 —Asst. DA



EXHIBIT “F”
THE STATE OF TEXAS  §

§
COUNTY OF HIDALGO §

SUPPLEMENTAL AGREEMENT No.

TO AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article 8§ of
the Agreement made by and between HIDALGO COUNTY, actlng herein by and tluough the
HIDALGO COUNTY URBAN COUNTY PROGRAM, herenm[‘ter called the “Owner”, and R
Gutierrez Engineering Corporation, Professional Engineers of Pharr Te\as lleremafter called the
“Enginecr”, ’

WITNESSETH -

WHEREAS, the Owner and the Engmeel e\ecuted the Agr eement on the day of
20 concerning engineering - Hldalgo Couuly Precmct No.
(Lereinafier referred to as the “Project”); and,

WHEREAS, Atticle ___ of the Agreemént, (atticle tifle) establishes
‘ l! - - N S ;and,

WHEREAS, it has become 'nécessary to- amend the contract to

P

Fl ,,
Yo

" A.  AGREEMENT

NOW THEREI‘ORD premises con31dered the Owner and the Engineer agree that said
Agr eement is amended as. follows:

'I. Article of the Agreement, __ (paragraph title) , 18 revised, modified,
and dmended as follows
5 \

'rl
/
7

IL Except as modified herein, all terms and conditions of the Agreement, as
amended, remain in full force and effect.

Supplemental Agreement #1-Professional Engineering Services Approved 2024- Asst. DA




IN WITNESS WHEREOT, the Engineer and the Owner have caused this Supplemental
Agreement to the Agreement for Professional Services to be executed as of the day of
20_.

ENGINEER:
(ENGINEERING FIRM NAME)

BY: ' _“ ’
Name/Title :

OWNER:
HIDALGO COUNTY

BY:

Richard F. Cortez, County Judge ~

ATTEST:

Arturo Guajardao, Jr., County Clerk

APPROVED AS TO FORM: :
Hidalgo County Office of the Criminal District Atlomey
Toribio “Terry™ Palacios

Sy By:
’ Victor M. Garza , Assistant District Attorney

ATTACHMENTS:

Exhibit A: Services being amended from original contract
Exhibit B: Modified Work Schedule-Time Exlension
Exhibit C; Amended Contract Amount

Exhibit D: Work Authorization with new Contmoct Amount

Supplemental Agreement #1-Professional Engineering Services Approved 2024- Asst. DA




B B B 1§

—
r [ {
I o

i FILED
AT l-,5DO’CLOCK4’&M

HIDALGO COUNTY UCP J&ﬁ&m

BY Z

Professional Engineering Services o

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 1 of the
Agreement made by and between HIDALGO COUNTY, acting herein by and through the Hidalgo County
Urban County Program, hereinafter called the “Owner,” and, Izaguirre Engineering Group, Inc.,
professional engineers of Mission, Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide Professional Engineering Services for
the 2024 Sullivan City Street Improvements Project.

The scope of services to be provided by the Owner is identified in EXHIBIT “A” — Scope of Services fo be
Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” — Scope of Services to be
Provided by the Engineer attached hereto.

PART 2. CONTRACT AMOUNT
The estimated cost for services under this Work Authorization is $ 39,711.32. This amount is based upon the
costs outlined in the Contract Amount attached hereto as EXHIBIT “D”.

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this Work Authorization shall be
made in accordance with Article/Part/Section 5 of the Agreement.

PART 4. FUNDING

This Work Authorization No.1 shall be funded through funding source:

Account No. _5024-77-0311-5000-0000

Requisition/Purchase Order Number (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and
terminate upon completion of scopes of the work authorization within the contract limits of two (2) vears
from approval of contract.

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties” responsibilities and obligations provided under the Agreement.

Work Authorization #1 Professional Engineering Services Revised: 12-2-2019-DA



PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Urban County Program Director, Joel Rivera,
Ph.D., as to content and detail of this Work Authorization No. 1.

HIDALGO COUNTY
URBAN COUNTY PROGRAM

i
BY: q/}

Joel River.‘lpl’h.D., UCP Director

PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on February
18, as indicated below and effective as of 18 day of February, 2025.

THE ENGINEER: THE OWNER:
IZAGUIRRE ENGINEERING GROUP, LLC. HIDALGO COUNTY
By: Diana Izaguirre,lPre)sident il By: Richard F. Cortez, County Judge
@‘5\%‘;“3"?'2‘5';3 “,
S R

Ce L ’

ATTEST: s

LIST OF ATTACHMENTS

ATTACHMENT “A” - Service to be provided by the Owner APPROVED BY

ATTACHMENT “B” -  Services to be provided by the Engineer AEMMA j i :'({_;/\Ei—‘{T
ATTACHMENT “C” -  Work Schedule Y '!ﬁg 7/ S M
ATTACHMENT “D” - Contract Amount 5 N s e g v

Work Authorization #1 Professional Engineering Services Revised: 12-2-2019-DA



ATTACHMENT “A”

Scope of Services to be Provided by the “Ownet™®

The following provides an outline of the services to be provided by the Owner in the
develapment (as defined and more particularly identified on Exhibit “A attached to this
Agreement).

General:

The Owner will provide to the Engineer the following;

b

2)

3)

4)

5)

6)

7

Provide the authorization to proceed with services through coordinator with the
project consulting and design Engineer,

Paymeilt for work performed by the Engineer and accepted by the Owner in
accordanceé with Ailicle 3 of this Agreement.

Assistance fo the Engincer, as necessaty, to oblain the required date and information
from other local, regional, State and Federal agencies the Engineer-cannot casily
obtain. .

Provide any available relevant data the Owner may have on file concerning the
project,

Provide timely review and decisions in response to the Engineer’s request for
information andfor required submittals and deliverables, in order for the Engineer to
maintain the agreed upon work schedule prepared in aceordance with Exhibit A
attached to this agreeiﬁent.

Attend and participate in progress meetings as required and as coordinated and
conducted by Engincer.

Provide authorization to proceed with services on project by project basis through
cansulting design and construction Engineer,




ATTACHMENT “B”
-Scope of Services to be provided by the Engineer

The following provides an outline of the services to be provided by the Engineer in the
development of the Project,

The ENGINEER will evaluate and design the Paving and Drainage Imp1 ovements as
follows:

Review existing conditions to develop:the design criteria;

o Conduct field surveys to obtain information on existing conditions and topography
on proposed paving and drainage improvements;

o Identify alignments and right of ways of proposecl paving and dlamage
improvements;

0 Develop plan and profile sheets for proposed paving and drainage improvements;

o Prepare plans and specifications for the improvements;

° Assist in bidding of the improvements;

o Provide construction staking and periodic inspection services during the

construction phase of the improvements,




Attachment "C"

Work Schedule
City of Sullivan - Street Improvements Project (3rd Street & 4th Street)

lzaguirre Engineering Group LLC

Construction Sugelz

Total
Feb | March | April May June July Aug Sept Oct
Took Danceiption Megin.Da] Bnd Duis c’[';":' 2024 | 2024 | 2024 | 2024 | 2024 | 2024 | 2024 | 2024 | 2024
Contract Development & Approval 2/28/2025 | 3/7/2025 7
Topography & Utllity Survey /712025 | 3/9r2025 2
y Project Planning & Develop 3/8/2025 | 3/10/2025 1
Preliminary Engineering 3/10/2025 | 3/13/2025 3
Final Engineering Design 3/13/2025 | 31872025 5
Construction Specifications & Documents 3/15/2025 | 3/18/2025 3
Bidding & Contract Award 3/21/2025 | 4/3/2025 13
Construction 4/15/2025 | 6/1/2025 47
Project Closeout 6/10/2025 | 6/15/2025 5
Unilateral Project Time 2/28/2025 | 6/15/2025 107 s
Basic Senimm
Special &NEME

Right of Way Statement: This scheduie is subject fo change dus to its dependency on right of way acquisition for the construction of the faciiities.




Attachment "D"

HIZAGUIRRE

Engineering Group LLC.

February 6, 2024

Kristina De Leon, Urban County Program - Coordinator II
Urban County Program

1916 Tesoro St.

Pharr, Texas 78577

(956) 787-8127

Re: 2024 Sullivan City Street Improvements — Best and Final Offer (BAFQO)
Overlay of 3rd & 4 St (Paloma St to El Faro Rd)

Dear Mr. De Leon,

As requested, please find the enclosed Best and Final Offer (BAFO) submitted by Izaguirre Engineering
Group LLC on the proposed Asphalt Overlay of 3 rd & 4 street in Sullivan City.

Engineering Cost e Breakdown:
Engineering PS & E $18,111.32
Construction Management $3,600.00
Construction Inspections $2,800.00
Meetings and Coordination $1,200.00

Separate Expenses:
Material Testing $7,500.00

Survey, Topography and Set Control Points (BM's) $6,500.00
Total Amount: $39.711.32

If you have any questions, please don't hesitate to call us or email us at (956) 584-0554 or (956) 240-3246.

at diana.izaguirre@yahoo.com.

S

Diana Izaguirre - President
IZAGUIRRE ENGINEERING GROUP LLC
2121 E. Griffin Parkway Suite 2
Mission Tx 78574

(956) 584-0554

Sincerely,




Attachment "D"

' Rates Schedule I I;AGUIRRE
Hidalgo County -Urban County Program Engineering Group LLC,
Contract Rates
Personnel Classification Hourly Base Rate Co;l?t‘r;:;:;;‘:atc Co;{:‘;;tzgi:!c
Senior Project Manager / Principal $ 85.00 | § 217.01 | § 223.52
RPLS (10+ Years Exp.) § 75.00 | §$ 188.08 | § 193.72
Survey Technician $ 35.00 | % 8536 | $ §7.92
Graduate Engineer $ 45.00 | § 12153 | § 125.18
Engineer Tech $ 35.00 | $ 9549 | § 98.35
Admin/Clerical $ 26.00 | $ 66.55 | § 68.55
2 Man Survey Crew $ 154.50 | § 159,14
3 Man Survey Crew S 185.40 | § 190.96
Contract Rates include labor, overhead, and profit.
Overhead Rate*: 144.28% Contract Rates to be used to derive lump sum totals.
Profit Rate: 15.00% All rates are negotiated rates and are not subject to
change or adjustment.

sl
Direct Expenses:

Overnight Mail - Letter Size...
Overnight Mail - Oversized Box

Lod@ing, i nniaiiissms $98/night
Meals.....oiiiiiiiiiii $59/day
INERBRHEO v suis vismanismaarinsyia s i $0.625/mile
GRT BB ocmmmmmnammnamsg $60.00/Day
Air Travel (Coach/Business Class)......... At Cost
812" X 11" copies....ueeriunririeenrannnns $1.00/sheet
LK P BOPIBE. o voissaimsasaisismmsumny $1.50/sheet

............. $15.00/Each

............ $25.00/Each

* = Overhead Rate is TxDOT 2021 Approved Audited Overhead Rate.

T = 3% Escalation Rate added to future fiscal years.

uce




