

CONSENT CALENDAR ITEM 5

ENTERED

BID Proposal 24.0016

MAR 28 2024

*E. MAILED TO Lydie 3/28/24
e-3:25 PM*



E&R Construction - General Engineering Contractor

5141 Calmview Ave. Baldwin Park, CA 91706

Lic. No. 449476

Contact: Rick McFall

Phone: (951) 347-9920

Office: (626) 338-8405

Attn: Elias Saykali
Quote To: City Of La Habra.
621 W. Lambert Rd.
La Habra, CA 90631

Project No. Harbor Blvd/Arbolita Dr.
Submitted: 3/13/2024
Job Name: Emergency Storm Drain
Date of Plans: 3/13/2024

PREVAILING WAGES

Item	Description	Qty	Unit	Unit Cost	Amount
10	Install 36" HDPE @ Sta 29.31 South to M/H Storm Drainpipe. Plan S-D-149 6/17/01	110	LF	\$ 553.00	\$ 60,830.00
20	Abandon Existing M/H @ 1131 Arbolita Dr.	1	EA	\$ 5,000.00	\$ 5,000.00
30	Abandon 24" CMP Storm Drain	10	LF	\$ 600.00	\$ 6,000.00
40	Install K-Rail on Harbor Blvd	100	LF	\$ 30.00	\$ 3000.00
50	Replace Asphalt Driveway W/ Concrete @ 1131 Arbolita Dr.	300	SQFT	\$ 30.00	\$ 9,000.00
60	Replace Asphalt on Northwest Corner @ Harbor & Arbolita Dr.	275	SQFT	\$ 25.00	\$ 6,875.00
70	Support Brick Post with concrete footing.	1	EA	\$ 4,140.00	\$ 4,140.00
80	Backfill 36" HDPE W/ 1SK Slurry	7	LD	\$ 1,900.00	\$ 13,300.00
90	Haul Away Spoils to City Yard	5	LD	\$ 500.00	\$ 2,500.00

Total \$ 110,645.00

NOTES:

- Bid based on the following plan Direction From La Habra Public Works.
- Estimated Repair Based On 10 Working Days. 5-Man Crew
- Prices quoted are firm for 60 days from the date of quote. Thereafter, prices are subject to review.
- This quotation/bid proposal is for one move in; additional move ins cost \$1,500.

EXCLUSIONS:

Permit Costs, Engineering, Construction Water, Compaction testing, any, Storm Water Pollution or Construction Water Prevention Program, Traffic loop repairs, Dewatering, Haul away of excess excavated materials, Rock backfill (unless specified)

THANK YOU,

RICK McFALL
E&R CONSTRUCTION INC.