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CITY OF LAHABRA
PUBLIC WORKS AGREEMENT FOR
MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

THIS AGREEMENT (herein "Agreement™), is made and entered into this
19 day of MAY, 2025, and between the CITY OF LA HABRA, a municipal corporation (herein "City") and
COPP CONTRACTING, INC. (herein "Contractor"). The parties hereto agree as follows:

WITNESSETH:
A WHEREAS, City requires the construction of roadway improvements as set forth more fully

in this Agreement.

B. WHEREAS, Contractor represents to City that Contractor is qualified to perform said work
and has submitted a proposal to City for the same.

C. WHEREAS, City desires to have Contractor perform said services on the terms and
conditions set forth herein.

D. WHEREAS, no official or employee of City has a financial interest, within the provisions
of Sections 1090-1092 of the California Government Code, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained
herein and for good and valuable consideration, the receipt and sufficiency of which is acknowledged by both
parties, City and Contractor hereby agree as follows:

1.0 DEFINITIONS

1.1 Definitions. As used in this Agreement, the following definitions shall be applicable:

@ Contractor. Contractor shall mean COPP CONTRACTING, INC., a
California corporation located at 6751 Stanton Avenue, Buena Park, CA 90621.

(b) City. City shall mean the City of La Habra, a Municipal Corporation and
General Law City, located at 110 E. La Habra Blvd, La Habra, California 90631.

(© City Council. City Council shall mean the City Council of the City of La Habra.

(d) Contract Officer shall mean the person designated by the City Administrator or
City Engineer of City and shall have the duties set forth in Section 5.2.

(e) Services. Services shall mean the services to be performed by the Contractor
pursuant to this Agreement.

0] Satisfactory. Satisfactory shall mean satisfactory to the City Administrator or
his/her designee.
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2.0 SERVICES OF CONTRACTOR

2.1 Scope of Services. In compliance with all terms and conditions of this Agreement, the
Contractor shall provide those services specified in the "Scope of Services" attached hereto as Exhibit "A" and
incorporated herein by this reference, which services may be referred to herein as the "services" or "work"
hereunder. As a material inducement to the City entering into this Agreement, Contractor represents and
warrants that Contractor is a provider of first class work and services and Contractor is experienced in
performing the work and services contemplated herein and, in light of such status and experience, Contractor
covenants that it shall follow the highest professional standards in performing the work and services required
hereunder and that all materials will be of good quality, fit for the purpose intended.

2.2 Documents Included in Contract. This contract consists of this Agreement and any
Exhibits, which are incorporated herein by this reference. In the event of an inconsistency, the terms of this
Agreement shall govern.

2.3 Compliance with Law. All services rendered hereunder shall be provided in accordance
with all ordinances, resolutions, statutes, rules, and regulations of the City and any Federal, State or local
governmental agency having jurisdiction in effect at the time service is rendered, including but not limited to,
the claims procedure set forth in Public Contract Code Section 9204, a summary of which is attached to this
agreement as Exhibit “D.”

2.4 Licenses, Permits, Fees and Assessments. Contractor shall obtain at its sole cost and
expense such licenses, permits and approvals as may be required by law for the performance of the services
required by this Agreement, including registration with the Department of Industrial Relations of the State of
California as required by Labor Code Section 1725.5 before commencing performance under this Agreement.
Contractor shall have the sole obligation to pay for any fees, assessments and taxes, plus applicable penalties
and interest, which may be imposed by law and arise from or are necessary for the Contractor's performance
of the services required by this Agreement, and shall indemnify, defend and hold harmless City against any
such fees, assessments, taxes penalties or interest levied, assessed or imposed against City hereunder.
Contractor shall be responsible for all subcontractors' compliance with this Section 2.4.

2.5 Familiarity with Work. By executing this Contract, Contractor warrants that Contractor (a)
has thoroughly investigated and considered the scope of services to be performed, (b) has carefully considered
how the services should be performed, and (c) fully understands the facilities, difficulties and restrictions
attending performance of the services under this Agreement. If the services involve work upon any site,
Contractor warrants that Contractor has or will investigate the site and is or will be fully acquainted with the
conditions there existing, prior to commencement of services hereunder. Should Contractor discover any latent
or unknown conditions, which will materially affect the performance of the services hereunder, Contractor shall
immediately inform the City of such fact and shall not proceed except at Contractor's risk until written
instructions are received from the Contract Officer.

2.6 Standard of Performance. Contractor, its subcontractors and their employees,
in the performance of Contractor’s work under this Agreement shall be responsible for exercising the degree
of skill and care required by customarily accepted good professional practices and procedures used in the
Contractor’s field.

Any costs for failure to meet the foregoing standard or to correct otherwise defective work that requires
re-performance of the work, shall be borne in total by the Contractor and not by the City. The failure of a
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project to achieve the performance goals and objectives stated in this Agreement is not a basis for requesting
re-performance unless the work conducted by Contractor and/or its subcontractors is deemed by the City to
have failed the foregoing standard of performance.

In the event Contractor fails to perform in accordance with the above standard:

1. Contractor will re-perform, at its own expense, any task which was not performed to the
reasonable satisfaction of City. Any work re-performed pursuant to this paragraph shall be
completed within the time limitations originally set forth for the specific task involved.
Contractor shall work any overtime required to meet the deadline for the task at no additional
cost to the City;

2.  The City shall provide a new schedule for the re-performance of any task pursuant to this
paragraph in the event that re-performance of a task within the original time limitations is not
feasible; and

3. The City shall have the option to direct Contractor not to re-perform any task which was not
performed to the reasonable satisfaction of the City Project Manager pursuant to application of
(1) and (2) above. In the event the City directs Contractor not to re-perform a task, the City shall
negotiate a reasonable settlement for satisfactory work performed. No previous payment shall be
considered a waiver of the City’s right to reimbursement.

Nothing contained in this section is intended to limit any of the rights or remedies which the
City may have under law.

2.7 Care of Work. The Contractor shall adopt reasonable methods during the life of the
Agreement to furnish continuous protection to the work, and the equipment, materials, papers, documents,
plans, studies and/or other components thereof to prevent losses or damages, and shall be responsible for all
such damages, to persons or property, until acceptance of the work by City, except such losses or damages as
may be caused by City's own negligence.

2.8 Further Responsibilities of Parties. Both parties agree to use reasonable care and
diligence to perform their respective obligations under this Agreement. Both parties agree to act in good faith
to execute all instruments, prepare all documents and take all actions as may be reasonably necessary to carry
out the purposes of this Agreement. Unless hereafter specified, neither party shall be responsible for the service
of the other. Contractor shall require all subcontractors to comply with the provisions of this agreement.

29 Additional Services.  City shall have the right at any time during the performance of the
services, without invalidating this Agreement, to order extra work beyond that specified in the Scope of
Services or make changes by altering, adding to or deducting from said work. No such extra work may be
undertaken unless a written change order is first given by the Contract Officer to the Contractor, incorporating
therein any adjustment in (i) the Contract Sum as set forth in Section 3.1, and/or (ii) the time to perform this
Agreement, which said adjustments are subject to the written approval of the Contractor. Any increase in
compensation of twenty five percent (25%) or less of the Contract Sum, or in the time to perform of one hundred
eighty (180) days or less may be approved by the Contract Officer. Any increases, taken either separately or
cumulatively, that result in the Contract Sum exceeding $25,000 must be approved by the City Council. It is
expressly understood by Contractor that the provisions of this Section shall not apply to services specifically
set forth in the Scope of Services or reasonably contemplated therein. Contractor hereby acknowledges that it
accepts the risk that the services to be provided pursuant to the Scope of Services may be more costly or time
consuming than Contractor anticipates and that Contractor shall not be entitled to additional compensation
therefore.
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2.10 Prevailing Wage Laws. Contractor represents and warrants that it is registered with the
Department of Industrial Relations pursuant to SB 854 and Labor Code 1725.5. Contractor shall ensure that its
subcontractors comply with said requirements. In accordance with Labor Code Section 1770 et seq., the
Director of the Department of Industrial Relations of the State of California has ascertained a general prevailing
rate of wages, which is the minimum amount, which shall be paid to all workers employed to perform the work
pursuant to this Agreement. A copy of the general prevailing wage rate determination is on file in the Office
of the City Clerk and is hereby incorporated by reference into this Agreement. In accordance with the
provisions of Labor Code Section 1810 et seq., eight (8) hours is the legal working day. Contractor must forfeit
to the City Twenty Five Dollars ($25.00) a day for each worker who works in excess of the minimum working
hours when Contractor does not pay overtime. Contractor is required to post a copy of such wage rates at all
times at the contract site. The statutory penalties for failure to pay prevailing wage or to comply with State
wage and hour laws will be enforced. Contractor also shall comply with State law requirements to maintain
payroll records and shall provide for certified records and inspection of records as required by California Labor
Code Section 1770 et. seq., including Section 1776. Contractor shall comply with all statutory requirements
relating to the employment of apprentices.

3.0 COMPENSATION

3.1 Contract Sum.  For the services rendered pursuant to this Agreement, the Contractor shall
be compensated as specified herein, but not exceeding the maximum contract amount of three hundred ninety-
one thousand three hundred eleven Dollars and seventy-eight Cents ($391,311.78) (herein "Contract Sum'),
except as provided in Section 2.9. The Contract Sum shall include the attendance of Contractor at all project
meetings reasonably deemed necessary by the City; Contractor shall not be entitled to any additional
compensation for attending said meetings.

3.2 Progress Payments.  Prior to the first day of the month, during the progress of the work,
commencing on the day and month specified in the Agreement, Contractor shall submit to the Contract Officer
a complete itemized statement of all labor and materials incorporated into the work during the preceding month
and the portion of the contract sum applicable thereto. Upon approval in writing by the Contract Officer,
payment shall be made in thirty (30) days. City shall pay Contractor a sum based upon ninety-five percent
(95%) of the contract price apportionment of the labor and materials incorporated into the work under the
contract during the month covered by said statement. The remaining five percent (5%) thereof shall be retained
as performance security. Refer to Section 8.4 of this Agreement for retention of funds.

4.0 PERFORMANCE SCHEDULE
4.1 Time of Essence. Time is of the essence in the performance of this Agreement.

4.2 Schedule of Performance. Contractor shall commence the services pursuant to this
Agreement upon receipt of a written notice to proceed and shall perform all services within the time period(s)
established in Exhibit "A", and incorporated herein by this reference. When requested by the Contractor,
extensions to the time period(s) specified in the Scope of Services may be approved in writing by the Contract
Officer.

4.3 Force Majeure.  The time period(s) specified in the Scope of Services for performance of
the services rendered pursuant to this Agreement shall be extended because of any delays due to unforeseeable
causes beyond the control and without the fault or negligence of the Contractor, including, but not restricted to,
acts of God or of the public enemy, unusually severe weather, fires, earthquakes, floods, epidemics, quarantine
restrictions, riots, strikes, freight embargoes, wars, litigation, and/or acts of any governmental agency, including
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the City, if the Contractor shall within ten (10) days of the commencement of such delay notify the Contract
Officer in writing of the causes for the delay. The Contract Officer shall ascertain the facts and the extent of
delay, and extend the time for performing the services for the period of the enforced delay when and if in the
judgment of the Contract Officer such delay is justified. The Contract Officer's determination shall be final
and conclusive upon the parties to this Agreement.

4.4 Term. Unless earlier terminated in accordance with Section 8.9 of this Agreement,
this Agreement shall continue in full force and effect until final approval and acceptance of the project by the
Contract Officer. Notwithstanding the foregoing, this Agreement shall terminate no later than June 30, 2027,
unless the parties mutually agree in writing to extend the term.

5.0 COORDINATION OF WORK

51 Representative of Contractor. The following principals of Contractor are hereby
designated as being the principals and representatives of Contractor authorized to act in its behalf with respect
to the work specified herein and make all decisions in connection therewith:

Ezekiel A. Copp, President
6751 Stanton Avenue
Buena Park, CA 90621

It is expressly understood that the experience, knowledge, capability and reputation of the foregoing
principals were a substantial inducement for City to enter into this Agreement. Therefore, the foregoing
principals shall be responsible during the term of this Agreement for directing all activities of Contractor and
devoting sufficient time to personally supervise the services hereunder. For purposes of this Agreement, the
foregoing principals may not be replaced nor may their responsibilities be substantially reduced by Contractor
without the express written approval of City.

5.2 Contract Officer. The Contract Officer shall be such person as may be designated by the
City Administrator or City Engineer of City. It shall be the Contractor's responsibility to assure that the Contract
Officer is kept informed of the progress of the performance of the services and the Contractor shall refer any
decisions that must be made by City to the Contract Officer. Unless otherwise specified herein, any approval
of City required hereunder shall mean the approval of the Contract Officer. The Contract Officer shall have
authority to sign all documents on behalf of the City required hereunder to carry out the terms of this
Agreement.

53 Prohibition Against Assignment. The experience, knowledge, capability and
reputation of Contractor, its principals and employees were a substantial inducement for the City to enter into
this Agreement. Neither this Agreement nor any interest herein may be transferred, assigned, conveyed,
hypothecated or encumbered voluntarily or by operation of law, whether for the benefit of creditors or
otherwise, without the prior written approval of City. Transfers restricted hereunder shall include the transfer
to any person or group of persons acting in concert of more than twenty five percent (25%) of the present
ownership and/or control of Contractor, taking all transfers into account on a cumulative basis. In the event of
any such unapproved transfer, including any bankruptcy proceeding, this Agreement shall be void. No
approved transfer shall release the Contractor or any surety of Contractor of any liability hereunder without the
express consent of City.

54 Independent Contractor. Neither the City nor any of its employees shall have any
control over the manner, mode or means by which Contractor, its subcontractors, agents or employees,
performs the services required herein, except as otherwise set forth herein. City shall have no voice in the
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selection, discharge, supervision or control of Contractor's employees, subcontractors, servants, representatives
or agents, or in fixing their number, compensation or hours of service. Contractor shall perform all services
required herein as an independent contractor of City and shall remain at all times as to City a wholly
independent contractor with only such obligations as are consistent with that role. Contractor shall not at any
time or in any manner represent that it or any of its subcontractors, agents or employees are agents or employees
of City. City shall not in any way or for any purpose become or be deemed to be a partner of Contractor in its
business or otherwise or a joint venture or a member of any joint enterprise with Contractor.

5.5 Identity of Persons Performing Work. Contractor represents that it employs or will
employ at its own expense all personnel required for the satisfactory performance of any and all tasks and
services set forth herein. Contractor represents that the tasks and services required herein will be performed by
Contractor or under its direct supervision, and that all personnel engaged in such work shall be fully qualified
and shall be authorized and permitted under applicable State and local law to perform such tasks and services.

5.6 Utility Relocation.City is responsible for removal, relocation, or protection of existing main
or trunkline utilities to the extent such utilities were not identified in the invitation for bids or specifications.
City shall reimburse contractor for any costs incurred in locating, repairing damage not caused by contractor
and removing or relocating such unidentified utility facilities, including equipment idled during such work.
Contractor shall not be assessed liquidated damages for delay arising from the removal or relocation of such
unidentified utility facilities.

5.7 Trenches or Excavations. Pursuant to California Public Contract Code Section
7104, in the event the work included in this Agreement requires excavations more than four (4) feet in
depth, the following shall apply.

@) Contractor shall promptly, and before the following conditions are disturbed,
notify City, in writing, of any: (1) material that Contractor believes may be material
that is hazardous waste, as defined in Section 25117 of the Health and Safety Code,
that is required to be removed to a Class I, Class Il, or Class Il disposal site in
accordance with provisions of existing law; (2) Subsurface or latent physical
conditions at the site different from those indicated; or (3) Unknown physical
conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the
character provided for in the contract.

(b) City shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or
increase in Contractor’s cost of, or the time required for, performance of any part
of the work shall issue a change order per Section 2.9 of this Agreement.

(© That, in the event that a dispute arises between City and Contractor whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or
increase in Contractor’s cost of, or time required for, performance of any part of
the work, Contractor shall not be excused from any scheduled completion date
provided for by the contract, but shall proceed with all work to be performed under
the contract. Contractor shall retain any and all rights provided either by contract
or by law, which pertain to the resolution of disputes and protests between the
contracting parties.
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6.0 INSURANCE, INDEMNIFICATION AND BONDS

6.1 Insurance. The Contractor and all subcontractors, if any, shall procure and maintain,
at its sole cost and expense, in a form and content satisfactory to City, during the entire term of this
Agreement including any extension thereof, insurance as set forth in Exhibit “B” attached hereto and
incorporated herein by this reference.

Conditions:

In accordance with Public Contract Code Section 20170, the insurance of surety companies who
provide or issue the policy shall have been admitted to do business in the State of California with
a credit rating of A- or better.

This insurance shall not be canceled, limited in scope or coverage or non-renewed until after thirty
(30) days prior written notice has been given to the Public Works Director, City of La Habra, 110
E. La Habra Blvd., La Habra, California 90631.

Any insurance maintained by the City of La Habra shall apply in excess of and not combined with
insurance provided by this policy.

The City of La Habra, its officers, employees, representatives, attorneys, and volunteers shall be
named as additional named insureds.

Prior to commencement of any work under this contract, Contractor shall deliver to the City
insurance endorsements confirming the existence of the insurance required by this contract, and
including the applicable clauses referenced above.

Such endorsements shall be signed by an authorized representative of the insurance company and
shall include the signator's company affiliation and title. Should it be deemed necessary by the
City, it shall be Contractor's responsibility to see that the City receives documentation, acceptable
to the City, which sustains that the individual signing said endorsements is indeed authorized to do
S0 by the insurance company.

If the Contractor fails to maintain the aforementioned insurance, or secure and maintain the
aforementioned endorsement, the City may obtain such insurance, and deduct and retain the amount
of the premiums for such insurance from any sums due under the agreement. However, procuring
of said insurance by the City is an alternative to other remedies the City may have, and is not the
exclusive remedy for failure of Contractor to maintain said insurance or secure said endorsement.
In addition to any other remedies the City may have upon Contractor's failure to provide and
maintain any insurance or policy endorsements to the extent and within the time herein required,
the City shall have the right to order Contractor to stop work hereunder, and/or withhold any
payment(s) which became due to Contractor hereunder until Contractor demonstrates compliance
with the requirements hereof.

Nothing herein contained shall be construed as limiting in any way the extent to which Contractor
may be held responsible for payments of damages to persons or property resulting from Contractor's
or its subcontractor's performance of the work covered under this agreement.

Each contract between the Contractor and any subcontractor shall require the subcontractor to
maintain the same policies of insurance that the Contractor is required to maintain pursuant to this Section
6.1 and Exhibit “B”.
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6.2 Certificates of Insurance. Contractor shall provide to City certificates of insurance showing
the insurance coverages and required endorsements described above, in a form and content approved by
City, prior to performing any services under this Agreement. The certificates of insurance and
endorsements shall be attached to this Agreement as Exhibit “C”, and are incorporated herein by this
reference.

6.3 Indemnification. Contractor shall defend, indemnify, hold free and harmless the
City of La Habra, its elected and appointed officials, officers, agents and employees, at Contractor’s sole
expense, from and against any and all actions, suits, claims, damages to persons or property, losses, costs,
penalties, obligations, errors, omissions or liabilities, (herein “claims or liabilities™) that may be asserted or
claimed by any person, firm or entity arising or alleged to arise out of or in connection with the performance
of the work, operations or activities of Contractor, its agents, employees, subcontractors, or invitees,
provided for herein, or arising or alleged to arise from the negligent acts or omissions of Contractor
hereunder, or arising or alleged to arise from Contractor's performance of or failure to perform any term,
provision, covenant or condition of this Agreement.

@ Contractor will defend any action or actions filed in connection with any of said claims or
liabilities and will pay all costs and expenses, including legal costs and attorneys' fees
incurred in connection therewith.

(b) Contractor will promptly pay any judgment rendered against the City, its officers, agents or
employees for any such claims or liabilities arising or alleged to arise out of or in connection
with Contractor’s (or its agents’, employees’, subcontractors’ or invitees’) negligent
performance of or failure to perform such work, operations or activities hereunder; and
Contractor agrees to save and hold the City, its officers, agents, and employees harmless
therefrom.

(© In the event the City, its officers, agents or employees is made a party to any action or
proceeding filed or prosecuted against Contractor for such damages or other claims arising
or alleged to arise out of or in connection with the performance of or failure to perform the
work, operation or activities of Contractor hereunder, Contractor shall pay to the City, its
officers, agents or employees, any and all costs and expenses incurred by the City, its
officers, agents or employees in such action or proceeding, including but not limited to, legal
costs and attorneys' fees for counsel selected by City.

(d) Contractor's duty to defend and indemnify as set out in this Section 6.3 shall include any
claims, liabilities, obligations, losses, demands, actions, penalties, suits, costs, expenses or
damages or injury to persons or property arising or alleged to arise from, in connection with,
as a consequence of or pursuant to any state or federal law or regulation regarding hazardous
substances, including but not limited to the Federal Insecticide, Fungicide and Rodenticide
Act ("FIFRA"™), Comprehensive Environmental Response, Compensation and Liability Act
of 1980 ("CERCLA"), Resource Conservation and Recovery Act of 1976 ("RCRA"), the
Hazardous and Solid Waste Amendments of 1984, the Hazardous Material Transportation
Act, the Toxic Substances control Act, the Clean Air Act, the Clean Water Act, the California
Hazardous Substance Account Act, the California Hazardous Waste Control Law or the
Porter-Cologne Water Quality Control Act, as any of those statutes may be amended from
time to time.

Notwithstanding the foregoing, Contractor shall not be liable for the defense or indemnification of
the City for claims, actions, complaints or suits arising out of the sole active negligence or willful
misconduct of the City.
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The Contractor's indemnification obligations pursuant to this Section 6.3 shall survive the termination
of this Agreement. Contractor shall require the same indemnification from all subcontractors.

6.4 Labor and Materials and Performance Bonds.  Concurrently with execution of this
Agreement, Contractor shall deliver to City a labor and materials bond and a performance bond each in the
sum of the amount of this Agreement, in the forms provided by the City Clerk, which secures the faithful
performance of this Agreement. The bonds shall contain the original notarized signature of an authorized
officer of the surety and affixed thereto shall be a certified and current copy of his power of attorney. The
bonds shall be unconditional and remain in force during the entire term of the Agreement and shall be null and
void only if the Contractor promptly and faithfully performs all terms and conditions of this Agreement.

6.5 Sufficiency of Insurer or Surety. Insurance required by this Agreement shall be
satisfactory only if issued by companies qualified to do business in California, rated "A" or better in the most
recent edition of Best Rating Guide, The Key Rating Guide or in the Federal Register, and only if they are of a
financial category Class VII or better, unless such requirements are waived by the Risk Manager of the City
due to unique circumstances.

6.6 Substitution of Securities. Pursuant to California Public Contract Code Section 22300,
substitution of eligible equivalent securities for any monies withheld to ensure performance under the contract
for the work to be performed will be permitted at the request and expense of the successful bidder.

7.0 RECORDS AND REPORTS

7.1 Reports. Contractor shall periodically prepare and submit to the Contract Officer
such reports concerning the performance of the services required by this Agreement as the Contract Officer
shall require. Contractor hereby acknowledges that the City is greatly concerned about the cost of work
and services to be performed pursuant to this Agreement. For this reason, Contractor agrees that if
Contractor becomes aware of any facts, circumstances, techniques, or events that may or will materially
increase or decrease the cost of the work or services contemplated herein or, if Contractor is providing
design services, the cost of the project being designed, Contractor shall promptly notify the Contract Officer
of said fact, circumstance, technique or event and the estimated increased or decreased cost related thereto
and, if Contractor is providing design services, the estimated increased or decreased cost estimate for the
project being designed.

7.2 Records. Contractor shall keep, and require subcontractors to keep, such books and
records (including but not limited to payroll records as required herein) as shall be necessary to perform the
services required by this Agreement and enable the Contract Officer to evaluate the performance of such
services. The Contract Officer shall have full and free access to such books and records at all times during
normal business hours of City, including the right to inspect, copy, audit and make records and transcripts
from such records. Such records shall be maintained for a period of three (3) years following completion
of the services hereunder, and the City shall have access to such records in the event any audit is required.

7.3 Ownership of Documents. All drawings, specifications, reports, records, documents
and other materials prepared by Contractor, its employees, subcontractors and agents in the performance of
this Agreement shall be the property of City and shall be delivered to City upon request of the Contract
Officer or upon the termination of this Agreement, and Contractor shall have no claim for further
employment or additional compensation as a result of the exercise by City of its full rights of ownership of
the documents and materials hereunder. Contractor may retain copies of such documents for its own use.
Contractor shall have an unrestricted right to use the concepts embodied therein. All subcontractors shall
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provide for assignment to City of any documents or materials prepared by them, and in the event Contractor
fails to secure such assignment, Contractor shall indemnify City for all damages resulting therefrom.

7.4 Public Records Act Disclosure. Contractor has been advised and is aware that this
Agreement and all reports, documents, information and data, including, but not limited to, computer tapes,
discs or files furnished or prepared by Contractor, or any of its subcontractors, pursuant to this Agreement
and provided to City may be subject to public disclosure as required by the California Public Records Act
(California Government Code Section 6250 et seq.). Exceptions to public disclosure may be those
documents or information that qualify as trade secrets, as that term is defined in the California Government
Code Section 6254.7, and of which Contractor informs City of such trade secret. The City will endeavor to
maintain as confidential all information obtained by it that is designated as a trade secret. The City shall
not, in any way, be liable or responsible for the disclosure of any trade secret including, without limitation,
those records so marked if disclosure is deemed to be required by law or by order of the Court.

8.0 GENERAL PROVISIONS

8.1 Governing Law. This Agreement shall be construed and interpreted both as to
validity and to performance of the parties in accordance with the laws of the State of California. Legal
actions concerning any dispute, claim or matter arising out of or in relation to this Agreement shall be
instituted in the Superior Court of the County of Orange, State of California, or any other appropriate court
in such county, and Contractor covenants and agrees to submit to the personal jurisdiction of such court in
the event of such action.

8.2 Representatives. The City Administrator or his or her designee shall be the representative
of City for purposes of this Agreement and may issue all consents, approvals, directives and agreements on
behalf of the City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

The Principal set forth in Section 5.1 above shall be the representative for Contractor for purposes
of this Agreement, and shall be authorized to issue all consents, approvals, directives and agreements on
behalf of Contractor called for by this Agreement, except as otherwise expressly provided in this
Agreement.

8.3 Disputes. In the event either party fails to perform its obligations hereunder, the
nondefaulting party shall provide the defaulting party written notice of such default. The defaulting party
shall have ten (10) days to cure the default; provided that, if the default is not reasonably susceptible to
being cured within said ten (10) day period, the defaulting party shall have a reasonable time to cure the
default, not to exceed a maximum of thirty (30) days, so long as the defaulting party commences to cure
such default within ten (10) days of service of such notice and diligently prosecutes the cure to completion;
provided further that if the default is an immediate danger to the health, safety and general welfare, the
defaulting party shall take such immediate action as may be necessary. Notwithstanding the foregoing, the
nondefaulting party may, in its sole and absolute discretion, grant a longer cure period. Should the
defaulting party fail to cure the default within the time period provided in this Section, the nondefaulting
party shall have the right, in addition to any other rights the nondefaulting party may have at law or in
equity, to terminate this Agreement. Compliance with the provisions of this Section 8.3 shall be a condition
precedent to bringing any legal action, and such compliance shall not be a waiver of any party's right to
take legal action in the event that the dispute is not cured.

8.4 Retention of Funds. Progress payments shall be made in accordance with the provisions of
Section 3.2 of this Agreement. In accordance with said section, City shall pay Contractor a sum based upon
ninety-five percent (95%) of the contract price apportionment of the labor and materials incorporated into
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the work under the contract during the month covered by said statement. The remaining five percent (5%)
thereof shall be retained as performance security to be paid to the Contractor within sixty (60) days after
final acceptance of the work by the City Council, after Contractor shall have furnished City with a release
of all undisputed contract amounts if required by City. In the event there are any claims specifically
excluded by Contractor from the operation of the release, the City may retain proceeds (per Public Contract
Code 7107) of up to 150% of the amount in dispute. City’s failure to deduct or withhold shall not affect
Contractor’s obligations hereunder.

8.5 Waiver.No delay or omission in the exercise of any right or remedy by a nondefaulting
party on any default shall impair such right or remedy or be construed as a waiver. A party's consent to or
approval of any act by the other party requiring the party's consent or approval shall not be deemed to waive
or render unnecessary the other party's consent to or approval of any subsequent act. Any waiver by either
party of any default must be in writing and shall not be a waiver of any other default concerning the same
or any other provision of this Agreement.

8.6 Rights and Remedies. Rights and Remedies are cumulative except with respect to rights
and remedies expressly declared to be exclusive in this Agreement, the rights and remedies of the parties
are cumulative and the exercise by either party of one or more of such rights or remedies shall not preclude
the exercise by it, at the same or different times, of any other rights or remedies for the same default or any
other default by the other party.

8.7 Legal Action. In addition to any other rights or remedies, either party may take
legal action, in law or in equity, to cure, correct or remedy any default, to recover damages for any default,
to compel specific performance of this Agreement, to obtain declaratory or injunctive relief, or to obtain
any other remedy consistent with the purposes of this Agreement.

8.8 Liquidated Damages. Since the determination of actual damages for any delay in
performance of this Agreement would be extremely difficult or impractical to determine in the event of a
breach of this Agreement, the Contractor and its sureties shall be liable for and shall pay to the City Five
Hundred Dollars ($500.00) as liquidated damages for each working day of delay in the performance of any
service required hereunder, as specified in the Scope of Services (Exhibit A). The City may withhold from
any monies payable on account of services performed by the Contractor any accrued liquidated damages.

8.9 Termination for Default of Contractor. If termination is due to the failure of the
Contractor to fulfill its obligations under this Agreement, Contractor shall vacate any City owned property
which Contractor is permitted to occupy hereunder and City may, after compliance with the provisions of
Section 8.3, take over the work and prosecute the same to completion by contract or otherwise, and the
Contractor shall be liable to the extent that the total cost for completion of the services required hereunder
exceeds the compensation herein stipulated (provided that the City shall use reasonable efforts to mitigate
such damages), and City may withhold any payments to the Contractor for the purpose of setoff or partial
payment of the amounts owed the City as previously stated.

8.10  Notice. Any notice, demand, request, document, consent, approval, or
communication either party desires or is required to give to the other party or any other person shall be in
writing and shall be deemed to be given when served personally or deposited in the US Mail, prepaid, first-
class mail, return receipt requested, addressed as follows:

To City: City of La Habra
110 E. La Habra Blvd
La Habra, California 90631
Attn.: Albert Mendoza
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To Contractor:
Ezekiel A. Copp
6751 Stanton Avenue
Buena Park, CA 90621

8.11  Non-liability of City Officers and Employees. No officer or employee of the City shall
be personally liable to the Contractor, or any successor in interest, in the event of any default or breach by
the City or for any amount which may become due to the Contractor or to its successor, or for breach of
any obligation of the terms of this Agreement.

8.12  Conflict of Interest. The Contractor warrants that it has not paid or given and
will not pay or give any third party any money or other consideration for obtaining this Agreement.

Contractor and its officers, employees, associates and subcontractors, if any, will comply with all
conflict of interest statutes of the State of California applicable to Contractor's services under this
agreement, including, but not limited to, the Political Reform Act (Government Code Sections 81000, et
seq.) and Government Code Section 1090. During the term of this Agreement, Contractor and its officers,
employees, associates and subcontractor shall not, without the prior written approval of the City
Representative, perform work for another person or entity for whom Contractor is not currently performing
work that would require Contractor or one of its officers, employees, associates or subcontractors to abstain
from a decision under this Agreement pursuant to a conflict of interest statute.

8.13 Covenant Against Discrimination. Contractor covenants that, by and for itself, its
heirs, executors, assigns, and all persons claiming under or through them, that there shall be no discrimination
against or segregation of, any person or group of persons on account of race, color, creed, religion, sex, marital
status, national origin, or ancestry in the performance of this Agreement. To the extent required by law,
contractor shall take affirmative action to insure that applicants are employed and that employees are treated
during employment without regard to their race, color, creed, religion, sex, marital status, national origin, or
ancestry.

8.14 Interpretation. The terms of this Agreement shall be construed in accordance with the
meaning of the language used and shall not be construed for or against either party by reason of the authorship
of this Agreement or any other rule of construction which might otherwise apply.

8.15 Severability. In the event that any one or more of the phrases, sentences, clauses,
paragraphs, or sections contained in this Agreement shall be declared invalid or unenforceable by a valid
judgment or decree of a court of competent jurisdiction, such invalidity or unenforceability shall not affect any
of the remaining phrases, sentences, clauses, paragraphs, or sections of this Agreement which are hereby
declared as severable and shall be interpreted to carry out the intent of the parties hereunder unless the invalid
provision is so material that its invalidity deprives either party of the basic benefit of their bargain or renders
this Agreement meaningless.

8.16 [reserved]

8.17  Unfair Business Practices Claims. In entering into a public works contract or a
subcontract to supply goods, services or materials pursuant to a public works contract, the contractor or
subcontractor offers and agrees to assign to the awarding body all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright
Act (Chapter 2, (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions
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Code), arising from purchases of goods, services or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective at the time the awarding body renders
final payment to the contractor without further acknowledgment by the parties. (Sec. 7103.5, California
Public Contract Code).

8.18  Corporate Authority.  The persons executing this Agreement on behalf of the parties
hereto warrant that (i) such party is duly organized and existing, (ii) they are duly authorized to execute and
deliver this Agreement on behalf of said party, (iii) by so executing this Agreement, such party is formally
bound to the provisions of this Agreement, and (iv) the entering into this Agreement does not violate any
provision of any other Agreement to which said party is bound.

8.19  PERS Eligibility Indemnification. In the event that Contractor or any employee, agent, or
subcontractor of Contractor providing services under this Agreement claims or is determined by a court of
competent jurisdiction or the California Public Employees Retirement System (PERS) to be eligible for
enrollment in PERS as an employee of the City, Contractor shall indemnify, defend, and hold harmless City
for the payment of any employee and/or employer contributions for PERS benefits on behalf of Contractor
or its employees, agents, or subcontractors, as well as for the payment of any penalties and interest on such
contributions, which would otherwise be the responsibility of City.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or ordinance to the
contrary, Contractor and any of its employees, agents, and subcontractors providing service under this
Agreement shall not qualify for or become entitled to, and hereby agree to waive any claims to, any
compensation, benefit, or any incident of employment by City, including but not limited to eligibility to
enroll in PERS as an employee of City and entitlement to any contribution to be paid by City for employer
contribution and/or employee contributions for PERS benefits.

8.20  Cooperation. In the event any claim or action is brought against City relating to
Contractor’s performance or services rendered under this Agreement, Contractor shall render any
reasonable assistance and cooperation which City might require.

8.21 Legal Responsibilities. The Contractor shall keep itself informed of City, State, and Federal
laws, ordinances and regulations, which may in any manner affect the performance of its services pursuant to
this Agreement. The Contractor shall at all times observe and comply with all such laws, ordinances and
regulations. Neither the City, nor its officers, agents, or employees shall be liable at law or in equity as a result
of the Contractor’s failure to comply with this section.

8.22 Termination for Convenience. The City may terminate this Agreement without cause for
convenience of the City upon giving contractor 30 days prior written notice of termination of the Agreement.
Upon receipt of the notice of termination the Contractor shall cease all further work pursuant to the Agreement.
Upon such termination by the City the Contractor shall not be entitled to any other remedies, claims, actions,
profits, or damages except as provided in this paragraph. Upon the receipt of such notice of termination
Contractor shall be entitled to the following compensation:

1. The contract value of the work completed to and including the date of receipt of the notice of
termination, less the amount of progress payments received by contractor.

2. Actual move-off costs including labor, rental fees, equipment transportation costs, the costs of
maintaining on-site construction office for supervising the mover-off.

3. The cost of materials custom made for this Agreement which cannot be used by the Contractor in
the normal course of his business, and which have not been paid for by City in progress payments.
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4. All costs shall not include any markups as might otherwise be allowed by any plans or specifications
which were a part of the Agreement.

The provisions of this paragraph shall supersede any other provision of the Agreement or any provision
of any plans, specification, addendums or other documents which are or may become a part of this Agreement.
City and Contractor agree that the provisions of this paragraph are a substantive part of the consideration for
this Agreement.

8.23  Responsibility for Errors. Contractor shall be responsible for its work and results
under this Agreement. Contractor, when requested, shall furnish clarification and/or explanation as may
be required by the City’s representative, regarding any services rendered under this Agreement at no
additional cost to City. In the event that an error or omission attributable to Contractor occurs, then
Contractor shall, at no cost to City, provide all necessary design drawings, estimates and other Contractor
professional services necessary to rectify and correct the matter to the sole satisfaction of City and to
participate in any meeting required with regard to the correction.

8.24  Order of Precedence. In the event of an inconsistency in this Agreement and
any of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this
Agreement incorporates by reference any provision of any document, such provision shall be deemed a
part of this Agreement. Nevertheless, if there is any conflict among the terms and conditions of this
Agreement and those of any such provision or provisions so incorporated by reference, this Agreement
shall govern over the document referenced.

8.25  Costs. Each party shall bear its own costs and fees incurred in the preparation and
negotiation of this Agreement and in the performance of its obligations hereunder except as expressly
provided herein.

8.26  No Third Party Beneficiary Rights. This Agreement is entered into for the sole benefit of
City and Contractor and no other parties are intended to be direct or incidental beneficiaries of this
Agreement and no third party shall have any right in, under or to this Agreement.

8.27 Headings. Paragraphs and subparagraph headings contained in this Agreement are
included solely for convenience and are not intended to modify, explain or to be a full or accurate
description of the content thereof and shall not in any way affect the meaning or interpretation of this
Agreement.

8.28  Construction. The parties have participated jointly in the negotiation and drafting of this
Agreement. In the event an ambiguity or question of intent or interpretation arises with respect to this
Agreement, this Agreement shall be construed as if drafted jointly by the parties and in accordance with its
fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party by virtue
of the authorship of any of the provisions of this Agreement.

8.29  Counterparts. This Agreement may be executed in one or more counterparts, each of which
shall be deemed an original. All counterparts shall be construed together and shall constitute one agreement.
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8.30  Funding Source Conditions — Contractor’s Obligation. Contractor acknowledges that the
City may be paying for the Project by using funds it receives or will receive from various funding sources
in the form of grants and/or subsidies, and the like under certain terms and conditions. Contractor
acknowledges and agrees that any failure of the Contractor and/or its subcontractors to perform its
obligations under the Contract, including, but not limited to, timely submitting accurate reports and records,
that in any way results in the City not meeting the terms and conditions placed on the funds by the funding
source, or forfeiting its entitlement to or, otherwise, not receiving, the funds, then the Contractor shall be
liable to pay the City for the funds not granted to the City on the Project.

8.31  Entire Agreement. This Agreement constitutes the entire agreement between the parties
with respect to any matter referenced herein and supersedes any and all other prior writings and oral negotia-
tions. This Agreement may be modified only in writing, and signed by the parties in interest at the time of
such modification. The terms of this Agreement shall prevail over any inconsistent provision in any other
contract document appurtenant hereto, including exhibits to this Agreement.
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IN WITNESS WHEREOF, the parties have executed and entered into this Agreement as of the date first
written above.

CITY OF LAHABRA,
A municipal corporation

Date:
Jim Sadro, City Manager
CONTRACTOR

Date:
Signature
Name and Title
Social Security or Taxpayer ID Number
ATTEST:

Date:
Rhonda J. Barone, City Clerk
APPROVED AS TO FORM:

Date:

Keith F. Collins, City Attorney
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Page 1 of 2
(Use of City Bond Form is Required)
LABOR AND MATERIAL PAYMENT BOND
PUBLIC WORK (CALIFORNIA)
KNOW ALL MEN BY THESE PRESENT:
WHEREAS, , as Principal, has

entered into a contract dated May 19", 2025 with the City of La Habra (Obligee) referred to and made a
part hereof to perform the following work, to wit: Macy Street Rehabilitation and all appurtenant work in
accordance with PROJECT NO. 1-R-23, which requires Principal to file this bond to secure claims made
in relation to the project.

NOW THEREFORE, we, , as Principal,
and , @ corporation organized under the laws of
and duly authorized to transact business in the State of California, as Surety,
are held firmly bound unto the City of La Habra, as Obligee, and all sub-contractors, laborers, material
persons and other persons employed in the performance of the referenced agreement, in the sum of

Dollars ($ .00), lawful
money of the United States of America, for the payment whereof well and truly to be made the Principal
and Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

If the above bounden PRINCIPAL, his or its heirs, executors, administrators, successors, assigns,
or any of his or its sub-contractors, fails to pay for any materials, provisions, provender, or other supplies,
or teams, implements or machinery, used in, upon, for or about the performance of the work contracted to
be done, or for any work or labor to persons named in Section 9100 or the Civil Code, thereon of any kind,
or for amounts due under the Unemployment Insurance Code with respect to such work or labor deducted,
withheld and paid over to the Employment Development Department from the wages of employees of the
contractor and sub-contractors pursuant to Section 13020 of the Unemployment Insurance Code, that the
SURETY on this bond will pay the same, in an amount not exceeding the sum specified in this bond, AND
ALSO, in case suit is brought upon this bond, a reasonable attorney's fee, which shall be awarded by the
court to the prevailing party in said suit, said attorney's fee to be taxed as costs in said suit and to be included
in the judgment herein rendered.

As part of the obligation secured hereby, the SURETY shall not be exonerated or released from the
obligation of the bond by any change, alteration, or modification in or of any contract, plans, specifications,
or agreement pertaining or relating to any scheme or work of improvement or pertaining or relating to the
furnishing of labor, materials, or equipment therefor, nor by any change or modification of any terms of
payment or extension of the time for any payment pertaining or relating to any scheme of work of
improvement, nor by any rescission or attempted rescission of the contract, agreement or bond, nor by any
conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under
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any such contract or agreement, or under the bond, nor, where the bond is given for the benefit of
claimants, by any fraud practiced by any person other than the claimant seeking to recover on the bond.

This bond shall inure to the benefit of any and all persons, companies and corporations entitled to
file claims under the Civil Code so as to give them a right of action in a suit on this bond.

This bond is executed for the purpose of complying with the laws of the State of California and
shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code of the State of
California.

IN WITNESS THEREOF, we have hereunto set our hands and seals this day of
, 20
(Corporate Seal)
Principal
By
Title

(Corporate Seal)

Principal

By

Title

APPROVED AS TO FORM:
/s/ Keith F. Collins
City Attorney
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FAITHFUL PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

hereinafter referred to as

“Contractor”, as principal, and

as surety, are held and firmly

bound unto City of La Habra in the sum of

Lawful money of the United States of America for the payment of which sum well and truly to be
made we bind ourselves jointly and severally, firmly by these presents.

The condition of the foregoing obligation is such that WHEREAS, said Contract has been awarded
and is about to enter into the annexed contract with City of La Habra for construction of Street
Improvements as specifically set forth in the documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

and is required under the terms of the Contract to give this bond in connection with the execution
of said contract.

NOW, THEREFORE, if the said Contractor shall well and truly do and perform all of the
covenants and obligations of said contract on his part to be done and performed at the times and
in the manner specified herein, then this obligation shall be null and void, otherwise it shall be and
remain in full force and effect.

PROVIDED, that any alterations in the work to be done or the materials to be furnished which
may be made pursuant to the terms of said Contract shall not in any way release either the
Contractor or the surety thereunder nor shall any extensions of time granted under the provisions
of said Contract release either the Contractor or the surety, and notice of such alterations or
extensions of the Contract is hereby waived by the surety.
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WITNESS our hands this

(Seal)

APPROVED:

(Seal)

Page 2 of 2
day of , 2025.
Contractor
BY:
Title
Surety
BY:

Mailing Address of Surety:

Telephone Number of Surety
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(Use of City form is required)
SUPPLEMENTAL INFORMATION TO BE COMPLETED BY PRINCIPAL
If an individual, so state. If a firm or co-partnership, state the firm and give the names of

all individual co-partners composing the partnership. If a Corporation, state legal name of
corporation; state also the names of the president, secretary, treasurer and manager thereof.

Business Address:

Telephone Number:

Date:

Print Name:

Principal

Signature:

Title
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(Use of City form
is required)
TAX IDENTIFICATION NUMBER

The Tax Equity and Fiscal Responsibility Act of 1982 requires the payer (City of La Habra) to report to the
Internal Revenue Service taxable payments to payees.

You (as a payee) are required by law to provide us with your Taxpayer ldentification Number (if an
individual or partnership, your Social Security Number). If you do not provide us with your correct
identification number, you may be subject to a penalty imposed by the Internal Revenue Service. The
payments subject to withholdings may include, but are not limited to, interest, dividends, or other payments
the City of La Habra made to you. Other payments may include rents, royalties, commissions and fees for
service of non-employees.

If you are exempt from income tax, we are still required, by law, to maintain a Tax Identification Number
on file. PLEASE PROVIDE YOUR TAX IDENTIFICATION NUMBER next to the appropriate
listing below, sign, date and return to:

CITY OF LA HABRA FINANCE DEPARTMENT
110 E. La Habra Blvd
La Habra, CA 90631

Exempt: Yes. No_ Telephone ( )

CORPORATION:

U.S.A. OR ANY AGENCIES THEREOF:

IRS CODE #501 TAX-EXEMPT ORGANIZATION:

A NON-COMMISSIONED CITY OF LA HABRA EMPLOYEE:

SOLE PROPRIETOR:

A PARTNERSHIP:

OTHER: (Explain)

Signature/Title: Date:
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BID GUARANTEE

TO THE CITY OF LA HABRA
MACY STREET REHABILITATION PROJECT, CITY PROJECT NO. 1-R-23

As a material inducement to the City to award the contract for Project No. to

, the undersigned (“Guarantor”) has agreed to enter into this guarantee. The
Guarantor hereby unconditionally guarantees to the fullest extent allowed by law the following work
included in this project: (“the work™).

Guarantor guarantees that the materials and equipment used by itself and its subcontractors will be free
from defects and that the work will conform to the plans and specifications. Should any of the materials or
equipment prove defective or should the work as a whole, or any part thereof, prove defective for any reason
whatsoever (except due to intentional torts by the City), or should the work as a whole or any part thereof
fail to operate properly or fail to comply with the plans and specifications, Guarantor will, at the City’s sole
election: 1) reimburse the City, upon written demand, for all of the City’s expenses incurred replacing or
restoring any such equipment or materials, including the cost of any work necessary to make such
replacement or repairs; or 2) replace any such defective material or equipment and repair said work
completely, all without any cost to the City. Guarantor further guarantees that any such repair work will
conform to the plans and specifications for the project. This guarantee will remain in effect for one year
from the date on which the contracted for work is accepted for use by the City.

Guarantor understands and agrees that the City shall have the unqualified option to make any
replacements or repairs itself or to have such replacement, repair, performed by the undersigned. The
City shall have no obligation to consult with Guarantor before the City proceeds to perform any repair,
replacement, or work itself. If the City elects to have Guarantor perform said repair, replacement, or
work, Guarantor agrees that the repair, replacement, or work shall be performed within 15 days after
receipt of a written demand from the City.

If the City elects to perform the replacement, repairs itself, Guarantor agrees to make reimbursement
payment within 15 days after receipt of a written demand for payment from the City.

If the Guarantor fails or refuses to comply with this guarantee, the City shall be entitled to all costs and
expenses, including attorneys and expert fees, reasonably incurred by reason of Guarantor’s failure or
refusal.

Guarantor Date:

Contractor: By:

Title:
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STATEMENT OF NON COLLUSION BY CONTRACTOR

The undersigned who submits herewith to the City of La Habra a bid or proposal does hereby certify:

a. That all statements of fact in such bid or proposal are true;

b. That such bid or proposal was not made in the interest of or on behalf of any undisclosed person,
partnership, company, association, organization or corporation;

C. That such bid or proposal is genuine and not collusive or sham;

d. That said bidder has not, directly or indirectly by agreement, communication or conference with

anyone, attempted to induce action prejudicial to the interest of the City of La Habra or of any
other bidder or anyone else interested in the proposed procurement;

e. Did not, directly or indirectly, collude, conspire, connive or agree with anyone else that said
bidder or anyone else would submit a false or sham bid or proposal, or that anyone should refrain
from bidding or withdraw his bid or proposal;

f. Did not in any manner, directly or indirectly seek by agreement, communication or conference
with anyone to raise or fix the bid or proposal price of said bidder or of anyone else, or to raise or
fix any overhead, profit or cost element of his bid or proposal price, or that of anyone else;

g. Did not, directly or indirectly, submit his bid or proposal price or any breakdown thereof, or the
contents thereof, or divulge information or data relative thereto, to any corporation, partnership,
company, association, organization, bid depository, or to any member agent thereof, or to any
individual or group of individuals, except to the City of La Habra, or to any person or persons
who have a partnership or their financial interest with said bidder in his business.

h. Did not provide, directly or indirectly to any officer or employee of the City of La Habra any
gratuity, entertainment, meals, or anything of value, whatsoever, which could be objectively
construed as intending to invoke any form of reciprocation or favorable treatment.

i That no officer or principal of the undersigned firm is related to any officer or employee of the
city by blood or marriage within the third degree or is employed, either full or part time, by the
City of La Habra either currently or within the last two (2) years.

J That no officer or principal of the undersigned firm nor any subcontractor to be engaged by the
principal has been convicted by a court of competent jurisdiction of any charge of fraud, bribery,
collusion, conspiracy or any other act in violation of any state or federal antitrust law in
connection with the bidding upon award of, or performance of, any public work contract, with
any public entity, within the last three years.

I certify, under penalty of perjury under the laws of the State of California, that the foregoing is true and
correct and that this certification was executed:

On at California.

Firm

(Signature)

Street

(Print Name & Title)
City State Zip
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CERTIFICATION OF COMPLIANCE

AFFIRMATIVE ACTION REQUIREMENTS
EQUAL EMPLOYMENT OPPORTUNITY

For

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

Certifies that:

(Contractor)

It has adopted and approved affirmative action plan in compliance with Title VII of the
Civil Rights Act and the Equal Employment Opportunity Act of 1972 and agrees to submit
a copy of that plan to the Assistant to the City Manager/Personnel of the City of La Habra

for inspection prior to the award of contract.

Signed:

By:

Title:

Date:
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EXHIBIT A

SCOPE OF SERVICES
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PROPOSAL
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PROPOSAL

City of La Habra

Civic Center

110 E. La Habra Blvd.

La Habra, California 90631

Gentlemen:

The undersigned hereby proposes to perform all work for which a contract may be awarded him and
to furnish any and all plant, labor, services, materials, tools, equipment, supplies, transportation,
utilities, and all other items and facilities necessary therefor as provided in the Contract Documents,
and to do everything required therein for the project specifically set forth in documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

together with appurtenances thereto, all as set forth on the drawing and in the specifications and
other Contract Documents; and, he further proposes and agrees that if this Proposal is accepted he
will contract in the form and manner stipulated to perform all the work called for by drawings,
specifications and other Contract Documents and to complete all such work in strict conformity
therewith within the time limits set forth therein, and that he will accept as full payment therefor the
prices set forth in the Bid Schedule forming a part hereof.

A *(Cashier’s Check) *(Certified Check) *(Bid Bond) properly made payable to City of La Habra
hereln er des1gna as the Owner for the sum of 5 nii fl&/
g [/.p Y . dollars ($ o) )

Wthh amount is not less than tén percent (10%) of the total amount of this bid, is attached hereto
and is given as a guarantee that the undersigned will execute the Agreement and furnish the required
bonds if awarded the Contract; and, in case of failure to do so within the time provided the proceeds
of said check shall be forfeited to the *Owner/Sureties Liability to the Owner for forfeiture of the
face amount of the Bond shall be considered as established.

(*)  Delete inapplicable word or phrase.

It is understood and agreed that:

1. The undersigned has carefully examined all the Contract Documents which will form
a part of the Contract;
2. The undersigned has, by investigation of the site of the work and otherwise, satisfied

himself as to the nature and location of the work and has fully informed himself as
to all conditions and matters which can in any way affect the work or the cost thereof;

3. The undersigned fully understands the scope of the work and has checked carefully
all words and figures inserted in this proposal and he further understands that the
Owner will in no way be responsible for any errors or omissions in the preparation
of this proposal;

4. The undersigned will execute the Agreement and furnish the required Performance
and Payment Bonds and proof of insurance coverage, within ten (10) days (not

D-2



including Saturdays, Sundays and holidays) after notice to him of acceptance of his
bid by the Owner; and further, that this bid may not be withdrawn for a period of
sixty (60) days after the date set for the opening thereof, unless otherwise required
by law. If any bidder shall withdraw his bid within said period, the Contractor shall
be liable under the provisions of the Bid Security or the Contract and his surety shall
be liable under the Bid Bond, as the case may be;

The undersigned hereby certifies that this proposal is genuine and not sham or
collusive or made in the interest or in behalf of any person not herein named and the
undersigned has not directly or indirectly induced or solicited any other bidder to put
in a sham bid or any other person, firm or corporation to refrain from bidding; the
undersigned has not in any manner sought by collusion to secure for himself an
advantage over any other bidder;

In conformance with current statutory requirements of Section 1860, et seq., of the
Labor Code of the State of California, the undersigned confirms the following as his
certification:

[ am aware of the provisions of Section 3700 of the Labor Code which
requires every employer to be insured against liability of worker’s
compensation or to undertake in accordance with the provisions before
commencing the performance of the work of this contract.

NOW, in compliance with the Notice Inviting Bids and all the provisions hereinbefore stipulated,
the undersigned, with full cognizance thereof, hereby proposes to perform the entire work for the
prices set forth in the attached Bid Schedule upon which award of the Contract is made.

Date:

April 15 ,2025 Bidder Copp Contracting, Inc.

By ':-:‘ Ar ér“
/ [4

Title Ezekiel A. Copp, President

Bidder’s Post Office Address:
6751 Stanton Avenue

Buena Park, CA 90621

Corporation organized under
the laws of the State of California




Names and addresses of all owners
of the firm or names and titles of
all officers of the corporation:

Ezekiel A. Copp, President

Dennis W. Copp, Vice President

Erlinda Copp, Secretary

(corporate seal)



BIDDER’S INFORMATION

Contractor’s License No. 384209 Expiration Date 11/30/2025

Classification of Contractor’s License No. A

Contractor Copp Contracting, Inc.

(name of firm)

By <~ A« Q/ Ezekiel A. Copp, President

< (signaturé) (title)

Business Address: 6751 Stanton Avenue

Buena Park, CA 90621

Phone (714) 522-7754

I/We certify that the information provided above is complete and true to the best of my/our
knowledge.

Copp Contracting, Inc. April 15, 2025

Contractor Date

Contractor’s DIR Public Works Registration No. 1000004241
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EXHIBIT A
BID SCHEDULE

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

ITEM

DESCRIPTION

QUANTITY

UNIT

UNIT
PRICE

AMOUNT

MOBILIZATION,
DEMOBILIZATION, & CLEANUP

bid amount)

(Not to Exceed Five Percent (5%) of the total

LS

$12,000.00

$12,000.00

TRAFFIC CONTROL AND
PUBLIC NOTIFICATION

bid amount)

(Not to Exceed Five Percent (5%) of the total

LS

$10,607.00

$10,607.00

CONSTRUCTION SURVEYING
AND MONUMENT
PRESERVATION.

LS

$6,000.00

$6,000.00

STORM WATER BEST
MANAGEMENT PRACTICES
(BMPs)

LS

$3,000.00

$3,000.00

COLD MILL EXISTING AC
PAVEMENT TO 2" DEPTH

99,500

SF

$0.39

$38,805.00

UNCLASSIFIED EXCAVATION
AND DISPOSAL. LOCAL
DIGOUTS. REMOVE EXISTING

BASE AND REGRADE.

12” DEPTH, SCARIFY, COMPACT

70

CcYy

$125.00

$8,750.00

CONSTRUCT HEADER BOARD
WITH STAKES

155

LF

$9.00

$1,395.00

PLACE 6” CMB FINE GRADE,
SCARIFY AND COMPACT BASE.

70

TON

$125.00

$8,750.00

INSTALL 4" THICK ASPHALT

64-10)

CONCRETE BASE COURSE (B PG

50

TON

$210.00

$10,500.00

10

INSTALL 2" THICK ASPHALT

PG 64-16) OVERLAY.

RUBBER HOT MIX (ARHM-GG-C

1,300

TON

$127.81

$166,153.00

11

INSTALL PCC CURB AND
GUTTER PER SPPWC 120-3 A2-8

250

LF

$105.00

$26,250.00
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12

REMOVE EXISTING &
CONSTRUCT NEW ADA
COMPLIANT CURB RAMP PER
PLANS.

EA

$9,800.00

$9,800.00

13

SAWCUT AND REMOVE
EXISTING DRIVEWAY
APPROACH. CONSTRUCT NEW
PCC DRIVEWAY APPROACH PER
SPPWC 110-2 TYPE B.

90

SF

$30.50

$2,745.00

14

SAWCUT AND REMOVE
EXISTING SIDEWALK.
CONSTRUCT NEW 4" THICK PCC
SIDEWALK OVER 4" CMB AS
NEEDED.

360

SF

$31.00

$11,160.00

15

FURNISH AND INSTALL
TRAFFIC SIGNING,
THERMOPLASTIC PAVEMENT
MARKINGS AND STRIPING.

LS

$21,400.00

$21,400.00

16

INSTALL 6-FOOT DIAMETER
TYPE E TRAFFIC LOOP

EA

$925.00

$925.00

17

INSTALL 6-FOOT DIAMETER
TYPE F TRAFFIC LOOP

EA

$1,000.00

$2,000.00

18

ADJUST MANHOLE FRAME AND
COVER TO GRADE

EA

$2,030.00

$14,210.00

19

REMOVE AND REPLACE AC
CURB PER SPPWC 120-3 D1-8

235

LF

$47.00

$11,045.00

20

WHITTIER UNCLASSIFIED
EXCAVATION AND
DISPOSAL. LOCAL DIGOUTS.
REMOVE EXISTING TO 12”7 &
67- 4” DEPTHS, SCARIFY,
COMPACT BASE AND
REGRADE

52

CYy

$125.00

$6,500.00




WHITTIER PLACE 6” CMB
FINE GRADE, SCARIFY AND

21 COMPACT BASE.

30 TON #195.00| % 2,7150.060

WHITTIER INSTALL 4" THICK
ASPHALT CONCRETE BASE

22 | COURSE (B PG 64-10)

51 ToN #210.00|# 10,710.00

WHITTIER INSTALL 2" THICK
ASPHALT RUBBER HOT MIX 4
23 | (ARHM-GG-C PG 64-16) 38 TON |%1.9) $y 256 T¥

OVERLAY.

TOTAL BID PRICE FOR BID SCHEDULE IN FIGURES: $_ 39|, 311 . 7¥

TOTAL BID PRICE FOR BID SCHEDULE IN WORDS: _&AMMM___

—~

Note: All bid quantities%re estlﬁﬁated and for blddlng purposes only, it may be increased or
decreased at the discretion of the CITY. The provisions of Sections 3-2.2.2 and 3-2.2.3 of the
Greenbook governing increases or decreases in quantity of more than 25% shall not apply.

Note: The TOTAL BID PRICE shall be used as the basis of bid in determining the low bid for this
project.

Copp Contracting, Inc.

CONTRACTOR

< - A, Lr—=

BY & !

Ezekiel A. Copp, President

TITLE

April 15, 2025

DATE
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ACKNOWLEDGEMENT OF ADDENDA RECEIVED

The Bidder shall acknowledge the receipt of addenda by placing an “X” by each addendum received.
Addendum No. 1 _N/A

Addendum No. 2

Addendum No. 3

Addendum No. 4

Addendum No. 5

6

7

8

Addendum No.
Addendum No.
Addendum No.

If an addendum or addenda have been issued by the CITY and is not noted above as being received
by the Bidder, the Bid Proposal may be rejected.
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REFERENCES

[Work similar in scope magnitude and degree of difficulty completed by Contractor within the past
three (3) years.]

L. Name (Firm/Agency): City of Westminster
Address: 8200 Westminster Blvd., Westminster CA 92683

Contact Person: Cindy Huynh Telephone No. (714)-548-3497
Title of Project: CDBG 24-25 Street Improvements Project

Project Location: Various streets throughout the city.

Date of Completion: April 2025 Contract Amount: § 546,646.00

2. Name (Firm/Agency): City of Menifee
Address: 29844 Haun Road, Menifee CA 92586

Contact Person: Don Sharp Telephone No. (951)-672-6777
Title of Project: Menifee Road Resurfacing Project, CIP 24-21

Project Location: Menifee Road from McCall Blvd. to Aldergate Dr.

Date of Completion: November 2024 Contract Amount: § 1,430,470.92

3. Name (Firm/Agency): City of Westminster
Address: 8200 Westminster Blvd., Westminster CA 92683

Contact Person: Theresa Tran Telephone No. (714)-548-3464
Title of Project: Street Improvement Project for Citywide Residential Streets, Project No. CDBG 23-24

Proj ect Location: Various streets throughout the city.
Date of Completion: June 2024 Contract Amount: § 914,344.64

4. Name (Firm/Agency): City of Artesia
Address: 18747 Clarkdale Ave., Artesia CA 90701

Contact Person: Ernesto Sanchez Telephone No. (562)-865-6262
Title of Project: FY 23-24 Street Improvment Project, Project No. 2023-003

Project Location: Various streets throughout the city.

Date of Completion: May 2024 Contract Amount: $ 2,016,970.76
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If Contractor has not performed work for the City of La Habra within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done as

subcontractor (include only subcontract amount):

Date

Work Description & Contract Amount Agency Completed

See attached.

Contractor’s License No.: 384209 Class: A

a. Date first obtained: 11/1979 Expiration: 11/30/2025

b. Has License ever been suspended or revoked? _No

If yes, described when and why: _N/A

c. Any current claims against License or Bond? No

If yes, describe claims: _ N/A

Principals in Company (List all — attach additional sheets if necessary):

NAME TITLE LICENSE NO.
(If Applicable)

Ezekiel A. Copp President N/A
Erlinda Copp Secretary N/A

D-11



C’opp Contracting, Inc.

AGENCY
LARCH AVE.
CITY OF LAWNDALE
4722 MANHATTAN BEACH BLVD.
LAWNDALE, CA 90260
FRANK SENTENO 310-973-3266

CALIMESA PAVEMENT

CITY OF CALIMESA

P O BOX 1190

CALIMESA, CA 92320

STEVE LEDBETTER 909-725-8549

MINES

CITY OF MONTEBELLO

1600 W BEVERLY BLVD.
MONTEBELLO, CA 90640
HORMOZ VAHID 323-887-1200

PAVEMENT PRESERVATION - CHIPSEAL
CITY OF SAN DIMAS

245 E BONITA AVE

SAN DIMAS, CA 91773

JOHN CAMPBELL 909-394-6270

TENEJA ROAD REPAIR

TENEJA COMMUNITY

CITY OF TENEJA

24837 JEFFERSON #207
MURRIETA, CA 92562

ARLENE MILLER 951-696-5999

CDBG WEST BAY STREET

CITY OF COSTA MESA

77 FAIR DRIVE

COSTA MESA, CA 92628

MEJIA BALTAZAR 714-754-5291

AREA 5

CITY OF DIAMOND BAR
21825 E. Copley Drive
Diamond Bar, CA 90765-4177
Kimberly Young 909-839-7044

2016-17 & 2017-18 ANNUAL PAVEMENT REHAB
CITY OF BUENA PARK

6650 BEACH BLVD.

BUENA PARK, CA 90620

JEFF TOWNSEND 714-562-3754

JASPERSON WAY CALIFORNIA NEVADA
CITY OF WESTMINSTER

8200 WESTMINSTER BLVD.
WESTMINSTER, CA 92683

THERESA TRAN 714-548-3464

CLARADAY STREET & GREER AVE
CITY OF GLENDORA

116 E. FOOTHILL BLVD.
GLENDORA, CA 91741

BARDIA RASTAN 626-914-8258

KENSINGTON NEIGHBORHOOD
CITY OF LAGUNA NIGUEL

Completed Project List

WORK DESCRIPTION
COLDMILL, R&R A/C, CONSTRUCT

COLDMILL, PCC, A/C OVERLAY,
SLURRY, LOOPS, STRIPING

PCC, COLDMILL, ARHM OVERLAY,
M/H, LOOPS, SLURRY

CHIPSEAL, SLURRY, CRACKSEAL

CRACKSEAL, A/C PAVE, CHIPSEAL,
STRIPING

COLDMILL, A/C OVERLAY, M/H,
LOOPS, STRIPING, SLURRY

COLDMILL, AC OVERLAY, PCC
CAPESEAL

COLDMILL, A/C OVERLAY, PCC
MANHOLE, STRIPING

SLURRY, MANHOLES, COLD MILL
A/C, FABRIC, PCC, STRIPING

MANHOLE, SLURRY, COLD MiLL
A/CPCC

PCC, A/C PAVE, COLD MiLL, STRIPING

Page 1 of 5

CONTRACT AMOUNT
294,771

230,710.40

236,899.70

370,354

176,268

192,969

1,731,183

608,409

291,184

232,461

954,163

2/2017

2/2017

3/2017

6/2017

6/2017

10/2017

10/2017

11/2017

2/2018

3/2018

6/2018

COMPLETED FEDERAL LAWS

Yes

NO

NO

NO

NO

YES

NO

NO

NO

NO

YES



(fopp Contracting, Inc.

30111 CROWN VALLEY PKWY
LAGUNA NIGUEL, CA 92677
FRANK BORGES 949-362-4337

POMONA AVE STREET IMPROVEMENT
CITY OF COSTA MESA

77 FAIR DRIVE

COSTA MESA, CA 92628

MEJIA BALTAZAR 714-754-5291

CITYWIDE SLURRY SEAL FY 17-18
CITY OF WESTMINSTER

8200 WESTMINSTER BLVD.
WESTMINSTER, CA 92683
THERESA TRAN 714-548-3464

FAIRWAY BLVD PAVEMENT REHABILTATION
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 91706

CARL HASSELL 909-364-2817

FROST AVE STREET IMPROVEMENTS
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 90706

CARL HASSELL 909-364-2817

MIRALAGO RESURFACING

CITY OF MENIFEE

29844 HAUN RD

MENIFEE, CA 92586

CARLOS GERONIMO  (951) 672-6777

CITYWIDE SLURRY SEAL FY 18-19
CITY OF WESTMINSTER

8200 WESTMINSTER BLVD.
WESTMINSTER, CA 92683
THERESA TRAN 714-548-3464

AREA 7 & DIAMOND BAR BLVD
CITY OF DIAMOND BAR

21825 COPLEY DRIVE
DIAMOND BAR, CA 90765
FABIAN AOUN 909- 839-7038

FETILE STREET IMPROVEMENTS
CITY OF LYNWOOD

11330 BULLIS RD

LYNWOOD, CA 90262

THOMAS THORTON 310-603-0220

Completed Project List

PCC, A/C PAVE, MANHOLES,
STRIPING

R&R A/C, PCC, STRIPING, SLURRY SEAL

COLD MILL, ASPHALT OVERLAY, STRIPING

COLD MILL, ASPHALT OVERLAY
STRIPING, MANHOLES

COLD MILL, CHIP SEAL, ASPHALT
OVERLAY, SLURRY

R&R ASPHALT, SLURRY

CONCRETE, COLD MILL, AC OVERLAY
CHIP SEAL, SLURRY SEAL

COLD MILL, AC PAVE, CONCRETE,
STRIPING

VIRGINIA AVE STREET AND WATER MAIN IMPROVEMENTS

CITY OF LYNWOOD

11330 BULLIS RD

LYNWOOD, CA 90262

THOMAS THORTON 310-603-0220

WOODVIEW ROAD IMPROVEMENTS
CITY IF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 91706

CARL HASSEL 909-364-2817

BARSTOW-CHIP SEAL

CO. OF SAN BERNARDINO SERVICE AREA 70/R42

222 W. HOSPITALITY LN., 2ND FLOOR

COLD MILL, AC PAVE CONCRETE,
WATER LINE, STRIPING

COLD MILL, AC OVERLAY, STRIPING

CHIP SEAL, FOG SEAL

Page 2 of 5

878,896

757,957

132,169

120,047

671,331

763,870

2,414,825

191,259

671,818

115,780

133,072

8/2018

8/2018

2/2019

3/2019

4/2019

7/2019

2/2020

3/2020

6/2020

5/2020

5/2020

YES

NO

NO

NO

YES

YES

NO

NO

NO

NO

NO



C:opp Contracting, Inc.

SAN BERNARDINO, CA 92415
PHIL KRAUSE 909-386-8800

CANON LANE STREET IMPROVEMENTS
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 91706

CARL HASSEL 909-364-2817

CDBG FUNDED 19-20 VARIOUS STREETS
CITY OF GLENDORA

116 E FOOTHILL BLVD

GLENDORA, CA 91741

MALIHA ANSARI 626-914-8594

PIPELINE AVENUE-M/H SEWER ACCESS ROAD
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 90706

CARL HASSEL 909-364-2817

SOUTH STREET IMPROVEMENTS
CITY OF CERRITOS

18125 BLOOMFIELD AVENUE
CERRITOS, CA 90703

ALBERT ARTEAGA 562-860-0311

2019 SLURRY SEAL PROJECT

CITY OF LAKE FOREST

25550 COMMERCENTRE DR STE. 100
LAKE FOREST, CA 92630

TAYLOR ABERNATHY 949-461-3490

LUCRETIA AVE. PAVEMENT REHABILITATION
CITY OF JURUPA VALLEY

8930 LIMONITE AVENUE

JURUPA VALLEY, CA 92509

CHASE KEYS 951-332-6464

FY 18-19/19-20/20-21 PAVEMENT IMPROVEMENTS

CITY OF HIGHLAND

27215 BASE LINE

HIGHLAND,CA 92346

CARLOS ZAMANO 909-864-6861

2020-2021 PAVEMENT IMPROVEMENTS,ST 82101

CITY OF SIERRA MADRE

232 WEST SIERRA MADRE BLVD
SIERRA MADRE, CA 91024
CHRIS CIMINO 626-355-7135

FOUNDERS DRIVE PAVEMENT REHAB, ST 21002
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 90706

CARL HASSEL 909-364-2817

Glen Ridge Pavement Rehabilitation ST 21003
CITY OF CHINO HILLS

14000 CITY CENTER DR

CHINO HILLS, CA 90706

CARL HASSEL 909-364-2817

RANCHOLAVITA RESURFACING PROJECT, CIP 21-16

CITY OF MENIFEE
29844 HAUN RD
MENIFEE, CA 92586

Completed Project List

COLD MILL, AC OVERLAY, CRACK SEAL
SLURRY SEAL

COLD MILL, ARHM OVERLAY, PCC

GRADING, A/C PAVE

COLD MILL, AC REPAIRS, STRIPING
SLURRY SEAL

A/C PAVE, SLURRY SEAL, STRIPING

COLD MILL, AC OVERLAY, PCC
STRIPING, M/H

COLD MILL, ARHM, PCC, CRACK REPAIR
SLURRY SEAL, STRIPING, M/H

CONCRETE, COLD MILL, AC OVERLAY

CHIP SEAL, SLURRY SEAL, TREES,

STRIPING, M/H

GRIND AC, AC OVERLAY, CONCRETE

STRIPING, M/H

CONCRETE, COLD MILL, A/C OVERLAY

R&R AC,STRIPING, M/H

CONCRETE, COLD MILLS, AC OVERLAY

STRIPING, M/H
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82,872

282,484

110,121

218,560

1,211,042

420,611

664,257

1,021,571

278,017

241,752

771,270

9/2020

8/2020

10/2020

11/2020

12/2020

4/2021

5/2021

9/2021

9/2021

9/2021

12/2021

NO

YES

NO

NO

NO

NO

YES

NO

NO

NO

NO



Copp Contracting, Inc. Completed Project List

DIEGO GUILLEN 851-672-6777

CITYWIDE OVERLAY STREET IMPROVEMENTS, PROJECT NO 21-22

CITY OF WESTMINSTER

8200 WESTMINSTER BLVD. CONCRETE, COLD MILL ARHM OVERLAY
WESTMINSTER, CA 92683 LOOPS, STRIPING, M/H
THERESA TRAN 714-548-3464

FORTUNA ET. AL. STREET IMPROVEMENTS PROJECT

CITY OF NORCO

2870 CLARK AVENUE AC OVERLAY, COLD MILL
NORCO, CA 92860

SAM NELSON 951-270-5677

PEACOCK PL COMMUNITY RESURFACING PROJECT AC OVERLAY, REPAIR
CITY OF MENIFEE

29844 HAUN ROAD

MENIFEE, CA 92586

DON SHARP 951-672-6777

RES.& COLLECTOR AREA 1 (GOLDEN SPRINGS) CONCRETE, COLD MILL, AC REPAIRS,
CiTY OF DIAMOND BAR AC OVERLAY, CAPE SEAL, STRIPING, M/H
21810 COPLEY DR.

DIAMOND BAR, CA 91765

CHRISTIAN MALPICA 909-839-7042

STREETS IMPROVEMENT, CDBG 21-22 AC OVERLAY, CONCRETE, CRACK SEAL
CITY OF WESTMINSTER SLURRY, STRIPING

8200 WESTMINSTER BLVD.

WESTMINSTER, CA 92683

THERESA TRAN 714-548-3464

CITYWIDE PAVEMENT REHABILITATION

CITY OF SAN BERNARDINO CONCRETE, A/C REPAIRS, CHIP SEAL,
290 NORTH D STREET SLURRY SEAL, LOOPS

SAN BERNARDINO, CA 92401

MIRELA GRIGORESCU 909-384-5202

CITYWIDE OVERLAY STREET IMPROVEMENTS PROJECT No 22-23

CITY OF WESTMINSTER

8200 WESTMINSTER BLVD. CONCRETE, COLD MILL, ARHM OVERLAY
WESTMINSTER, CA 92683

THERESA TRAN 714-548-3464

RESIDENTIAL & COLLECTOR STREETS REHABILITATION (AREA 2)

AND ARTERIAL STREETS REHABILITATION (GOLDEN SPRINGS)

CITY OF DIAMOND BAR CONCRETE, COLD MILL, AC OVERLAY
21810 COPLEY DR. CHIP SEAL, SLURRY SEAL

DIAMOND BAR, CA 91765

CHRISTIAN MALPICA 909-833-7042

TOWNWIDE SLURRY/CAPE SEAL PROJECT CAPE SEAL
TOWN OF YUCCA VALLEY

59828 BUSINESS CENTER DRIVE

YUCCA VALLEY,CA 92284

ALEX QISHTA 760-369-0801 x307

CASA BLANCA NEIGHBORHOOD RESURFACING& WILLOWS/ LAKE RIDGE
CITY OF MENIFEE
29844 HAUN ROAD CONCRETE, ARAM, A/C REPAIRS, ARHM OVERLA®

MENIFEE, CA 92586 M/H, STRIPING
DON SHARP 951-672-6777

FISCAL YEAR 23-24 STREET IMPROVEMENT PROJECT, PROJECT No. 2023-003

CITY OF ARTESIA
18747 CLARKDALE AVE CONCRETE, COLD MILL, AC REPAIRS, AC OVERLAY
ARTESIA, CA 80701 CHIP SEAL, SLURRY SEAL, M/H, STRIPING, LOOPS
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917,429

191,607

938,650.00

2,635,516

407,113.02

1,563,483

1,241,458

3,186,620.05

1,365,728.12

2,299,550.31

2,061,970.76

2/1/2022

2/28/2022

7/1/2022

10/3/2022

11/1/2022

5/31/2023

5/31/2023

10/2023

10/2023

1/2024

5/2024

NO

NO

NO

YES

NO

NO

NO

NO



L ]
Copp Contracting, Inc.

ERNESTO SANCHEZ 562-865-6262

Completed Project List

STREET IMPROVEMENT PROJECT FOR CITYWIDE RESIDENTIAL STREETS, PROJECT No. CDBG 23-24

CITY OF WESTMINSTER

8200 WESTMINSTER BLVD.
WESTMINSTER, CA 92683
THERESA TRAN 714-548-3464

LOCAL ROADS AC RESURFACING PROJECT
CITY OF MENIFEE

29844 HAUN ROAD

MENIFEE, CA 92586

DON SHARP 951-672-6777

SLURRY SEAL PROJECT; PMP Ne. 24-01
CITY OF MENIFEE

29844 HAUN ROAD

MENIFEE, CA 92586

DON SHARP 951-672-6777

MENIFEE RD RESURFACING, CIP 24-21
CITY OF MENIFEE

29844 HAUN ROAD

MENIFEE, CA 92586

DON SHARP 951-672-6777

BELLA VERDE DR. PAVEMENT REHAB PROJECT
CITY OF MONTEBELLO

1600 W. BEVERLY BLVD

MONTEBELLO, CA 50640

MARIA ESTRADA (323) 271-4602

SCENIC RIDGE DR & RIMROCK AVE PAVEMENT
REHAB. PROJECT

CITY OF CHINO HILLS

14000 CITY CENTER DR.

CHINO HILLS, CA 91709

CARL HASSEL (909) 364-2817

CDBG 24-25 STREET IMPROVEMENTS PROJECT
CITY OF WESTMINSTER

8200 WESTMINSTER BLVD.

WESTMINSTER, CA 92683

CINDY HUYNH (714) 548-3797

CONCRETE, COLD MILL, ARHM OVERLAY
MH, STRIPING

CONCRETE, ARAM, ARHM OVERLAY
MH, STRIPING

CONCRETE, CAPE SEAL, MH, STRIPING

COLD MiLL, AC OVERLAY,ARAM, CONCRETE
SLURRY SEAL, TRAFFIC LOOPS, UTILITY ADJ.
STRIPING

COLD MILL, AC OVERLAY, UTILITY ADJ, STRIPING
CONCRETE, FOG SEAL

COLD MILL, AC OVERLAY,UTILITY ADJ,STRIPING
CONCRETE

COLD MILL, ARHM OVERLAY, AC REPAIRS
CONCRETE, UT. ADJ, STRIPING
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914,344.64

727,909

735,073

78D

1,010,978.55

T8D

TBD

6/2024

8/2024

9/2024

11/2024

12/2024

3/2025

CURRENT

YES

NO

NO

NO

NO

NO

YES



DBE BIDDER'’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain

and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name: Copp Contracting, Inc. Phone: (714)-522-7754
Address: 6751 Stanton Avenue, Buena Park, CA 90621 Fax: (714)-522-2074
Contact Person: Hailey Copp No. of years in business: 49

Is the firm currently certified as a DBE under 49 CFR Part 26: YES: ___ NO: Z(_

Type of work/services/materials provided by firm?

Paving, grading, chip sealing, concrete and asphalt removals.

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million
Less than $5 Million
(Cess than 510 Millon>
Less than™ Viiilion
More than $15 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain
and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name: DQ_EMTlan dSIIf Ve}fm 9,(nC.  Phone: (qoq) 192.222])

0l DE3Nge TEee i atjo
Address: 1 e¢lan2§, (7 QZB‘?‘-/" Fax: (70(’7) 784. 183 b

Contact Person: S ’7 aﬂf Tddd No. of years in business: 20

Is the firm currently certified as a DBE under 49 CFR Part 26: YES: ___ NO: X _

Type of work/services/materials provided by firm? Laﬂ d Su R ngng

-

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million
v'Less than $5 Million v~
Less than $10 Million
Less than $15 Million
More than $15 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain
and update a “Bidders™ List to assist in the overall annual DBE goal-setting process.

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million

Less than $5 Million _
¢ Less than $10 Million )

Less than $15 Million
More than $15 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain
and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name: All American Asphalt Phone: 951'736"7600

Address: 400 East Sixth Street Corona, CA 92879 Fax;: 951-736-7646

Contact Person: Edward J Carlson, Vice President No, of years in business: 54

Is the firm currently certified as a DBE under 49 CFR Part 26: YES: __ NO: x

Type of work/services/materials provided by firm?

Paving, Grading, Concrete, Grinding, Utility Adjustment, Slurry Seal
Paving Fabric

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million
Less than $5 Million
Less than $10 Million

More than $15 Million '

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain
and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name:. N\CKS(\X@L m@(ﬁ{ﬁ ‘/;"A‘f—. v Phoné‘:.c-i’iu; 53‘\ "&q_ﬂ

I [ UEYSTY \ 7
Address: (\% \J\L“cba( l’/@‘(\h\i\ W}Q‘Z’n&h E_;Ae& Fax: Cioael 3)33’% ng)ﬂf/(
Contact Person: 'éé‘ﬁ‘f, é‘!\fAAﬂZﬁl No. of years in business: 3 > ]

Is the firm currently certified as a DBE under 49 CF R Part26: YES: ___ NO: \/

—

Type of workiservices/materials provided by firm? Qﬂ‘::‘d S

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million

[ ess than $5 Million
ess than $15 Million
More than $15 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain
and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name: Global Road Sealing, Inc. Phone: 714-893-0845

Address: 10641 Sycamore Ave., Stanton, CA 90680 Fax: 714-893-0945

Contact Person: 1r La No. of years in business: 25

Is the firm currently certified as a DBE under 49 CFR Part 26: YES: \_/_ NO: ___

Type of work/services/materials provided by firm? _Crack Sealing, Joint Sealing,

Electrical

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBESs) information.
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VIOLATIONS OF FEDERAL. STATE. OR LOCAL LAWS

1.  Has your firm or its officers been assessed any penalties by an agency for noncompliance or
violations of Federal, State, or Local labor laws and/or business or licensing regulations within the

past five (5) years relating to your construction projects?

Yes/No: No Federal/State: N/A

If “yes”, identify and describe, (including agency and status):
N/A

Have the penalties been paid? Yes/No: N/A

2. Does your firm or its officers have any ongoing investigations by any public agency regarding
violations of the State Labor Code, California Business and Professions Code or State Licensing

Laws?

Yes/No: No Code/Laws: N/A Section/Article: _N/A
If “yes”, identify and describe, (including agency and status):

N/A
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DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm
ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or
completing a federal, state, or local project because of a violation of law or a safety regulation?

Yes/No: No
If yes, provide the following information (if more than once, use separate sheets):

Date: N/A Entity: N/A

Location: N/A

Reason: N/A

Provide Status and any Supplemental Statement: N/A

Has your firm been reinstated by this entity?
Yes/No: No
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LIST OF SUBCONTRACTORS

MACY STREET REHABILITATION PROJECT

CITY PROJECT NO. 1-R2-3

The bidder shall list below the name and the location of the place of business of each Subcontractor
who will perform work or render services to the prime contractor in or about the construction of the
work or improvement in excess of one-half of one percent (1/2%) of the prime contractor’s total bid
or ten thousand dollars ($10,000.00) whichever is greater in accordance with the requirements of
Section 4100 to 4133 inclusive of the public contracts code.

Subcontractor and

Work to be License Address of Office, Percent of Total DBE
Performed Number Mill or Shops Contract YES|NO
Item #16, 17 Global Road Sealing, Inc. .

(partial) 757584 10641 Sycamore Ave., Stanton CA 90680 1 ¥/ Yes
Items #11-14 Martinez Concrete, Inc. v

(partial) 394471 920 W. Foothill Bivd., Azusa CA 91702 bl No
item #5, 7 All American Asphalt ‘

(partial) 267073 400 E. Sixth St., Corona CA 92878-2229 L1 /- No
ltem #15 Interstate Striping, Inc. .

(partial) 1087140 9784 Poplar Ave., Fontana CA 92335 57. No
fem 3 R T

(partial) LS 8133 Rediancs A 92374 2.7 No

Note: Do not list alternative subcontractors for the same work.

Contractor

Copp Contracting, Inc.




BID SECURITY FORM

(Check to Accompany Bid)
(Note: The following form shall be used in case check accompanies bid.)

Accompanying this proposal is a *(Certified) *(Cashiers) check payable to the order of the City of
La Habra, California, hereinafter referred to as “Owner”, for

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

In the amount of § N/A Dollars,
this amount being ten percent (10%) of the total amount of the bid. The proceeds of this check shall
become the property of said Owner provided this proposal shall be accepted by the said Owner
through action if its legally constituted contracting authorities and the undersigned shall fail to
execute a contract and furnish the required Performance and Payment Bonds and proof of insurance
coverage within the stipulated time; otherwise, the check shall be returned to the undersigned. The
proceeds of this check shall also become the property of the Owner if the undersigned shall withdraw
his bid within the period of forty-five (45) days after the date set for the opening thereof unless
otherwise required by law and notwithstanding the award of the Contract to another bidder.

Bidder
*Delete the inapplicable word.
NOTE: If the bidder desires to use a bond instead of a check, the Bid Bond form on the following

pages shall be executed. The sum of this bond shall be not less than ten percent (10%) of the total
amount of the bid.
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BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we Copp Contracting, Inc. as principal and
Contractors Bonding and Insurance Company as surety, are held and firmly
bound unto the City of La Habra, California hereinafter referred to as “Owner”, in the sum of
Ten percent of the total bid amount Dollars ($
10% ) to be paid to the said Owner, its successors and assigns for which payment

well and truly to be made we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the certain proposal of the above
bounden for the construction of Street Improvements as specifically set forth in documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

all in accordance with the specifications and drawings on file at the offices of the City Clerk of the
City of La Habra, California and is not withdrawn within the period of sixty (60) days after the date
set for the opening of bids unless otherwise required by law and notwithstanding the award of the
Contract to another bidder and that if said proposal is accepted by the Owner through action of its
legally constituted contracting authoritics and if the above bounden his heirs, executors,
administrators, successors and assigns shall duly enter into and execute a contract for such
construction and shall execute and deliver the required Performance and Payment Bonds and proof
of insurance coverage within ten (10) days (not including Saturdays, Sundays and Holidays) after
the date of notification by and from the said Owner that the said contract is ready for execution, then
this obligation shall become null and void; otherwise, it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, we hereunto set hands and seal this 10th

day of April ,2025.

Contractors Bonding and Insurance Company
= SZ A g —

Ryan Butterfas, Attorney-in-Fact Ezekiel A Copp, President
SURETY BIDDER

Copp Contracting, Inc.

NOTE: The standard printed bond form of any bonding company acceptable to the Owner may be used in
lieu of the foregoing approved sample bond form provided the security stipulations protecting the
Owner are not in any way reduced by use of the Surety Company’s printed standard form.
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CiViL. CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of __Orange )
on April 15, 2025 before me, _Yolanda Lujan - Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Ezekiel A Copp

Name(s) of Signer(s)

o

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument. '

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

YOLANDA LUJAN o \_/%
; Notary Public - California Signature A /( -

Orange County 3 5
Commision ¥ 2434977 Signaturg of Notary Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Bid Bond _ Document Date: 04/10/2025
“Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: _ Signer’s Name;

{7 Corporate Officer — Title(s): 2 Corporate Officer — Title(s):

[} Partner — [ Limited [1General [ Partner — [CLimited U General

[ Individual {7 Attorney in Fact [l individual {"tAttorney in Fact
dTrustee [”i Guardian or Conservator [ Trustee 1 Guardian or Conservator
1 Other: [Z1 Other:

Signer Is Representing: Signer Is Representing:

©2014 National Notary Association * www.NationalNotary.org + 1-800-US NOTARY (1-800-876-6827) ltem #5907



CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of Or)ange )
on APR10 2003 e, Adelaide C. Hunter, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Ryan Butterfas

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

ADELAIDE C. HUNTER WITNESS my hand and official seal.
Notary Public - California

oo Orange County g
$/  Commission # 2508152 Sianat A M
My Comm. Expires Jan 23, 2029 Iignature 1

Signature of Notary Public

Place Notary Seal Above

-OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: ‘Document Date:

Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

0 Corporate Officer — Title(s): [ Corporate Officer — Title(s):

O Partner — [JLimited {1 General U Partner — [ Limited [0 General

[J Individual L1 Attorney in Fact [0 Individual (] Attorney in Fact

O Trustee 0 Guardian or Conservator U Trustee [] Guardian or Conservator
1 Other: [J Other:

Signer Is Representing: Signer Is Representing:

RN, B2 R

ationalNotary.org - 1-800-US NOTA|

7

©2014 National Notary Association * www,

X

o RTETRENR

R

RY (1-800-876-6827) ltem #5907




POWER OF ATTORNEY

RLI Insurance Company
Contractors Bonding and Insurance Company

9025 N. Lindbergh Dr.. Peoria, IL 61615
Phone: 800-645-2402

Know All Men by These Presents:

That this Power of Attorney is not valid or in effect unless attached to the bond which it authorizes executed, but may be detached by ihe
approving officer if desired.

That RLI Insurance Company and/or Contractors Bonding and Insurance Company, each an Ilinois corporation, (separately and
together, the "Company") do hereby make, constitute and appomt

in the City of . ggggv a Hills . State bf ¥ .s ‘;gj;" gi fornia its true and lawful Agent(s) and Attorney(s) in Fact, with
full power and authonty hereby conferred, to sign, execute, acknowledge and deliver for and on its behalf as Surety, in generai any and all
bonds and undertakings in an amount not to exceed Twenty Five Million : Dollars; ‘

(_$25.006.000.00__ ) for any single obligation.

The acknowledgment and execution of such bond by the said Attorney in Fact shall be as binding upon the Company as xf such bond had been
executed and acknowledged by the regularly elected officers of the Company.

RLI Insurance Company and/or Contractors Bonding and Insurance Company, as applicable, have each further cértiﬁcd that the
followmg is a true and exact copy (‘Jf a Reso}utmn adopted by the Board of Directors of each such cerporatmn, and is now m force, to»th '

. "All bonds, policies, undertakmgs Powers of Attorney or other oblxgatxons of the corporation shall be executed in the corporate name of
‘the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board -
i of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint
Attorneys in Fact or Agents who shall have authority to issuc bonds, policies or undertakings in the name of the Company. The corporate
seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporatnon The
 signature of any such ofﬁcer and the corporate seal may be printed by facsimile.”

IN WITNESS WHEREOF, the RL1 Insurance Company and/or Contractors Bondmg and Insurance Company, as apphcab}e have

caused these presents 0 be executed by its respective r. Vice President with its corporate seal affixed this __19th day of
March _, 2024
Iy i RL1 Insurance Campany
SO AND o T, SNARNCE o, Contractors Bonding and Insuzance Company
AT VR <Y s /:z W s
£g: L —'¢ 28% By: : ” .
e 7 2EZ } ] - - - -
%‘%’ SEAL. £§ 2N Eric Raudins Sr. Vice President
%2 T, ."'e" *, e
) J,’ Ean® , San e
State of Hlinois } m,,ﬁ;:;g:m o LLINO
. & 58
County of Peoria ) CERTIFICATE

On this __19th  day of _March , 2024 |, before me, a Notary Public, I, the undersigned officer of RLI Insurance Company and/or
personally appeared ___Eric Rauding , who being by me duly swom, Contractors Bonding and Insurance Company, do hereby certify
acknowledged that he signed the above Power of Attorney as the aforesaid that the attached Power of Attorney is in full force and effect and is

officer of the RL1 Insurance Company and/or Contractors Bonding and irrevocable; and furthermore, that the Resolution of the Company as
Insurance Company and acknowledged said instrument to be the valuntary set forth in the Power of Attorney, is mow in force. In festimony -
act and deed of said corporation. whereof, I have hereunto set my hand and the seal of the RLI
Insurance Compa ny and/or Contractors Bending and Insurance
d Company this _10th” day of ___April _ IR
By: /(/( RLI Insurance Company
T A Se % Notary Public Contractors Bonding and Insurance Company
JHL A SCOTT
Motary Publ
Stote ot gl By: QW D;}'Ok'
My Comrm, Expi TorK
2 m@g o z?;s Jeftrey ic] Corporate Secretary

75404020212 AQOS8DI1S



NON-COLLUSION AFFIDAVIT

FOR

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

(TO BE EXECUTED BY EACH AWARDEE OF A PRINCIPAL CONTRACT)
STATE OF CALIFORNIA )

) SS.
)
Ezekiel A. Copp , being first duly sworn,
deposes and says that he is President

(sole owner, partner, president, secretary, etc.)

of Copp Contracting, Inc.

The party making the foregoing bid; that such bid is not made in the interest of or on behalf of any
undisclosed person, partnership, company, association, organization or corporation; that such bid is
genuine and not collusive or sham: that said bidder has not directly or indirectly induced or solicited
any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, nor that anyone shall refrain
from bidding; that said bidder has not in any manner directly or indirectly sought by agreement,
communication or conference with anyone to fix the bid price of said bidder or of any other bidder,
nor to fix any overhead, profit cost element of such bid price nor of that of any other bidder nor to
secure any advantage against the public body awarding the contract or anyone interested in the
proposed contract; that all statements contained in such bid are true; and, further, that said bidder
has not directly or indirectly, submitted his bid price or any breakdown thereof, nor the contents
thereof, nor divulged information or data relative thereto, nor paid and will not pay any fee in
connection therewith to any corporation, partnership, company, association, organization, bid
depository, nor to any member of agent thereof nor to any other individual except to such person or
persons as have a partnership or other financial interest with said bidder in his general business.

Signed: < A L—

Title: Ezekiel A. Copp, President

Subscribed and sworn to before me

This day of , 2025

See attached.

SEAL OF NOTARY PUBLIC
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CALIFORNIA JURAT WITH AFFIANT STATEMENT GOVERNMENT CODE § 8202

N'See Attached Document (Notary to cross out lines 1-6 below)
[} See Statement Below (Lines 1-6 to be completed only by document signer|s], not Notary)

Sigaature of Document Signer No. 1 Signature of Document Signer No. 2 (if any)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
‘document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California Subscribed and swom to (or affirmed) before me
County of __Orange , ,

& onthis 19th  gay of _ April ,20.25

by Date -Month Year

™) Ezekiel A Copp

fand (2) h
Name(s) of Signer(s)

YOLANDA PUJ;\:‘ ) proved to me on the basis of satisfactory evidence
""‘“’32‘:’;2%;522,"’““ Z to be the person(s) who appeaged before me.

®/  Commission # 2434977 |

My Comm. Expires Jan 17, 2027
" Signature
USignat'ur of/Notary Public
Seal
Place Notary Seal Above
OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Non-Collusion Affidavit Document Date:
Number of Pages: Signer(s) Other Than Named Above:

SN v

©2014 National Notary Association - www.NationalNotary.org + 1-800-US NOTARY (1-800-876.6827) e #8910



WORKER'S COMPENSATION CERTIFICATE

(ASREQUIRED BY SECTION 1861
OF THE CALIFORNIA LABOR CODE)

I am aware of the provisions of Section 3700 of the California Labor Code, which require every
employer to be insured against liability for worker's compensation, or to undertake self-insurance in
accordance with the provisions of said Code, and T will comply with such provisions before
commencing the performance of the Work of this Contract.

Contractor Copp Contracting, Inc.

By (‘):/ Ac g/

Title Ezekiel A. Copp, President




Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder
hereby declares under penalty of perjury under the laws of the State of California that the bidder has
___, has not x_ been convicted within the preceding three years of any offenses referred to in that
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation
of any state or Federal antitrust law in connection with the bidding upon, award of, or performance
of, any public works contract, as defined in Public Contract Code Section 1101, with any public
entity, as defined in Public Contract Code Section 1100, including the Regents of the University of
California or the Trustees of the California State University. The term "bidder" is understood to
include any partner, member, officer, director, responsible managing officer, or responsible

managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces
provided. The above Statement is part of the Proposal. Signing this Proposal on the signature
portion thereof shall also constitute signature of this Statement. Bidders are cautioned that
making a false certification may subject the certifier to criminal prosecution.
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Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty

of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or
completing a federal, state, or local government project because of a violation of law or a safety

regulation?

Yes No X

If the answer is yes, explain the circumstances in the following space.

D-21



Public Contract Code Section 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal
court has been issued against the Contractor within the immediately preceding two year period
because of the Contractor's failure to comply with an order of a federal court which orders the

Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this

Proposal on the signature portion thereof shall also constitute signature of this Statement and

Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal

prosecution.
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Coniractor's License N6, 384200 A
P.O. Box 457
Buena Park, CA. 908210457

744 622-7784
Fax 714 622-2074

MEETING OF THE BOARD OF DIRECTORS
oF
COPP CONTRACTING, INC.

A meeting of the Board of Directovs of Copp Contracting, Inc., was held
on January 6, 2014, during which a resdlutlon was passed authorizing the

following individual(s)to,by his/her siguature(s)enter intc eny and all

contracts on behalf of the corporation and, thereby, bind the corporation
to such contract:

Attest:
~ (8eal)

o,

FRLINDA COPP.

-



CITY OF LA HABRA
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

110 E. LA HABRA BOULEVARD
LA HABRA, CA 90631
(562) 383-4151

SPECIFICATIONS FOR

MACY STREET REHABILITATION PROJECT

CITY PROJECT NO. 1-R-23

CITY MANAGER

MAYOR

MAYOR PRO TEM
COUNCIL MEMBER
COUNCIL MEMBER
COUNCIL MEMBER

LA HABRA CITY COUNCIL

JIM SADRO

ROSE ESPINOZA
JOSE MEDRANO
JAMES GOMEZ
DAREN NIGSAIAN
DELWIN LAMPKIN

BID OPENING: Tuesday, April 15, 2025, at 3:00 PM




CITY OF LA HABRA
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

>
J Fy
\ .

110 E. LA HABRA BOULEVARD
LA HABRA, CA 90631
(562) 383-4151

SPECIFICATIONS FOR
MACY STREET REHABILITATION PROJECT

CITY PROJECT NO. 1-R-23

MARCH 2025

APPROVED BY:

s

ALBERT MENDOZA,P.E. '/
DEPUTY DIRECTOR OF PUBLIC WORKS/CITY ENGINEER
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CITY OF LA HABRA

NOTICE INVITING BIDS

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City Clerk of the
City of La Habra, California for furnishing all labor, services, materials, tools, equipment,
supplies, transportation, utilities and all other items and facilities necessary therefor as
provided in the Contract Documents for the: MACY STREET REHABILITATION
PROJECT, CITY PROJECT NO. 1-R-23 in strict compliance with the specifications,
plans and contract documents on file at the Office of the City Clerk of the City of La Habra.

DATE OF OPENING BIDS: Bids will be received at the Office of the City Clerk of the
City of La Habra until 3:00 P.M. on Tuesday, April 15, 2025, at which time and place the
bids will be publicly opened and read aloud. Bids shall be submitted in sealed envelopes
marked on the outside: “MACY STREET REHABILITATION, CITY PROJECT NO.
1-R-23. DO NOT OPEN WITH REGULAR MAIL.”

LOCATION OF WORK: The work to be constructed hereunder is shown attached as
APPENDIX “A” and on the plans. Typical work to be done is illustrated on the plans.

DESCRIPTION OF WORK: The work comprises the furnishing of all materials,
equipment, tools, labor and incidentals as required by the Plans, Specifications and
Contract Documents for the above stated project. The general items of work to be
performed hereunder consist of but not be limited to Mobilization/Demobilization;
Traffic Control, Safety and Cleanup; Construction Staking and Monument
Perpetuation; Storm Water Best Management Practices (BMPs); Crack Sealing;
Unclassified Excavation and Disposal, Construct Rubberized AC pavement Overlay,
Cold mill and Dispose of Existing Asphalt; Remove and Dispose of Existing Asphalt;
Construct Concrete Curb and Gutter, and Driveways over CMB with AC Slot
Trench; Sawcut and Remove Sidewalk and Ramp and Construct Curb Ramp with
Detectable Warning Surface; Traffic Striping, Crosswalks, Curb Painting, Markings,
and Raised Pavement Markers; Traffic Signal Loop Detectors; Adjust to Grade
Valves, Manhole Covers; Pull Boxes, and Water Meter Boxes; Coordinate with
Utilities for Adjust to Grade by Others; Grind Tree Roots; and all incidental work so
indicated on the specifications, and required for the proposed improvements.

CONTRACTOR’S LICENSE: The City of La Habra has determined that a Class “A”
Contractor’s License is required for this project.

COMPLETION OF WORK: All work shall be completed within Thirty (30) working days
from the start date specified in the Notice To Proceed.

LIQUIDATED DAMAGE: Ifthe total amount of working days have expired and the work
is not complete, liquidation damages are Five Hundred Dollars ($500) per calendar day.



AWARD OF CONTRACT: The City of La Habra reserves the right, after opening the
bids, to reject any or all bids, waive any informality or irregularity in such bids, or to award
to the lowest responsible bidder and reject all other bids.

PROPOSAL GUARANTEE AND BONDS: Each bid must be accompanied by a certified
cashier’s check or by a corporate surety bond on the form furnished by the City of La
Habra, as guarantee that the bidder will, if an award is made to him in accordance with the
terms of his bid, promptly secure Worker’s Compensation Insurance and Liability
Insurance, execute the contract in the required form and furnish satisfactory bonds for the
faithful performance of the contract and for the payment of claims of materialmen and
workers thereunder. Said check or bidder’s bond shall be in an amount of not less than ten
percent (10%) of the amount of the bid. The Faithful Performance Bond shall be not less
than one hundred percent (100%) of the total amount of the bid price named in the contract.
The Payment Bond shall be not less than one hundred percent (100%) of the total amount
of the bid price named in the contract. The City of La Habra reserves the right to reject
any bond if, in the opinion of the Engineer, the Surety’s acknowledgment is not in the form
included in the contract documents or in another form substantially as prescribed by law.

PREVAILING RATES OF WAGES: Pursuant to the provisions of Section 1773 of the
Labor Code of the State of California, the Director of Industrial Relations has ascertained
the general prevailing rate of wages and employer payments for health and welfare,
vacation, pension and similar purposes applicable to the work to be done. A copy of said
wage rates is available on-line at:

https://www.dir.ca.gov/dlst/DPreWageDetermination.htm

The Contractor and all subcontractors are responsible to pay the prevailing rates of wages that are
specified within ten (10) calendar days before the bid open day and shall post a copy of said wage
rates at the project site. The statutory provisions for penalties for failure to pay prevailing wages
will be enforced (Labor Code §1775) and the statutory provisions for failure to comply with the
States’ wage and hour laws will be enforced (Labor Code §1813).

DEBARMENT: No Contractor or Subcontractor may be awarded as a contractor on a bid
proposal if they have been Debarred by the State pursuant to Labor Code Sections 1777.1
and 1777.7 and Public Contracts Code Section 6109.

APPRENTICE: The Contractor shall comply with all laws, rules, regulations, and all the
requirements of the Labor Code including, but not limited to, Section 1776, 1777.5, and
1777.6 of the California Labor Code.

CONTRACT DOCUMENTS: The Contract Documents shall consist of the following:
Notice Inviting Bids; Instructions to Bidders; Proposal; Bidder’s Information; Bid
Schedule; Acknowledgement of Addenda Received; References; DBE Bidder’s List;
Violations of Federal, State, or Local Laws; Disqualification or Debarment; List of
Subcontractors; Bid Security Form; Bid Bond; Non-Collusion Affidavit; Worker’s
Compensation Certificate; Public Contract Code Section 10285.1 Statement; Public



Contract Code Section 10162 Questionnaire; Public Contract Code Section 10232
Statement; Agreement; Faithful Performance Bond; Payment Bond; Certification of
Compliance; Special Provisions; Drawings; and the Standard Specifications for Public
Works Construction, latest edition and supplements thereto, made a part by reference,
together with all additions, deletions, modifications or interpretations of any of said
documents, all of which are hereby made a part of this Notice Inviting Bids.

Specifications are available for inspection, without charge, at the Office of the City Engineer of
the City of La Habra.

Complete sets of said plans, specifications, and bid documents can be downloaded at
PlanetBids.com.

ADDRESS AND MARKING OF PROPOSAL: The envelope enclosing the proposal shall
be sealed and addressed to the City Clerk and hand delivered to the City Clerk at the Civic
Center, 110 E. La Habra Blvd (Administration Department), or mailed to City Clerk, Civic
Center, 110 E. La Habra Blvd, La Habra, California 90631. The envelope shall be plainly
marked in the upper left-hand corner with the name and address of the bidder and shall
bear the words “Proposal For” followed by the title of the specifications for the work, and
the date and hour of opening bids. The certified or cashier’s check, money order, or
bidder’s bond shall be enclosed in the same envelope with the proposal.

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REQUIREMENT: No
Contractor or Subcontractor may be listed on a bid proposal for a public works project
unless registered with the Department of Industrial Relations (DIR) pursuant to Labor Code
1725.5 and Senate Bill 854. Payroll documents for the contractor and subcontractors
should be submitted and registered on time with the DIR.

Under California Labor Code Section 1771.1, in order to be awarded and to perform work
on public works projects, prime contractors and subcontractors must possess and maintain
registration  with the Department of Industrial Relations (DIR) at
https://www.dir.ca.gov/public-works/contractor-registration.html. This is a separate
requirement from the Contractors State License Board (CSLB) licensing requirement. See
the Special Provisions for additional details.

SUBMISSION OF QUESTIONS:

e Questions received after Monday, March 31, 3:00 pm will not be considered.

e Questions or clarifications deemed by the City’s to be material change will be answered
via issuance of an addendum and posted to the City’s online bidding service,
PlanetBids.com.

e Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder’s responsibility
to be informed of any issued addenda and to include all such information in its Bid.

¢ Any questions regarding this solicitation shall be submitted electronically to Andrew Luna
at anluna@lahabraca.gov.




BID SCHEDULE:

Bid AdvertiSEement .........coceeevveeveeeeiieeeiieieeeeeeeen. Thursday, March 24, 2025

Requests for Information ..........cccoeceeeveeniienennen. Monday, March 31, 2025, by 3:00 pm
Response to Requested for Information............... Thursday, April 3, 2025, by 5:00 pm
Bid Opening........coceeveveeneenienicneeenecneeeeeee Tuesday, April 15, 2025, 3:00 pm
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CITY OF LA HABRA

INSTRUCTIONS TO BIDDERS

The following instructions and conditions apply to the attached bid and the bidder acknowledges
the acceptance thereof by signing and filing said bid.

Each bidder shall state whether he is an individual, firm or corporation; if firm, give name of each
member; if a corporation, give name of president, secretary, treasurer and manager.

Proposals shall be submitted to the City of La Habra on forms prepared and furnished in the bid
documents, or as provided by the Engineering Office of the City of La Habra. When presented,
they must be completely made out in the manner and form indicated therein, showing the proposed
prices clearly and legibly and must be properly signed by the bidder. Proposals presented otherwise
may be rejected.

Each proposal so submitted, together with the required proposal guarantee hereinafter prescribed,
shall be presented under sealed cover and must be filed prior to the time and place designated in
the Notice Inviting Bids. A proposal so presented, however, may be withdrawn by the bidder
provided the request therefor is made in writing, is signed by the bidder or his authorized
representative and is filed prior to the time fixed for the opening of bids. The withdrawal of a bid
proposal does not prejudice the right of the bidder to file a new bid.

All proposals submitted as hereinabove prescribed will be publicly opened and read at the time
and place indicated in the Notice Inviting Bids.

Bids are required for the entire work. The amount of the bid for comparison purposes will be the
total of all items.

The bidder shall set forth for each item of work, in words and in clearly legible figures, a unit price
and an amount for the item in the respective space provided for this purpose. In the case of unit
price items, the amount set forth under the “AMOUNT” column shall be the extension of the unit
price bid on the basis of the estimated quantity for the item. In case of discrepancy between the
words and figures, the words shall prevail.

In case of discrepancy between the “Unit Price” and the “Amount” set forth for the item, the Unit
Price shall prevail. However, if the amount set forth as a Unit Price is ambiguous, unintelligible
or uncertain for any cause or is omitted or in the case where the Unit Price is the same amount as
the entry in the “AMOUNT” column for the item, the “AMOUNT” price shall prevail in
accordance with the following:

(1) As to lump sum items, the amount set forth in the “AMOUNT” column shall be the unit
price.

(2) As to unit price items, the amount set forth in the “AMOUNT” column shall be divided
by the estimated quantity for the item and the price thus obtained shall be the unit price.



In case of discrepancy between the sum of the individual “AMOUNT” prices, and the Total Bid
Price, the sum of the individual “AMOUNT” prices will prevail.

Bidders must satisfy themselves by personal examination of the location of the proposed work and
by personal examination of the proposed contract documents as to the actual conditions and the
requirements of this work and shall not at any time after submission of the bid dispute, complain
or assert that there was any misunderstanding in regard to the nature or the amount of work to be
done unless a written change in these specifications or contract or written clarification thereof has
been issued by the City of La Habra.

Each bid must be in a sealed envelope which is to be clearly marked so as to identify it as a bid
(such as “Sealed Bid - do not open with regular mail”), giving the number and name of the project
or specification and the name of the bidder. These instructions are particularly necessary if your
bid is transmitted by mail. Failure to identify the project or to address it to the City Clerk, Civic
Center, 110 E. La Habra Blvd, La Habra, California 90631, Attention City Clerk, will result in the
opening of the envelopes with the regular mail and may thereby void the bid.

The City Council will award the contract to the lowest responsible bidder, however, said Council
reserves the right to reject any or all bids, to waive any informality in the bids received and, if
necessary, to take said bids under advisement for a period not to exceed sixty (60) days including
lead-time.

All proposal requirements and conditions as set forth in the Standard Specifications shall apply
hereto.

APPROXIMATE ESTIMATE: The quantities shown in the proposal form and in the
estimate included in the bid documents shall be considered as approximate only, being
listed therein for the purpose of serving as a general indication of the amount of work or
materials to be performed or furnished as a basis for the comparison of bids. The Council
does not guarantee nor agree, either expressly or by implication, that the actual amounts
required will correspond therewith, but reserves the right to increase or decrease the
amount of any item, portion of work to be performed or material to be furnished, or to omit
any such item or portion, in accordance with the provisions relative thereto set forth in the
bid documents or Standard Specifications under which the work is to be constructed,
without in any way invalidating the contract should such increase, decrease or omission be
deemed necessary or expedient. The City of La Habra reserves the right to increase or
decrease the amount of any item as necessary due to budgetary requirements.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS: The City of
La Habra requires that Disadvantaged Business Enterprises (DBEs) have the opportunity
to participate in public works projects. To assist the City of La Habra in establishing future
Annual Anticipated DBE Participation Level (AADPL), all contractors are required to
submit a list of all subcontractors and suppliers, whether DBE or not, contacted during
preparation of the bid.
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SPECIAL PROVISIONS

SECTION 1. DEFINITION OF TERMS

CITY: The City of La Habra

CITY COUNCIL: The City Council of the City of La Habra.

ENGINEER: Any reference to the “Engineer” in the specifications shall be construed to mean the
City Engineer of the City of La Habra or his authorized agents.

BIDDER: Any individual, firm or corporation submitting a bid to furnish the materials and
equipment and perform the work herein specified, properly made out on the form furnished by the
City Engineer, duly executed by the bidder and enclosed within a sealed envelope directed to the
City Clerk, Civic Center, 110 E. La Habra Blvd., La Habra, California 90631.

BID FORMS: The blank forms prepared by the City of La Habra on which the bidder must submit
the bid.

CONTRACTOR: The bidder whose bid is accepted and to whom the contract is awarded.

CONTRACT: The Specifications, Special Provisions, the notice inviting bids, the bid and addenda
of the Contract, and the agreement entered into pursuant thereto shall constitute the Contract
between the City of La Habra and the Contractor.

LABORATORY: The designated laboratory authorized by the Engineer to test materials and work
involved in the contract.

THE WORK: All the work required to be performed under the contract.

GENERAL CONSTRUCTION TERMS: Unless otherwise specifically defined herein or unless
the content requires a different meaning, all words, terms and phrases having a well-known or
technical meaning shall be so construed.

USE OF PRONOUNS: Words used herein in the masculine gender include the feminine and
neuter and vice versa; the singular number includes the plural and the plural the singular. The
word “person” includes a corporation, association or partnership.

SECTION: The part into which these Special Provisions are divided. Each section is designated
by a whole number preceding its title.

ARTICLES: The parts into which sections are divided. Each article is designated by a number
preceding its title, the first two figures to the right of the decimal point being the number of the
article and the figures or figure to the left of the decimal point being the number of the section of
which such article is a part. Thus: Article 11.05 indicates Article 5 of Section 11.



SUBDIVISIONS: The parts into which articles are divided. Each subdivision is designated by a
number preceding its title, the figure or figures to the right of the article number being the number
of the subdivision. Thus: Subdivision 11.05.2 indicates Subdivision 2 of Article 5 of Section 11.

STANDARD SPECIFICATIONS: The document entitled “Standard Specifications for Public
Works Construction”, latest edition and supplements thereto, are hereinafter referred to as the
Standard Specifications.

Other terms appearing in the Standard Specifications shall have the intent and meaning specified
in Section 1 “General” of the Standard Specifications.

In case of conflict between the Standard Specifications and these Special Provisions, these Special
Provisions shall take precedence over and be used in lieu of such conflicting portions of the

Standard Specifications.

SECTION 2. REQUIREMENTS AND CONDITIONS

ARTICLE 2.01: EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL
PROVISIONS, AND WORKSITE: Bidders must satisfy themselves by personal
examination of the proposed work site and by such other means as they may prefer as to
the actual conditions and requirements of the work. Bidders shall not at any time after
submission of the bid, dispute, complain or assert that there was any misunderstanding in
regard to the nature or amount of work to be done.

The CITY, in accordance with Title VI of the Civil Rights Act of 1964 (78 Station 252) and the
Regulations of the Department of Commerce (15 C.F.C., Part 8), issued pursuant to such Act,
hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to
this advertisement will be awarded to the lowest responsible bidder without discrimination of the
grounds of race, color or national origin.

ARTICLE 2.02 BID FORMS: All bids submitted shall be made on the blank forms
provided with the bid documents. Bids submitted on forms other than those provided with
the bid documents shall be rejected. All bids shall give the price bid both in writing and
figures and shall be signed by the bidder with his address. Bids shall be enclosed in a
sealed envelope directed to the City Clerk, Civic Center, 110 E. La Habra Blvd, La Habra,
California 90631.

ARTICLE 2.03 IRREGULAR BIDS: Bids may be rejected if they show any alterations of
form, additions not called for, conditional bids, incomplete bids, erasures or irregularities
of any kind.

ARTICLE 2.04 DISQUALIFICATION OF BIDDERS: The CITY COUNCIL may reject
any and all bids should it deem this for the public good and the bid of any party who has
been delinquent or unfaithful in any former contract with the CITY, and may reject all bids




other than the lowest bid of any responsible bidder and may award the contract for said
work or improvement to the lowest responsible bidder at the prices named in his bid.

ARTICLE 2.05 MATERIAL GUARANTEE: Before any bid is accepted, the bidder may
be required to furnish a complete statement of the origin, composition and manufacture of
any or all materials to be used in the construction of the work, together with samples which
may be subjected to the tests provided for in these Specifications or in the Special
Provisions to determine their quality and fitness for the work.

ARTICLE 2.06 BONDS: In lieu of Section 1-7.2 “Contract Bonds” of the Standard
Specifications, the Contractor, simultaneously with the execution of the Agreement, shall
furnish a surety bond in an amount equal to one hundred (100) percent of the contract price
as security for the faithful performance of the contract and a separate surety bond in an
amount equal to one hundred (100) percent of the contract price as security for the payment
of all persons performing labor and furnishing materials in connection with the contract.
Said bonds shall be secured from a Surety Company satisfactory to the CITY.

ARTICLE 2.07 BID GUARANTEE:

Subdivision 2.07.1: All bids shall be presented under sealed cover and shall be
accompanied by cash, cashier’s check, certified check or bidder’s bond made payable to
the City of La Habra for an amount equal to at least ten percent (10%) of the amount of
said bid. No bid will be considered unless such cash, cashier’s check, certified check or
bidder’s bond is enclosed therewith.

Subdivision 2.07.2: Return of Bid Guarantee: The bid guarantee of the bidder or bidders
who are being considered for the award of Contract shall be held until the execution of said
contract, and shall thereupon be returned to the bidder. Bid guarantee of other bidders will
be returned to such bidders upon award of the Contract.

ARTICLE 2.08 AWARD OF CONTRACT: The award of contract, if it be awarded, will
be within sixty (60) days of the opening of bids.

ARTICLE 2.09 EXECUTION OF CONTRACT: The contract, construction schedule, and
bonds shall be executed and filed by the successful bidder with the City Clerk of the City
of La Habra not later than ten (10) days after the award of contract.

All bidders may submit with their bids a sworn statement of their financial responsibility, technical
ability and experience. Such sworn statement may be required to be furnished before award is
made to any particular bidder.

The CITY COUNCIL may, upon the refusal or failure of successful lowest responsible bidder to
accept the contract, award it to the second lowest responsible bidder. Ifthe legislative body awards
the contract to the second lowest bidder, the amount of the lowest bidder’s security shall be applied
by the CITY to the difference between the low bid and the second lowest bid; and the surplus, if



any, shall be returned to the lowest bidder if cash or a check is used, or to the surety company if
bidder’s bond is used.

ARTICLE 2.10 BEGINNING OF WORK: The Contractor shall begin work from the start
date specified in the Notice To Proceed.

ARTICLE 2.11 PLANS AND SPECIFICATIONS: Specifications and bid documents are
on file at the Office of the City Engineer, Civic Center, 110 E. La Habra Blvd., La Habra
and can be downloaded as a digital copy of said Contract Documents (saved in PDF format)
are available free of charge posted at the following website:

http://www.PlanetBids.com/

ARTICLE 2.12 CONTRACT DOCUMENTS: The Contract Documents shall consist of
the following: Notice Inviting Bids; Instructions to Bidders; Proposal; Bidder’s
Information; Bid Schedule; Acknowledgement of Addenda Received; References; DBE
Bidder’s List; Violations of Federal, State, or Local Laws; Disqualification or Debarment;
List of Subcontractors; Bid Security Form; Bid Bond; Non-Collusion Affidavit; Worker’s
Compensation Certificate; Public Contract Code Section 10285.1 Statement; Public
Contract Code Section 10162 Questionnaire; Public Contract Code Section 10232
Statement; Agreement; Faithful Performance Bond; Payment Bond; Certification of
Compliance; Special Provisions; Drawings; and the Standard Specifications for Public
Works Construction, latest edition and supplements thereto, together with all additions,
deletions, modifications, appendices and all addenda as prepared prior to the date of the
bid opening setting forth any modifications or interpretations of any said documents are
hereby incorporated in and made a part of the Contract Documents.

All Contract Documents are complementary, and what is called for in any one shall be as binding
as if called for in all. The intention of the documents is to require a complete and finished piece
of work. The Contractor, at his sole cost and expense, shall perform all labor and services and
shall furnish all materials, tools, equipment and facilities necessary for the proper execution of the
work, with the exception of such items as may be definitely stipulated in the Specifications or on
the Plans to be furnished by the CITY. Anything shown on the Plans and not in the Specifications,
or in the Specifications and not in the Plans, shall be performed by the Contractor as though shown
on both the Plans and Specifications.

Documents which shall be signed and returned to the CITY with Bid Proposal are:

Proposal; Bidder’s Information; Bid Schedule; Acknowledgement of Addenda Received;
References; DBE Bidder’s List; Violations of Federal, State or Local Laws;
Disqualification or Debarment; List of Subcontractors; Bid Security Form; Bid Bond;
Non-Collusion Affidavit(s) (Principal and Subcontractor); Worker’s Compensation
Certificate; Public Contract Code Section 10285.1 Statement; Public Contract Code
Section 10162 Questionnaire; and Public Contract Code Section 10232 Statement.

Documents which are to be signed and returned to the CITY by the winning bidder are:



Agreement; Faithful Performance Bond; Labor and Material Payment Bond; Supplemental
Information to Be Completed by Principal; Tax Identification Number; Bid Guarantee;
Statement of Non-Collusion by Contractor; Certification of Compliance; Liability
Insurance; and Workers Compensation Insurance.

Subdivision 2.12.1 Precedence Of Contract Documents: If there is a conflict between Contract
Documents, the order of precedence shall be as follows:

1. Contract
2. Specifications
3. Plans

Within the Specifications, the order of precedence is as follows:

Change Orders

Addenda

Permits from other agencies/Supplemental Agreements
Special Provisions

Instructions to Bidders

Notice Inviting Bids

Referenced Standard Drawings

Referenced Standard Specifications

e A oo e

With reference to Plans, the order of precedence is as follows:

Change Order drawings govern over Addenda and Contract drawings.
Addenda drawings govern over contract drawings.

Contract drawings govern over shop drawings and Standard drawings.
Detail drawings govern over general drawings.

Figures govern over scaled dimensions.
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ARTICLE 2.13 AUTHORITY OF THE ENGINEER: The Engineer shall have the
authority to direct as may be necessary to ensure that the work is in strict compliance with
the Contract Documents; determine the quantity, quality and soundness of the work;
determine if material and equipment being used is satisfactory; interpret the requirements
of the contract; and, make decisions regarding the progress and execution of the work.
However, neither the Engineer nor any representative of the Engineer shall have the
authority to authorize extra work without prior approval by the CITY COUNCIL. Should
any discrepancy appear or any misunderstanding arise as to the importance of anything
contained in the Specifications or Plans, the matter shall be referred to the Engineer, who
shall decide the same in accordance with the true intent and meaning as construed by him.
Any difference or conflicts which may arise between the Contractor and any other
contractor also under the contract administration of the Engineer shall be arbitrated by
the Engineer.




ARTICLE 2.14 ACCESS TO WORK: The Engineer, his agents and duly authorized
representatives of the CITY shall at all times and for any purpose, have access to the work
and the premises used by the Contractor and the Contractor shall provide safe and proper
facilities therefor.

ARTICLE 2.15 LEGAL ADDRESS OF THE CONTRACTOR: The address given in
the Proposal is hereby designated as the place to which all notices, letters and other
communications to the Contractor shall be mailed or delivered. The mailing or delivering
to the above-named place of any notice, letter or other communication to the Contractor,
shall be deemed sufficient service thereof upon the Contractor. The date of said service
shall be the date of such mailing or delivery. Such address may be changed at any time
by a written notice signed by the Contractor and delivered to the Engineer.

ARTICLE 2.16 CONTRACTOR’S RESPONSIBILITIES: The Contractor shall be
responsible for the safe, efficient and adequate use of equipment during the progress of
the work so as to secure the safety of the workers and others. The Contractor is also
responsible for the quality of work required and the stipulated rate of progress. It shall
be the Contractor’s responsibility to perform the work strictly in accordance with the
Specifications and Plans or in accordance with modifications as may be made by the
Engineer in the form of addendum or written change orders. The presence of the Public
Works Inspector does not relieve the Contractor of his obligation to comply with the
requirements of the Plans, Specifications and Contract Documents.

The Contractor shall assume the defense of and indemnify and save harmless the CITY and its
officers and agents from all claims of any kind arising from his own negligence or that of his agents
in the performance of the Contract.

The Contractor shall be responsible for the custody of any material furnished to him for the care
of all work until its completion and final acceptance. He shall, at his own expense, replace
damaged or lost material and repair damaged parts of the work, regardless of cause, or the same
may be done at the Contractor’s expense by the CITY.

During the progress of the work the Contractor shall keep the worksite in a neat and clean condition
and free from any unsightly accumulation of rubbish. If stockpiling is necessary, the material shall
be removed or disposed of weekly. He shall remove from the vicinity of the completed work all
plant, building, rubbish, unused materials, concrete forms and equipment belonging to him or used
under his direction during construction. In the event of his failure to do so, the same may be
removed by the CITY at the Contractor’s expense.

All operations of the Contractor shall be conducted in such a manner as to avoid unnecessary dust.
To this end, the Contractor shall provide equipment, materials, water, and labor to keep all parts
of the work adequately sprinkled and dust free as determined by the Engineer. Full compensation
for dust control measures and conforming with the provisions of this Section shall be included in
the prices paid for the various contract items of work listed in the Bid Schedule, and no additional
compensation will be allowed therefor.



SECTION 3. SCOPE OF WORK

ARTICLE 3.01 WORK TO BE DONE: The Contractor shall for the price bid furnish all
the necessary labor, materials, equipment, methods, processes, implements, tools, and
machinery except as otherwise specified to perform the required work in a thorough and
workmanlike manner in accordance with the plans and specifications, and to the
satisfaction of the Engineer.

The general items of work to be performed hereunder consist of but not be limited to

Mobilization/Demobilization; Traffic Control, Safety and Cleanup; Construction Staking
and Monument Perpetuation; Storm Water Best Management Practices (BMPs); Crack
Sealing; Unclassified Excavation and Disposal, Construct Rubberized AC pavement
Overlay, Cold mill and Dispose of Existing Asphalt; Remove and Dispose of Existing
Asphalt; Sawcut, Remove Existing, and Construct Concrete Curb and Gutter, and
Driveways over CMB with AC Slot Trench; Sawcut and Remove Sidewalk and Ramp and
Construct Curb Ramp with Detectable Warning Surface; Traffic Striping, Crosswalks,
Curb Painting, Markings, and Raised Pavement Markers; Traffic Signal Loop Detectors;
Adjust to Grade Valves, Manhole Covers; and Pull Boxes; Coordinate with Utilities for
Adjust to Grade by Others; Grind Tree Roots; and all incidental work so indicated on the
specifications, and required for the proposed improvements.

ARTICLE 3.02 FINAL CLEANING UP: Before acceptance of the work and final
payment therefor, the Contractor shall clean the work and all ground occupied by him in
connection with the work, of all rubbish, excess materials, equipment and forms. All
parts of the work shall be left in a neat and presentable condition.

ARTICLE 3.03 REPAIRS AND REPLACEMENTS: All damage done to existing
facilities and improvements by the Contractor shall be repaired by him to the satisfaction
of the Engineer. Where sidewalks, curbs or gutters are to be repaired, the repairs shall be
made by removing and replacing the entire section back to the nearest scoring lines and
not by refinishing the damaged portion.

SECTION 4. CONTROL OF THE WORK

ARTICLE 4.01 COORDINATION OF PLANS., SPECIFICATIONS AND SPECIAL
PROVISIONS: These specifications, drawings, special provisions and all supplementary
documents are essential parts of the contract. A requirement occurring in one is as
binding as though occurring in all. The drawings and specifications are intended to be
cooperative and to describe and provide for the workmanlike completion of proposed
improvements. Refer to Subdivision 2.12.1 for precedence of Contract Documents.




ARTICLE 4.02 SPECIFICATIONS AND DRAWINGS: The Contractor shall keep at
the work site a copy of the Specifications and Plans at all times and provide the Engineer
access thereto.

The Contractor shall check all dimensions and quantities on the drawings or schedules herein
contained or given to him by the Engineer, and shall notify the Engineer of errors therein which
may be discovered by examining and checking the drawing. He shall not take advantage of any
error or omission in these specifications, drawings or schedules, but should such error or omission
be discovered, the Contractor shall notify the Engineer and the Contractor shall carry out the
Engineer’s instructions, as if originally specified.

ARTICLE 4.03 SUPERVISION BY THE CONTRACTOR: The Contractor shall give
his personal superintendence to the work, using all his skills and attention in directing the
performance of the work or he shall provide a competent, full-time superintendent or
foreman with the authority to act on his behalf and whom shall be present to direct the
work on the project at all times during its progress. All directions given to the
Contractor’s superintendent or other authorized supervisory employee shall be as binding
as if delivered to the Contractor personally.

ARTICLE 4.04 LABOR: Any overseer, superintendent, laborer or other person
employed by the Contractor who shall perform his work in a manner contrary to the
specifications shall be discharged immediately and such person shall not again be
employed on the project.

ARTICLE 4.05 LINES AND GRADES: The Contractor will set all lines and grades in
accordance with the plans and all work done shall conform thereto. The Contractor shall
dig all stake holes necessary to give lines and grades. The Contractor shall preserve all
stakes set for lines, grades or measurements of the work in their proper places until
authorized to remove them by the Engineer. Any expense incurred in replacing stakes
which the Contractor or his subordinates may have failed to preserve shall be borne by
the Contractor. Unless otherwise noted, the grade between two grade points shall be a
straight line between such two points.

ARTICLE 4.06 INSPECTION: The Contractor shall notify the Engineer at least 48 hours
in advance of starting or resuming work so that the Engineer can arrange for an assistant
engineer or inspector to be present. Failure to give such notice shall be cause for rejection
of such work. The Contractor shall furnish the engineers and inspectors reasonable
facilities for obtaining such information as may be necessary to give them full information
at all times respecting the progress and manner of doing the work and the character of the
materials.

Subdivision 4.06.1 Special Inspection Fees: If the Contractor elects to work under this
contract more than 8 hours per day and 40 hours per week; or Saturday, Sunday,
overtime, or CITY Holidays, the Contractor shall arrange with the Engineer for the




required inspection service and pay the special inspections fees which will be charged at
the following rates:

Monday through Friday $150.00 / hour
Saturday, Sunday, overtime and Holidays $200.00 / hour

ARTICLE 4.07 DEFECTIVE WORK OR MATERIALS: Inspection of the work shall
not relieve the Contractor of his obligation to fulfill his duty as herein prescribed.
Defective work shall be made good by the Contractor. Unsuitable work and materials
may be rejected notwithstanding that such work and materials were previously inspected
by the Engineer and accepted or estimated for payment. If the work, or any part thereof,
is determined to be defective at any time before final acceptance of the work, the
Contractor shall forthwith make good such defect without additional compensation in a
manner satisfactory to the Engineer.

If materials furnished and brought upon the job site by the Contractor for use in the work, or
selected for the same by him shall be condemned by the Engineer as unsuitable or not in conformity
with the Specifications, the Contractor shall forthwith discard such materials and remove them to
a satisfactory distance from the vicinity of the work.

If the Contractor fails or neglects to make ordered repairs to defective work, or to remove rejected
materials from the work site within 10 days after notification by the Engineer, the Engineer acting
on behalf of the CITY may make the ordered repairs or remove the condemned materials and
deduct the cost thereof from monies due to the Contractor.

ARTICLE 4.08 EQUIPMENT AND PLANT: Equipment not suitable to produce the
quality of work required will not be permitted to operate on the project.

Plants, tools and equipment shall be designed and constructed in accordance with general practice
for such equipment and shall be of sufficient capacity and of such character to insure the production
of sufficient material to take the work to completion within the scheduled time frame. The
Contractor shall provide adequate and suitable equipment and plants to meet the above
requirements and when ordered by the Engineer shall remove unsuitable equipment from the
worksite and discontinue receiving materials from unsatisfactory plants.

ARTICLE 4.09 ADDITIONS OR OMISSIONS OF WORK, LABOR OR
MATERIALS:

Subdivision 4.09.1:  Additions: The Contractor shall make additional excavations,
furnish and place additional imported borrow, plant-mixed surfacing, concrete or do other
additional work or furnish other additional materials where the necessity for or the extent of such
work or materials does not appear and cannot with reasonable diligence, cost and certainty, be
determined in advance or will only be disclosed by the doing of the work or in any contingency
which reasonable care and consideration could not be foreseen. Such additional work or materials



shall be specified in writing by the Engineer, subject to approval of the CITY COUNCIL, and shall
be paid for at the unit prices set for in the contract.

Subdivision 4.09.2:  Omissions: The Contractor shall omit any portion of the work, labor
or materials required to be done or furnished under the plans and the specifications when the
necessity for the omission of said work, labor or materials does not appear and cannot with
reasonable certainty, diligence and cost be ascertained in advance or will only be disclosed by the
doing of the work or in any contingency which reasonable care and consideration could be
foreseen; which said omission of work, labor or materials shall be specified and required in writing
by the Engineer, subject to the approval of the CITY COUNCIL, and shall be deducted from the
contract price at the unit prices therefore set forth in said contract. Where the contract price is a
lump sum, then the cost of the amount deducted shall be proportion of said lump sum such as the

quantity of work, labor or materials omitted bears to the quantity upon which said lump sum is
based.

Subdivision 4.09.3:  Mark-Ups For Extra Work: The Contractor shall use the specified
mark ups for all approved extra work:

For General Contractor’s work, 15% mark-up for materials and equipment; and 20% mark-
up for labor.

For Subcontracted work, 10% mark-up for the first $5,000; and 5% mark-up for costs in
excess of $5,000.

Subdivision 4.09.4: Tool and Equipment Rental: The rates to be used in determining
equipment rental costs shall be as listed in the Caltrans “Labor Surcharge and Equipment Rental
Rates” publication in effect at the time of bid.

ARTICLE 4.10 FINAL INSPECTION: The Engineer will not make the final inspection
until the work provided and contemplated by the contract has been completed and the
final clean-up performed.

ARTICLE 4.11 CONTRACTOR REPORTING REQUIREMENTS: The following
items shall be required as a part of Contractor payment requests. Incomplete submittal or
omission of any of the following requirements shall be cause for rejection and return of
payment requests to the Contractor for correction. All items shall be complete and current
to the satisfaction of the Engineer. The Contractor shall provide all information for his
own firm as well as each and every subcontractor. Payment requests shall include at least
the following items:

e Breakdown of each pay item showing locations and quantities of work requested for
payment.

e Certification that the as-built records are current and documented in writing.

e Submission of DBE information including DBE amounts completed to date, DBE
providers, Monthly DBE Trucking Utilization Report, and certification that the Contractor
is meeting DBE contractual requirements.



e Certified Payroll Reports.

e Updated work schedule.

e All change order requests complete to date, including all Force Account cost supporting
documentation.

e Copies of all SWPPP and other Best Management Practices reports, and certification that
BMP’s are current and implemented.

e Copies of test results (if testing is required of Contractor).

e Survey records, maps, cut sheets, calculations, and other data.

e Subcontractor Change Requests and subcontractor data.

e Other forms or reports as may be required by contract.

ARTICLE 4.12 PENALTIES: Notwithstanding penalty provisions elsewhere in these
specifications, the CITY may impose financial penalties in the case of the Contractor not
fulfilling his contractual obligations. These obligations include, but are not limited to,
performing work within the time limits of the contract; public notification;
implementation of Best Management Practices, SWPPP, and other management plans;
maintaining records; notification of the Engineer; traffic control; safety; controlling the
work area; maintaining a competent supervisor on site at all times while performing work;
surveying; testing; updating of schedules; and other such contractual obligations. The
Contractor shall be responsible for all obligations and penalties applied to subcontractors
as if he himself were performing the work.

The amount of penalty shall be equal to the daily liquidated damages, prorated for each 15 minute
period, or portion of 15 minutes, of contract violation. Each violation shall be additive if multiple
violations occur during the same time period.

ARTICLE 4.13 CLEANUP, TRAFFIC CONTROL, SAFETY: The Contractor shall
maintain complete liability and responsibility for implementing project site cleanliness,
traffic control, and safety at all times. If, in the opinion of the Engineer or his designated
representative, there is a condition warranting corrective action by the Contractor, the
Contractor will be advised and requested to correct the condition to the satisfaction of the
Engineer. This requirement in no way absolves the Contractor of any obligation or duty
to provide for the safety of persons and property at all times, nor does it impose any
obligation or duty on the Engineer to provide any such services or advisement.

The Contractor’s supervisor will not leave the project site until he has personally inspected and
verified that all cleanliness, traffic control, and safety conditions are in a suitable condition, and
has informed the Engineer that he has performed such an inspection. Likewise, no work may
commence at the beginning of the work day until all cleanliness, traffic control, and safety
measures and procedures have been reviewed, discussed, and implemented by the supervisor with
all of the Contractor’s and subcontractor’s forces.

In the event that the Contractor does not immediately respond to the Engineer’s request for
corrective action, and the situation presents a hazard to persons and/or property, the Engineer may
cause the work to be corrected by others. Likewise, in the event that the Contractor is not on site,
cannot immediately respond, or is otherwise unavailable, the Engineer may cause the work to be
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corrected by others. If corrective work is performed by others, then the Contractor may be charged
for all of the costs, including overhead and indirect costs, required to correct the work. Inspector’s
costs shall be per Article 4.06 INSPECTION. Engineer’s costs shall be 1.5 times the noted
Inspector’s rate. In addition, the Engineer may impose additional penalties as provided for
elsewhere in these specifications.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 4.14 REMOVAL OF PERSONNEL: The Engineer reserves the right to direct
the Contractor to remove any specified personnel from the project at any time without
reason. If directed, the Contractor shall immediately remove such personnel from the
project site, and replace such with another competent person. This requirement shall
apply to subcontractor personnel as if they were the Contractor’s personnel. Violation
shall be subject to penalties as noted elsewhere in these specifications.

SECTION 5. CONTROL OF MATERIAL

ARTICLE 5.01 DRAWINGS AND INFORMATION REQUIRED OF
CONTRACTOR: The Contractor shall before proceeding with the fabrication or erection
of structures or appurtenances if called for under the contract and required in its erection
thereof, furnish the Engineer with the information regarding same and shall submit to the
Engineer for approval drawings, specifications, lists and graphs as required under these
specifications. Said drawings, specifications, lists and graphs shall become the property
of the CITY. In the event that the Engineer shall find that the drawings, specifications,
lists and graphs as submitted by the Contractor, are in accordance with acceptable practice
and meet the requirements of these specifications, the Engineer will return one (1) set of
drawings and lists with his approval within 10 days after their receipt at the Engineer’s
office; otherwise, said drawings will be returned to the Contractor within the said 10 day
period with a statement of the points wherein they have been found unsatisfactory, in
which case, the Contractor at his own expense, shall proceed at once to revise said
drawings and lists until they shall be found satisfactory by the Engineer and are approved
by him. No fabrication shall be done prior to approval of drawings and lists. The
Contractor shall have no claim for damages or extension of time on account of any delay
due to revision of drawings as found necessary by the Engineer in order to fulfill the
requirements of these specifications; but, regardless of such delays, the Contractor shall
be liable to the CITY as provided in the specifications for any failure to complete the
work as required by the terms of the contract. Revisions shown on shop drawings shall
be considered as changes necessary to meet the requirements of specifications and shall
not be taken as the basis of claims for extra work.

The approval of all drawings by the Engineer shall apply to general design only and shall in no
way relieve the Contractor from responsibility for errors or omissions contained therein; nor shall
said approval operate to waive or modify any provisions or requirement contained in these
specifications.



ARTICLE 5.02 SAMPLES AND TESTS: All tests of materials furnished by the
Contractor shall be made by a laboratory authorized by the Engineer to make the tests
and work involved in the contract. The expense of such tests shall be included in the
prices bid for the work.

Tests shall be made in accordance with commonly recognized standards of national organizations
and such special methods and tests as are described in the Standard Specifications.

No material shall be used until it has been approved by the Engineer. Samples will be secured and
tested whenever necessary to determine the quality of materials.

Whenever reference is made in these specifications to standard tests or requirements of the
American Society for Testing Materials, the reference shall be construed to mean the standards
that are in effect at the date of these specifications.

ARTICLE 5.03 STORAGE OF MATERIALS: Materials shall be so stored as to insure
the preservation of their quality and fitness for the work. When considered necessary by
the Engineer, they shall be placed on wooden platforms or other hard, clean surfaces and
not on the ground. They shall be placed under cover when so directed. Stored materials
shall be so located as to facilitate prompt inspection.

ARTICLE 5.04 SUBSTITUTION OF EQUIVALENTS: On demand of the CITY
COUNCIL, the Bidder shall, at his own expense, furnish information or data concerning
the article, equipment, material or process offered by him as an equivalent to that
specified; and, if the CITY COUNCIL shall so require, the Bidder, at his own expense,
shall have the article, equipment, materials or process tested to its quality, strength,
physical, chemical or other characteristics, its durability, finish, efficiency or service by
a reputable testing engineer or laboratory satisfactory to the CITY COUNCIL.

SECTION 6. LEGAL RELATIONS AND RESPONSIBILITIES

ARTICLE 6.01 LAWS TO BE OBSERVED AND DISPUTE RESOLUTION:

Subdivision 6.01.1 Laws and Regulations: The Contractor shall keep himself fully informed of
all Federal and State laws, County and CITY ordinances and regulations which, in any manner,
affect those engaged or employed on the work, the materials used in the work or the conduct of
the work. If any discrepancy or inconsistency should be discovered in this contract or in the
Plans or Specifications herein referred to, in relation to any such law, ordinance or regulation, the
Contractor shall forthwith report the same in writing to the Engineer. The Contractor shall, at all
times, observe and comply with and shall cause all his agents and employees to observe and
comply with all such applicable laws, ordinances and regulations in effect or which may become
effective before completion of this contract. He shall protect and indemnify the CITY and its
officers and agents against any claim or liability arising from or based on the violations of any




such laws, ordinances or regulations whether by himself or by his employees or his
subcontractors or their employees.

Except as otherwise explicitly provided in these specifications, all permits and licenses necessary
to the prosecution of the work shall be secured by the Contractor at his own expense and he shall
pay all taxes properly assessed against his equipment or property used or required in connection
with the work.

All state laws, all county and CITY ordinances and regulations now imposed by competent
authority and relating to any materials required to be furnished under these specifications and work
required to be done hereunder, shall be deemed to be and hereby are made controlling and part of
these specifications.

Subdivision 6.01.2 General: The Contractor shall keep himself fully informed of all existing state
and national laws and municipal ordinances and regulations which in any manner affect those
engaged or employed in the work, or the materials used in the work or which in any way affect
the conduct of the work and of all such orders and decrees of bodies or tribunals having any
jurisdiction or authority over the same.

Subdivision 6.01.3 Eight-Hour Law: Eight (8) hours labor constitutes a legal day’s work.
The Contractor shall forfeit as a penalty twenty-five dollars ($25.00) for each workman employed
in the execution of the contract by the Contractor or any subcontractor under him for each calendar
day during which such workman is required or permitted to work more than eight (8) hours in any
one calendar day and forty (40) hours in any one calendar week in violation of the provisions of
the Labor Code and in particular, Section 1810 to Section 1815 thereof inclusive except that work
performed by employees of Contractors in excess of eight (8) hours per day and forty (40) hours
during any one week, shall be compensated at not less than one and one-half (1 }%) times the basic
rate of pay as provided in Section 1815.

Subdivision 6.01.4 Prevailing Rate of Per Diem Wages: Pursuant to the provisions of
Section 1773 of the Labor Code of the State of California, the Director of Industrial Relations has
ascertained the general prevailing rate of wages and employer payments for health and welfare,
vacation, pension and similar purposes applicable to the work to be done.

The Contractor shall comply with Labor Code Section 1775. In accordance with said section, the
Contractor shall forfeit as a penalty to the CITY fifty dollars ($50.00) for each calendar day, or
portion thereof, for each workman paid less than the stipulated prevailing rates for such work or
craft in which such workman is employed for any work done under the contract by him or by any
subcontractor under him in violation of the provisions of the Labor Code and in particular Labor
Code Sections 1770 to 1780, inclusive. In addition to said penalty and pursuant to said Section
1775, the difference between such stipulated prevailing wage rates and the amount paid to each
workman for each calendar day or portion thereof for which each workman was paid less than the
stipulated prevailing wage rate shall be paid to each workman by the Contractor.

Subdivision 6.01.5 Certified Payroll: Pursuant to Section 1776 of the Labor Code, the
Contractor and/or subcontractors shall submit weekly to the CITY for each week in which any




contract work is performed a certified copy of all payroll records. Should the Contractor fail to
provide such payroll certificates, the CITY may withhold one thousand dollars ($1,000) for each
weekly payroll certificate not received from payment due.

Subdivision 6.01.6 Governing Law, Venue, Dispute Resolution and Attorneys' Fees: This
Agreement will be governed by and construed in accordance with laws of the State of
California. Specifically, Government Code Section 9204 (A summary of which is set forth in
Subdivision 6.01.7). If any disputed portion of the claim is not resolved with the procedure set
forth in Subdivision 6.01.7 herein, prior to commencing suit in a court of competent jurisdiction,
any unresolved portion of any controversy, dispute or claim arising out of the Agreement
will first be submitted to an alternative dispute resolution process as set forth in Subdivision
6.01.8 herein. Any action at law or in equity brought by either of the parties hereto for the purpose
of enforcing a right or rights provided for by this Agreement will be tried in a court of competent
jurisdiction in the County of Orange, State of California. In the event either party hereto will
bring suit to enforce any term of this Agreement or to recover any damages for and on account
of the breach of any term or condition of this Agreement, it is mutually agreed that the prevailing
party in such action will recover all costs thereof, including reasonable attorneys' fees, to be set
by the court in such action.

Subdivision 6.01.7 Summary of Government Code Section 9204: A “claim” is a separate
demand on the CITY by a Contractor on a public works project and sent by registered mail or
certified mail with return receipt requested, for one or more of the following:

¢ A time extension, including relief from penalties for delay;
e Payment by the CITY of money damages under the terms of the contract;
e Payment of an amount that is disputed by the CITY.

Initial Review._ The claim must be supported by appropriate documentation. The CITY has
forty-five (45) days within which to review the claim and provide the Contractor with a written
statement identifying the disputed and undisputed portions of the claim. If the CITY does not issue
a written statement, the claim is deemed rejected in its entirety. The CITY will pay any undisputed
portion of the claim within sixty (60) days of issuing the statement.

Meet & Confer. If the Contractor disputes the CITY’s written response, or if the CITY
does not issue one, the Contractor may request in writing an informal conference to meet and
confer for possible settlement of the claim. The CITY will schedule the meet and confer conference
within thirty (30) days of this request and provide a written statement identifying the remaining
disputed and undisputed portions of the claim within ten (10) business days of the meet and confer.
The CITY will pay the undisputed portion within sixty (60) days of issuing this statement.

Mediation. With respect to any disputed portion remaining after the meet and confer, the
CITY and Contractor must submit the matter to nonbinding mediation, agree to a mediator within
ten (10) business days after issuing the written statement, and share mediation costs equally. If
mediation is unsuccessful, then the terms of the public works agreement and applicable law will
govern resolution of the dispute.



Miscellaneous Provisions. Amounts not paid by the CITY in a timely manner bear interest
at 7% per annum. Subcontractors may submit claims via this procedure through the general
contractor. The CITY and Contractor may waive the requirement to mediate, but cannot otherwise
waive these claim procedures.

Subdivision 6.01.8 Alternative Dispute Resolution: In the event that there is any controversy,
dispute or claim arising out of or relating to this Agreement, which have not been resolved
pursuant to the process summarized in Subdivision 6.01.7 herein, the parties hereto will consult
and negotiate with each other and, recognizing their mutual interest, attempt to reach a solution
satisfactory to both parties. If they do not reach settlement within a period of sixty (60) days, the
matter will be submitted to nonbinding arbitration (“Process”) by written notice from either party
to the other. The parties will meet and confer in good faith and select an arbitrator that is
agreeable to both sides. The Process will be completed no later than one hundred twenty (120)
days (“Process Period”) after tender of the aforementioned written notice, unless the Parties
mutually agree to an extension of the Process Period. If the matter is not successfully resolved
by the Process, within the Process Period, the parties are free to commence litigation in a court
of competent jurisdiction as defined in Subdivision 6.01.6 herein. Any litigation commenced
without both parties’ consent prior to the end of the Process Period, will be subject to a stay until
the end of the Process Period. The Parties further agree to equally bear the cost of the Process.

ARTICLE 6.02 PERMITS AND LICENSES: The Contractor shall procure all permits
and licenses, pay all charges and fees, and give all notice necessary and incident to the
due and lawful prosecution of the work. No fee is charged for an Encroachment Permit
issued by the CITY for a Public Works Project. The Contractor and his subcontractors
shall obtain a CITY Business License.

Full compensation for conforming to the requirements in this article shall be considered as
included in the price bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 6.03 PATENTS: The Contractor shall assume all costs arising from use of
patented materials, equipment, devices or processes used on or incorporated in the work
and agrees to indemnify and save harmless the CITY, the CITY COUNCIL, the City
Engineer and their fully authorized representatives from all suits of law or actions of every
nature for, or on account of, the use of any patented materials, equipment, devices or
processes.

ARTICLE 6.04 PRESERVATION OF PROPERTY: The Contractor shall conduct the
operations in a careful and prudent manner to avoid damage to adjacent property.

The Contractor shall preserve and protect all on-site and roadside trees from injury. All trees
useful for shade or other purposes shall be cared for by the Contractor and no trees within the
limits of project site shall be cut or removed unless indicated on the plans.

All fences along the line of the improvement shall be protected by the Contractor; if they are
injured or destroyed they shall be restored to a condition as good as when he entered upon the



work. It is required that the Contractor replace in kind or reimburse the owners thereof for all
fences, shrubs, buildings and other improvements damaged or removed by the construction
operations not shown on the plans.

The Contractor shall preserve and protect from damage to all buildings, pole lines, pipe lines and
all direction, warning and mileage signs and any other structures which have been placed within
the limits of the project site.

Full compensation for conforming to the requirements in this article shall be considered as
included in the price bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 6.05 PRESERVATION OF MONUMENTS: The Contractor shall not disturb
any monuments, stakes or sign posts found on the line of the improvement until
authorized by the Engineer. The Contractor shall bear the expense of resetting any
monument, stakes or sign posts which may be disturbed without authorization from the
Engineer. After construction and prior to final acceptance, the Contractor’s land surveyor
or qualified Civil Engineer shall re-survey all field monuments and centerline ties within
the construction zone, prepare tie sheets and Corner Record sheets, and file them with the
City Engineer for review. After review by the City Engineer, the land surveyor shall file
the Corner Records with the Orange County Land Surveyors Office as required by law,
and file certified copies of the Corner Records with the City Engineer. Project retention
will not be released until all records are recorded with the County Land Surveyor Office.

ARTICLE 6.06 RESPONSIBILITY FOR DAMAGE: During the progress of the work,
the CITY will not be answerable or accountable, in any manner, for any loss or damage
that may happen to the work or any part thereof; or for injury to any person or persons,
either workmen or the public, or for damage to adjoining property from any cause which
might have been prevented by the Contractor or his workmen or any one employed by
him, against all of which injuries or damages to persons and property the Contractor
having control over such work must properly guard. The Contractor shall be responsible
for any damage to any person or property resulting from defects or obstructions or from
any causes whatsoever during the progress of the work, or at any time before its
completion and final acceptance and shall indemnify and save harmless the CITY and/or
its officers and/or its employees from all suits or actions of every name and description
brought for or on account of any injuries or damages received or sustained by any person
or persons by or from the Contractor, his servants or agents in the construction of the
work or by or in consequence of any negligence in guarding the same in improper
materials used in its construction or by or on account of any act or omission of the
Contractor or his agents.

ARTICLE 6.07 COOPERATION BETWEEN CONTRACTORS: Where two or more
contractors are employed on related or adjacent work, each shall conduct his operations
in such a manner as not to cause any unnecessary delay or hindrance to the other. Each




contractor shall be responsible to the other for all damage to work, person or property or
for loss caused by failure to finish the work within the time specified for completion.

ARTICLE 6.08 CONTRACTOR’S RESPONSIBILITY FOR WORK: Except as
provided above, until the formal acceptance of the work by the CITY COUNCIL, the
Contractor shall have the charge and care thereof and shall bear the risk of injury or
damage to any part thereof by the action of the elements or from any other cause whether
arising from the execution or from the non-execution of the work. The Contractor shall
rebuild, repair, restore and make good all injuries or damages to any portion of the work
occasioned by any of the above causes before its completion and acceptance and shall
bear the expense thereof except for such injuries or damages as occasioned by acts of the
Federal Government and the public enemy. In case of suspension of work from any cause
whatever, the Contractor shall be responsible for all materials and shall properly store
them, if necessary, and shall provide suitable drainage of the project site and erect
temporary structures where necessary.

ARTICLE 6.09 NO PERSONAL LIABILITY: Before the contract is executed on
behalf of the CITY, a bidder to whom the contract has been awarded shall furnish to the
CITY a policy or certificate of protective liability insurance in which the CITY shall be
named as an additional insured with the bidder. The policy shall insure the CITY, his
officers, and his employees; the bidder, his employees and his subcontractors and their
employees, their heirs, agents and employees; while acting within the scope of their duties
against all claims arising out of or in connection with the work to be performed and shall
remain in full force and effect until the work is accepted by the CITY. The policy shall
provide for the following limits:

Minimum Scope of Insurance.

A. Workers Compensation & Employers Liability Insurance
o Workers Compensation insurance with statutory limits as required by the Labor
Code of the State of California.
° Employers Liability with limits of $1,000,000 per Accident; $1,000,000 Disease
per employee; $1,000,000 Disease per policy.
o The policy shall include a written waiver of the insurer's right to subrogate against
CITY.
. Required Evidence Of Coverage:
1.  Subrogation waiver endorsement; and
2. Properly completed Certificate of Insurance.

B. General Liability Insurance
J Commercial General Liability Insurance no less broad than Insurance Services
Office (ISO) form CG 00 01.
o Coverage shall be on a standard occurrence form. Claims-Made forms are not

acceptable without prior written consent. Modified, limited or restricted
Occurrence forms are not acceptable without prior written consent.



Minimum Limits: $2,000,000 per Occurrence; $4,000,000 General Aggregate;
$4,000,000 Products/Completed Operations Aggregate. The General Aggregate
shall apply separately to each project. The required limits may be provided by a
combination of General Liability Insurance and Commercial Excess or Umbrella
Liability Insurance. If contractor maintains higher limits than the specified
minimum limits, CITY requires and shall be entitled to coverage for the higher
limits maintained by contractor.
Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it must be
approved in advance by CITY. Contractor is responsible for any deductible or self-
insured retention and shall fund it upon CITY’S written request, regardless of
whether Contractor has a claim against the insurance or is named as a party in any
action involving CITY.
Coverage shall be continued for one (1) year after completion of the work.
CITY shall be endorsed as an additional insured for liability arising out of ongoing
and completed operations by or on behalf of the contractor. CITY shall continue to
be an additional insured for completed operations for (1) year after completion of
the work.
The policy definition of “insured contract” shall include assumptions of liability
arising out of both ongoing operations and the products-completed operations
hazard (“f” definition of insured contract in ISO form CG 00 01, or equivalent).
The insurance provided to the additional insureds shall be primary to, and non-
contributory with, any insurance or self-insurance program maintained by them.
The policy shall cover inter-insured suits and include a “Separation of Insureds” or
“severability” clause which treats each insured separately.
The policy shall be endorsed to include a written waiver of the insurer’s right to
subrogate against all persons or entities that are, or are required to be, additional
insureds.
The policy shall not contain a Contractors' Warranty or other similar language
which eliminates or restricts insurance because of a subcontractor's failure to carry
specific insurance or to supply evidence of such insurance.
Required Evidence of Coverage:
1.  Copy of the additional insured endorsement or policy language granting
additional insured status;
2. Copy of the endorsement or policy language indicating that coverage
applicable to the additional insureds is primary and non-contributory;
3. Properly completed Certificate of Insurance; and
4. Completed and signed Agent/Broker Questionnaire with supporting
documentation as required.
5. City of Whittier shall also be listed as additionally insured.

Automobile Liability Insurance

Minimum Limit: $2,000,000 combined single limit per accident.
Coverage shall apply to all owned, hired and non-owned vehicles.
CITY shall qualify as an insured.

Required Evidence of Coverage:
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1. Copy of the endorsement or policy language indicating that CITY is an
insured; and

2. Properly completed Certificate of Insurance.

3. City of Whittier shall also be listed as additionally insured.

D. Standards for Insurance Companies

Insurers, other than the California State Compensation Insurance Fund, shall have
an A.M. Best's rating of at least A:VII.

E. Documentation

The Certificate of Insurance shall include the following reference: [Macy Street
Rehabilitation Project. City of La Habra Project 1-R-23]

The name and address for Additional Insured endorsements and Certificates of
Insurance is: City of La Habra and City of Whittier

Contractor shall provide immediate written notice if: (1) any of the required
insurance policies is terminated; (2) the limits of any of the required policies are
reduced; or (3) the deductible or self-insured retention is increased.

Current Evidence of Coverage shall be provided for the entire required period of
insurance.

Upon written request, certified copies of required insurance policies shall be
provided within thirty (30) days.

F. Insurance for Caltrans and City of Whittier

Contractor shall supply sufficient insurance as set forth by Caltrans and the City of
Whittier at no additional cost to the City of La Habra

All insurance issued in compliance with this section shall be insured in the form and by the insurer
or insurers satisfactory to and first approved by the CITY in writing. The Contractor shall not
allow any subcontractor to commence work on his subcontract until the subcontractor has secured
all required bonds and insurance.

ARTICLE 6.10 WORKER’S COMPENSATION INSURANCE: The Contractor shall
procure and maintain Worker’s Compensation Insurance as required by applicable state
or territorial law for all of his employees to be engaged in work at the site of the project
under this Contract. In case of any such work sublet, the Contractor shall require the
subcontractor similarly to provide Worker’s Compensation Insurance for all of the latter’s
employees to be engaged in such work unless such employees are covered by the
protection afforded by the Contractor’s Worker’s Compensation Insurance. In case any
class of employees engaged in hazardous work on the project under this Contract is not
protected under the Worker’s Compensation Statute, the Contractor shall provide and
shall cause each subcontractor to provide adequate employer’s liability insurance for the
protection of such of his employees as are not otherwise protected.

The Contractor and/or subcontractor shall file a copy of their Certificate of Compensation
Insurance with the CITY and no work shall begin until such certificate is filed with the CITY. In
the event of cancellation, the insurance company shall give the CITY ten (10) days written notice.
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ARTICLE 6.11 SUBCONTRACTING: Attention is directed to the provisions in Section
1-6.2, “Subcontractor Listing”, of the Standard Specifications and these Special
Provisions.

In accordance with the requirements of Sections 4100 to 4133 inclusive of the Public Contract
Code, each bidder shall list in his Proposal the name and business address of each subcontractor
to whom the bidder proposes to subcontract all or a portion of work and shall list each
subcontractor licensed by the State of California proposed by the bidder to specially fabricate and
install all or a portion of the work. Said list shall include a description of the portion of the work
which will be done by each subcontractor.

A sheet for listing the subcontractors as required is included in the proposal. The successful
responsible bidder shall submit a letter to the CITY requesting approval of all subcontractors.
Included in the letter shall be a list of the names and addresses of each Contractor, items to be
subcontracted by item number, brief description of the item, and contract bid value. If only a
portion of the item is to be subcontracted, that portion and dollar value of work, based on contract
item bid value, shall be indicated.

No subcontractor shall be permitted to perform any work under the contract without having first
been approved, in writing, by the CITY.

ARTICLE 6.12 TRESPASS: The Contractor shall be responsible for all damage or
injury which may be caused on any property by trespass of the Contractor’s employees
in the course of their employment whether the said trespass was committed with or
without the consent or knowledge of the Contractor.

ARTICLE 6.13 SAFETY, SANITARY AND MEDICAL REQUIREMENTS: The
Contractor, his employees, his subcontractors and their employees shall promptly and fully
carry out the existing safety, sanitary and medical requirements as may from time to time
be prescribed by the Industrial Safety Commission and by County or State Health
Departments to the end that proper work shall be done and the safety and health of the
employees and of the community may be conserved and safeguarded. In case any such
regulations and orders are not observed by the Contractor, they may be enforced by the
Engineer at the Contractor’s expense.

ARTICLE 6.14 WATER AND POWER: Unless otherwise provided in the Special
Provisions, the Contractor shall provide, at his own expense, all necessary water and
power required for his operations under the contract.

ARTICLE 6.15 PROTECTION OF UNDERGROUND FACILITIES: Attention is
directed to the possible existence of underground facilities not known to the CITY or in
a location different from that which is indicated on the plans or in these Special
Provisions. The Contractor shall take steps to ascertain the exact location of all
underground facilities prior to doing work that may damage such facilities or interfere
with their service. If the Contractor discovers underground facilities not indicated on the




Plans or in these Special Provisions, he shall immediately give the Engineer written
notification of the existence of such facilities. Such facilities shall be protected from
damage as directed by the Engineer and the Contractor will be paid for such work as extra
work as provided in Section 7-4 “Payment for Extra Work™ of the Standard
Specifications.

ARTICLE 6.16 AIR POLLUTION CONTROL: Section 3-12.2, “Air Pollution Control”,
of the Standard Specifications is supplemented by the following:

The Contractor shall comply with all air pollution control rules, regulations, ordinances and
statutes which apply to any work performed pursuant to the contract including any air pollution
control rules, regulations, ordinances and statutes specified in Section 11017 of the Government
Code.

In the absence of any applicable air pollution control rules, regulations, ordinances or statutes
governing solvents, all solvents, including but not limited to the solvent portions of paints,
thinners, curing compounds, and liquid asphalt used on the project shall comply with the applicable
material requirements of the County Air Pollution Control District. All containers of paint, thinner,
curing compound or liquid asphalt shall be labeled to indicate that the contents fully comply with
said requirements.

Full compensation for conforming to the requirements in this article shall be considered as
included in the price bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 6.17 PROJECT APPEARANCE: The Contractor shall maintain a neat
appearance to the work. In any area visible to the public, the following shall apply:

When practicable, broken concrete and debris developed shall be disposed of concurrently with its
removal. If stockpiling is necessary the material shall be removed or disposed of on the next
working day, except that stockpiles shall not be left in the public right of way on weekends or
holidays.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE  6.18 FAIR ~ EMPLOYMENT PRACTICE COMMISSION
CERTIFICATION: The Contractor’s attention is directed to the requirements in Section
12990 of the Government Code for nondiscrimination and compliance employment
programs.

ARTICLE 6.19 SOUND CONTROL REQUIREMENTS: The Contractor shall comply
with all local sound control and noise level rules, regulations and ordinances which apply
to any work performed pursuant to the Contract.




Each internal combustion engine used for any purpose on the job or related to the job shall
be equipped with a muffler of a type recommended by the manufacturer. No internal
combustion engine shall be operated on the project without said muffler.

The noise level from the Contractor’s operations between the hours of 7:00 a.m. and 4:00
p.m. shall not exceed 86 DBA at a distance of 50 feet. This requirement in no way relieves
the Contractor from responsibility for complying with local ordinances regulating noise
level.

Said noise level requirement shall apply to all equipment on the job or related to the job
including, but not limited to, trucks, transit mixers or transient equipment that may or may
not be owned by the Contractor. The use of loud sound signals shall be avoided in favor
of light warnings except those required by safety laws for the protection of personnel.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 6.20 LEGAL RELATIONS AND RESPONSIBILITY: The Contractor’s
attention is directed to the provisions of Section 5, “Legal Relations and
Responsibilities”, of the Standard Specifications and these Special Provisions for the
requirements and conditions which he must observe in the execution of the work.

SECTION 7. PROSECUTION AND PROGRESS

ARTICLE 7.01 PROSECUTION AND PROGRESS: The Contractor’s attention is
directed to Section 6, “Prosecution and Progress of the Work”, of the Standard
Specifications.

ARTICLE 7.02 TIME LIMIT: The work specified herein and shown on the Plans and
Specifications shall be completed within Thirty (30) working days from the start date
specified in the Notice to Proceed. Attention is directed to Section 3-13 and 6-9 of the
Standard Specifications for Public Works Construction (The “Greenbook™),
“Completion, Acceptance, and Warranty”; and “Liquidated Damages”. The CITY shall
withhold liquidated damages before the accrual date if the anticipated liquidated damages
may exceed the value of the remaining work. Liquidated damages for all work except
plant establishment are as shown in the following table:

If the total amount of working days have expired and the work is not complete, liquidated damages
are five hundred dollars ($500.00) per calendar day.

SECTION 8. PAYMENTS




Within fifteen (15) workdays after the date of acceptance of the work the Engineer will cause to
be filed on behalf of the CITY in the Office of the County Recorder a Notice of Completion of the
work herein agreed to be done by the Contractor.

Upon expiration of forty-five (45) days after the filing of such Notice of Completion of the work,
the CITY will pay to the Contractor the amount remaining after deduction from the amount of
value stated in the above-mentioned estimate all prior payments to the contract and all amounts to
be kept and retained under the provisions of the Contract.

If the Contractor disagrees with the Engineer’s final estimate and within said period of forty-five
(45) days files a written statement of his claims, the Engineer will issue as a semi-final estimate
the proposed estimate submitted to the Contractor and the CITY will within thirty (30) days pay
the sum found due thereon after deducting from the amount of value stated in the first mentioned
estimate all prior payments to the Contractor and all amounts to be kept and retained under the
provisions of the contract. The Engineer will then consider and investigate the Contractor’s claim
and will make such revision in the said estimate as he may find to be due and will then certify in
writing to the City Clerk the whole amount and value of the work done by the Contractor under
and according to the terms of the contract. The CITY will pay the amount so found due after
deducting all previous payments, amounts to be retained under the contract, and amounts which
may be retained in accordance with the applicable specifications.

ARTICLE 8.01 PARTIAL PAYMENTS: At the request of the Contractor, partial
payments will be made on a monthly basis. The Progress Pay requests shall be submitted
on or before the 20" day of each month. The estimate may include only work completed
up to and including this date.

Progress pay requests showing work not accomplished by the 20" day of the month shall be
rejected.

ARTICLE 8.02 PAY RETENTION: From each progress estimate five percent (5%) will
be deducted and retained in accordance with Section 7-3.2 of the Standard Specifications.

ARTICLE 8.03 FINAL ESTIMATE AND PAYMENT: Whenever in the opinion of the
Engineer the Contractor shall have completely performed the contract on his part the
Contractor shall submit to the Engineer a written statement to the final quantities of
contract items for inclusion in the final estimate.

All prior estimates upon which partial payments have been made shall be subject to correction in
the final estimate. The final estimate and payments made thereunder shall be final and conclusive
upon the Contractor.

ARTICLE 8.04 TAXES: No mention shall be made of sales tax or use tax, as all bid prices
submitted shall be considered as including such tax.

SECTION 9. WORK SCHEDULES




ARTICLE 9.01 WORK SCHEDULE: Before the commencement of work, the Contractor
shall submit a work schedule prepared using the latest version of Microsoft Project or
approved equal to the Engineer for approval. The work schedule shall be submitted at least
five (5) days prior to commencement of work or at the Pre-Construction Meeting, and shall
be kept current through the progress of the work. The work shall be performed in order of
their priorities and as directed by the Engineer.

The Contractor shall schedule his work so that all excavated locations shall be poured concrete no
later than Friday. The Contractor shall not excavate any location that he is not sure that he is able
to pour on Friday. No excavated location is allowed over weekends and / or holidays. The
Contractor shall pay the sum of eight hundred dollars ($800.00) per each calendar day for each
excavation left open and not poured concrete over the weekend starting on Saturday or over a
holiday for the sidewalk portion of the work.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

SECTION 10. CITY REQUIREMENTS

ARTICLE 10.01 FAIR EMPLOYMENT PRACTICES: In connection with the
performance of work under this Contract, the Contractor agrees as follows:

1. The Contractor will not willfully discriminate against any employee or applicant for
employment because of race, sex, color, religion, age, handicap status, or national
origin. The Contractor will take affirmative action to ensure that the applicants are
employed, and that employees are treated during employment, without regard to their
race, sex, color, religion, age, handicap status, or national origin. Such action shall
include, but not be limited to, the following: employment upgrading, demotion or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided by awarding authority setting forth the
provisions of this fair Employment Practices section.

2. The Contractor will send to each labor union or representative of workers with which
he has collective bargaining agreement or other contract or understanding, a notice
advising the said labor union workers’ representative of the Contractor’s commitments
under this section, and shall post copies of the notice in conspicuous places available
to employees and applications for employment.

3. The Contractor will permit access to his records of employment, employment
advertisements, application forms, and other pertinent data and records the Fair
Employment Practices Commission, the CITY or any other appropriate agency
designated by the CITY for the purposes of investigation to ascertain compliance with
the Fair Employment Practices section of this Contract.



The finding of willful violation of the Fair Employment practices section of this
Contract or of the Fair Employment Practices Act shall be regarded by the CITY as a
basis for determining the Contractor to be not a “responsible bidder” as to future
contracts for which such Contractor may submit bids.

The CITY shall deem a finding of willful violation of the Fair Employment Practices
Act to have occurred upon receipt of written notice from the Fair Employment
Practices Commission that it has investigated and determined that the Contractor has
violated the Fair Employment Practices Act and has issued an order under
Government Code Section 12970 or obtained an injunction under the Government
Code Section 12973.

Upon receipt of such written notice from the Fair Employment Practices Commission,
the CITY shall notify the Contractor that unless he demonstrates to the satisfaction of
the awarding authority within a stated period that the violation has been corrected, his
prequalification rating will be revoked at the expiration of such period.

The Contractor agrees, that should the CITY determine that the Contractor has not
complied with the Fair Employment Practices section of this Contract, then pursuant
to Labor Code Section 1735 and 1755, the Contractor shall, as a penalty to the Agency,
forfeit for each calendar day, or portions thereof, for each person who was denied
employment as a result of such non-compliance, the penalties provided in the Labor
Code for violation of prevailing wage rates. Such monies may be recovered from the
Contractor. The Agency may deduct any such damages from any monies due to the
Contractor from the Contract.

a. Nothing contained in this Fair Employment Practices section shall be construed
in any manner or fashion so as to prevent the CITY from pursuing any other
remedies that may be available by law.

b. Nothing contained in this Fair Employment Practices section shall be construed
in any manner or fashion so as to require or permit the hiring of an employee not
permitted by the National Labor Relations Act.

Prior to award of the Contract, the Contractor shall certify to the awarding authority
that he has or will meet the following standards for affirmative compliance which shall
be evaluated in each case by the CITY.

a. The Contractor shall provide evidence, as required by the CITY, that he has
notified all supervisors, foremen and other personnel officers in writing of the
content of the anti-discrimination clause and their responsibilities under it.

b. The Contractor shall provide evidence, as required by the CITY, that he has
notified all sources of employee referrals (including unions, employment
agencies, advertisements, Department of Employment) of the content of the anti-
discrimination clause.



c. Personally, or through his representatives, the Contractor shall, through
negotiations with the unions with whom he has agreements, attempt to develop
an agreement which will:

(1) Spell out responsibilities for non-discrimination in hiring, referral, upgrading
and training.

(2) Otherwise implement an affirmative anti-discrimination program in terms of
the union’s specific areas of skill and geography, to the end that qualified
minority workers will be available and given an equal opportunity for
employment.

d.  The Contractor shall notify the CITY of opposition to the anti-discrimination
clause by individuals, firms or organizations during the period of its
prequalification.

8. The Contractor will include the provisions of the foregoing paragraphs 1 through 7 in
every first tier subcontract, so that such provisions will be binding upon each such
subcontractor.

9. The Contractor, in executing the proposal, thereby certifies that he has or will meet
the standards for affirmative compliance with the Fair Employment Practices
requirements contained herein.

10. The Contractor shall comply with the procedures and conditions set forth in Section
XII of the City of La Habra Affirmative Action Plan as adopted by Resolution 2404
of the City of La Habra January 21, 1975, a portion of which reads as follows:

“It shall be the policy of the City of La Habra to require all contractors and vendors
doing business with the CITY in an amount in excess of $50,000.00 and/or 200
employees to certify their compliance with Title VII of the civil Rights Act and the
Equal Employment Opportunity Act of 1972. Said certification shall be stipulated by
the CITY to safeguard against discrimination by contractors or vendors on the basis
of race, color, creed, sex, age, or nationality concerning the practices of recruitment,
promotion, demotion, transfer, layoff, or termination. A violation of this non-
discrimination certification will be considered a material provision violation and shall
be grounds for termination or suspension, in whole or in part, of the contract by the
CITY”.

SECTION 11. CONSTRUCTION DETAILS

ARTICLE 11.01 GENERAL:

Subdivision 11.01.1 Description of Work: The general items of work to be performed
hereunder shall be in various locations throughout the CITY, comprises the furnishing of




all materials, equipment, tools, labor and incidentals and shall consist of but not be limited
to

Mobilization/Demobilization; Traffic Control, Safety and Cleanup; Construction Staking
and Monument Perpetuation; Storm Water Best Management Practices (BMPs); Crack
Sealing; Unclassified Excavation and Disposal, Construct Rubberized AC pavement
Overlay, Cold mill and Dispose of Existing Asphalt; Remove and Dispose of Existing
Asphalt; Sawcut, Remove, and Construct Concrete Sidewalk; Sawcut, Remove, and
Construct Concrete Curb and Gutter and Driveways over CMB with AC Slot Trench;
Sawcut and Remove Sidewalk and Ramp and Construct Curb Ramp with Detectable
Warning Surface; Traffic Striping, Crosswalks, Curb Painting, Markings, and Raised
Pavement Markers; Traffic Signal Loop Detectors; Adjust to Grade Water Valves, Manhole
Covers; Traffic Signal Pull boxes, and Water Meter Boxes; Coordinate with Utilities for
Adjust to Grade by Others; Grind Tree Roots; and all incidental work so indicated on the
specifications, and required for the proposed improvements.

Subdivision 11.01.2 Order of Work: Order of work shall conform to the
provisions of Section 6-1, “Construction Schedule and Commencement of the Work,” of
the Standard Specifications for Public Works Construction (The “Greenbook’) and these
Special Provisions.

The Contractor shall determine the sequence of work necessary to diligently pursue
completion of the work, in accordance with the Special Provisions. Work shall be phased and
constructed so that at the end of each work day, excavated trenches will be covered flush to
grade by steel plates or pavement, opened to traffic, and parking restored. For cold milling,
the Contractor shall mill only the quantity of street that the Contractor can base pave the
same working day. Open trenches adjacent to sidewalks shall be covered and protected for
pedestrian traffic. No open parkway excavation will be allowed over weekends. Sidewalks
shall be ramped or filled to grade during the week.

1. Procurement of all materials requiring long lead-time. The Contractor shall order
all long lead-time supplies, materials and equipment within ten (10) working days
after the award of contract by the CITY.

Develop and set up traffic control measures.

Install initial project storm water pollution prevention plan and BMPs.

Complete all required excavation. All Local Dig outs shall be completed before full
street width milling operation begins.

Complete all concrete improvements.

Complete all backfill, compaction, T-cuts, AC cap and pavement restoration.
Complete all street improvements.

Adjust surface utilities and manholes to grade.

Complete signing, striping, pavement markings and traffic loops.
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Subdivision 11.01.3 Public Convenience and Access: The Contractor shall
conduct his operations so as to cause minimum obstruction and inconvenience to the
public.

At least five (5) days prior to commencing work, the Contractor shall submit to the Engineer his
construction schedule for approval in accordance with Section 9. This schedule shall allow
businesses and residents on the affected streets to park within a reasonable distance from their
business or home. The Contractor shall distribute to each resident or business affected by the
construction a written notice at least 5 days prior to commencing construction. The notice shall
include the date and working hours of construction. It shall be the Contractor’s responsibility to
complete the notification letter with the proper dates at the time of notification. If the Contractor
fails to meet the schedule indicated in the Notice, the Contractor shall reschedule his work and re-
notify the residents.

Continuous emergency and local traffic access shall be maintained in the area of work and
vehicular access to individual driveways shall be provided and maintained except for short
durations of not more than two hours and with prior notice to the adjacent residents involved. No
overnight closure of driveways will be allowed except while construction is in progress and
concrete is curing. The Contractor shall provide alternate ramps for access while concrete is
curing, where feasible.

Should the Contractor appear to be neglectful or negligent in furnishing warning and protective
measures, the Engineer may direct the Contractor’s attention to the existence of such hazards. The
Contractor shall provide all necessary warning and protective measures immediately, at his
expense. Whether the Engineer points out the inadequacy of warning and protective measures or
not, such action, or lack of action, on the part of the Engineer shall not relieve the Contractor from
the responsibility for public safety or abrogate his obligation to furnish and pay for safety measures
and devices. If attention is directed to the existence of a hazard, and the Contractor fails to provide
an appropriate remedy, any expense incurred by the CITY for furnishing or maintaining safety
measures and devices may be deducted from the pay estimates and the total contract price for the
work.

The Contractor shall maintain access for residents at all times during the construction and at the
end of each work day as specified above. The travel lanes shall be graded smooth and shall be
maintained in a smooth condition throughout the period of construction including weekends, and
at times as directed by the Engineer.

The Contractor shall be responsible for maintaining location of, and access to, all utilities and
underground facilities during construction operations, including but not limited to valves and
monitoring wells.

Subdivision  11.01.4 Public Notice: The Contractor shall notify businesses and
residents affected by the construction in writing not less than 5 days advance of
commencement of demolition, construction, or storage of materials in the street. The
notice shall include but not be limited to:



Time and Date of Commencement.

Working Hours of Construction.

Date of Completion.

Name & Telephone Number of Person to be Contacted, at any hour, in the event of
a condition requiring immediate correction.
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A copy of the letter shall be submitted to the City Engineer for approval prior to distribution.

The Contractor shall also notify La Habra Police Department, Los Angeles County Fire
Department, Trash Hauler, Post Office, Ambulance Service, La Habra City School District, and
Orange County Transportation Authority about the construction. It shall be the Contractor’s
responsibility to complete the notification letter, with the proper dates, at the time of notification.
If the Contractor fails to meet the schedule indicated in the Notice, the Contractor shall reschedule
his work and re-notify all those listed above.

Subdivision 11.01.5 Hours of Work: All work shall be performed between 7:00
AM. and 4:00 P.M., Mondays through Fridays except holidays. No work shall be
performed outside normal working hours without advanced authorization from the
Engineer. If work is adjacent to a school or on a major arterial, working hours will be
restricted to 9:00 A.M. and 3:00 P.M. for lane closures, Mondays through Fridays except
holidays. For any inspection outside of regular working hours, the Contractor shall pay
all costs for the inspector’s time. Request for overtime inspection shall be made in writing
to the Engineer.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.02 FURNISH AND APPLY WATER: Should the Contractor require water
for construction operations, such as for compaction and dust control, he may use water
from any fire hydrant adjacent to the job site upon application of a “No Fee” permit from
the CITY, Engineering Department. The Contractor shall apply water for dust control as
necessary and as directed by the Engineer.

Prior to using water, the Contractor shall install a water meter, a valve and an approved back-flow
prevention device on the fire hydrant at his expense. The Contractor shall notify Los Angeles
County Fire Department and the Public Works Department twenty-four (24) hours in advance,
stating the location of the hydrant and the hours when it will be used. The Contractor shall operate
the fire hydrant with a hydrant wrench only. Should damage occur to the hydrant, the Contractor
shall make repairs at his expense and/or further use of CITY Water may be prohibited. The meter
will be used for monitoring water use only. The Contractor will not be charged for water used on
the project.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.



ARTICLE 11.03 DUST CONTROL: The Contractor shall at all times, including
weekends, at his expense, control dust on the project. Should the Contractor fail to
maintain adequate dust control, the CITY will maintain the site, and an amount equal to
twice the actual cost shall be assessed to the Contractor.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.04 EXCESS EXCAVATED MATERIAL: Excess excavated material shall
be removed from the site and disposed of by the Contractor at his own expense. Excavated
material including pavement, base, rock and subgrade soils, shall be removed from the job
site at the end of the workday. Failure to do so will result in the CITY removing material
at the Contractor's expense. Cost shall be calculated at actual cost for labor and equipment
plus administrative charges.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.05 STORAGE OF MATERIALS: The Contractor shall at all times carefully
and properly protect all materials of every description both before and after being used in
the work and provide any enclosing or special protection from the weather as deemed
necessary by the Engineer.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.06 SOLID WASTE COLLECTION: If collection of solid waste shall occur
during street construction, the Contractor shall assist the solid waste collection contractor
in accessing containers for his collection of solid waste.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.07 APPURTENANT WORK: All items in the proposal form are considered
as complete in place including all incidental and appurtenant work and materials necessary
for the satisfactory completion of the same.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.



ARTICLE 11.08 STORAGE YARD: The Contractor shall at his expense provide a
storage yard for his equipment, tools, and materials to be stored. Location of storage yard
shall be approved by the Engineer. CITY streets are not to be used as a storage area/yard.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.09 PUBLIC UTILITIES: It is the Contractor’s responsibility to notify
Underground Service Alert (USA) to locate facilities prior to beginning the work. In
addition, the Contractor shall locate service laterals that may be affected by the work and
take measures to protect all utilities and service laterals in the streets and parkways.

The Contractor shall determine for himself the exact location of all public and private utilities,
facilities or substructures, which are not shown on the plans. In the event any utility, facility or
substructure is disturbed or damaged, whether in its original or relocated position, the Contractor
shall immediately cause repairs to be made to the satisfaction of the owner at no cost to the CITY.

The Contractor shall notify the utility companies at least forty-eight (48) hours prior to
construction.

AT&T YVETTE GAROFANO (714) 618-9146
CALIFORNIA DOMESTIC WATER

COMPANY CHE VENEGAS (562) 947-3811
CHEVRON USA DAVE ZERLER (310) 669-4014
CITY OF LA HABRA PARKS DEPT DAVID VILLALBA (562) 383-4170
CITY OF LA HABRA SEWER AND

WATER DEPT BRIAN JONES (562) 383-4170
COMCAST CABLE COMPANY (800) 501-5738
CRIMSON PIPELINE APRIL HARVEY (562) 285-4195
CR&R (WASTE HAULER) (714) 372-8209
FRONTIER COMMUNICATIONS ARIEL FATALA (714) 375-6717
KINDER MORGAN DON QUINN (714) 560-4400
LA HABRA HEIGHTS WATER

COMPANY (562) 697-6769
METROPOLITAN WATER DISTRICT MATT PARRY (714) 577-5084

MOBIL OIL
ORANGE COUNTY SANITATION

RUTH CRONIN-FRUITT

(310) 212-1761

DISTRICT DANIEL LEE (714) 593-7176
PLAINS ALL AMERICAN PIPELINE JOE MATTEO (562) 728-2368
SO CAL EDISON JIMMY PARKIN (714) 578-3434
SO CAL GAS JASON MORTON (213) 312-5735
SHELL PIPE COMPANY MALDONADO (310) 816-2063
SPECTRUM PARKER YEE (562)677-0213

SUBURBAN WATER SYSTEMS JAMES CHO (626) 543-2548

TORRANCE LOGISTICS COMPANY

TERI A. SHINDE

(310) 212-1794



UNOCAL ARNA ADAMS (213) 864-5663
WESCON C/O VINTAGE

PRODUCTION EMILIO RODRIGUEZ (562) 665-9255
UNDERGROUND SERVICE ALERT (800) 422-4133

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.10 RESTORATION OF IMPROVEMENTS: The Contractor shall restore
the construction site per the Greenbook (SSPWC) Section 7-9. All damage done to existing
facilities and improvements by the Contractor shall be repaired by him to the satisfaction
of the Engineer. All paint marks shall be removed at the end of the project by using an
approved blasting method.

Lawn areas disturbed by the construction area shall be graded smooth and level with the adjacent
lawn. All dirt clumps greater than one inch in size shall be crumbled or removed and all stone or
rock shall be removed. The disturbed area shall be replaced with sod of a variety similar to the
adjacent lawn. Shrubs destroyed or removed shall be replaced in kind to the satisfaction of the
adjacent property owner. Paved areas shall be restored in kind to the satisfaction of the adjacent
property owner. All fences disturbed, damaged or removed shall be restored to the satisfaction of
the Engineer. In areas of close quarters, the Contractor shall excavate by hand. Facilities damaged
by using power tools shall be replaced to the satisfaction of the adjacent property owner. Cement
concrete sidewalks removed or damaged shall be saw-cut and removed to the nearest score mark
and replaced in accordance with Article 12.14. Any other improvements disturbed shall be
restored to its original conditions and to the satisfaction of the adjacent property owner. Sprinklers
and irrigation lines disturbed by the construction operations shall be restored to their original
condition or better to the satisfaction of the adjacent property owner and/or Engineer.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.11 WASTE MANAGEMENT: The Contractor shall comply with the
requirements of AB939 and City of La Habra Construction and Demolition Ordinance, and
submit a Waste Management Plan for the approval of the Engineer.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.12 BID SCHEDULE: The quantities and sizes of materials shown in the
bid schedule are for bid purposes only. The actual quantities used for construction and
payment purposes shall be measured and determined by the CITY.




ARTICLE 11.13 EARTHWORK: Earthwork shall conform to the requirements of Section
300, “Earthwork™ of the Standard Specifications and shall include all clearing and
grubbing, demolition, saw-cut, excavation, grading, removal, disposal, backfilling or any
other work necessary to prepare the sub-grade for construction of improvements.

Subdivision 11.13.1 Clearing and Grubbing: Clearing and grubbing shall conform to the
applicable portions of Section 300, “Earthwork” of the Standard Specifications. All PCC
and asphalt concrete to be removed shall be sawcut as needed to provide straight clean
joints.

The tasks included as part of clearing and grubbing include the following:

1. Removal and restoration, replacement or relocation of fences, planters, foundations,
walls, vegetation and irrigations systems not included as part of other bid items.

2. Protection of existing utilities, trees, fences, walls, signs and other facilities within the
construction zone, except those directed to be removed or relocated.

3. Root pruning of tree roots and their disposal in areas where roots are causing lifting of
existing concrete improvements. Work is to be as advised by the City Arborist.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.14 TRENCHING: (Public Contracts Code §7104) If the herein public works
contract involves digging trenches or other excavations that extend deeper than four feet
below the surface the Contractor shall promptly, and before the following conditions are
disturbed, notify the local public entity, in writing, of any:

(1) Material that the Contractor believes may be material that is hazardous waste, as defined
in Section 25117 of the Health and Safety Code, that is required to be removed to a Class
I, Class II, or Class III disposal site in accordance with provisions of existing law.

(2) Subsurface or latent physical conditions at the site differing from those indicated by
information about the site made available to bidders prior to the deadline for submitting
bids.

(3) Unknown physical conditions at the site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in work of the character
provided for in the contract.

(4) The CITY shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the
Contractor’s cost of, or the time required for, performance of any part of the work shall
issue a change order under the procedures described in the contract.

(5) That in the event that a dispute arises between the CITY and the Contractor whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in
the Contractor’s cost of, or time required for, performance of any part of the work, the
Contractor shall not be excused from any scheduled completion date provided for by the
contract, but shall proceed with all work to be performed under the contract. The Contractor



shall retain any and all rights provided either by contract (Section 6.01.6 of the herein
Special Provisions) or by law which pertain to the resolution of disputes and protests
between the contracting parties.

Trench excavation shall include, without classification, the removal of all materials of whatever
nature encountered, including all asphalt or other obstructions of every nature that would interfere
with the proper execution and completion of the work. The Contractor shall furnish, place and
maintain all supports and shoring as set forth in the rules, orders and regulations of the Division
of Industrial Safety of the State of California. The Contractor shall supply all pumping, ditching
or other approved measure to effect the removal or exclusion of water, storm water and/or
wastewater reaching the site of the work from any source so as to prevent damage to the work.

Full compensation for conforming to the requirements in this article, including but not limited to
all saw cutting, trench excavation, moving and proper disposal of the excavated material, disposal
fees, pumping, shoring, backfill, pipe zone material, backfill material, temporary AC pavement
and related items shall be considered as included in the prices bid for the various contract items of
work involved and no additional compensation will be allowed therefor.

ARTICLE 11.15 PUMPING: All excavations shall be kept free of water while concrete or
pipe is being placed and until concrete has attained its initial set to eliminate any possible
damage from such water. Any water accumulations in excavations from any source
whatsoever shall be removed by the Contractor at his own expense. Wastewater shall be
removed with a vacuum truck and disposed of offsite in such a manner that it will not cause
any damage to public or private property or will not be a menace or inconvenience to the
public. This article does not construe that groundwater is present. Field investigations
have not been made to obtain water table depth.

Included as part of this article is removal and proper disposal of removed materials.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.16 BACKFILLING AND COMPACTING: All excavations shall be
backfilled to the level of the original ground surface unless otherwise shown on the plans
or ordered by the Engineer.

Backfill around valve and valve box clusters shall be accomplished with sand (SE 30 or greater).
The sand backfill shall be compacted by jetting. The trench, for a distance of five (5) feet each
side of the valve box shall be filled with sand and compacted.

The trench shall be backfilled to a level six inches above the top of pipe with 1.5 sack sand-cement
slurry. The remaining backfill shall be placed in horizontal layers per detail included herein. Each
layer shall be moistened, tamped, puddled, rolled or otherwise compacted to maximum density per
Greenbook requirements. The sand equivalent shall be certified by the Contractor. : 1.5 sack sand
cement slurry backfill shall be placed at all tunnels and other locations that are impractical to



achieve base compaction. Slurry shall be placed from top of bedding material to bottom of
pavement surface.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for the various contract items of work involved and no additional
compensation will be allowed therefor.

ARTICLE 11.17 SAND CEMENT SLURRY BACKFILL: 1.5 sack cement slurry back
fill shall be placed at all tunnels and other locations that are impractical to achieve base
compaction. Slurry shall be placed from top of bedding material to bottom of pavement
surface.

Full compensation for conforming to the requirements in this article shall be considered as
included in the prices bid for various contract items of work involved and no additional
compensation will be allowed therefor.

SECTION 12: BID ITEMS FOR MACY STREET
REHABILITATION PROJECT:

ARTICLE 12.01: BID ITEM 1, MOBILIZATION, DEMOBILIZATION & CLEANUP:
Mobilization, Demobilization & Cleanup shall include all labor, work, and materials necessary
to mobilize and demobilize forces, equipment, and materials; obtain bonding, insurance,
permits, licenses; and other work as necessary to prepare for the construction of the work.
Compensation for Mobilization, Demobilization & Cleanup shall not exceed Five Percent
(5%) of the total bid amount.

Additional Requirements part of Bid Item 1, Mobilization, Demobilization & Cleanup:
Contractor must apply for a No Fee Permit with the City of Whittier Public Works Department by
contacting, Alfredo Hernandez at (562) 567-9500 to obtain the permit. Compensation for
executing no fee permit and providing satisfactory insurance requirements set forth by City of
Whittier shall also be included in this bid item.

The Contractor must obtain an encroachment Dual permit from Caltrans and shall satisfy
all permit requirements set upon them by Caltrans including procuring insurance required
by Caltrans. The Contractor shall coordinate with Caltrans as necessary for work within
and adjacent to State highways, including obtaining a Caltrans Encroachment Dual Permit,
obtaining and providing satisfactory insurance set forth by Caltrans, and paying for
Caltrans permit fees and inspection costs. All work necessary (including signal work, paving,
BMPs, traffic control plan, and traffic control labor and equipment) to coordinate with
Caltrans shall be incidental and included in the Mobilization/Demobilization.

The Contractor shall include in his bid prices as an incidental cost an allowance for
inspection fees in accordance with the Caltrans Permit.

Compensation for Mobilization shall not exceed Five Percent (5%) of the total bid amount.
Full compensation for complying with the work contained in this article for MOBILIZATION,



DEMOBILIZATION & CLEANUP (BID ITEM 1) shall be considered included in the contract
bid price per Lump Sum (LS), and no additional compensation will be allowed therefor. One
half of the bid amount shall be paid upon beginning work and completion of at least ten percent
(10%) of the other bid items. One half shall be paid upon completion of the work, punch-list
items, and complete cleanup and restoration of the project site. Compensation for Mobilization,
Demobilization & Cleanup shall not exceed Five Percent (5%) of the total bid amount.

ARTICLE 12.02: BID ITEM 2, TRAFFIC CONTROL AND PUBLIC NOTIFICATION: The
Contractor is directed to Subdivision 11.01.3 “Public Convenience and Access” and
Subdivision 11.01.4 “Public Notice” as part of this article. The Contractor shall be responsible
for adequate barricading of the work area and controlling of traffic in the vicinity of the project
as specified in Section 5-7 “Safety” in the Standard Specifications and these Special Provisions
or as directed by the Engineer. Compensation for Traffic Control and Public Notification shall
not exceed Five Percent (5%) of the total bid amount.

The Contractor’s operations shall cause no unnecessary inconvenience. The access rights of the
public shall be considered at all times. Unless otherwise authorized, traffic shall be permitted to
pass through the Work, or an approved detour shall be provided.

NOTE: The Contractor is notified that this work is in the vicinity of, and along the route of, the
following schools: Macy Elementary School,s2301 Russell St, La Habra, CA 90631. The
Contractor shall take sufficient precautions to protect his work and the traveling public, especially
during school hour commutes and events. The contractor shall schedule there paving operation
outside of school hours.

Prior to construction, the contractor shall submit a full TCP signed by a traffic engineer to
Caltrans along with an application for an encroachment permit for review and approval.
Compensation for submitting acceptable TCP to Caltrans is considered included in this bid
item and no additional compensation will be allowed. The Contractor shall also submit to
the City Engineer for approval, a traffic control plan signed by a Traffic Engineer or a P.E.
and a construction phasing plan. The traffic control plan shall include, but not be limited to,
location of all temporary signs, barriers, flashing arrow boards and proposed traffic flow diagrams.
The information shall include the minimum requirements of the State of California Manual of
Uniform Traffic Control Devices (MUTCD), latest edition. The TCP shall be signed and stamped
by either a Traffic Engineer (T.E.) or Professional Civil Engineer (P.E.), registered in the State of
California and submitted by the Contractor to the CITY for approval.

The Contractor shall furnish at his expense and with no extra cost to the CITY such flagmen and
guards as are necessary to give adequate warning to the public that roadway work is underway and
of any dangerous conditions to be encountered. Flagmen shall perform their duties and be provided
with equipment in accordance with current “Flagging Instruction Handbook™ of the State of
California, Department of Transportation. The equipment shall be furnished, kept clean and in
good repair by the Contractor at his own expense. The Contractor shall furnish, erect, maintain
and regularly inspect barricades, lights, signs and other devices as are necessary to prevent
accidents and avoid damage or injury to the public. These devices shall conform to the



requirements set forth in the current “Manual of Warning Signs, Lights and Devices for Use in
Performance of Work Upon Highways”, issued by the State of California, Department of
Transportation or State of California Manual of Uniform Traffic Control Devices (MUTCD), latest
edition.

All traffic control devices (delineators, signs, etc.) must be picked up at the end of the
workday and stored off-site at an approved location. Traffic control devices may not be left
overnight in the medians, at the curb, on sidewalks, etc. All graffiti on construction traffic
control devices (delineators, signs, etc.) must be removed daily, or the signs be replaced.

Traffic control shall limit travel on only the specific work area for each day.
The roadway shall have at least one lane open in both directions at all times.

Parking shall be restricted only as needed for the specific work area for each day, and shall
be reopened at the end of each work day. Parking restrictions may be from 7:00 AM to 4:00
PM on working days.

Through lanes and parking shall be restored by 4:00 PM each working day.

Trench plates shall be H20 load rated, skid resistant, and shall have traffic markings as
needed to designate existing lane lines.

Before excavating through traffic loops, Contractor shall notify the Caltrans and have the
signal placed on timed cycles. Loops shall be restored as soon as practicable.

Closures and parking restrictions shall only be made for the amount of time necessary to complete
construction activities. Areas that do not have active construction work shall be secured and
reopened as directed by the Engineer. Extents of closures and parking restrictions shall be limited
to areas as necessary for immediate construction activities. Contractor shall install temporary “No
Parking” and “Tow Away” signs.

When necessary to provide vehicular or pedestrian crossings over the fresh pavement, the Engineer
shall direct the Contractor to spread sufficient sand or rock dust on the affected area to eliminate
tracking or damage to the pavement. Sand or rock dust used for this purpose shall be at the
Contractor’s expense.

Safe and adequate pedestrian and vehicular access shall be provided and maintained to: fire
hydrants; commercial and industrial establishments; churches, schools, and parking lots; service
stations and motels; hospitals; police and fire stations; and establishments of similar nature.
Access to these facilities shall be continuous and unobstructed unless otherwise approved by the
Engineer.

Safe and adequate pedestrian zones and public transportation stops, as well as pedestrian crossings
of the Work at intervals not exceeding 300 feet in each direction, shall be maintained unless
otherwise approved by the Engineer.



Vehicular access to residential driveways shall be maintained to the property line except when
necessary construction precludes such access for reasonable periods of time. If backfill has been
completed to the extent that safe access may be provided, and the street is opened to local traffic,
the Contractor shall immediately clear the street and driveways and provide and maintain access.

The Contractor shall provide temporary AC ramps where there are differences at removals and/or
cold mills. Ramps shall be provided in advance of opening the lane to vehicular travel.

Note: The ramp replacement at the NW corner of Macy/Russell. The Contractor’s work shall not
affect school traffic at no additional cost to the City.

Grading operations, roadway excavation and fill construction shall be conducted by the Contractor
in a manner to provide a reasonably satisfactory surface for traffic. When rough grading is
completed, the roadbed surface shall be brought to a smooth, even condition satisfactory for traffic.

Unless otherwise authorized, work shall be performed in only one-half the roadway at one time.
One half shall be kept open and unobstructed until the opposite side is ready for use. If one-half a
street only is being improved, the other half shall be conditioned and maintained as a detour.

Contractor shall include the scheduling and required Traffic Control & Construction Phasing for
all construction activities and shall provide a schedule to the Engineer for review prior to the
construction. The Contractor is to provide and distribute notices to the impacted properties seven
(7) calendar days in advance of construction. Contractor shall also post “No Parking” signage
forty-eight (48) hours prior to the intended construction. The signage shall provide the date and
time that vehicles are prohibited from on street parking.

Solar/battery powered Changeable Message Signs (CMS) shall be placed in advance of the
project, one (1) CMS is required at Whittier Blvd and Macy Street. The CITY shall direct
the Contractor on the language of the message. The CMS shall be installed a minimum of
one (1) month before the project starts, and the CITY has the right to make changes to the
message at any time and at no additional cost to the CITY.

The Contractor shall cooperate with the various parties involved in the delivery of mail, residents
attempting to enter or exit, and the collection and removal of trash and garbage to maintain existing
schedules for these services.

Full compensation for conforming to the requirements in this article TRAFFIC CONTROL AND
PUBLIC NOTIFICATION (BID ITEM 2), shall be considered as included in the contract bid
price per Lump Sum (LS), and shall include all labor, tools, materials, and appurtenances necessary
to complete the work and no additional compensation will be allowed therefor. Compensation for
Traffic Control and Public Notification shall not exceed Five Percent (5%) of the total bid
amount.

ARTICLE 12.03: BID ITEM 3, CONSTRUCTION SURVEYING AND MONUMENT
PRESERVATION: The Contractor shall provide all labor, tools, work, materials and
appurtenances necessary to survey the work to conform to plan lines and limits, provide




grades for drainage, establish pavement grades, match to existing conditions, and otherwise
lay out the work as necessary for construction. The Contractor shall review and set all
reference points, grades and elevations to the satisfaction of the Engineer prior to
construction operations.

Pavement grades shall be provided as necessary for PCC construction, and to prepare the street for
asphalt pavement operations. Grades shall provide for adequate drainage, match to existing slopes,
gutters and other improvements, and provide a smooth profile. Nominal pavement grades shall be
2% from the pavement centerline to edge of gutter. In locations where gutter elevations differ on
each side of the street, the slope shall be adjusted to provide adequate drainage, but shall not be
less than 1% or more than 4%, and shall be approved by the Engineer.

Prior to the start of construction, the Contractor’s licensed Land Surveyor or registered Civil
Engineer licensed to practice land surveying in the State of California shall, in conformance with
California State Law AB 1414, locate all monuments (whether or not of record), bench marks, and
centerline ties within the construction zone, i.e., within one hundred feet of the construction
activity. Additional ties to monuments shall be set when ties are missing (min. 4 ties per
monument.) The Contractor’s Licensed Surveyor or qualified Civil Engineer shall prepare and
submit for review to the Engineer separate tie sheets and Corner Record sheets (monuments not of
record shall have only tie sheets prepared). Tie sheets and Corner Records shall conform to the
County Standards and the County Engineers’ Association of California’s “Guide to the Preparation
of Records of Survey and Corner Records” document as provided by the County of Orange Land
Surveyor’s Office. Upon review by the Engineer, the Land Surveyor shall file the Corner Records
with the County of Orange Land Surveyor’s Office as required by law, and file Certified Corner
Records with the City Engineer.

After construction and prior to final acceptance by the CITY of the construction project, the
Contractor’s land surveyor or qualified Civil Engineer shall re-survey all field monuments and
centerline ties within the construction zone, prepare tie sheets and Corner Record sheets as
indicated above, and file them with the City Engineer for review. After review by the City
Engineer, the land surveyor shall file the Corner Records with the County of Orange Land
Surveyor’s Office as required by law, and file certified copies of the Corner Records with the City
Engineer.

The Contractor shall not disturb any monuments, stakes or sign posts found on the line of the
improvement until authorized by the Engineer. The Contractor shall bear the expense of resetting
any monument, stakes or sign posts which may be disturbed without authorization from the
Engineer. All survey monuments removed or altered as a result of construction shall be reset,
Corner Records filed with the County of Orange Land Surveyor’s Office, and approved final
Corner Records filed with the City Engineer. Centerline ties removed as a result of construction
shall be reset and tie sheets filed with the City Engineer.

The Contractor is responsible to re-establish any survey monument that is disturbed, including
monuments at the property line with no extra cost to the CITY to the satisfaction of the City
Engineer.



The land surveyor shall provide a letter of certification for all monuments having four or more
existing ties which are within 0.02 feet plus or minus of the original CITY tie sheet records. When
several monuments or ties appear on one tie sheet and one of the ties has changed, the land surveyor
shall re-measure all of the ties and re-file a new tie sheet with the CITY as required herein.

County of Orange permanent and temporary bench marks within the construction zone shall be
located by survey, and the Contractor’s Land Surveyor shall send a written notification of
impending construction to the County of Orange Land Surveyor’s Office two weeks prior to
construction.

Lines and grades for the construction shall be the responsibility of the Contractor, with the
following provisions:

All work under this contract shall be built in accordance with the lines and grades shown on the
plans. Field survey for establishing these, and for the control of construction, shall be the
responsibility of the Contractor. All such survey work including construction staking shall be done
under the supervision of a California Licensed Land Surveyor or authorized Civil Engineer.
Staking shall be done on all items ordinarily requiring grade and alignment, at intervals normally
accepted by the agencies and trade involved.

The Contractor shall provide a copy of the office calculations and grade sheets to the Engineer.
The Contractor shall be responsible for any errors in the finished work, and shall notify the
Engineer, in writing, within twenty-four (24) hours, of any discrepancies, or design errors during
the construction staking.

Contractor shall provide construction surveying for relocation of any conflicting utilities and
provide a reasonable time window of opportunity to the utility owners to relocate their facilities
after the survey is provided by the Contractor.

Construction shall not begin until the Preliminary Corner Records are submitted to the
City.

Project retention will not be released until all records are recorded with the County of
Orange Land Surveyor’s Office.

Full compensation for conforming to the requirements in this article CONSTRUCTION
SURVEYING AND MONUMENT PRESERVATION shall be considered as included in the
contract bid price Lump Sum for (BID ITEM 3) for the project , and shall include, but not be
limited to, construction staking, location and/or relocation of conflicting utilities, locating survey
monuments, setting of survey monuments and center lines ties, preparing and filing centerline tie
sheets and Corner Records, locating bench marks and notifying the County Surveyor’s Office of
same, professional office services and field calculation, and furnishing all labor, tools, materials,
equipment and appurtenances necessary to complete the work and no additional compensation will
be allowed therefor.




ARTICLE 12.04: BID ITEM 4, STORM WATER BEST MANAGEMENT PRACTICES
(BMPs): The Contractor shall comply with Section 3-12 “Work Site Maintenance” of the
Standard Specifications for Public Works Construction. The Contractor shall not permit
polluted water to enter a catch basin or drainage channel. Water pollution control work
shall consist of constructing those facilities which may be shown on the Plans, specified
elsewhere in these Special Provisions, required by the Standard Specifications, required by
National Pollutant Discharge Elimination System (NPDES No. CAS000002) California
General Permit for Storm Water Discharges Associated with Construction and Land
Disturbance Activities Order No. 2009-0009-DWQ), or ordered by the Engineer. Said work
is intended to provide prevention, control and abatement of water pollution to streams,
waterways and other bodies of water.

In order to provide effective and continuous control of water pollution, it may be necessary for the
Contractor to perform the contract work in small or multiple units on an out-of-phase schedule and
with modified construction procedures. The Contractor shall provide temporary pollution control
measures including, but not limited to, dikes, basins, ditches and the application of straw and seed
which become necessary as a result of his operations. The Contractor shall coordinate water and
pollution control work with all other work done on the contract.

Before starting any work on the project, the Contractor shall submit to the Engineer for acceptance
a Water Pollution Control Plan (WPCP) for effective control of water pollution. Such WPCP shall
show the schedule for the erosion control work included in the contract and for all water pollution
control measures which the Contractor proposes to take in connection with construction of the
project to minimize the effect of his operations upon adjacent streams and other bodies of water.
The Contractor shall not perform any clearing and grubbing, or earthwork on the project, other
than that specifically authorized in writing by the Engineer, until such WPCP has been accepted.
The Contractor shall revise and bring up to date said WPCP at any time the Engineer makes written
request for such revision.

The Engineer will notify the Contractor of the acceptance or rejection of any submitted or revised
WPCP in not more than ten (10) days.

The CITY shall not be liable to the Contractor for failure to accept all or any portion of an originally
submitted or revised WPCP, nor for any delays to the work due to the Contractor’s failure to submit
an acceptable WPCP.

The Contractor may request the Engineer to waive the requirement for submission of a written
WPCP for control of water pollution when the nature of the Contractor’s operation is such that
erosion is not likely to occur. Waiver of this requirement will not relieve the Contractor from
responsibility for compliance with the other provisions of this section. Waiver of the requirement
for a written WPCP for control of water pollution will not preclude submittal of a written WPCP
at a later time if the Engineer deems it necessary because of the effect of the Contractor’s
operations.

Where erosion control damage will cause water pollution which is probably due to the nature of
the material or the season of the year, the Contractor’s operations shall be so scheduled that



permanent erosion control features will be installed concurrently with or immediately following
grading operations.

Compliance with the requirements of this article shall in no way relieve the Contractor from his
responsibility to comply with the other provisions of the Contract, in particular, his responsibility
for damage and for preservation of property.

All water pollution control work performed in accordance with the accepted WPCP which is not
otherwise required under the contract and which is ordered by the Engineer will be paid for as
follows:

(1) Such water pollution control work which may be accomplished under the various
contract items of work will be measured and paid for as provided for in these Special
Provisions for the said items of work.

(2) Such water pollution control work not covered by contract items will be paid for as
extra work as provided for in Section 7-4 “Payment for Extra Work” of the Standard
Specifications.

Full compensation for conforming to the requirements in this article STORMWATER BEST
MANAGEMENT PRACTICES (BMPs) shall be considered as included in the contract bid price
Lump Sum for (BID ITEM 4) for the project , and shall include, but not be limited to, planning,
placing maintaining and restoration of storm water BMP’s as required during construction, and
furnishing all labor, tools, materials, equipment and appurtenances necessary to complete the work
and no additional compensation will be allowed therefor.

ARTICLE 12.05: BID ITEM 5, COLD MILL EXISTING AC PAVEMENT TO 2" DEPTH:
This bid item shall include all labor, tools, materials, and appurtenances necessary to cold
mill 2 depth of asphalt concrete pavement. Cold milling shall conform to Subsection 302-
1 of the Standard Specifications and as indicated in these Special Provisions.

Existing asphalt concrete shall be milled at the locations and to the dimensions shown on the plans
and in accordance with these Special Provisions. The milling of asphalt concrete pavement shall
be performed by cold milling. The cold milling machine shall have a cutter head at least 30 inches
wide and shall be operated so as not to produce fumes or smoke. The depth, width and shape of
the cut shall be as indicated on the typical cross sections or as directed by the Engineer. The final
cut shall result in a uniform surface conforming to typical cross sections. The outside lines of the
milled area shall be neat and uniform. The road surfacing to remain in place and other
improvements in the public right-of-way or on private property shall not be damaged in any way.
The Contractor shall use extreme caution when cold milling adjacent to the existing gutters, so as
not to cause chipping and breakage of the concrete. The Contractor shall be responsible for the
replacement of any and all concrete improvements damaged during the milling process.

The Contractor shall be responsible to locate and mark all facilities such as sewer manhole covers,
telephone manhole covers, water valve covers, and catch basin covers, which, if struck, could
damage the cold milling cutting drum and/or cutting teeth. The Contractor shall thoroughly inspect



the work site in advance of the cold milling operation to minimize the risk of striking any unseen
under surface object(s) and shall include in the price(s) bid for edge milling removal work an
additional amount sufficient to cover the cost of damage related down time and the cost of repair
of damage to said cold milling cutting drum and/or cutting teeth.

The material milled from the roadway surface, including material deposited in existing gutters or
on the adjacent traveled way, shall be immediately removed from the site of the work and disposed
of outside the road right-of-way. The removal crew shall follow within fifty (50) feet of the miller
unless otherwise directed by the Engineer. Residue from grinding shall not be permitted to flow
or travel into gutters, onto adjacent street surfaces or parkways. All residue shall be immediately
and completely removed by broom and properly disposed of. No washing of residue into drainage
structures will be allowed. Cold milled materials shall become the property of the Contractor.

Both the perpendicular and parallel temporary taper transition may be achieved by over milling
outside of the specified full depth mill limits or by using a full depth mill inside the specified full
depth mill limits followed by a temporary asphalt concrete ramp. The temporary asphalt
concrete ramp must be removed prior to the actual asphalt concrete base course placement.
Adherence to all of the preceding temporary pavement surface maintenance requirements shall be
absorbed into the unit costs for the various mills. Temporary ramping, where required by the
Engineer for traffic control or other purposes, shall be considered included in this article and no
additional compensation will be allowed.

In areas where new asphalt pavement will join existing asphalt pavement, the Contractor
shall sawcut edges to ensure a clean joint to existing asphalt pavement and as shown on the
plans.

Milled asphalt concrete pavement will be measured by the square foot. The quantity to be paid for
will be the actual area of surface milled irrespective of the number of passes required.

Full compensation for conforming to the requirements in this article COLD MILL EXISTING AC
PAVEMENT TO 2" DEPTH (BID ITEM 5), shall be considered as included in the contract bid
price per Square Foot (SF), and shall include all labor, tools, materials, and appurtenances
necessary to complete the work, including costs for trucking and disposing of material, and no
additional compensation will be allowed therefor.

ARTICLE 12.06: BID ITEM 6, UNCLASSIFIED EXCAVATION AND DISPOSAL.
LOCAL DIGOUTS. REMOVE EXISTING TO 12” DEPTH, SCARIFY, COMPACT
BASE AND REGRADE.: This bid item shall include all labor, tools, materials and
appurtenances necessary to complete the work necessary as part of this article which shall
include, but not be limited to, sawcut, remove existing roadway structural asphalt concrete
pavement, base aggregate, landscaping improvements and/or subgrade soils as necessary
to prepare for placement of AC pavement per plans.

The removal of pumping soil, if encountered, shall also be included in roadway excavation. Limits
of additional removals due to pumping soil shall be specified by the Engineer.



Excavation, grading and backfill shall be done in conformance with the applicable portion of
Section 300 “Earthwork™ of the Standard Specifications and shall include any necessary
excavation, and/or fill within the right-of-way, including imported material grading of area to
finish subgrade ready for improvements, as shown on the plans or as directed by the Engineer.

The Contractor shall comply with Section 300-2.6, “Surplus Material”, and shall furnish written
consent from the owner of the property where it is intended to dispose of the surplus material.

When the exposed subgrade within 1.0 foot of the grading plane has a relative compaction of less
than ninety percent (90%), the subgrade shall be scarified and recompacted in accordance with the
provisions of the Standard Specifications and the relative compaction shall not be less than ninety
percent (90%). All aggregate base material shall be compacted to 95 percent (95%) of relative
maximum density. Tests for the compliance may be made by a representative of the CITY, at the
expense of the CITY, using Test Method No. California 231. In the event the initial test fails,
additional tests shall be made at the Contractor’s expense.

Backfill material and placement shall conform to the applicable portions of Section 300 of the
Standard Specifications.

Localized reconstruction of pavement sections shall be completed prior to 2” grind of Macy Street.

The two asphalt driveways located at 1251 Macy Street, Station 24+00, shall be a 6” unclassified
excavation, and a 4” Base Course, B PG-64-10, with a 2” ARHM PG 64-16 Cap. Unclassified
excavation for the driveways is part of this bid item.

Full compensation for conforming to the requirements in this article ROADWAY EXCAVATION
UNCLASSIFIED EXCAVATION AND DISPOSAL. LOCAL DIGOUTS. REMOVE EXISTING
TO 12” DEPTH, SCARIFY, COMPACT BASE AND REGRADE (BID ITEM 6), shall be
considered as included in the contract bid price per Cubic Yard (CY) measured volumetrically,
and shall include all labor, tools, materials and appurtenances necessary to complete the work and
no additional compensation will be allowed therefor.

ARTICLE 12.07: BID ITEM 7 - CONSTRUCT HEADER BOARD WITH STAKES: The
contract bid item to furnish, construct the Header Board (Redwood Header 2” by 4”) and
stakes include all labor, work and materials necessary to remove existing materials, grade
and backfill as required and construct the redwood header complete in place. The
Contractor shall sawcut and remove existing asphalt, landscape and other materials, base,
subgrade, and other in-place materials as necessary for construction; prepare the subgrade;
grade; and construct the redwood header. Stakes shall be placed at 2 feet on-center at 12
inch depth.

Header board shall be installed on west side of street approximately between station 10+50 to
12+00 and at edges of both asphalt driveways at address 1251 Macy Street.

The bid item may be increased or reduced at the discretion of the City. The provisions of Section
2-7.1 of the Greenbook governing increases or decreases in quantity of more than 25% shall not



apply to this item. Unit prices shall continue to apply to the increased or decreased quantities for
more and less than twenty-five percent (25%).

Full compensation for complying with the work contained in this section shall be included in the
contract price bid per LINEAR FOOT (LF) to CONSTRUCT HEADER BOARD WITH STAKES
(BID ITEM 7), and no additional compensation will be allowed therefore.

ARTICLE 12.08: BID ITEM 8, INSTALL 6” CMB FINE GRADE, SCARIFY AND
COMPACT BASE: Work under this item shall include all labor, materials, equipment and
incidentals required for AC preparation, installation of Tack coat, compaction and
protection of work, and all other work associated with this task, complete and in place. The
Contractor shall furnish to the Engineer at the time of delivery of the material on the job
site a legible copy of a licensed weighmaster’s certification showing gross, tare and net
weights of each truckload of asphalt concrete mixture. Material that is delivered but not
placed within the allotted bid item will not be measured or paid for. This work item shall
include all surface preparation and weed abatement as well as labor, materials and work
required to fully complete the noted item of work. Measurement and payment for work
under this item shall be at the contract unit price per TON, as measured from the delivered
material tickets for material actually installed.

Full compensation for conforming to the requirement in this article INSTALL 6” CMB FINE
GRADE, SCARIFY AND COMPACT BASE (BID ITEM 8), shall be included in the contract
unit price bid per ton (TON), based upon certified weigh master tickets. The unit price shall
include all surface preparation, tack coat, rock dust blotter, labor, tools, equipment, materials,
and incidentals required to complete the work. No additional compensation will be allowed.

ARTICLE 12.9: BID ITEM 9, INSTALL 4" THICK ASPHALT CONCRETE BASE
COURSE (B PG 64-10)

This item in the bid price per Tons includes all labor, tools, materials and appurtenances necessary
to lay the Asphalt Concrete Base Course as follows:

Asphalt concrete base course shall be Paving Asphalt, Type B PG 64-10, conforming to Section
203-1 as specified in Section 203.10.2.1 of the Standard Specifications (latest edition) per Typical
Sections as shown on the plans, and shall conform to the following:

The Contractor shall submit a copy of the asphalt concrete mix design to the City or its designated
laboratory a minimum of two weeks prior to the start of the construction.

Apply SS-1H tack coat at a rate not to exceed one-tenth (1/10) gallon per square yard uniformly
in one coat on all vertical joins of AC patching and P.C.C. surfaces and edges against which
Pavement Asphalt is to be placed. Diesel fuel shall not be used for cleaning purposes within the
limits of this project.



B PG 64-10 shall be thoroughly compacted by rolling. The number of rollers necessary will be
established in accordance with Section 302-5.6.1 of the Greenbook Specifications. All compacted
B PG 64-10 shall have a relative compaction of not less than 95 percent in accordance with Section
302-5.6.2 of the Greenbook Specifications.

The two asphalt driveways located at 1251 Macy Street, Station 24+00, shall be a 6” unclassified
excavation, and a 4” Base Course, B PG-64-10, with a 2 ARHM PG 64-16 Cap. The base course
for the driveways is part of this bid item.

Full compensation for conforming to the requirement in this article INSTALL 4" THICK
ASPHALT CONCRETE BASE COURSE (B PG 64-10). (BID ITEM 9), shall be included in the
contract unit price bid per ton (TON), based upon certified weigh master tickets. The unit price
shall include all surface preparation, tack coat, rock dust blotter, labor, tools, equipment, materials,
and incidentals required to complete the work. No additional compensation will be allowed.

ARTICLE 12.10: BID ITEM 10, INSTALL 2" THICK ASPHALT RUBBER HOT MIX
(ARHM-GG-C PG 64-16) OVERLAY.

This item in the bid price per Tons includes all labor, tools, materials and appurtenances necessary
to lay the Rubberized Asphalt as follows:

Asphalt concrete surface course shall be Asphalt Rubber Hot Mix, Type ARHM-GG-C, wet
process, as specified in Section 203-11 and 302-9 of the Standard Specifications (latest edition),
per Typical Sections as shown on the plans, and shall conform to the following:

Paving asphalt used for asphalt-rubber shall be performance grade PG 64-16. Composition and
Grading shall be per Section 203-11.3 of the Standard Specifications (latest edition). The
Contractor shall submit a copy of the asphalt concrete mix design to the City or its designated
laboratory a minimum of two weeks prior to the start of the construction.

The Contractor shall place the ARHM a maximum of 48 hours after the commencement of all full
width grinding operations during any stage of the work for this project.

Apply SS-1H tack coat at a rate not to exceed one-tenth (1/10) gallon per square yard uniformly
in one coat on all vertical joins of AC patching and P.C.C. surfaces and edges against which
ARHM is to be placed. Diesel fuel shall not be used for cleaning purposes within the limits of this
project.

All surfaces to be overlaid shall be cleaned by the use of a broom and a vacuum sweeper. The
overlaid surface shall be free of water, dust, or foreign material before tack is applied. All raised
pavement markers shall be removed prior to the placement of any AHRM concrete overlay.
Removal of all AC slurry seal residue from gutter lip should be completed prior to paving.

The Contractor shall utilize a paving machine equipped with an automatic adjusting screed, which
is actuated by a 30-foot “ski”, for the entire ARHM-GG-C overlay.



ARHM-GG-C shall be thoroughly compacted by rolling. The number of rollers necessary will be
established in accordance with Section 302-5.6.1 of the Greenbook Specifications. All compacted
ARHM-GG-C shall have a relative compaction of not less than 95 percent in accordance with
Section 302-5.6.2 of the Greenbook Specifications.

Rolling along a joint shall be such that the widest part of the roller is on the hot side of the joint.
Join lines between successive runs shall be within 5 inches of lane lines or a minimum of 12 feet
outside of the outermost lane line.

The Contractor shall provide for adequate quality control measures to ensure that delivery of
asphalt rubber shall be neither too slow nor too fast to prevent stopping of the paving operation
and/or cooling of the asphalt rubber material. Material delivery scheduling and handling is critical
to provide for optimum compaction opportunity and maximize ride quality performance.

Rock dust blotter material shall be required immediately after the completion of the “finish
rolling” and prior to opening to traffic to prevent bleeding and tracking of the asphalt rubber
material.

Rock dust blotter shall be per Section 200-1.2 of the Standard Specifications and shall be uniformly
applied using a mechanical spreader, which distributes uniformly at a rate of approximately three
pounds per square yard. Compaction rollers shall not be allowed on the rock dust covered
pavement surfaces. All excess rock dust blotter shall be removed from the street at the end of each
workday.

The two asphalt driveways located at 1251 Macy Street, Station 24+00, shall be a 6” unclassified
excavation, and a 4” Base Course, B PG-64-10 with a 2” ARHM PG 64-16 Cap. The ARHM cap
for the driveways is part of this bid item.

Full compensation for conforming to the requirement in this article INSTALL 2" THICK
ASPHALT RUBBER HOT MIX (ARHM-GG-C PG 64-16) OVERLAY. (BID ITEM 10), shall
be included in the contract unit price bid per ton (TON), based upon certified weigh master
tickets. The unit price shall include all surface preparation, tack coat, rock dust blotter, labor, tools,
equipment, materials, and incidentals required to complete the work. No additional compensation
will be allowed.

ARTICLE 12.11: BID ITEM 11, INSTALL PCC CURB & GUTTER PER SPPWC 120-3
A2-8: This bid item shall include all labor, materials, equipment, and work necessary to
remove existing and construct new 8” concrete curb & gutter over 6 CMB per SPPWC
120-3 A2-8 with AC slot patch complete in place. If the curb height is higher than 8,
contract shall match height and this is considered included in the bid price. The Contractor
shall saw-cut; excavate and remove existing in-place materials as necessary and properly
dispose of material, subgrade, and concrete for new construction; compact subgrade; place
6” CMB; and construct new 8 curb and gutter. New curb and gutter finish shall match
existing type, curb height and finish and shall maintain water flow through the flowline.
Limits of construction shall be verified, measured, and marked in the field by the Engineer




prior to removing existing improvements. The Contractor shall construct an asphalt
concrete slot twelve inches wide with length that matches the length of the new curb and
gutter. Adjustment of any existing pipe openings, removal of existing pavement and
base/subgrade, and the installation of the AC slot patch shall be included in the contract
bid price. AC shall be 1’ wide 8 depth unless stated otherwise on the plans.

Portland cement concrete material shall be Portland Cement Concrete of Type 520-C-2500. Slot
Patch should be Type C2 PG 64-10. CMB shall be per Section 200-2.2 of Greenbook.

Station 11405 to Station 11+35, 30 feet of curb and gutter, on the east side of the street shall be a
variable height curb and gutter as needed with AC Slot Patch adjacent to gutter and back of curb;
and is considered included in the price for this bid item.

The Contractor shall replace and repair any irrigation system damaged by his operation in all
locations. In some locations, there may be tree roots that need to be removed for proper
construction of the improvements. In these cases, the Contractor, at his own expenses, shall cut,
remove, and properly dispose of the roots per Engineer instructions and per all applicable laws,
rules and regulations. All work necessary to remove and properly dispose of all removed material
shall be at no extra cost to the CITY.

Payment for root pruning within the limits of the curb and gutter shall be included in the
contract bid price.

These pruning guidelines shall be followed by all persons or firms repairing or replacing damaged
street, curbs, sidewalks, driveways, or access ramps where the damage is attributable to the roots
of the trees growing in the public right-of-way. At least two (2) days prior to any digging or
excavating, DigAlert and the Parks Department at 562-383-4170, must be notified.

The Contractor shall remove the concrete at all tree root locations and notify the Parks Department
forty-eight (48) hours in advance prior to performing root pruning or selective root removal.

One of the following methods or a combination of methods shall be used when pruning or root
removal of tree roots:

Whenever possible, root pruning should only be performed on one side of a tree at a time,
meaning on the sidewalk side or street side, but not on both, unless specifically authorized
by the City Arborist.

a. Root Pruning: The actual pruning of roots should be done using a trenching machine,
which operates in a vertical motion only, with a root pruning attachment or some
comparable piece of equipment, which can safely cut a narrow trench four (4) to six (6)
inches wide.

b. Selective Root Removal: Root larger than three (3) inches in diameter shall be
horizontally trimmed or selectively removed. The utilization of a chain saw, or other



sawing tool shall be employed during this procedure. This procedure shall be overseen
by the City Arborist.

All tree activity shall be conducted in a manner specified by ANSI Z133.1 — 2006 Safety
Requirements & ANSI A300 (Part 1)-2001 Standard Practices (Pruning).

If the report from the City Arborist recommends the tree be removed because necessary root
pruning would be detrimental to the structural integrity of the tree, the Contractor will coordinate
with the CITY for removal by CITY resources.

The Contractor shall paint the address of any house that is on a replaced curb with no extra cost to
CITY to the satisfaction of the Engineer.

The CITY reserves the right to delete any item or items of the Exhibit A - Bid Schedule and to
increase or decrease any quantities in the Bid Schedule as the Engineer directs in exclusion of the
Standard Specification for Public Works Construction “the Green Book”. This exclusion shall
include, but not be limited to, “Section 3 — Changes In Work” of the Green Book. The twenty-
five percent (25%) Green Book rule on quantities of total arithmetic dollar value shall not apply
to this project. Unit prices shall continue to apply to the increased or decreased quantities for more
and less than twenty-five percent (25%)).

No open excavations will be allowed over a weekend or holiday. The Contractor shall schedule
work to accommodate this requirement. All concrete must be in place and forms removed prior to
weekends and holidays.

Full compensation for conforming to the requirements in this article INSTALL PCC CURB &
GUTTER PER SPPWC 120-3 A2-8 (BID ITEM 11) shall be considered as included in the
contract bid price per Linear Foot (LF), and shall include 1’wide full depth (8”’) AC slot patch of
the adjacent pavement, front or back or both, all labor, tools, materials, and appurtenances
necessary to complete the work and no additional compensation will be allowed therefor.

ARTICLE 12.12: BID ITEM 12, REMOVE EXISTING & CONSTRUCT NEW ADA
COMPLIANT CURB RAMP PER PLANS. This bid item shall include all labor, materials,
equipment, and work necessary to remove existing and construct new PCC curb ramp with
detectable warning surface over native per plan, unless otherwise noted, complete in place.
The Contractor shall saw-cut and remove existing PCC sidewalk, curb access ramps, curbs,
gutter, spandrels, sand, subgrade and other in-place materials as necessary and properly
dispose of material, subgrade, and concrete for new construction; compact subgrade; and
construct new PCC curb ramps with detectable warning surface where noted and as shown
per detail drawings. New sidewalk shall match existing sidewalk finish and pattern as
directed. Bid item shall include curb ramp related sidewalk, retaining curb, curb,
gutter, curb drain and 2° WIDE 8” FULL DEPTH AC slot patch. Additionally, all
related adjustments of pull boxes, pull box covers, protection or sign replacements
within construction limits shall be considered as part of the ramp work and shall be
included in the contract bid price. All work necessary beyond the ECR/BCR required
to construct this ramp is considered included in the lump sum price.




New curb ramp finish shall match existing type, curb height and finish and shall maintain water
flow through the flowline. Limits of construction shall be verified, measured and marked in the
field by the Engineer prior to removing existing improvements. The Contractor shall construct an
asphalt concrete slot twelve inches wide with length that matches the length of the new curb and
gutter. Adjustment of any existing pipe openings, removal of existing pavement and
base/subgrade, and the installation of the AC slot patch shall be included in the contract bid price.
For curb ramps that are joined to a spandrel, the Contractor shall sawcut a neat line 4” from the
existing curb face.

Portland cement concrete material shall be Portland Cement Concrete of Type 520-C-2500. Slot
Patch should be Type C2 PG 64-10. CMB shall be per Section 200-2.2 of Greenbook but with the
following modifications to Table 200-2.2.2:

3/4” Sieve (19.0 mm) shall have 100 percentage passing sieve

3/8” Sieve (19.0 mm) shall have 50-90 percentage passing sieve.

Integral retaining curbs shall be constructed at the back of curb ramps and sidewalks as necessary
to match existing landscape grades or to match existing grades at a wall. Integral curbs, curb and
gutter, and sidewalk shall be constructed as shown on the plans.

Curb access ramps and sidewalks shall meet all ADA requirements and shall not create
impediments to access. Curb access ramps features, per standard plan, shall include:

Detectable warning surface shall conform to the standard plans and shall be cast in
place Tactile Tile by Armor-Tile or approved equal, 3’x 5’ minimum, extending the
full width of ramp. Edge of detectable warning tile is to be 6” to 8” from the flowline
at the bottom of the ramp and parallel to adjacent to the street or tangent to the curb
return. The color of the detectable warning surface shall be YELLOW unless
otherwise specified.

The Contractor shall submit to the Engineer for review the following items:
A. Product Data: Submit manufacturer's literature describing products, installation
procedures and routine maintenance.
B. Samples: Submit two tile samples of the kind proposed for use (minimum size
6" by 8").
C. Materials Test Reports: Submit test reports from qualified independent testing
laboratory indicating that materials proposed for use are in compliance with
requirements and meet the properties indicated. All test reports shall be conducted
on a cast-in-place tactile tile system as certified by a qualified independent testing
laboratory.
D. Maintenance Instructions: Submit copies of manufacturer's specified
maintenance practices for each type of tactile tile and accessory as required.

The manufacturer shall provide a written five year warranty for prefabricated detectable
warning surfaces, guaranteeing replacement when there is defect in the dome shape, color



fastness, sound-on-cane acoustic quality, resilience, or attachment. The warranty period
shall begin upon acceptance of the project.

The Contractor shall replace and repair any irrigation system damaged by his operation in all
locations. In some locations, there may be tree roots that need to be removed for proper
construction of the improvements. In these cases, the Contractor, at his own expenses, shall cut,
remove, and properly dispose the roots per Engineer instructions and per all applicable laws, rules
and regulations. All work necessary to remove and properly dispose of all removed material shall
be at no extra cost to the CITY.

Payment for root pruning within the limits of the curb ramp shall be included in the contract
bid price.

These pruning guidelines shall be followed by all persons or firms repairing or replacing damaged
street, curbs, sidewalks, driveways, or access ramps where the damage is attributable to the roots
of the trees growing in the public right-of-way. At least two (2) days prior to any digging or
excavating, DigAlert and the Parks Department at 562-383-4170, must be notified.

The Contractor shall remove the concrete at all tree root locations and notify the Parks Department
forty-eight (48) hours in advance prior to performing root pruning or selective root removal.

One of the following methods or a combination of methods shall be used when pruning or root
removal of tree roots:

Whenever possible, root pruning should only be performed on one side of a tree at a time,
meaning on the sidewalk side or street side, but not on both, unless specifically authorized
by the City Arborist.

c. Root Pruning: The actual pruning of roots should be done using a trenching machine,
which operates in a vertical motion only, with a root pruning attachment or some
comparable piece of equipment, which can safely cut a narrow trench four (4) to six (6)
inches wide.

d. Selective Root Removal: Root larger than three (3) inches in diameter shall be
horizontally trimmed or selectively removed. The utilization of a chain saw or other
sawing tool shall be employed during this procedure. This procedure shall be overseen
by the City Arborist.

All tree activity shall be conducted in a manner specified by ANSI Z133.1 — 2006 Safety
Requirements & ANSI A300 (Part 1)-2001 Standard Practices (Pruning).

If the report from the City Arborist recommends the tree be removed because necessary root
pruning would be detrimental to the structural integrity of the tree, the Contractor will coordinate
with the CITY for removal by CITY resources.



The CITY reserves the right to delete any item or items of the Exhibit A - Bid Schedule and to
increase or decrease any quantities in the Bid Schedule as the Engineer directs in exclusion of the
Standard Specification for Public Works Construction “the Green Book”. This exclusion shall
include, but not be limited to, “Section 3 — Changes In Work™ of the Green Book. The twenty-
five percent (25%) Green Book rule on quantities of total arithmetic dollar value shall not apply
to this project. Unit prices shall continue to apply to the increased or decreased quantities for more
and less than twenty-five percent (25%).

No open excavations will be allowed over a weekend or holiday. The Contractor shall schedule
work to accommodate this requirement. All concrete must be in place and forms removed prior to
weekends and holidays.

Full compensation for conforming to the requirements in this article REMOVE EXISTING &
CONSTRUCT NEW ADA COMPLIANT CURB RAMP PER PLAN. (BID ITEM 12), shall be
considered as included in the contract bid price per Each (EA), and shall include all labor, tools,
materials and appurtenances necessary to complete the work and no additional compensation will
be allowed therefor. The Contractor shall be responsible to remove and reconstruct curb access
ramps at his own cost if the ramps are deemed non-compliant with project plans and specifications.

ARTICLE 12.13: BID ITEM 13, SAWCUT AND REMOVE EXISTING DRIVEWAY
APPROACH. CONSTRUCT NEW PCC DRIVEWAY APPROACH PER SPPWC 110-2
TYPE B.: This bid item shall include all labor, tools, materials and appurtenances
necessary to remove existing and construct new concrete residential/commercial driveway
approach per CITY Standard Detail SPPWC Standard Plan 110-2, Type B. The Contractor
shall saw-cut, excavate and remove existing in-place materials as necessary and properly
dispose of material, subgrade and concrete for new construction; compact subgrade,; and
construct new driveway approaches. If CMB is needed it will be paid per the contract bid
price, Item 8. The Contractor shall construct an asphalt concrete slot twelve inches wide
with length that matches the length of the new driveway approach. New driveway approach
finish shall match existing finish and shall maintain water flow through the flowline.
Adjustment of any existing pipe openings, removal of existing pavement and
base/subgrade, and the installation of the AC slot patch shall be included in the contract
bid price. Limits of construction shall be verified, measured, and marked in the field by the
Engineer prior to removing existing improvements.

Portland cement concrete material shall be Portland Cement Concrete of Type 520-C-2500. Slot
Patch should be Type C2 PG 64-10. CMB shall be per Section 200-2.2 of Greenbook but with the
following modifications to Table 200-2.2.2:

3/4” Sieve (19.0 mm) shall have 100 percentage passing sieve

3/8” Sieve (19.0 mm) shall have 50-90 percentage passing sieve.

The Contractor shall replace and repair any irrigation system damaged by his operation in all
locations. In some locations, there may be tree roots that need to be removed for proper
construction of the improvements. In these cases, the Contractor, at his own expenses, shall cut,
remove, and properly dispose the roots per Engineer instructions and per all applicable laws, rules



and regulations. All work necessary to remove and properly dispose of all removed material shall
be at no extra cost to the CITY.

Payment for root pruning within the limits of the driveway approach shall be included in the
contract bid price.

These pruning guidelines shall be followed by all persons or firms repairing or replacing damaged
street, curbs, sidewalks, driveways, or access ramps where the damage is attributable to the roots
of the trees growing in the public right-of-way. At least two (2) days prior to any digging or
excavating, DigAlert and the Parks Department at 562-383-4170, must be notified.

The Contractor shall remove the concrete at all tree root locations and notify the Parks Department
forty-eight (48) hours in advance prior to performing root pruning or selective root removal.

One of the following methods or a combination of methods shall be used when pruning or root
removal of tree roots:

Whenever possible, root pruning should only be performed on one side of a tree at a time,
meaning on the sidewalk side or street side, but not on both, unless specifically authorized
by the City Arborist.

a. Root Pruning: The actual pruning of roots should be done using a trenching machine,
which operates in a vertical motion only, with a root pruning attachment or some
comparable piece of equipment, which can safely cut a narrow trench four (4) to six (6)
inches wide.

b. Selective Root Removal: Root larger than three (3) inches in diameter shall be
horizontally trimmed or selectively removed. The utilization of a chain saw or other
sawing tool shall be employed during this procedure. This procedure shall be overseen
by the City Arborist.

All tree activity shall be conducted in a manner specified by ANSI Z133.1 — 2006 Safety
Requirements & ANSI A300 (Part 1)-2001 Standard Practices (Pruning).

If the report from the City Arborist recommends the tree be removed because necessary root
pruning would be detrimental to the structural integrity of the tree, the Contractor will coordinate
with the CITY for removal by CITY resources.

The CITY reserves the right to delete any item or items of the Exhibit A - Bid Schedule and to
increase or decrease any quantities in the Bid Schedule as the Engineer directs in exclusion of the
Standard Specification for Public Works Construction “the Green Book™. This exclusion shall
include, but not be limited to, “Section 3 — Changes In Work” of the Green Book. The twenty-
five percent (25%) Green Book rule on quantities of total arithmetic dollar value shall not apply
to this project. Unit prices shall continue to apply to the increased or decreased quantities for more
and less than twenty-five percent (25%).



No open excavations will be allowed over a weekend or holiday. The Contractor shall schedule
work to accommodate this requirement. All concrete must be in place and forms removed prior to
weekends and holidays.

Payment for curb and gutter within the limits of the driveway approach shall be included in
the contract bid price.

Full compensation for conforming to the requirements in this article SAWCUT AND REMOVE
EXISTING DRIVEWAY APPROACH. CONSTRUCT NEW PCC DRIVEWAY APPROACH
PER SPPWC 110-2 TYPE B. (BID ITEM 13), shall be considered as included in the contract bid
price per Square Foot (SF), and shall include all labor, tools, materials and appurtenances
necessary to complete the work and no additional compensation will be allowed therefor.

ARTICLE 12.14: BID ITEM 14, SAWCUT AND REMOVE EXISTING SIDEWALK.
CONSTRUCT NEW 4” THICK PCC SIDEWALK OVER 4” CMB AS NEEDED: This
bid item shall include all labor, materials, equipment, and work necessary to remove
existing and construct new 4” concrete sidewalk over native, if 4” CMB needed it will be
paid per Bid Item 8. The Contractor shall saw-cut; excavate and remove existing in-place
materials as necessary and properly dispose of material, subgrade, and concrete for new
construction; compact subgrade; and construct new 4” sidewalk. New sidewalk finish shall
match existing type. Limits of construction shall be verified, measured, and marked in the
field by the Engineer prior to removing existing improvements. Adjustment of any existing
pipe crossings, and/or irrigation shall be included in the contract bid price.

Portland cement concrete material shall be Portland Cement Concrete of Type 520-C-2500.

The Contractor shall replace and repair any irrigation system damaged by his operation in all
locations. In some locations, there may be tree roots that need to be removed for proper
construction of the improvements. In these cases, the Contractor, at his own expenses, shall cut,
remove, and properly dispose of the roots per Engineer instructions and per all applicable laws,
rules and regulations. All work necessary to remove and properly dispose of all removed material
shall be at no extra cost to the CITY.

Payment for root pruning within the limits of the curb and gutter shall be included in the
contract bid price.

These pruning guidelines shall be followed by all persons or firms repairing or replacing damaged
street, curbs, sidewalks, driveways, or access ramps where the damage is attributable to the roots
of the trees growing in the public right-of-way. At least two (2) days prior to any digging or
excavating, DigAlert and the Parks Department at 562-383-4170, must be notified.

The Contractor shall remove the concrete at all tree root locations and notify the Parks Department
forty-eight (48) hours in advance prior to performing root pruning or selective root removal.

One of the following methods or a combination of methods shall be used when pruning or root
removal of tree roots:



Whenever possible, root pruning should only be performed on one side of a tree at a time,
meaning on the sidewalk side or street side, but not on both, unless specifically authorized
by the City Arborist.

e. Root Pruning: The actual pruning of roots should be done using a trenching machine,
which operates in a vertical motion only, with a root pruning attachment or some
comparable piece of equipment, which can safely cut a narrow trench four (4) to six (6)
inches wide.

f. Selective Root Removal: Root larger than three (3) inches in diameter shall be
horizontally trimmed or selectively removed. The utilization of a chain saw, or other
sawing tool shall be employed during this procedure. This procedure shall be overseen
by the City Arborist.

All tree activity shall be conducted in a manner specified by ANSI Z133.1 — 2006 Safety
Requirements & ANSI A300 (Part 1)-2001 Standard Practices (Pruning).

If the report from the City Arborist recommends the tree be removed because necessary root
pruning would be detrimental to the structural integrity of the tree, the Contractor will coordinate
with the CITY for removal by CITY resources.

The Contractor shall paint the address of any house that is on a replaced curb with no extra cost to
CITY to the satisfaction of the Engineer.

The CITY reserves the right to delete any item or items of the Exhibit A - Bid Schedule and to
increase or decrease any quantities in the Bid Schedule as the Engineer directs in exclusion of the
Standard Specification for Public Works Construction “the Green Book™. This exclusion shall
include, but not be limited to, “Section 3 — Changes In Work” of the Green Book. The twenty-
five percent (25%) Green Book rule on quantities of total arithmetic dollar value shall not apply
to this project. Unit prices shall continue to apply to the increased or decreased quantities for more
and less than twenty-five percent (25%).

No open excavations will be allowed over a weekend or holiday. The Contractor shall schedule
work to accommodate this requirement. All concrete must be in place and forms removed prior to
weekends and holidays.

Full compensation for conforming to the requirements in this article SAWCUT AND REMOVE
EXISTING SIDEWALK. CONSTRUCT NEW 4” THICK PCC SIDEWALK OVER 4” CMB
AS NEEDED. (BID ITEM 14), shall be considered as included in the contract bid price per Square
Foot (SF), and shall include all labor, tools, materials, CMB and appurtenances necessary to
complete the work and no additional compensation will be allowed therefor.

ARTICLE 12.15: BID ITEM 15, FURNISH AND INSTALL TRAFFIC SIGNING,
THERMOPLASTIC PAVEMENT MARKINGS AND STRIPING.: This bid item shall
include all labor, tools, materials and appurtenances necessary to install traffic striping,




crosswalks, curb painting, curb addresses throughout the project area, markings, raised
pavement markers and signs per the plans. The Contractor shall document all existing
striping and pavement markings, curb paint, curb addresses, and raised pavement markers
for areas which will be removed during construction. Contractor shall lay out and install
new striping and markings to replace existing striping and markings, including painted curb
and curb addresses where such have been removed due to construction, and raised
pavement markers, including the installation of blue reflective raised pavement markers at
all fire hydrant locations.

The materials for traffic paint shall be Thermoplastic conforming to the Caltrans Standard
Specifications (latest edition), Section 84-2, and the applicable provisions of the Standard
Specifications for Public Works Construction “Greenbook™ (latest edition). Raised pavement
markers shall conform to the Caltrans Standard Specifications (latest edition), Section 85, and the
Caltrans Standard Plans (latest edition).

Striping and Markings shall be (Thermoplastic with reflective beads), unless otherwise shown, and
shall be placed per Caltrans Standard Specification Section 84: Traffic Stripes and Pavement
Markings. Paint, beads, and raised pavement markers shall be approved by the Engineer. The work
shall include surface preparation, layout, material placement, curing, protection, testing, traffic
control and all other work necessary to install the striping and markings, curb paint and addresses,
and raised pavement markers.

Glass beads shall be applied to pavement markings, crosswalks, and striping by a dispensing
device developed for this purpose or other methods approved by the Engineer. Streets and
surrounding areas are to be kept clean of excess beads.

The Contractor shall furnish the necessary control points for replacement of all striping and
markings and shall be responsible for the completeness and accuracy thereof to the satisfaction of
the Engineer. No striping or markings shall be installed until the layout has been specifically
approved by the Engineer.

Spotting shall be completed prior to the installation of any striping and markings.

Striping not removed by grinding operation and shown on plans for striping shall be removed by
wet sand blasting method. All markings will be re-striped in thermoplastic shall be removed by
wet-sand blasting. Slow School Xing legends on Russell St shall be removed by wet-sand blasting
and shall be included in the lump sum price.

All items shown on signing and striping are considered included in this bid item.

All new signs shall be Diamond Grade with anti-graffiti coating on a new 2” Telspar post with
FHWA approved breakaway base.

After completion of paving, the Contractor shall install two-way blue raised reflectors on the
pavement two (2) feet from centerline of the street (hydrant side) aligned with each fire hydrant
location per City requirements.



Full compensation for conforming to the requirements in this article FURNISH AND INSTALL
THERMOPLASTIC PAVEMENT MARKINGS AND TRAFFIC STRIPING. (BID ITEM 15),
shall be considered as included in the contract bid price per Lump Sum (LS), and shall include all
labor, tools, materials and appurtenances necessary to complete the work and no additional
compensation will be allowed therefor.

ARTICLE 12.16 & 12.17: BID ITEM 16 & 17, INSTALL 6-FOOT DIAMETER TYPE E,
& F TRAFFIC LOOPS: This bid item shall include all labor, tools, materials, and
appurtenances necessary to install traffic signal loop detectors. The Contractor shall install
Type E, & F loops, as shown per plan and in accordance with Section 86 and 87 of the
Standard Specifications and Caltrans Standard Plan No. ES-5A and ES-5B, except as
modified or supplemented herein. Loop detectors shall have a 6” diameter. Head loops shall
be bicycle compatible Type F in the bike lane .

Loop detector sealant shall consist of hot melt rubber asphalt sealant, in accordance with 86-
1.02W, “Loop Detector Sealants,” and 87-1.03V, “Detectors,” of the Caltrans Standard
Specifications.

Existing loop leads shall be disconnected at the termination pull boxes prior to construction
operations. New loop detectors shall be spliced to existing DLC’s.

Maintain Traffic Signals

Existing traffic signals or approved temporary replacements shall be kept in effective operation
for the benefit of the traveling public during the process of the work, except when shutdown is
permitted, to allow for alterations of the system. The traffic signal shutdowns shall be limited to
normal working hours or shall be as specified in the Special Provisions. The Contractor shall notify
the Engineer prior to performing any work on existing systems.

The Contractor shall notify the Engineer and local traffic enforcement agency prior to any
operational shutdown of a traffic signal.

All installation and maintenance of temporary traffic signals shall be the responsibility of the
Contractor, and furnished and installed as required to maintain safe and acceptable traffic
conditions.

NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR ADDITIONAL MOVE-INS
REQUIRED TO CONFORM WITH PHASING SEQUENCING.

No additional compensation will be allowed for removal of concrete containing reinforcing or
other steel.

Full compensation for conforming to the requirements in this article INSTALL 6-FOOT
DIAMETER TYPE E and F TRAFFIC LOOPS. (BID ITEMS 16-17), shall be considered as
included in the contract bid price per Each (EA), and shall include, but not be limited to, full
compensation for obtaining required permits with fees, phasing, temporary traffic signals,
removals, replacements and pavement restoration, all labor, tools, materials and appurtenances
necessary to complete the work and no additional compensation will be allowed therefor.
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ARTICLE 12.18: BID ITEM 18, ADJUST MANHOLE TO GRADE: This bid item shall
include all labor, tools, materials, and appurtenances necessary to adjust sewer, storm drain, and
water manhole covers and vault covers to grade per City of La Habra Standard Detail R-19. The
work shall include, but not be limited to, saw-cut, excavation, removal and proper disposal of
removed material, as well as protection, removal or lowering of the utility structure during
demolition and preparation, setting the structure to grade, and forming pavement or other
constructed work around the structure. The work may include replacement with a new structure or
cover to be provided by others. The finished adjustment shall be flush to adjacent surfaces and of
sufficient strength to support anticipated traffic. All utility adjustment work and safety
requirements shall be coordinated with the appropriate utility agency. Additional adjustments shall
be necessary to keep the valve lid level with the surrounding pavement as the pavement is lowered
and raised during the construction process. At no additional cost to City, the contractor shall
coordinate with other utilities as noted on plan for adjustments of their utilities.

The bid item may be increased or reduced at the discretion of the City. The provisions of Section
2-7.1 of the Greenbook governing increases or decreases in quantity of more than 25% shall not
apply to this item. Unit prices shall continue to apply to the increased or decreased quantities for
more and less than twenty-five percent (25%).

Full compensation for conforming to the requirements in this article ADJUST MANHOLE TO
GRADE (BID ITEM 18), shall be considered as included in the contract bid price per Each (EA),
and shall include all labor, tools, materials and appurtenances necessary to complete the work and
no additional compensation will be allowed therefor.

ARTICLE 12.19: BID ITEM 19, INSTALL AC CURB PER SPPWC 120-3 D1-8

This item in the bid price per Linear Foot includes all labor, tools, materials and appurtenances
necessary to install the Asphalt Concrete Curb per Typical Sections as shown on the plans, and
shall conform to the following:

Asphalt Concrete Curb shall conform to section 203 of the Standard Specifications (newest
edition).

Full compensation for conforming to the requirement in this article INSTALL AC CURB PER
SPPWC 120-3 D1-8. (BID ITEM 19), shall be included in the contract unit price bid per linear
foot (LF). The unit price shall include all surface preparation, labor, tools, equipment, materials,
and incidentals required to complete the work. No additional compensation will be allowed.

ARTICLE 12.20: BID ITEM 20, WHITTIER UNCLASSIFIED EXCAVATION AND
DISPOSAL. LOCAL DIGOUTS. REMOVE EXISTING TO 12” & 6”- 4" DEPTHS,
SCARIFY, COMPACT BASE AND REGRADE.: This bid item shall include all labor,
tools, materials and appurtenances necessary to complete the work necessary as part of this




article which shall include, but not be limited to, sawcut, remove existing roadway
structural asphalt concrete pavement, base aggregate, landscaping improvements and/or
subgrade soils as necessary to prepare for placement of AC pavement per plans.

The removal of pumping soil, if encountered, shall also be included in roadway excavation. Limits
of additional removals due to pumping soil shall be specified by the Engineer.

Excavation, grading and backfill shall be done in conformance with the applicable portion of
Section 300 “Earthwork™ of the Standard Specifications and shall include any necessary
excavation, and/or fill within the right-of-way, including imported material grading of area to
finish subgrade ready for improvements, as shown on the plans or as directed by the Engineer.

The Contractor shall comply with Section 300-2.6, “Surplus Material”, and shall furnish written
consent from the owner of the property where it is intended to dispose of the surplus material.

When the exposed subgrade within 1.0 foot of the grading plane has a relative compaction of less
than ninety percent (90%), the subgrade shall be scarified and recompacted in accordance with the
provisions of the Standard Specifications and the relative compaction shall not be less than ninety
percent (90%). All aggregate base material shall be compacted to 95 percent (95%) of relative
maximum density. Tests for the compliance may be made by a representative of the CITY, at the
expense of the CITY, using Test Method No. California 231. In the event the initial test fails,
additional tests shall be made at the Contractor’s expense.

Backfill material and placement shall conform to the applicable portions of Section 300 of the
Standard Specifications.

Full compensation for conforming to the requirements in this article ROADWAY EXCAVATION
UNCLASSIFIED EXCAVATION AND DISPOSAL. LOCAL DIGOUTS. REMOVE EXISTING
TO 12” & 6” - 4" DEPTHS, SCARIFY, COMPACT BASE AND REGRADE. (BID ITEM 20),
shall be considered as included in the contract bid price per Cubic Yard (CY) measured
volumetrically, and shall include all labor, tools, materials and appurtenances necessary to
complete the work and no additional compensation will be allowed therefor.

ARTICLE 12.21: BID ITEM 21, WHITTIER PLACE 6” CMB FINE GRADE, SCARIFY
AND COMPACT BASE.

Work under this item shall include all labor, materials, equipment and incidentals required
for AC preparation, installation of Tack coat, compaction and protection of work, and all
other work associated with this task, complete and in place. The Contractor shall furnish
to the Engineer at the time of delivery of the material on the job site a legible copy of a
licensed weighmaster’s certification showing gross, tare and net weights of each truckload
of asphalt concrete mixture. Material that is delivered but not placed within the allotted bid
item will not be measured or paid for. This work item shall include all surface preparation
and weed abatement as well as labor, materials and work required to fully complete the
noted item of work. Measurement and payment for work under this item shall be at the



contract unit price per TON, as measured from the delivered material tickets for material
actually installed.

Full compensation for conforming to the requirement in this article WHITTIER PLACE 6” CMB
FINE GRADE, SCARIFY AND COMPACT BASE (BID ITEM 21), shall be included in the
contract unit price bid per ton (TON), based upon certified weigh master tickets. The unit price
shall include all surface preparation, tack coat, rock dust blotter, labor, tools, equipment,
materials, and incidentals required to complete the work. No additional compensation will be
allowed.

ARTICLE 12.22: BID ITEM 22, WHITTIER INSTALL 4" THICK ASPHALT
CONCRETE BASE COURSE (B PG 64-10)

This item in the bid price per Tons includes all labor, tools, materials and appurtenances necessary
to lay the Asphalt Concrete Base Course as follows:

Asphalt concrete base course shall be Paving Asphalt, Type B PG 64-10, conforming to Section
203-1 as specified in Section 203.10.2.1 of the Standard Specifications (latest edition) per Typical
Sections as shown on the plans, and shall conform to the following:

The Contractor shall submit a copy of the asphalt concrete mix design to the City or its designated
laboratory a minimum of two weeks prior to the start of the construction.

Apply SS-1H tack coat at a rate not to exceed one-tenth (1/10) gallon per square yard uniformly
in one coat on all vertical joins of AC patching and P.C.C. surfaces and edges against which
Pavement Asphalt is to be placed. Diesel fuel shall not be used for cleaning purposes within the
limits of this project.

B PG 64-10 shall be thoroughly compacted by rolling. The number of rollers necessary will be
established in accordance with Section 302-5.6.1 of the Greenbook Specifications. All compacted
B PG 64-10 shall have a relative compaction of not less than 95 percent in accordance with Section
302-5.6.2 of the Greenbook Specifications.

Rock dust blotter material shall be required immediately after the completion of the “finish
rolling” and prior to opening to traffic to prevent bleeding and tracking of the asphalt
material.

Rock dust blotter shall be per Section 200-1.2 of the Standard Specifications and shall be uniformly
applied using a mechanical spreader, which distributes uniformly at a rate of approximately three
pounds per square yard. Compaction rollers shall not be allowed on the rock dust covered
pavement surfaces. All excess rock dust blotter shall be removed from the street at the end of each
workday.

Full compensation for conforming to the requirement in this article WHITTIER INSTALL 4"
THICK ASPHALT CONCRETE BASE COURSE (B PG 64-10). (BID ITEM 22), shall be
included in the contract unit price bid per ton (TON), based upon certified weigh master tickets.




The unit price shall include all surface preparation, tack coat, rock dust blotter, labor, tools,
equipment, materials, and incidentals required to complete the work. No additional compensation
will be allowed.

ARTICLE 12.23: BID ITEM 23, WHITTIER INSTALL 2" THICK ASPHALT RUBBER
HOT MIX (ARHM-GG-C PG 64-16) OVERLAY.

This item in the bid price per Tons includes all labor, tools, materials and appurtenances necessary
to lay the Rubberized Asphalt as follows:

Asphalt concrete surface course shall be Asphalt Rubber Hot Mix, Type ARHM-GG-C, wet
process, as specified in Section 203-11 and 302-9 of the Standard Specifications (latest edition),
per Typical Sections as shown on the plans, and shall conform to the following:

Paving asphalt used for asphalt-rubber shall be performance grade PG 64-16. Composition and
Grading shall be per Section 203-11.3 of the Standard Specifications (latest edition). The
Contractor shall submit a copy of the asphalt concrete mix design to the City or its designated
laboratory a minimum of two weeks prior to the start of the construction.

The Contractor shall place the ARHM a maximum of 48 hours after the commencement of all full
width grinding operations during any stage of the work for this project.

Apply SS-1H tack coat at a rate not to exceed one-tenth (1/10) gallon per square yard uniformly
in one coat on all vertical joins of AC patching and P.C.C. surfaces and edges against which
ARHM is to be placed. Diesel fuel shall not be used for cleaning purposes within the limits of this
project.

All surfaces to be overlaid shall be cleaned by the use of a broom and a vacuum sweeper. The
overlaid surface shall be free of water, dust, or foreign material before tack is applied. All raised
pavement markers shall be removed prior to the placement of any AHRM concrete overlay.
Removal of all AC slurry seal residue from gutter lip should be completed prior to paving.

The Contractor shall utilize a paving machine equipped with an automatic adjusting screed, which
is actuated by a 30-foot “ski”, for the entire ARHM-GG-C overlay.

ARHM-GG-C shall be thoroughly compacted by rolling. The number of rollers necessary will be
established in accordance with Section 302-5.6.1 of the Greenbook Specifications. All compacted
ARHM-GG-C shall have a relative compaction of not less than 95 percent in accordance with
Section 302-5.6.2 of the Greenbook Specifications.

Rolling along a joint shall be such that the widest part of the roller is on the hot side of the joint.
Join lines between successive runs shall be within 5 inches of lane lines or a minimum of 12 feet
outside of the outermost lane line.



The Contractor shall provide for adequate quality control measures to ensure that delivery of
asphalt rubber shall be neither too slow nor too fast to prevent stopping of the paving operation
and/or cooling of the asphalt rubber material. Material delivery scheduling and handling is critical
to provide for optimum compaction opportunity and maximize ride quality performance.

Rock dust blotter material shall be required immediately after the completion of the “finish
rolling” and prior to opening to traffic to prevent bleeding and tracking of the asphalt rubber
material.

Rock dust blotter shall be per Section 200-1.2 of the Standard Specifications and shall be uniformly
applied using a mechanical spreader, which distributes uniformly at a rate of approximately three
pounds per square yard. Compaction rollers shall not be allowed on the rock dust covered
pavement surfaces. All excess rock dust blotter shall be removed from the street at the end of each
workday.

Full compensation for conforming to the requirement in this article INSTALL 2" THICK
ASPHALT RUBBER HOT MIX (ARHM-GG-C PG 64-16) OVERLAY. (BID ITEM 23), shall
be included in the contract unit price bid per ton (TON), based upon certified weigh master
tickets. The unit price shall include all surface preparation, tack coat, rock dust blotter, labor, tools,
equipment, materials, and incidentals required to complete the work. No additional compensation
will be allowed.
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PROPOSAL

City of La Habra

Civic Center

110 E. La Habra Blvd.

La Habra, California 90631

Gentlemen:

The undersigned hereby proposes to perform all work for which a contract may be awarded him and
to furnish any and all plant, labor, services, materials, tools, equipment, supplies, transportation,
utilities, and all other items and facilities necessary therefor as provided in the Contract Documents,
and to do everything required therein for the project specifically set forth in documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

together with appurtenances thereto, all as set forth on the drawing and in the specifications and
other Contract Documents; and, he further proposes and agrees that if this Proposal is accepted he
will contract in the form and manner stipulated to perform all the work called for by drawings,
specifications and other Contract Documents and to complete all such work in strict conformity
therewith within the time limits set forth therein, and that he will accept as full payment therefor the
prices set forth in the Bid Schedule forming a part hereof.

A *(Cashier’s Check) *(Certified Check) *(Bid Bond) properly made payable to City of La Habra
hereinafter designated as the Owner for the sum of

dollars (3 ),
which amount is not less than ten percent (10%) of the total amount of this bid, is attached hereto
and is given as a guarantee that the undersigned will execute the Agreement and furnish the required
bonds if awarded the Contract; and, in case of failure to do so within the time provided the proceeds
of said check shall be forfeited to the *Owner/Sureties Liability to the Owner for forfeiture of the
face amount of the Bond shall be considered as established.

(*) Delete inapplicable word or phrase.

It is understood and agreed that:

1. The undersigned has carefully examined all the Contract Documents which will form
a part of the Contract;
2. The undersigned has, by investigation of the site of the work and otherwise, satisfied

himself as to the nature and location of the work and has fully informed himself as
to all conditions and matters which can in any way affect the work or the cost thereof;

3. The undersigned fully understands the scope of the work and has checked carefully
all words and figures inserted in this proposal and he further understands that the
Owner will in no way be responsible for any errors or omissions in the preparation
of this proposal;

4. The undersigned will execute the Agreement and furnish the required Performance
and Payment Bonds and proof of insurance coverage, within ten (10) days (not
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including Saturdays, Sundays and holidays) after notice to him of acceptance of his
bid by the Owner; and further, that this bid may not be withdrawn for a period of
sixty (60) days after the date set for the opening thereof, unless otherwise required
by law. If any bidder shall withdraw his bid within said period, the Contractor shall
be liable under the provisions of the Bid Security or the Contract and his surety shall
be liable under the Bid Bond, as the case may be;

The undersigned hereby certifies that this proposal is genuine and not sham or
collusive or made in the interest or in behalf of any person not herein named and the
undersigned has not directly or indirectly induced or solicited any other bidder to put
in a sham bid or any other person, firm or corporation to refrain from bidding; the
undersigned has not in any manner sought by collusion to secure for himself an
advantage over any other bidder;

In conformance with current statutory requirements of Section 1860, et seq., of the
Labor Code of the State of California, the undersigned confirms the following as his
certification:

I am aware of the provisions of Section 3700 of the Labor Code which
requires every employer to be insured against liability of worker’s
compensation or to undertake in accordance with the provisions before
commencing the performance of the work of this contract.

NOW, in compliance with the Notice Inviting Bids and all the provisions hereinbefore stipulated,
the undersigned, with full cognizance thereof, hereby proposes to perform the entire work for the
prices set forth in the attached Bid Schedule upon which award of the Contract is made.

Date:

, 2025 Bidder

By

Title

Bidder’s Post Office Address:

Corporation organized under
the laws of the State of
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Names and addresses of all owners
of the firm or names and titles of
all officers of the corporation:

(corporate seal)
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BIDDER’S INFORMATION

Contractor’s License No. Expiration Date

Classification of Contractor’s License No.

Contractor

(name of firm)

By

(signature) (title)

Business Address:

Phone ( )

I/We certify that the information provided above is complete and true to the best of my/our
knowledge.

Contractor Date

Contractor’s DIR Public Works Registration No.
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EXHIBIT A
BID SCHEDULE

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

ITEM DESCRIPTION QuANTITY | UNIT | gl AMOUNT

MOBILIZATION,

1 DEMOBILIZATION, & CLEANUP 1 LS
(Not to Exceed Five Percent (5%) of the total
bid amount)
TRAFFIC CONTROL AND

2 PUBLIC NOTIFICATION 1 LS
(Not to Exceed Five Percent (5%) of the total
bid amount)
CONSTRUCTION SURVEYING

3 AND MONUMENT 1 LS
PRESERVATION.
STORM WATER BEST

4 MANAGEMENT PRACTICES 1 LS
(BMPs)

5 COLD MILL EXISTING AC 99,500 SF

PAVEMENT TO 2" DEPTH

UNCLASSIFIED EXCAVATION
AND DISPOSAL. LOCAL

6 DIGOUTS. REMOVE EXISTING 70 CY
12” DEPTH, SCARIFY, COMPACT
BASE AND REGRADE.

CONSTRUCT HEADER BOARD
7 WITH STAKES 155 LF

PLACE 6” CMB FINE GRADE,

SCARIFY AND COMPACT BASE. 70 TON

INSTALL 4" THICK ASPHALT
9 | CONCRETE BASE COURSE (B PG 50 TON
64-10)

INSTALL 2" THICK ASPHALT
10 | RUBBER HOT MIX (ARHM-GG-C 1,300 TON
PG 64-16) OVERLAY.

INSTALL PCC CURB AND
1 GUTTER PER SPPWC 120-3 A2-8 250 LF
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12

REMOVE EXISTING &
CONSTRUCT NEW ADA
COMPLIANT CURB RAMP PER
PLANS.

EA

13

SAWCUT AND REMOVE
EXISTING DRIVEWAY
APPROACH. CONSTRUCT NEW
PCC DRIVEWAY APPROACH PER
SPPWC 110-2 TYPE B.

90

SF

14

SAWCUT AND REMOVE
EXISTING SIDEWALK.
CONSTRUCT NEW 4" THICK PCC
SIDEWALK OVER 4" CMB AS
NEEDED.

360

SF

15

FURNISH AND INSTALL
TRAFFIC SIGNING,
THERMOPLASTIC PAVEMENT
MARKINGS AND STRIPING.

LS

16

INSTALL 6-FOOT DIAMETER
TYPE E TRAFFIC LOOP

EA

17

INSTALL 6-FOOT DIAMETER
TYPE F TRAFFIC LOOP

EA

18

ADJUST MANHOLE FRAME AND
COVER TO GRADE

EA

19

REMOVE AND REPLACE AC
CURB PER SPPWC 120-3 D1-8

235

LF

20

WHITTIER UNCLASSIFIED
EXCAVATION AND
DISPOSAL. LOCAL DIGOUTS.
REMOVE EXISTING TO 12” &
6”- 47 DEPTHS, SCARIFY,
COMPACT BASE AND
REGRADE

52

CY
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WHITTIER PLACE 6” CMB
FINE GRADE, SCARIFY AND

21 COMPACT BASE.

30 TON

WHITTIER INSTALL 4" THICK
ASPHALT CONCRETE BASE

22 COURSE (B PG 64-10)

51 TON

WHITTIER INSTALL 2" THICK
ASPHALT RUBBER HOT MIX

23 (ARHM-GG-C PG 64-16) 38 TON
OVERLAY.

TOTAL BID PRICE FOR BID SCHEDULE IN FIGURES: $

TOTAL BID PRICE FOR BID SCHEDULE IN WORDS:

Note: All bid quantities are estimated and for bidding purposes only, it may be increased or
decreased at the discretion of the CITY. The provisions of Sections 3-2.2.2 and 3-2.2.3 of the
Greenbook governing increases or decreases in quantity of more than 25% shall not apply.

Note: The TOTAL BID PRICE shall be used as the basis of bid in determining the low bid for this
project.

CONTRACTOR

BY

TITLE

DATE
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ACKNOWLEDGEMENT OF ADDENDA RECEIVED

The Bidder shall acknowledge the receipt of addenda by placing an “X” by each addendum received.
Addendum No. 1
Addendum No. 2
Addendum No. 3
Addendum No. 4
Addendum No. 5
Addendum No. 6
Addendum No. 7
Addendum No. 8

If an addendum or addenda have been issued by the CITY and is not noted above as being received
by the Bidder, the Bid Proposal may be rejected.
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[Work similar in scope magnitude and degree of difficulty completed by Contractor within the past

three (3) years.]
1. Name (Firm/Agency):
Address:

REFERENCES

Contact Person:

Telephone No.

Title of Project:

Project Location:

Date of Completion:

Name (Firm/Agency):

Address:

Contract Amount: $

Contact Person:

Telephone No.

Title of Project:

Project Location:

Date of Completion:

Name (Firm/Agency):

Address:

Contract Amount: $

Contact Person:

Telephone No.

Title of Project:

Project Location:

Date of Completion:

Name (Firm/Agency):

Address:

Contract Amount: $

Contact Person:

Telephone No.

Title of Project:

Project Location:

Date of Completion:
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If Contractor has not performed work for the City of La Habra within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done as
subcontractor (include only subcontract amount):

. Date
Work Description & Contract Amount Agency Completed
Contractor’s License No.: Class:
a. Date first obtained: Expiration:
b. Has License ever been suspended or revoked?
If yes, described when and why:
c. Any current claims against License or Bond?
If yes, describe claims:
Principals in Company (List all — attach additional sheets if necessary):
NAME TITLE LICENSE NO.
(If Applicable)
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DBE BIDDER’S LIST

All bidders/proposers are requested to provide the following information for all DBE and non-DBE
contractors or consultants who provided a proposal, bid, quote, or were contacted by the proposed
prime. This information is also requested from the proposed prime contractor/consultant and should
be submitted with their bid/proposal. The City of La Habra will use this information to maintain

and update a “Bidders” List to assist in the overall annual DBE goal-setting process.

Firm Name: Phone:
Address: Fax:
Contact Person: No. of years in business:

Type of work/services/materials provided by firm?

Is the firm currently certified as a DBE under 49 CFR Part 26: YES:  NO:

What was your firm’s Gross Annual receipts for last year?

Less than $1 Million
Less than $5 Million
Less than $10 Million
Less than $15 Million
More than $15 Million

This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information.
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VIOLATIONS OF FEDERAL, STATE, OR LOCAL LAWS

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or
violations of Federal, State, or Local labor laws and/or business or licensing regulations within the

past five (5) years relating to your construction projects?

Yes/No: Federal/State:

If “yes”, identify and describe, (including agency and status):

Have the penalties been paid? Yes/No:

2. Does your firm or its officers have any ongoing investigations by any public agency regarding
violations of the State Labor Code, California Business and Professions Code or State Licensing

Laws?

Yes/No: Code/Laws: Section/Article:
If “yes”, identify and describe, (including agency and status):
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DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm
ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or
completing a federal, state, or local project because of a violation of law or a safety regulation?
Yes/No:

If yes, provide the following information (if more than once, use separate sheets):

Date: Entity:

Location:

Reason:

Provide Status and any Supplemental Statement:

Has your firm been reinstated by this entity?
Yes/No:
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LIST OF SUBCONTRACTORS

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R2-3

The bidder shall list below the name and the location of the place of business of each Subcontractor
who will perform work or render services to the prime contractor in or about the construction of the
work or improvement in excess of one-half of one percent (1/2%) of the prime contractor’s total bid
or ten thousand dollars ($10,000.00) whichever is greater in accordance with the requirements of
Section 4100 to 4133 inclusive of the public contracts code.

Subcontractor and
Work to be License Address of Office, Percent of Total DBE
Performed Number Mill or Shops Contract YES [NO

Note: Do not list alternative subcontractors for the same work.

Contractor
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BID SECURITY FORM

(Check to Accompany Bid)
(Note: The following form shall be used in case check accompanies bid.)

Accompanying this proposal is a *(Certified) *(Cashiers) check payable to the order of the City of
La Habra, California, hereinafter referred to as “Owner”, for

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

In the amount of $ Dollars,
this amount being ten percent (10%) of the total amount of the bid. The proceeds of this check shall
become the property of said Owner provided this proposal shall be accepted by the said Owner
through action if its legally constituted contracting authorities and the undersigned shall fail to
execute a contract and furnish the required Performance and Payment Bonds and proof of insurance
coverage within the stipulated time; otherwise, the check shall be returned to the undersigned. The
proceeds of this check shall also become the property of the Owner if the undersigned shall withdraw
his bid within the period of forty-five (45) days after the date set for the opening thereof unless
otherwise required by law and notwithstanding the award of the Contract to another bidder.

Bidder
*Delete the inapplicable word.
NOTE: If the bidder desires to use a bond instead of a check, the Bid Bond form on the following

pages shall be executed. The sum of this bond shall be not less than ten percent (10%) of the total
amount of the bid.
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BID BOND
KNOW ALL MEN BY THESE PRESENTS:

That we as principal and
as surety, are held and firmly
bound unto the City of La Habra, California hereinafter referred to as “Owner”, in the sum of
Dollars ($
) to be paid to the said Owner, its successors and assigns for which payment
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the certain proposal of the above
bounden for the construction of Street Improvements as specifically set forth in documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

all in accordance with the specifications and drawings on file at the offices of the City Clerk of the
City of La Habra, California and is not withdrawn within the period of sixty (60) days after the date
set for the opening of bids unless otherwise required by law and notwithstanding the award of the
Contract to another bidder and that if said proposal is accepted by the Owner through action of its
legally constituted contracting authorities and if the above bounden his heirs, executors,
administrators, successors and assigns shall duly enter into and execute a contract for such
construction and shall execute and deliver the required Performance and Payment Bonds and proof
of insurance coverage within ten (10) days (not including Saturdays, Sundays and Holidays) after
the date of notification by and from the said Owner that the said contract is ready for execution, then
this obligation shall become null and void; otherwise, it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, we hereunto set hands and seal this

day of ,2025.

BIDDER

NOTE: The standard printed bond form of any bonding company acceptable to the Owner may be used in
lieu of the foregoing approved sample bond form provided the security stipulations protecting the
Owner are not in any way reduced by use of the Surety Company’s printed standard form.
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NON-COLLUSION AFFIDAVIT

FOR

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

(TO BE EXECUTED BY EACH AWARDEE OF A PRINCIPAL CONTRACT)
STATE OF CALIFORNIA )
) SS.

)

, being first duly sworn,

deposes and says that he is

(sole owner, partner, president, secretary, etc.)

of

The party making the foregoing bid; that such bid is not made in the interest of or on behalf of any
undisclosed person, partnership, company, association, organization or corporation; that such bid is
genuine and not collusive or sham: that said bidder has not directly or indirectly induced or solicited
any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, nor that anyone shall refrain
from bidding; that said bidder has not in any manner directly or indirectly sought by agreement,
communication or conference with anyone to fix the bid price of said bidder or of any other bidder,
nor to fix any overhead, profit cost element of such bid price nor of that of any other bidder nor to
secure any advantage against the public body awarding the contract or anyone interested in the
proposed contract; that all statements contained in such bid are true; and, further, that said bidder
has not directly or indirectly, submitted his bid price or any breakdown thereof, nor the contents
thereof, nor divulged information or data relative thereto, nor paid and will not pay any fee in
connection therewith to any corporation, partnership, company, association, organization, bid
depository, nor to any member of agent thereof nor to any other individual except to such person or
persons as have a partnership or other financial interest with said bidder in his general business.

Signed:

Title:

Subscribed and sworn to before me

This day of , 2025

SEAL OF NOTARY PUBLIC
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WORKER'S COMPENSATION CERTIFICATE

(AS REQUIRED BY SECTION 1861
OF THE CALIFORNIA LABOR CODE)

I am aware of the provisions of Section 3700 of the California Labor Code, which require every
employer to be insured against liability for worker's compensation, or to undertake self-insurance in
accordance with the provisions of said Code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.

Contractor

By

Title
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Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder
hereby declares under penalty of perjury under the laws of the State of California that the bidder has
___,hasnot __ been convicted within the preceding three years of any offenses referred to in that
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation
of any state or Federal antitrust law in connection with the bidding upon, award of, or performance
of, any public works contract, as defined in Public Contract Code Section 1101, with any public
entity, as defined in Public Contract Code Section 1100, including the Regents of the University of
California or the Trustees of the California State University. The term "bidder" is understood to
include any partner, member, officer, director, responsible managing officer, or responsible

managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces
provided. The above Statement is part of the Proposal. Signing this Proposal on the signature
portion thereof shall also constitute signature of this Statement. Bidders are cautioned that
making a false certification may subject the certifier to criminal prosecution.
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Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty

of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or
completing a federal, state, or local government project because of a violation of law or a safety
regulation?

Yes No

If the answer is yes, explain the circumstances in the following space.
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Public Contract Code Section 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal
court has been issued against the Contractor within the immediately preceding two year period
because of the Contractor's failure to comply with an order of a federal court which orders the

Contractor to comply with an order of the National Labor Relations Board.
Note: The above Statement and Questionnaire are part of the Proposal. Signing this
Proposal on the signature portion thereof shall also constitute signature of this Statement and

Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal

prosecution.
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CITY OF LA HABRA
PUBLIC WORKS AGREEMENT FOR
MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

THIS AGREEMENT (herein "Agreement"), is made and entered into this
___dayof , 2025 and between the CITY OF LA HABRA, a municipal corporation (herein
"City") and . (herein "Contractor"). The parties hereto agree as follows:

WITNESSETH:
A. WHEREAS, City requires the construction of roadway improvements as set forth more fully
in this Agreement.

B. WHEREAS, Contractor represents to City that Contractor is qualified to perform said work
and has submitted a proposal to City for the same.

C. WHEREAS, City desires to have Contractor perform said services on the terms and
conditions set forth herein.

D. WHEREAS, no official or employee of City has a financial interest, within the provisions
of Sections 1090-1092 of the California Government Code, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained
herein and for good and valuable consideration, the receipt and sufficiency of which is acknowledged by both
parties, City and Contractor hereby agree as follows:

1.0 DEFINITIONS

1.1 Definitions. As used in this Agreement, the following definitions shall be applicable:

(a) Contractor. Contractor shall mean ., a California corporation
located at

(b) City. City shall mean the City of La Habra, a Municipal Corporation and
General Law City, located at 110 E. La Habra Blvd, La Habra, California 90631.

(©) City Council. City Council shall mean the City Council of the City of La Habra.

(d) Contract Officer shall mean the person designated by the City Administrator or
City Engineer of City and shall have the duties set forth in Section 5.2.

(e) Services. Services shall mean the services to be performed by the Contractor
pursuant to this Agreement.

® Satisfactory. Satisfactory shall mean satisfactory to the City Administrator or
his/her designee.
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2.0 SERVICES OF CONTRACTOR

2.1 Scope of Services. In compliance with all terms and conditions of this Agreement, the
Contractor shall provide those services specified in the "Scope of Services" attached hereto as Exhibit "A" and
incorporated herein by this reference, which services may be referred to herein as the "services" or "work"
hereunder. As a material inducement to the City entering into this Agreement, Contractor represents and
warrants that Contractor is a provider of first class work and services and Contractor is experienced in
performing the work and services contemplated herein and, in light of such status and experience, Contractor
covenants that it shall follow the highest professional standards in performing the work and services required
hereunder and that all materials will be of good quality, fit for the purpose intended.

2.2 Documents Included in Contract. This contract consists of this Agreement and any
Exhibits, which are incorporated herein by this reference. In the event of an inconsistency, the terms of this
Agreement shall govern.

2.3 Compliance with Law. All services rendered hereunder shall be provided in accordance
with all ordinances, resolutions, statutes, rules, and regulations of the City and any Federal, State or local
governmental agency having jurisdiction in effect at the time service is rendered, including but not limited to,
the claims procedure set forth in Public Contract Code Section 9204, a summary of which is attached to this
agreement as Exhibit “D.”

24 Licenses, Permits, Fees and Assessments. Contractor shall obtain at its sole cost and
expense such licenses, permits and approvals as may be required by law for the performance of the services
required by this Agreement, including registration with the Department of Industrial Relations of the State of
California as required by Labor Code Section 1725.5 before commencing performance under this Agreement.
Contractor shall have the sole obligation to pay for any fees, assessments and taxes, plus applicable penalties
and interest, which may be imposed by law and arise from or are necessary for the Contractor's performance
of the services required by this Agreement, and shall indemnify, defend and hold harmless City against any
such fees, assessments, taxes penalties or interest levied, assessed or imposed against City hereunder.
Contractor shall be responsible for all subcontractors' compliance with this Section 2.4.

2.5 Familiarity with Work. By executing this Contract, Contractor warrants that Contractor (a)
has thoroughly investigated and considered the scope of services to be performed, (b) has carefully considered
how the services should be performed, and (c) fully understands the facilities, difficulties and restrictions
attending performance of the services under this Agreement. If the services involve work upon any site,
Contractor warrants that Contractor has or will investigate the site and is or will be fully acquainted with the
conditions there existing, prior to commencement of services hereunder. Should Contractor discover any latent
or unknown conditions, which will materially affect the performance of the services hereunder, Contractor shall
immediately inform the City of such fact and shall not proceed except at Contractor's risk until written
instructions are received from the Contract Officer.

2.6 Standard of Performance. Contractor, its subcontractors and their employees,
in the performance of Contractor’s work under this Agreement shall be responsible for exercising the degree
of skill and care required by customarily accepted good professional practices and procedures used in the
Contractor’s field.

Any costs for failure to meet the foregoing standard or to correct otherwise defective work that requires
re-performance of the work, shall be borne in total by the Contractor and not by the City. The failure of a
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project to achieve the performance goals and objectives stated in this Agreement is not a basis for requesting
re-performance unless the work conducted by Contractor and/or its subcontractors is deemed by the City to
have failed the foregoing standard of performance.

In the event Contractor fails to perform in accordance with the above standard:

1. Contractor will re-perform, at its own expense, any task which was not performed to the
reasonable satisfaction of City. Any work re-performed pursuant to this paragraph shall be
completed within the time limitations originally set forth for the specific task involved.
Contractor shall work any overtime required to meet the deadline for the task at no additional
cost to the City;

2. The City shall provide a new schedule for the re-performance of any task pursuant to this
paragraph in the event that re-performance of a task within the original time limitations is not
feasible; and

3. The City shall have the option to direct Contractor not to re-perform any task which was not
performed to the reasonable satisfaction of the City Project Manager pursuant to application of
(1) and (2) above. In the event the City directs Contractor not to re-perform a task, the City shall
negotiate a reasonable settlement for satisfactory work performed. No previous payment shall be
considered a waiver of the City’s right to reimbursement.

Nothing contained in this section is intended to limit any of the rights or remedies which the
City may have under law.

2.7 Care of Work. The Contractor shall adopt reasonable methods during the life of the
Agreement to furnish continuous protection to the work, and the equipment, materials, papers, documents,
plans, studies and/or other components thereof to prevent losses or damages, and shall be responsible for all
such damages, to persons or property, until acceptance of the work by City, except such losses or damages as
may be caused by City's own negligence.

2.8 Further Responsibilities of Parties. Both parties agree to use reasonable care and
diligence to perform their respective obligations under this Agreement. Both parties agree to act in good faith
to execute all instruments, prepare all documents and take all actions as may be reasonably necessary to carry
out the purposes of this Agreement. Unless hereafter specified, neither party shall be responsible for the service
of the other. Contractor shall require all subcontractors to comply with the provisions of this agreement.

2.9 Additional Services.  City shall have the right at any time during the performance of the
services, without invalidating this Agreement, to order extra work beyond that specified in the Scope of
Services or make changes by altering, adding to or deducting from said work. No such extra work may be
undertaken unless a written change order is first given by the Contract Officer to the Contractor, incorporating
therein any adjustment in (i) the Contract Sum as set forth in Section 3.1, and/or (ii) the time to perform this
Agreement, which said adjustments are subject to the written approval of the Contractor. Any increase in
compensation of twenty five percent (25%) or less of the Contract Sum, or in the time to perform of one hundred
eighty (180) days or less may be approved by the Contract Officer. Any increases, taken either separately or
cumulatively, that result in the Contract Sum exceeding $25,000 must be approved by the City Council. It is
expressly understood by Contractor that the provisions of this Section shall not apply to services specifically
set forth in the Scope of Services or reasonably contemplated therein. Contractor hereby acknowledges that it
accepts the risk that the services to be provided pursuant to the Scope of Services may be more costly or time
consuming than Contractor anticipates and that Contractor shall not be entitled to additional compensation
therefore.
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2.10 Prevailing Wage Laws. Contractor represents and warrants that it is registered with the
Department of Industrial Relations pursuant to SB 854 and Labor Code 1725.5. Contractor shall ensure that its
subcontractors comply with said requirements. In accordance with Labor Code Section 1770 et seq., the
Director of the Department of Industrial Relations of the State of California has ascertained a general prevailing
rate of wages, which is the minimum amount, which shall be paid to all workers employed to perform the work
pursuant to this Agreement. A copy of the general prevailing wage rate determination is on file in the Office
of the City Clerk and is hereby incorporated by reference into this Agreement. In accordance with the
provisions of Labor Code Section 1810 et seq., eight (8) hours is the legal working day. Contractor must forfeit
to the City Twenty Five Dollars ($25.00) a day for each worker who works in excess of the minimum working
hours when Contractor does not pay overtime. Contractor is required to post a copy of such wage rates at all
times at the contract site. The statutory penalties for failure to pay prevailing wage or to comply with State
wage and hour laws will be enforced. Contractor also shall comply with State law requirements to maintain
payroll records and shall provide for certified records and inspection of records as required by California Labor
Code Section 1770 et. seq., including Section 1776. Contractor shall comply with all statutory requirements
relating to the employment of apprentices.

3.0 COMPENSATION

3.1 Contract Sum.  For the services rendered pursuant to this Agreement, the Contractor shall
be compensated as specified herein, but not exceeding the maximum contract amount of __ Dollars
¢ ) (herein "Contract Sum"), except as provided in Section 2.9. The Contract Sum shall include the
attendance of Contractor at all project meetings reasonably deemed necessary by the City; Contractor shall not
be entitled to any additional compensation for attending said meetings.

32 Progress Payments.  Prior to the first day of the month, during the progress of the work,
commencing on the day and month specified in the Agreement, Contractor shall submit to the Contract Officer
a complete itemized statement of all labor and materials incorporated into the work during the preceding month
and the portion of the contract sum applicable thereto. Upon approval in writing by the Contract Officer,
payment shall be made in thirty (30) days. City shall pay Contractor a sum based upon ninety-five percent
(95%) of the contract price apportionment of the labor and materials incorporated into the work under the
contract during the month covered by said statement. The remaining five percent (5%) thereof shall be retained
as performance security. Refer to Section 8.4 of this Agreement for retention of funds.

4.0 PERFORMANCE SCHEDULE
4.1 Time of Essence. Time is of the essence in the performance of this Agreement.

42 Schedule of Performance. Contractor shall commence the services pursuant to this
Agreement upon receipt of a written notice to proceed and shall perform all services within the time period(s)
established in Exhibit "A", and incorporated herein by this reference. When requested by the Contractor,
extensions to the time period(s) specified in the Scope of Services may be approved in writing by the Contract
Officer.

43 Force Majeure.  The time period(s) specified in the Scope of Services for performance of
the services rendered pursuant to this Agreement shall be extended because of any delays due to unforeseeable
causes beyond the control and without the fault or negligence of the Contractor, including, but not restricted to,
acts of God or of the public enemy, unusually severe weather, fires, earthquakes, floods, epidemics, quarantine
restrictions, riots, strikes, freight embargoes, wars, litigation, and/or acts of any governmental agency, including
the City, if the Contractor shall within ten (10) days of the commencement of such delay notify the Contract
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Officer in writing of the causes for the delay. The Contract Officer shall ascertain the facts and the extent of
delay, and extend the time for performing the services for the period of the enforced delay when and if in the
judgment of the Contract Officer such delay is justified. The Contract Officer's determination shall be final
and conclusive upon the parties to this Agreement.

44 Term. Unless earlier terminated in accordance with Section 8.9 of this Agreement,
this Agreement shall continue in full force and effect until final approval and acceptance of the project by the
Contract Officer. Notwithstanding the foregoing, this Agreement shall terminate no later than June 30, 2027,
unless the parties mutually agree in writing to extend the term.

5.0 COORDINATION OF WORK

5.1 Representative of Contractor. The following principals of Contractor are hereby
designated as being the principals and representatives of Contractor authorized to act in its behalf with respect
to the work specified herein and make all decisions in connection therewith:

It is expressly understood that the experience, knowledge, capability and reputation of the foregoing
principals were a substantial inducement for City to enter into this Agreement. Therefore, the foregoing
principals shall be responsible during the term of this Agreement for directing all activities of Contractor and
devoting sufficient time to personally supervise the services hereunder. For purposes of this Agreement, the
foregoing principals may not be replaced nor may their responsibilities be substantially reduced by Contractor
without the express written approval of City.

5.2 Contract Officer. The Contract Officer shall be such person as may be designated by the
City Administrator or City Engineer of City. It shall be the Contractor's responsibility to assure that the Contract
Officer is kept informed of the progress of the performance of the services and the Contractor shall refer any
decisions that must be made by City to the Contract Officer. Unless otherwise specified herein, any approval
of City required hereunder shall mean the approval of the Contract Officer. The Contract Officer shall have
authority to sign all documents on behalf of the City required hereunder to carry out the terms of this
Agreement.

53 Prohibition Against Assignment. The experience, knowledge, capability and
reputation of Contractor, its principals and employees were a substantial inducement for the City to enter into
this Agreement. Neither this Agreement nor any interest herein may be transferred, assigned, conveyed,
hypothecated or encumbered voluntarily or by operation of law, whether for the benefit of creditors or
otherwise, without the prior written approval of City. Transfers restricted hereunder shall include the transfer
to any person or group of persons acting in concert of more than twenty five percent (25%) of the present
ownership and/or control of Contractor, taking all transfers into account on a cumulative basis. In the event of
any such unapproved transfer, including any bankruptcy proceeding, this Agreement shall be void. No
approved transfer shall release the Contractor or any surety of Contractor of any liability hereunder without the
express consent of City.

5.4 Independent Contractor. Neither the City nor any of its employees shall have any
control over the manner, mode or means by which Contractor, its subcontractors, agents or employees,
performs the services required herein, except as otherwise set forth herein. City shall have no voice in the
selection, discharge, supervision or control of Contractor's employees, subcontractors, servants, representatives
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or agents, or in fixing their number, compensation or hours of service. Contractor shall perform all services
required herein as an independent contractor of City and shall remain at all times as to City a wholly
independent contractor with only such obligations as are consistent with that role. Contractor shall not at any
time or in any manner represent that it or any of its subcontractors, agents or employees are agents or employees
of City. City shall not in any way or for any purpose become or be deemed to be a partner of Contractor in its
business or otherwise or a joint venture or a member of any joint enterprise with Contractor.

5.5 Identity of Persons Performing Work. Contractor represents that it employs or will
employ at its own expense all personnel required for the satisfactory performance of any and all tasks and
services set forth herein. Contractor represents that the tasks and services required herein will be performed by
Contractor or under its direct supervision, and that all personnel engaged in such work shall be fully qualified
and shall be authorized and permitted under applicable State and local law to perform such tasks and services.

5.6 Utility Relocation.City is responsible for removal, relocation, or protection of existing main
or trunkline utilities to the extent such utilities were not identified in the invitation for bids or specifications.
City shall reimburse contractor for any costs incurred in locating, repairing damage not caused by contractor
and removing or relocating such unidentified utility facilities, including equipment idled during such work.
Contractor shall not be assessed liquidated damages for delay arising from the removal or relocation of such
unidentified utility facilities.

5.7 Trenches or Excavations. Pursuant to California Public Contract Code Section
7104, in the event the work included in this Agreement requires excavations more than four (4) feet in
depth, the following shall apply.

(a) Contractor shall promptly, and before the following conditions are disturbed,
notify City, in writing, of any: (1) material that Contractor believes may be material
that is hazardous waste, as defined in Section 25117 of the Health and Safety Code,
that is required to be removed to a Class I, Class II, or Class III disposal site in
accordance with provisions of existing law; (2) Subsurface or latent physical
conditions at the site different from those indicated; or (3) Unknown physical
conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the
character provided for in the contract.

(b) City shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or
increase in Contractor’s cost of, or the time required for, performance of any part
of the work shall issue a change order per Section 2.9 of this Agreement.

(©) That, in the event that a dispute arises between City and Contractor whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or
increase in Contractor’s cost of, or time required for, performance of any part of
the work, Contractor shall not be excused from any scheduled completion date
provided for by the contract, but shall proceed with all work to be performed under
the contract. Contractor shall retain any and all rights provided either by contract
or by law, which pertain to the resolution of disputes and protests between the
contracting parties.
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6.0 INSURANCE, INDEMNIFICATION AND BONDS

6.1 Insurance. The Contractor and all subcontractors, if any, shall procure and maintain,
at its sole cost and expense, in a form and content satisfactory to City, during the entire term of this
Agreement including any extension thereof, insurance as set forth in Exhibit “B” attached hereto and
incorporated herein by this reference.

Conditions:

In accordance with Public Contract Code Section 20170, the insurance of surety companies who
provide or issue the policy shall have been admitted to do business in the State of California with
a credit rating of A- or better.

This insurance shall not be canceled, limited in scope or coverage or non-renewed until after thirty
(30) days prior written notice has been given to the Public Works Director, City of La Habra, 110
E. La Habra Blvd., La Habra, California 90631.

Any insurance maintained by the City of La Habra shall apply in excess of and not combined with
insurance provided by this policy.

The City of La Habra, its officers, employees, representatives, attorneys, and volunteers shall be
named as additional named insureds.

Prior to commencement of any work under this contract, Contractor shall deliver to the City
insurance endorsements confirming the existence of the insurance required by this contract, and
including the applicable clauses referenced above.

Such endorsements shall be signed by an authorized representative of the insurance company and
shall include the signator's company affiliation and title. Should it be deemed necessary by the
City, it shall be Contractor's responsibility to see that the City receives documentation, acceptable
to the City, which sustains that the individual signing said endorsements is indeed authorized to do
so by the insurance company.

If the Contractor fails to maintain the aforementioned insurance, or secure and maintain the
aforementioned endorsement, the City may obtain such insurance, and deduct and retain the amount
of the premiums for such insurance from any sums due under the agreement. However, procuring
of said insurance by the City is an alternative to other remedies the City may have, and is not the
exclusive remedy for failure of Contractor to maintain said insurance or secure said endorsement.
In addition to any other remedies the City may have upon Contractor's failure to provide and
maintain any insurance or policy endorsements to the extent and within the time herein required,
the City shall have the right to order Contractor to stop work hereunder, and/or withhold any
payment(s) which became due to Contractor hereunder until Contractor demonstrates compliance
with the requirements hereof.

Nothing herein contained shall be construed as limiting in any way the extent to which Contractor
may be held responsible for payments of damages to persons or property resulting from Contractor's
or its subcontractor's performance of the work covered under this agreement.

Each contract between the Contractor and any subcontractor shall require the subcontractor to

maintain the same policies of insurance that the Contractor is required to maintain pursuant to this Section
6.1 and Exhibit “B”.
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6.2 Certificates of Insurance. Contractor shall provide to City certificates of insurance showing
the insurance coverages and required endorsements described above, in a form and content approved by
City, prior to performing any services under this Agreement. The certificates of insurance and
endorsements shall be attached to this Agreement as Exhibit “C”, and are incorporated herein by this
reference.

6.3 Indemnification. Contractor shall defend, indemnify, hold free and harmless the
City of La Habra, its elected and appointed officials, officers, agents and employees, at Contractor’s sole
expense, from and against any and all actions, suits, claims, damages to persons or property, losses, costs,
penalties, obligations, errors, omissions or liabilities, (herein "claims or liabilities") that may be asserted or
claimed by any person, firm or entity arising or alleged to arise out of or in connection with the performance
of the work, operations or activities of Contractor, its agents, employees, subcontractors, or invitees,
provided for herein, or arising or alleged to arise from the negligent acts or omissions of Contractor
hereunder, or arising or alleged to arise from Contractor's performance of or failure to perform any term,
provision, covenant or condition of this Agreement.

(a) Contractor will defend any action or actions filed in connection with any of said claims or
liabilities and will pay all costs and expenses, including legal costs and attorneys' fees
incurred in connection therewith.

(b) Contractor will promptly pay any judgment rendered against the City, its officers, agents or
employees for any such claims or liabilities arising or alleged to arise out of or in connection
with Contractor’s (or its agents’, employees’, subcontractors’ or invitees’) negligent
performance of or failure to perform such work, operations or activities hereunder; and
Contractor agrees to save and hold the City, its officers, agents, and employees harmless
therefrom.

(©) In the event the City, its officers, agents or employees is made a party to any action or
proceeding filed or prosecuted against Contractor for such damages or other claims arising
or alleged to arise out of or in connection with the performance of or failure to perform the
work, operation or activities of Contractor hereunder, Contractor shall pay to the City, its
officers, agents or employees, any and all costs and expenses incurred by the City, its
officers, agents or employees in such action or proceeding, including but not limited to, legal
costs and attorneys' fees for counsel selected by City.

(d) Contractor's duty to defend and indemnify as set out in this Section 6.3 shall include any
claims, liabilities, obligations, losses, demands, actions, penalties, suits, costs, expenses or
damages or injury to persons or property arising or alleged to arise from, in connection with,
as a consequence of or pursuant to any state or federal law or regulation regarding hazardous
substances, including but not limited to the Federal Insecticide, Fungicide and Rodenticide
Act ("FIFRA"), Comprehensive Environmental Response, Compensation and Liability Act
of 1980 ("CERCLA"), Resource Conservation and Recovery Act of 1976 ("RCRA"), the
Hazardous and Solid Waste Amendments of 1984, the Hazardous Material Transportation
Act, the Toxic Substances control Act, the Clean Air Act, the Clean Water Act, the California
Hazardous Substance Account Act, the California Hazardous Waste Control Law or the
Porter-Cologne Water Quality Control Act, as any of those statutes may be amended from
time to time.

Notwithstanding the foregoing, Contractor shall not be liable for the defense or indemnification of

the City for claims, actions, complaints or suits arising out of the sole active negligence or willful
misconduct of the City.
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The Contractor's indemnification obligations pursuant to this Section 6.3 shall survive the termination
of this Agreement. Contractor shall require the same indemnification from all subcontractors.

6.4 Labor and Materials and Performance Bonds.  Concurrently with execution of this
Agreement, Contractor shall deliver to City a labor and materials bond and a performance bond each in the
sum of the amount of this Agreement, in the forms provided by the City Clerk, which secures the faithful
performance of this Agreement. The bonds shall contain the original notarized signature of an authorized
officer of the surety and affixed thereto shall be a certified and current copy of his power of attorney. The
bonds shall be unconditional and remain in force during the entire term of the Agreement and shall be null and
void only if the Contractor promptly and faithfully performs all terms and conditions of this Agreement.

6.5 Sufficiency of Insurer or Surety. Insurance required by this Agreement shall be
satisfactory only if issued by companies qualified to do business in California, rated "A" or better in the most
recent edition of Best Rating Guide, The Key Rating Guide or in the Federal Register, and only if they are of a
financial category Class VII or better, unless such requirements are waived by the Risk Manager of the City
due to unique circumstances.

6.6 Substitution of Securities. Pursuant to California Public Contract Code Section 22300,
substitution of eligible equivalent securities for any monies withheld to ensure performance under the contract
for the work to be performed will be permitted at the request and expense of the successful bidder.

7.0 RECORDS AND REPORTS

7.1 Reports. Contractor shall periodically prepare and submit to the Contract Officer
such reports concerning the performance of the services required by this Agreement as the Contract Officer
shall require. Contractor hereby acknowledges that the City is greatly concerned about the cost of work
and services to be performed pursuant to this Agreement. For this reason, Contractor agrees that if
Contractor becomes aware of any facts, circumstances, techniques, or events that may or will materially
increase or decrease the cost of the work or services contemplated herein or, if Contractor is providing
design services, the cost of the project being designed, Contractor shall promptly notify the Contract Officer
of said fact, circumstance, technique or event and the estimated increased or decreased cost related thereto
and, if Contractor is providing design services, the estimated increased or decreased cost estimate for the
project being designed.

7.2 Records. Contractor shall keep, and require subcontractors to keep, such books and
records (including but not limited to payroll records as required herein) as shall be necessary to perform the
services required by this Agreement and enable the Contract Officer to evaluate the performance of such
services. The Contract Officer shall have full and free access to such books and records at all times during
normal business hours of City, including the right to inspect, copy, audit and make records and transcripts
from such records. Such records shall be maintained for a period of three (3) years following completion
of the services hereunder, and the City shall have access to such records in the event any audit is required.

7.3 Ownership of Documents. All drawings, specifications, reports, records, documents
and other materials prepared by Contractor, its employees, subcontractors and agents in the performance of
this Agreement shall be the property of City and shall be delivered to City upon request of the Contract
Officer or upon the termination of this Agreement, and Contractor shall have no claim for further
employment or additional compensation as a result of the exercise by City of its full rights of ownership of
the documents and materials hereunder. Contractor may retain copies of such documents for its own use.
Contractor shall have an unrestricted right to use the concepts embodied therein. All subcontractors shall
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provide for assignment to City of any documents or materials prepared by them, and in the event Contractor
fails to secure such assignment, Contractor shall indemnify City for all damages resulting therefrom.

7.4 Public Records Act Disclosure. Contractor has been advised and is aware that this
Agreement and all reports, documents, information and data, including, but not limited to, computer tapes,
discs or files furnished or prepared by Contractor, or any of its subcontractors, pursuant to this Agreement
and provided to City may be subject to public disclosure as required by the California Public Records Act
(California Government Code Section 6250 et seq.). Exceptions to public disclosure may be those
documents or information that qualify as trade secrets, as that term is defined in the California Government
Code Section 6254.7, and of which Contractor informs City of such trade secret. The City will endeavor to
maintain as confidential all information obtained by it that is designated as a trade secret. The City shall
not, in any way, be liable or responsible for the disclosure of any trade secret including, without limitation,
those records so marked if disclosure is deemed to be required by law or by order of the Court.

8.0 GENERAL PROVISIONS

8.1 Governing Law. This Agreement shall be construed and interpreted both as to
validity and to performance of the parties in accordance with the laws of the State of California. Legal
actions concerning any dispute, claim or matter arising out of or in relation to this Agreement shall be
instituted in the Superior Court of the County of Orange, State of California, or any other appropriate court
in such county, and Contractor covenants and agrees to submit to the personal jurisdiction of such court in
the event of such action.

8.2 Representatives. The City Administrator or his or her designee shall be the representative
of City for purposes of this Agreement and may issue all consents, approvals, directives and agreements on
behalf of the City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

The Principal set forth in Section 5.1 above shall be the representative for Contractor for purposes
of this Agreement, and shall be authorized to issue all consents, approvals, directives and agreements on
behalf of Contractor called for by this Agreement, except as otherwise expressly provided in this
Agreement.

8.3 Disputes. In the event either party fails to perform its obligations hereunder, the
nondefaulting party shall provide the defaulting party written notice of such default. The defaulting party
shall have ten (10) days to cure the default; provided that, if the default is not reasonably susceptible to
being cured within said ten (10) day period, the defaulting party shall have a reasonable time to cure the
default, not to exceed a maximum of thirty (30) days, so long as the defaulting party commences to cure
such default within ten (10) days of service of such notice and diligently prosecutes the cure to completion;
provided further that if the default is an immediate danger to the health, safety and general welfare, the
defaulting party shall take such immediate action as may be necessary. Notwithstanding the foregoing, the
nondefaulting party may, in its sole and absolute discretion, grant a longer cure period. Should the
defaulting party fail to cure the default within the time period provided in this Section, the nondefaulting
party shall have the right, in addition to any other rights the nondefaulting party may have at law or in
equity, to terminate this Agreement. Compliance with the provisions of this Section 8.3 shall be a condition
precedent to bringing any legal action, and such compliance shall not be a waiver of any party's right to
take legal action in the event that the dispute is not cured.

8.4 Retention of Funds. Progress payments shall be made in accordance with the provisions of
Section 3.2 of this Agreement. In accordance with said section, City shall pay Contractor a sum based upon
ninety-five percent (95%) of the contract price apportionment of the labor and materials incorporated into

E-11



the work under the contract during the month covered by said statement. The remaining five percent (5%)
thereof shall be retained as performance security to be paid to the Contractor within sixty (60) days after
final acceptance of the work by the City Council, after Contractor shall have furnished City with a release
of all undisputed contract amounts if required by City. In the event there are any claims specifically
excluded by Contractor from the operation of the release, the City may retain proceeds (per Public Contract
Code 7107) of up to 150% of the amount in dispute. City’s failure to deduct or withhold shall not affect
Contractor’s obligations hereunder.

8.5 Waiver.No delay or omission in the exercise of any right or remedy by a nondefaulting
party on any default shall impair such right or remedy or be construed as a waiver. A party's consent to or
approval of any act by the other party requiring the party's consent or approval shall not be deemed to waive
or render unnecessary the other party's consent to or approval of any subsequent act. Any waiver by either
party of any default must be in writing and shall not be a waiver of any other default concerning the same
or any other provision of this Agreement.

8.6 Rights and Remedies. Rights and Remedies are cumulative except with respect to rights
and remedies expressly declared to be exclusive in this Agreement, the rights and remedies of the parties
are cumulative and the exercise by either party of one or more of such rights or remedies shall not preclude
the exercise by it, at the same or different times, of any other rights or remedies for the same default or any
other default by the other party.

8.7 Legal Action. In addition to any other rights or remedies, either party may take
legal action, in law or in equity, to cure, correct or remedy any default, to recover damages for any default,
to compel specific performance of this Agreement, to obtain declaratory or injunctive relief, or to obtain
any other remedy consistent with the purposes of this Agreement.

8.8 Liquidated Damages. Since the determination of actual damages for any delay in
performance of this Agreement would be extremely difficult or impractical to determine in the event of a
breach of this Agreement, the Contractor and its sureties shall be liable for and shall pay to the City Five
Hundred Dollars ($500.00) as liquidated damages for each working day of delay in the performance of any
service required hereunder, as specified in the Scope of Services (Exhibit A). The City may withhold from
any monies payable on account of services performed by the Contractor any accrued liquidated damages.

8.9 Termination for Default of Contractor. If termination is due to the failure of the
Contractor to fulfill its obligations under this Agreement, Contractor shall vacate any City owned property
which Contractor is permitted to occupy hereunder and City may, after compliance with the provisions of
Section 8.3, take over the work and prosecute the same to completion by contract or otherwise, and the
Contractor shall be liable to the extent that the total cost for completion of the services required hereunder
exceeds the compensation herein stipulated (provided that the City shall use reasonable efforts to mitigate
such damages), and City may withhold any payments to the Contractor for the purpose of setoff or partial
payment of the amounts owed the City as previously stated.

8.10  Notice. Any notice, demand, request, document, consent, approval, or
communication either party desires or is required to give to the other party or any other person shall be in
writing and shall be deemed to be given when served personally or deposited in the US Mail, prepaid, first-
class mail, return receipt requested, addressed as follows:

To City: City of La Habra
110 E. La Habra Blvd
La Habra, California 90631
Attn.: Albert Mendoza
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To Contractor:

8.11 Non-liability of City Officers and Employees. No officer or employee of the City shall
be personally liable to the Contractor, or any successor in interest, in the event of any default or breach by
the City or for any amount which may become due to the Contractor or to its successor, or for breach of
any obligation of the terms of this Agreement.

8.12  Conflict of Interest. The Contractor warrants that it has not paid or given and
will not pay or give any third party any money or other consideration for obtaining this Agreement.

Contractor and its officers, employees, associates and subcontractors, if any, will comply with all
conflict of interest statutes of the State of California applicable to Contractor's services under this
agreement, including, but not limited to, the Political Reform Act (Government Code Sections 81000, et
seq.) and Government Code Section 1090. During the term of this Agreement, Contractor and its officers,
employees, associates and subcontractor shall not, without the prior written approval of the City
Representative, perform work for another person or entity for whom Contractor is not currently performing
work that would require Contractor or one of its officers, employees, associates or subcontractors to abstain
from a decision under this Agreement pursuant to a conflict of interest statute.

8.13 Covenant Against Discrimination. Contractor covenants that, by and for itself, its
heirs, executors, assigns, and all persons claiming under or through them, that there shall be no discrimination
against or segregation of, any person or group of persons on account of race, color, creed, religion, sex, marital
status, national origin, or ancestry in the performance of this Agreement. To the extent required by law,
contractor shall take affirmative action to insure that applicants are employed and that employees are treated
during employment without regard to their race, color, creed, religion, sex, marital status, national origin, or
ancestry.

8.14 Interpretation. The terms of this Agreement shall be construed in accordance with the
meaning of the language used and shall not be construed for or against either party by reason of the authorship
of this Agreement or any other rule of construction which might otherwise apply.

8.15 Severability. In the event that any one or more of the phrases, sentences, clauses,
paragraphs, or sections contained in this Agreement shall be declared invalid or unenforceable by a valid
judgment or decree of a court of competent jurisdiction, such invalidity or unenforceability shall not affect any
of the remaining phrases, sentences, clauses, paragraphs, or sections of this Agreement which are hereby
declared as severable and shall be interpreted to carry out the intent of the parties hereunder unless the invalid
provision is so material that its invalidity deprives either party of the basic benefit of their bargain or renders
this Agreement meaningless.

8.16 [reserved]

8.17  Unfair Business Practices Claims. In entering into a public works contract or a
subcontract to supply goods, services or materials pursuant to a public works contract, the contractor or
subcontractor offers and agrees to assign to the awarding body all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright
Act (Chapter 2, (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions
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Code), arising from purchases of goods, services or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective at the time the awarding body renders
final payment to the contractor without further acknowledgment by the parties. (Sec. 7103.5, California
Public Contract Code).

8.18  Corporate Authority.  The persons executing this Agreement on behalf of the parties
hereto warrant that (i) such party is duly organized and existing, (ii) they are duly authorized to execute and
deliver this Agreement on behalf of said party, (iii) by so executing this Agreement, such party is formally
bound to the provisions of this Agreement, and (iv) the entering into this Agreement does not violate any
provision of any other Agreement to which said party is bound.

8.19  PERS Eligibility Indemnification. In the event that Contractor or any employee, agent, or
subcontractor of Contractor providing services under this Agreement claims or is determined by a court of
competent jurisdiction or the California Public Employees Retirement System (PERS) to be eligible for
enrollment in PERS as an employee of the City, Contractor shall indemnify, defend, and hold harmless City
for the payment of any employee and/or employer contributions for PERS benefits on behalf of Contractor
or its employees, agents, or subcontractors, as well as for the payment of any penalties and interest on such
contributions, which would otherwise be the responsibility of City.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or ordinance to the
contrary, Contractor and any of its employees, agents, and subcontractors providing service under this
Agreement shall not qualify for or become entitled to, and hereby agree to waive any claims to, any
compensation, benefit, or any incident of employment by City, including but not limited to eligibility to
enroll in PERS as an employee of City and entitlement to any contribution to be paid by City for employer
contribution and/or employee contributions for PERS benefits.

8.20  Cooperation. In the event any claim or action is brought against City relating to
Contractor’s performance or services rendered under this Agreement, Contractor shall render any
reasonable assistance and cooperation which City might require.

8.21 Legal Responsibilities. The Contractor shall keep itself informed of City, State, and Federal
laws, ordinances and regulations, which may in any manner affect the performance of its services pursuant to
this Agreement. The Contractor shall at all times observe and comply with all such laws, ordinances and
regulations. Neither the City, nor its officers, agents, or employees shall be liable at law or in equity as a result
of the Contractor’s failure to comply with this section.

8.22 Termination for Convenience. The City may terminate this Agreement without cause for
convenience of the City upon giving contractor 30 days prior written notice of termination of the Agreement.
Upon receipt of the notice of termination the Contractor shall cease all further work pursuant to the Agreement.
Upon such termination by the City the Contractor shall not be entitled to any other remedies, claims, actions,
profits, or damages except as provided in this paragraph. Upon the receipt of such notice of termination
Contractor shall be entitled to the following compensation:

1. The contract value of the work completed to and including the date of receipt of the notice of
termination, less the amount of progress payments received by contractor.

2. Actual move-off costs including labor, rental fees, equipment transportation costs, the costs of
maintaining on-site construction office for supervising the mover-off.

3. The cost of materials custom made for this Agreement which cannot be used by the Contractor in
the normal course of his business, and which have not been paid for by City in progress payments.
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4. All costs shall not include any markups as might otherwise be allowed by any plans or specifications
which were a part of the Agreement.

The provisions of this paragraph shall supersede any other provision of the Agreement or any provision
of any plans, specification, addendums or other documents which are or may become a part of this Agreement.
City and Contractor agree that the provisions of this paragraph are a substantive part of the consideration for
this Agreement.

8.23  Responsibility for Errors. Contractor shall be responsible for its work and results
under this Agreement. Contractor, when requested, shall furnish clarification and/or explanation as may
be required by the City’s representative, regarding any services rendered under this Agreement at no
additional cost to City. In the event that an error or omission attributable to Contractor occurs, then
Contractor shall, at no cost to City, provide all necessary design drawings, estimates and other Contractor
professional services necessary to rectify and correct the matter to the sole satisfaction of City and to
participate in any meeting required with regard to the correction.

8.24  Order of Precedence. In the event of an inconsistency in this Agreement and
any of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this
Agreement incorporates by reference any provision of any document, such provision shall be deemed a
part of this Agreement. Nevertheless, if there is any conflict among the terms and conditions of this
Agreement and those of any such provision or provisions so incorporated by reference, this Agreement
shall govern over the document referenced.

8.25  Costs. Each party shall bear its own costs and fees incurred in the preparation and
negotiation of this Agreement and in the performance of its obligations hereunder except as expressly
provided herein.

8.26  No Third Party Beneficiary Rights. This Agreement is entered into for the sole benefit of
City and Contractor and no other parties are intended to be direct or incidental beneficiaries of this
Agreement and no third party shall have any right in, under or to this Agreement.

8.27 Headings. Paragraphs and subparagraph headings contained in this Agreement are
included solely for convenience and are not intended to modify, explain or to be a full or accurate
description of the content thereof and shall not in any way affect the meaning or interpretation of this
Agreement.

8.28  Construction. The parties have participated jointly in the negotiation and drafting of this
Agreement. In the event an ambiguity or question of intent or interpretation arises with respect to this
Agreement, this Agreement shall be construed as if drafted jointly by the parties and in accordance with its
fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party by virtue
of the authorship of any of the provisions of this Agreement.

8.29  Counterparts. This Agreement may be executed in one or more counterparts, each of which
shall be deemed an original. All counterparts shall be construed together and shall constitute one agreement.
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8.30  Funding Source Conditions — Contractor’s Obligation. Contractor acknowledges that the
City may be paying for the Project by using funds it receives or will receive from various funding sources
in the form of grants and/or subsidies, and the like under certain terms and conditions. Contractor
acknowledges and agrees that any failure of the Contractor and/or its subcontractors to perform its
obligations under the Contract, including, but not limited to, timely submitting accurate reports and records,
that in any way results in the City not meeting the terms and conditions placed on the funds by the funding
source, or forfeiting its entitlement to or, otherwise, not receiving, the funds, then the Contractor shall be
liable to pay the City for the funds not granted to the City on the Project.

8.31  Entire Agreement. This Agreement constitutes the entire agreement between the parties
with respect to any matter referenced herein and supersedes any and all other prior writings and oral negotia-
tions. This Agreement may be modified only in writing, and signed by the parties in interest at the time of
such modification. The terms of this Agreement shall prevail over any inconsistent provision in any other
contract document appurtenant hereto, including exhibits to this Agreement.
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IN WITNESS WHEREQF, the parties have executed and entered into this Agreement as of the date first
written above.

CITY OF LA HABRA,
A municipal corporation

Date:
Jim Sadro, City Manager
CONTRACTOR

Date:
Signature
Name and Title
Social Security or Taxpayer ID Number
ATTEST:

Date:
Rhonda J. Barone, City Clerk
APPROVED AS TO FORM:

Date:

Keith F. Collins, City Attorney
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Page 1 of 2
(Use of City Bond Form is Required)

LABOR AND MATERIAL PAYMENT BOND
PUBLIC WORK (CALIFORNIA)

KNOW ALL MEN BY THESE PRESENT:

WHEREAS, , as Principal, has
entered into a contract dated , with the City of La Habra (Obligee) referred to
and made a part hereof to perform the following work, towit: _ ...
and all appurtenant work in accordance with PROJECT NO. , which requires
Principal to file this bond to secure claims made in relation to the project.

NOW THEREFORE, we, , as Principal,
and , a corporation organized under the laws of

and duly authorized to transact business in the State of California, as Surety,
are held firmly bound unto the City of La Habra, as Obligee, and all sub-contractors, laborers, material
persons and other persons employed in the performance of the referenced agreement, in the sum of

Dollars ($ .00), lawful
money of the United States of America, for the payment whereof well and truly to be made the Principal
and Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

If the above bounden PRINCIPAL, his or its heirs, executors, administrators, successors, assigns,
or any of his or its sub-contractors, fails to pay for any materials, provisions, provender, or other supplies,
or teams, implements or machinery, used in, upon, for or about the performance of the work contracted to
be done, or for any work or labor to persons named in Section 9100 or the Civil Code, thereon of any kind,
or for amounts due under the Unemployment Insurance Code with respect to such work or labor deducted,
withheld and paid over to the Employment Development Department from the wages of employees of the
contractor and sub-contractors pursuant to Section 13020 of the Unemployment Insurance Code, that the
SURETY on this bond will pay the same, in an amount not exceeding the sum specified in this bond, AND
ALSO, in case suit is brought upon this bond, a reasonable attorney's fee, which shall be awarded by the
court to the prevailing party in said suit, said attorney's fee to be taxed as costs in said suit and to be included
in the judgment herein rendered.

As part of the obligation secured hereby, the SURETY shall not be exonerated or released from the
obligation of the bond by any change, alteration, or modification in or of any contract, plans, specifications,
or agreement pertaining or relating to any scheme or work of improvement or pertaining or relating to the
furnishing of labor, materials, or equipment therefor, nor by any change or modification of any terms of
payment or extension of the time for any payment pertaining or relating to any scheme of work of
improvement, nor by any rescission or attempted rescission of the contract, agreement or bond, nor by any
conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under
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any such contract or agreement, or under the bond, nor, where the bond is given for the benefit of
claimants, by any fraud practiced by any person other than the claimant seeking to recover on the bond.

This bond shall inure to the benefit of any and all persons, companies and corporations entitled to
file claims under the Civil Code so as to give them a right of action in a suit on this bond.

This bond is executed for the purpose of complying with the laws of the State of California and
shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code of the State of
California.

IN WITNESS THEREOF, we have hereunto set our hands and seals this day of
,20 .
(Corporate Seal)
Principal
By
Title

(Corporate Seal)

Principal

By

Title

APPROVED AS TO FORM:
/s/ Keith F. Collins
City Attorney
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FAITHFUL PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

hereinafter referred to as

“Contractor”, as principal, and

as surety, are held and firmly

bound unto City of La Habra in the sum of

Lawful money of the United States of America for the payment of which sum well and truly to be
made we bind ourselves jointly and severally, firmly by these presents.

The condition of the foregoing obligation is such that WHEREAS, said Contract has been awarded
and is about to enter into the annexed contract with City of La Habra for construction of Street
Improvements as specifically set forth in the documents entitled:

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

and is required under the terms of the Contract to give this bond in connection with the execution
of said contract.

NOW, THEREFORE, if the said Contractor shall well and truly do and perform all of the
covenants and obligations of said contract on his part to be done and performed at the times and
in the manner specified herein, then this obligation shall be null and void, otherwise it shall be and
remain in full force and effect.

PROVIDED, that any alterations in the work to be done or the materials to be furnished which
may be made pursuant to the terms of said Contract shall not in any way release either the
Contractor or the surety thereunder nor shall any extensions of time granted under the provisions
of said Contract release either the Contractor or the surety, and notice of such alterations or
extensions of the Contract is hereby waived by the surety.
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WITNESS our hands this day of , 2025.
Contractor
BY:
(Seal)
Title
APPROVED:
Surety
BY:
(Seal)

Mailing Address of Surety:

Telephone Number of Surety
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(Use of City form is required)

SUPPLEMENTAL INFORMATION TO BE COMPLETED BY PRINCIPAL

If an individual, so state. If a firm or co-partnership, state the firm and give the names of
all individual co-partners composing the partnership. If a Corporation, state legal name of
corporation; state also the names of the president, secretary, treasurer and manager thereof.

Business Address:

Telephone Number:
Date:
Print Name:
Principal
Signature:
Title

E-22



Page 1 of 1
(Use of City form
is required)
TAX IDENTIFICATION NUMBER

The Tax Equity and Fiscal Responsibility Act of 1982 requires the payer (City of La Habra) to report to the
Internal Revenue Service taxable payments to payees.

You (as a payee) are required by law to provide us with your Taxpayer Identification Number (if an
individual or partnership, your Social Security Number). If you do not provide us with your correct
identification number, you may be subject to a penalty imposed by the Internal Revenue Service. The
payments subject to withholdings may include, but are not limited to, interest, dividends, or other payments
the City of La Habra made to you. Other payments may include rents, royalties, commissions and fees for
service of non-employees.

If you are exempt from income tax, we are still required, by law, to maintain a Tax Identification Number
on file. PLEASE PROVIDE YOUR TAX IDENTIFICATION NUMBER next to the appropriate
listing below, sign, date and return to:

CITY OF LA HABRA FINANCE DEPARTMENT
110 E. La Habra Blvd
La Habra, CA 90631

Exempt: Yes__ No Telephone ( )

CORPORATION:

U.S.A. OR ANY AGENCIES THEREOF:

IRS CODE #501 TAX-EXEMPT ORGANIZATION:

A NON-COMMISSIONED CITY OF LA HABRA EMPLOYEE:

SOLE PROPRIETOR:

A PARTNERSHIP:

OTHER: (Explain)

Signature/Title: Date:
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BID GUARANTEE

TO THE CITY OF LA HABRA
MACY STREET REHABILITATION PROJECT, CITY PROJECT NO. 1-R-23

As a material inducement to the City to award the contract for Project No. to

, the undersigned (“Guarantor”) has agreed to enter into this guarantee. The
Guarantor hereby unconditionally guarantees to the fullest extent allowed by law the following work
included in this project: (“the work™).

Guarantor guarantees that the materials and equipment used by itself and its subcontractors will be free
from defects and that the work will conform to the plans and specifications. Should any of the materials or
equipment prove defective or should the work as a whole, or any part thereof, prove defective for any reason
whatsoever (except due to intentional torts by the City), or should the work as a whole or any part thereof
fail to operate properly or fail to comply with the plans and specifications, Guarantor will, at the City’s sole
election: 1) reimburse the City, upon written demand, for all of the City’s expenses incurred replacing or
restoring any such equipment or materials, including the cost of any work necessary to make such
replacement or repairs; or 2) replace any such defective material or equipment and repair said work
completely, all without any cost to the City. Guarantor further guarantees that any such repair work will
conform to the plans and specifications for the project. This guarantee will remain in effect for one year
from the date on which the contracted for work is accepted for use by the City.

Guarantor understands and agrees that the City shall have the unqualified option to make any
replacements or repairs itself or to have such replacement, repair, performed by the undersigned. The
City shall have no obligation to consult with Guarantor before the City proceeds to perform any repair,
replacement, or work itself. If the City elects to have Guarantor perform said repair, replacement, or
work, Guarantor agrees that the repair, replacement, or work shall be performed within 15 days after
receipt of a written demand from the City.

If the City elects to perform the replacement, repairs itself, Guarantor agrees to make reimbursement
payment within 15 days after receipt of a written demand for payment from the City.

If the Guarantor fails or refuses to comply with this guarantee, the City shall be entitled to all costs and
expenses, including attorneys and expert fees, reasonably incurred by reason of Guarantor’s failure or
refusal.

Guarantor Date:
Contractor: By:
Title:
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STATEMENT OF NON COLLUSION BY CONTRACTOR

The undersigned who submits herewith to the City of La Habra a bid or proposal does hereby certify:

That all statements of fact in such bid or proposal are true;

That such bid or proposal was not made in the interest of or on behalf of any undisclosed person,
partnership, company, association, organization or corporation;

That such bid or proposal is genuine and not collusive or sham;

That said bidder has not, directly or indirectly by agreement, communication or conference with
anyone, attempted to induce action prejudicial to the interest of the City of La Habra or of any
other bidder or anyone else interested in the proposed procurement;

Did not, directly or indirectly, collude, conspire, connive or agree with anyone else that said
bidder or anyone else would submit a false or sham bid or proposal, or that anyone should refrain
from bidding or withdraw his bid or proposal;

Did not in any manner, directly or indirectly seek by agreement, communication or conference
with anyone to raise or fix the bid or proposal price of said bidder or of anyone else, or to raise or
fix any overhead, profit or cost element of his bid or proposal price, or that of anyone else;

Did not, directly or indirectly, submit his bid or proposal price or any breakdown thereof, or the
contents thereof, or divulge information or data relative thereto, to any corporation, partnership,
company, association, organization, bid depository, or to any member agent thereof, or to any
individual or group of individuals, except to the City of La Habra, or to any person or persons
who have a partnership or their financial interest with said bidder in his business.

Did not provide, directly or indirectly to any officer or employee of the City of La Habra any
gratuity, entertainment, meals, or anything of value, whatsoever, which could be objectively
construed as intending to invoke any form of reciprocation or favorable treatment.

That no officer or principal of the undersigned firm is related to any officer or employee of the
city by blood or marriage within the third degree or is employed, either full or part time, by the
City of La Habra either currently or within the last two (2) years.

That no officer or principal of the undersigned firm nor any subcontractor to be engaged by the
principal has been convicted by a court of competent jurisdiction of any charge of fraud, bribery,
collusion, conspiracy or any other act in violation of any state or federal antitrust law in
connection with the bidding upon award of, or performance of, any public work contract, with
any public entity, within the last three years.

I certify, under penalty of perjury under the laws of the State of California, that the foregoing is true and
correct and that this certification was executed:

at California.

(Signature)

(Print Name & Title)
State Zip
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CERTIFICATION OF COMPLIANCE

AFFIRMATIVE ACTION REQUIREMENTS
EQUAL EMPLOYMENT OPPORTUNITY

For

MACY STREET REHABILITATION PROJECT
CITY PROJECT NO. 1-R-23

Certifies that:

(Contractor)

It has adopted and approved affirmative action plan in compliance with Title VII of the
Civil Rights Act and the Equal Employment Opportunity Act of 1972 and agrees to submit
a copy of that plan to the Assistant to the City Manager/Personnel of the City of La Habra
for inspection prior to the award of contract.

Signed:

By:

Title:

Date:
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EXHIBIT A

SCOPE OF SERVICES
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EXHIBIT B
INSURANCE REQUIREMENTS

Contractor shall maintain and shall require all of its subcontractors, consultants, and other agents to maintain the
insurance listed below. Any requirement for insurance to be maintained after completion of the work shall survive

this agreement.

CITY reserves the right to review any and all of the required insurance policies and/or endorsements, but has no
obligation to do so. Failure to demand evidence of full compliance with the insurance requirements set forth in this
agreement or failure to identify any insurance deficiency shall not relieve Contractor from, nor be construed or deemed
a waiver of, its obligation to maintain the required insurance at all times during the performance of this agreement.

A. Workers Compensation & Employers Liability Insurance

Workers Compensation insurance with statutory limits as required by the Labor
Code of the State of California.
Employers Liability with limits of $1,000,000 per Accident; $1,000,000 Disease
per employee; $1,000,000 Disease per policy.
The policy shall include a written waiver of the insurer's right to subrogate against
CITY.
Required Evidence Of Coverage:

1.  Subrogation waiver endorsement; and

2. Properly completed Certificate of Insurance.

B. General Liability Insurance

Commercial General Liability Insurance no less broad than Insurance Services
Office (ISO) form CG 00 O1.

Coverage shall be on a standard occurrence form. Claims-Made forms are not
acceptable without prior written consent. Modified, limited or restricted
Occurrence forms are not acceptable without prior written consent.

Minimum Limits: $2,000,000 per Occurrence; $4,000,000 General Aggregate;
$4,000,000 Products/Completed Operations Aggregate. The General Aggregate
shall apply separately to each project. The required limits may be provided by a
combination of General Liability Insurance and Commercial Excess or Umbrella
Liability Insurance. If contractor maintains higher limits than the specified
minimum limits, CITY requires and shall be entitled to coverage for the higher
limits maintained by contractor.

Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it must be
approved in advance by CITY. Contractor is responsible for any deductible or self-
insured retention and shall fund it upon CITY’S written request, regardless of
whether Contractor has a claim against the insurance or is named as a party in any
action involving CITY.

Coverage shall be continued for one (1) year after completion of the work.

CITY shall be endorsed as an additional insured for liability arising out of ongoing
and completed operations by or on behalf of the contractor. CITY shall continue to
be an additional insured for completed operations for (1) year after completion of
the work.

The policy definition of “insured contract” shall include assumptions of liability
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D.

arising out of both ongoing operations and the products-completed operations
hazard (“f” definition of insured contract in ISO form CG 00 01, or equivalent).

o The insurance provided to the additional insureds shall be primary to, and non-
contributory with, any insurance or self-insurance program maintained by them.

o The policy shall cover inter-insured suits and include a “Separation of Insureds” or
“severability” clause which treats each insured separately.

o The policy shall be endorsed to include a written waiver of the insurer’s right to
subrogate against all persons or entities that are, or are required to be, additional
insureds.

o The policy shall not contain a Contractors' Warranty or other similar language

which eliminates or restricts insurance because of a subcontractor's failure to carry
specific insurance or to supply evidence of such insurance.
o Required Evidence of Coverage:
1.  Copy of the additional insured endorsement or policy language granting
additional insured status;
2. Copy of the endorsement or policy language indicating that coverage
applicable to the additional insureds is primary and non-contributory;
3. Properly completed Certificate of Insurance; and
4.  Completed and signed Agent/Broker Questionnaire with supporting
documentation as required.
5. City of Whittier shall also be listed as additionally insured.

Automobile Liability Insurance

o Minimum Limit: $2,000,000 combined single limit per accident.
. Coverage shall apply to all owned, hired and non-owned vehicles.
. CITY shall qualify as an insured.

o Required Evidence of Coverage:

1.  Copy of the endorsement or policy language indicating that CITY is an
insured; and

2. Properly completed Certificate of Insurance.

3. City of Whittier shall also be listed as additionally insured.

Surety Bonds

. Bid bond.
o Performance and payment bonds for the entire contract price.
J The surety must be authorized to issue these bonds in the State of California.

Standards for Insurance Companies
o Insurers, other than the California State Compensation Insurance Fund, shall have
an A.M. Best's rating of at least A:VII.

Documentation

. The Certificate of Insurance shall include the following reference: [Macy Street
Rehabilitation Project. Fiscal Year 2022-2023 City of La Habra Project 1-R-23]

o The name and address for Additional Insured endorsements and Certificates of

Insurance is: City of La Habra and City of Whittier
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Contractor shall supply sufficient insurance as set forth by Caltrans and the City of
Whittier at no additional cost to the City of La Habra

Contractor shall provide immediate written notice if: (1) any of the required
insurance policies is terminated; (2) the limits of any of the required policies are
reduced; or (3) the deductible or self-insured retention is increased.

Current Evidence of Coverage shall be provided for the entire required period of
insurance.

Upon written request, certified copies of required insurance policies shall be
provided within thirty (30) days.
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EXHIBIT C

CERTIFICATES OF INSURANCE AND ENDORSEMENTS
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EXHIBIT D
CLAIMS PROCEDURE

SUMMARY OF PUBLIC CONTRACT CODE § 9204

The following procedure will apply to any claims by the Contractor on the City:

A “claim” is a separate demand on the City by a contractor on a public works project and sent by registered
mail or certified mail with return receipt requested, for one or more of the following:
e A time extension, including relief from penalties for delay

e Payment by the City of money damages under the terms of the contract
e Payment of an amount that is disputed by the City

Initial Review

The claim must be supported by appropriate documentation. The City has 45 days within which to review
the claim and provide the contractor with a written statement identifying the disputed and undisputed portions of the
claim. If the City does not issue a written statement, the claim is deemed rejected in its entirety. The City will pay any
undisputed portion of the claim within 60 days of issuing the statement.

Meet & Confer

If the contractor disputes the City’s written response, or if the City does not issue one, the contractor may
request in writing an informal conference to meet and confer for possible settlement of the claim. The City will
schedule the meet and confer conference within 30 days of this request and provide a written statement identifying
the remaining disputed and undisputed portions of the claim within 10 business days of the meet and confer. The City
will pay the undisputed portion within 60 days of issuing this statement.

Mediation

With respect to any disputed portion remaining after the meet and confer, the City and contractor will submit
the matter to nonbinding mediation, agree to a mediator within 10 business days after issuing the written statement,
and share mediation costs equally. If mediation is unsuccessful, then the terms of the public works agreement and
applicable law will govern resolution of the dispute.

Miscellaneous Provisions

Amounts not paid by the City in a timely manner bear interest at 7% per annum. Subcontractors may submit
claims via this procedure through the general contractor. The City and contractor may waive the requirement to
mediate, but cannot otherwise waive these claim procedures.
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APPENDIX “A”

PROJECT PLANS
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UTILITY CONTACTS

AT&T YVETTE GAROFANO (714) 618-9146
CALIFORNIA DOMESTIC WATER COMPANY CHE VENEGAS (562) 947-3811
CHEVRON USA DAVE ZERLER (310) 669-4014
CITY OF LA HABRA SEWER AND WATER DEPT. BRIAN JONES (562) 383-4170
COMCAST CABLE COMPANY SIR/MADAM (800) 501-5738
CRIMSON PIPELINE APRIL HARVEY (562) 285-4195
CR&R (WASTE HAULER) SIR/MADAM (714) 372-8209
FRONTIER COMMUNICATIONS PHILLIP OLIVAS (909) 480-9286
KINDER MORGAN DON QUINN (714) 560-4400
LA HABRA HEIGHTS WATER COMPANY JOE MATHEWS (562) 697-6769
METROPOLITAN WATER DISTRICT MATT PARRY (714) 577-5084
MOBIL OIL RUTH CRONIN-FRUITT (310) 212-1761
ORANGE COUNTY SANITATION DISTRICT DANIEL LEE (714) 593-7176
PLAINS ALL AMERICAN PIPELINE JOE MATTEO (562) 728-2368
SO CAL EDISON JIMMY PARKIN (714) 578-3434
SO CAL GAS KEITH BROWN (840) 201-8017
SHELL PIPE COMPANY CLARINDA MALDONADO (310) 816-2063
SUBURBAN WATER SYSTEMS JAMES CHO (626) 543-2548
SPECTRUM DOMINIC HERNANDEZ (714) 287-9385
TORRANCE LOGISTICS COMPANY TERI A. SHINDE (310) 212-1794
UNOCAL ARNA ADAMS (213) 864-5663
WESCON C/O VINTAGE PRODUCTION EMILIO RODRIGUEZ (562) 665-9255
UNDERGROUND SERVICE ALERT SIR/'MADAM (800) 227-2600
ELLER MEDIA SIR/'MADAM (714) 289-2018
ORANGE COUNTY FLOOD CONTROL DISTRICT ALEC GAMEZ (714) 788-9829

NOTES TO CONTRACTOR

1. ACTUAL EXISTING SITE CONDITIONS MAY DIFFER FROM THOSE SHOWN. THE
CONTRACTOR SHALL VERIFY SITE CONDITIONS PRIOR TO BIDDING. LOCATIONS OF
EXISTING AND ABANDONED UTILITIES ARE UNKNOWN OR FROM RECORD DATA ONLY. THE
CONTRACTOR SHALL VERIFY TO HIS SATISFACTION LOCATIONS OF ALL UTILITIES PRIOR
TO BIDDING AND CONSTRUCTION. CONTRACTOR SHALL MAINTAIN AS-BUILT RECORDS OF
EXISTING UTILITIES AND INFORM THE ENGINEER IN CASE OF DISCREPANCIES.

2. THE CONSTRUCTION CONTRACTOR AGREES THAT IN ACCORDANCE WITH GENERALLY
ACCEPTED CONSTRUCTION PRACTICES, CONSTRUCTION CONTRACTOR WILL BE
REQUIRED TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS
DURING THE COURSE OF CONSTRUCTION OF THE PROJECT, INCLUDING THE SAFETY OF
ALL PERSONS AND PROPERTY; THAT THIS REQUIREMENT SHALL BE MADE TO APPLY
CONTINUOUSLY AND NOT TO BE LIMITED TO NORMAL WORKING HOURS, AND
CONSTRUCTION CONTRACTOR FURTHER AGREES TO DEFEND, INDEMNIFY, AND HOLD
DESIGN PROFESSIONAL HARMLESS FROM ANY LIABILITY, REAL OR ALLEGED, IN
CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING
LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF DESIGN PROFESSIONAL.

3. THE ENGINEER PREPARING THESE PLANS WILL NOT BE RESPONSIBLE FOR, OR LIABLE

FOR, UNAUTHORIZED USE OF THESE PLANS. ALL CHANGES TO THE PLANS MUST BE IN
WRITING AND MUST BE APPROVED BY THE PREPARER OF THESE PLANS.

DIGALERT

DIAL TOLL FREE
811

AT LEAST TWO DAYS
BEFORE YOU DIG

UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA
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GENERAL NOTES

-

10.

1.

12.

13.

14.

15.

16.

17.

ALL WORK SHALL CONFORM TO THE LATEST EDITION OF THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS
CONSTRUCTION (GREEN BOOK), CALIFORNIA DEPARTMENT OF TRANSPORTATION STANDARD PLANS & SPECIFICATIONS, CITY
OF LA HABRA STANDARD PLANS, AND PROJECT SPECIAL PROVISIONS, EACH OF THE MOST RECENT DATE.

THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND NOTIFY THE CITY OF LA HABRA AT LEAST TWO WORKING DAYS
(48 HOURS) PRIOR TO STARTING CONSTRUCTION.

TRAFFIC CONTROL AND SAFETY DEVICES SHALL BE INSTALLED PER THE STATE OF CALIFORNIA MANUAL OF UNIFORM TRAFFIC
CONTROL DEVICES (CA MUTCD), AND TO THE SATISFACTION OF THE CITY INSPECTOR.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ARRANGE FOR AND COORDINATE THE RELOCATION OF ANY EXISTING
UTILITIES DEEMED NECESSARY BY THE PROPOSED IMPROVEMENTS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTION OF ALL EXISTING UTILITIES. ANY DAMAGE TO SUCH FACILITIES
CAUSED BY HIS WORK SHALL BE REPAIRED BY THE CONTRACTOR AT HIS EXPENSE

THE CONTRACTOR SHALL MAINTAIN ADJACENT STREETS AND ALLEYS IN A NEAT, CLEAN, DUST FREE AND SANITARY CONDITION
TO THE SATISFACTION OF THE CITY'S INSPECTOR. THE ADJACENT STREETS AND ALLEYS SHALL BE KEPT CLEAN OF DEBRIS,
WITH DUST AND OTHER NUISANCES BEING CONTROLLED AT ALL TIMES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY
CLEAN UP ON ADJACENT STREETS AND ALLEYS AFFECTED BY HIS CONSTRUCTION. STOCKPILING OF MATERIALS WITHIN THE
PUBLIC RIGHT-OF-WAY IS NOT ALLOWED WITHOUT PRIOR WRITTEN APPROVAL OF THE CITY ENGINEER.

NEW CONCRETE SHALL MATCH EXISTING CONCRETE IN COLOR, FINISH, AND TEXTURE, TO THE APPROVAL OF THE CITY
ENGINEER.

CONTRACTOR SHALL OBTAIN ALL REQUIRED O.S.H.A. PERMITS PRIOR TO CONSTRUCTION OF UNDERGROUND FACILITIES.

ACCESS RAMPS, DRIVEWAY APRONS, SLABS, WALLS, FENCES,CURBS, OR GUTTERS DISTURBED BY CONSTRUCTION SHALL BE
REPLACED.

ALL SAWCUTS SHALL BE DONE BY THE WET-CUT METHOD, UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER, AND ALL
SLURRY SHALL BE VACUUM REMOVED.

THE CONTRACTOR SHALL UTILIZE BEST MANAGEMENT PRACTICES FOR THE CONTROL OF EROSION AND RUNOFF, AND
PROTECTION OF EXISTING STORM DRAIN FACILITIES.

PLACEMENT AND SCHEDULING OF PAVEMENT MARKINGS AND STRIPING SHOULD BE DETERMINED BY THE CITY ENGINEER.

STRICT ADHERENCE TO DUST CONTROL REQUIREMENTS SHALL BE ENFORCED AND ALL DUST SHALL BE CONTROLLED BY
WATERING UNLESS OTHERWISE APPROVED BY THE ENGINEER.

PRIOR TO TAKING ANY WATER FROM A FIRE HYDRANT, THE CONTRACTOR SHALL MAKE ARRANGEMENTS TO OBTAIN A FIRE
HYDRANT METER.

ALL SURVEY MONUMENTS SHALL BE PROTECTED AND PERPETUATED IN PLACE. ANY DISTURBED OR COVERED MONUMENTS
SHALL BE RESET BY A QUALIFIED REGISTERED CIVIL ENGINEER OR LICENSED LAND SURVEYOR.

ANY CONTRACTOR PERFORMING WORK ON THIS PROJECT SHALL VISIT THE LOCATION OF WORK, FAMILIARIZE THEMSELVES
WITH THE WORK SITE, SLOPES, LANDSCAPING AND STRUCTURES AND SHALL BE SOLELY RESPONSIBLE FOR ANY DAMAGE TO
EXISTING FACILITIES RESULTING DIRECTLY OR INDIRECTLY FROM THEIR OPERATION WHETHER OR NOT SUCH FACILITIES ARE
SHOWN ON THESE PLANS.

TRAFFIC CONTROL PLAN TO BE APPROVED BY TRAFFIC MANAGER PRIOR TO START OF CONSTRUCTION ACTIVITY. (REQUIRED
FOR PERMIT.)

STORMWATER PERMIT (NPDES REQUIREMENTS) NOTES:

1.

SEDIMENT FROM AREAS DISTURBED BY CONSTRUCTION SHALL BE RETAINED ON SITE USING STRUCTURAL CONTROLS AS REQUIRED
BY THE STATEWIDE GENERAL CONSTRUCTION STORMWATER PERMIT.

STOCKPILES OF SOIL SHALL BE PROPERLY CONTAINED TO ELIMINATE OR REDUCE SEDIMENT TRANSPORT FROM THE SITE TO
STREETS, DRAINAGE FACILITIES OR ADJACENT PROPERTIES VIA RUNOFF, VEHICLE TRACKING, OR WIND AS REQUIRED BY THE
STATEWIDE GENERAL CONSTRUCTION STORMWATER PERMIT.

APPROPRIATE BMPS FOR CONSTRUCTION-RELATED MATERIALS, WASTES, SPILLS OR RESIDUES SHALL BE IMPLEMENTED TO
ELIMINATE OR REDUCE TRANSPORT FROM THE SITE TO STREETS, DRAINAGE FACILITIES, OR ADJOINING PROPERTIES BY WIND OR
RUNOFF AS REQUIRED BY THE STATEWIDE GENERAL CONSTRUCTION STORMWATER PERMIT.

RUNOFF FROM EQUIPMENT AND VEHICLE WASHING SHALL BE CONTAINED AT CONSTRUCTION SITES AND MUST NOT BE DISCHARGED
TO RECEIVING WATERS OR THE LOCAL STORM DRAIN SYSTEM.

ALL PERSONNEL FROM THE CONSTRUCTION CONTRACTORS AND SUBCONTRACTOR'S PERSONNEL ARE TO BE MADE AWARE OF THE
REQUIRED BEST MANAGEMENT PRACTICES AND GOOD HOUSEKEEPING MEASURES FOR THE PROJECT SITE AND ANY
ASSOCIATED CONSTRUCTION STAGING AREAS.

AT THE END OF EACH DAY OF CONSTRUCTION ACTIVITY ALL CONSTRUCTION DEBRIS AND WASTE MATERIALS SHALL BE COLLECTED
AND PROPERLY DISPOSED IN TRASH OR RECYCLE BINS.

CONSTRUCTION SITES SHALL BE MAINTAINED IN SUCH A CONDITION THAT A STORM DOES NOT CARRY WASTES OR POLLUTANTS OFF
THE SITE. DISCHARGES OTHER THAN STORMWATER (NON-STORMWATER DISCHARGES) ARE PROHIBITED, EXCEPT AS AUTHORIZED BY
AN INDIVIDUAL NPDES PERMIT OR THE STATEWIDE GENERAL CONSTRUCTION STORMWATER PERMIT. POTENTIAL POLLUTANTS
INCLUDE BUT ARE NOT LIMITED TO: SOLID OR LIQUID CHEMICAL SPILLS; WASTES FROM PAINTS, STAINS, SEALANTS, SOLVENTS,
DETERGENTS, GLUES, LIME, PESTICIDES, HERBICIDES, FERTILIZERS, WOOD PRESERVATIVES, AND ASBESTOS FIBERS, PAINT FLAKES
OR STUCCO FRAGMENTS; FUELS, OILS, LUBRICANTS, AND HYDRAULIC, RADIATOR OR BATTERY FLUIDS; CONCRETE AND RELATED
CUTTING OR CURING RESIDUES; FLOATABLE WASTES; WASTES FROM ENGINE/EQUIPMENT STEAM CLEANING OR CHEMICAL
DEGREASING; WASTES FROM STREET CLEANING; AND SUPER-CHLORINATED POTABLE WATER FROM LINE FLUSHING AND TESTING.

DURING CONSTRUCTION, DISPOSAL OF SUCH MATERIALS SHOULD OCCUR IN A SPECIFIED AND CONTROLLED TEMPORARY AREA
ON-SITE PHYSICALLY SEPARATED FROM POTENTIAL STORMWATER RUNOFF, WITH ULTIMATE DISPOSAL IN ACCORDANCE WITH LOCAL,
STATE AND FEDERAL REQUIREMENTS. DISCHARGING CONTAMINATED GROUNDWATER PRODUCED BY DEWATERING GROUNDWATER
THAT HAS INFILTRATED INTO THE CONSTRUCTION SITE IS PROHIBITED. DISCHARGING OF CONTAMINATED SOILS VIA SURFACE
EROSION IS ALSO PROHIBITED.

DISCHARGING NON-CONTAMINATED GROUNDWATER PRODUCED BY DEWATERING ACTIVITIES REQUIRES A NATIONAL POLLUTANT
DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT FROM THE RESPECTIVE STATE REGIONAL WATER QUALITY CONTROL BOARD.
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CONSTRUCTION NOTES

BASE. THEN PLACE 4" AC BASE COURSE AND THEN PLACE 2" ARHM OVERLAY.

LOCALIZED DIGOUTS — REMOVE EXISTING 127, PLACE 6" CMB AND COMPACT

—— 2" COLD MILL AND PLACE 2" THICK ARHM WEARING COURSE.

.. CONCRETE IMPROVEMENTS

THEN PLACE 4" AC BASE COURSE AND THEN PLACE 2" ARHM OVERLAY.
@ 2" COLD MILL AND PLACE 2" THICK ARHM WEARING COURSE.

(1) LOCALIZED DIGOUTS - REMOVE EXISTING 12", PLACE 6” CMB AND COMPACT BASE.
(3) ADJUST TO GRADE ITEM AS NOTED ON PLAN.

@ INSTALL NEW CURB AND GUTTER PER SPPWC 120-3 TYPE A2, VARIABLE HEIGHT CURB

CMB

OVER 6
@ PROTECT IN PLACE AS NOTED ON PLAN.

FACE,

CITY OF LA HABRA
MACY STREET REHABILITATION PROJECT

PROJECT NO.
1-R-23

sHeer 05 oF 11

WHITTIER BLVD. TO JANINE DR.
PAVEMENT IMPROVEMENTS

REVISION

REV

DATE

DESCRIPTION Bl

PN

DESIGNED BY: M

JUSTIN SMEETS, P.E., PROJECT MANAGER

DECEMBER 20, 2024

DATE

ENGINEERING

design smarter. build better

ONWARD




ZT0.0 o ZTO.0
T
L
+ E
=z 41
L
4 (@)
I
4 <
O]
L
1 _ m
z z
2 Q
T L >
5 <
il S o
400.0 = S 400.0
5 2z N
4 O P Tol KoV
1 0 ) ol +| <
) S| N
1 S o QN N o ™
o0 b
4 & @/ ol~ $ (qV] AN o 4
1 ol I NS (2.09%)
ol ol ,////
| = 3|8 g P o
S|© 10| & 2.28%) T
3l &l o N el
T gl Fs all 83 (2.56%)
390.0 ol +| o Al 88 (203%) 3900
1 10| 0 | e
8| B e | ush
1 ol T < ANl (1.87%) T
1 0| O g 0 o (g@fff
ol %o ™ /ﬂo/)//
-+ ? q— g % (2_08°/0) PROPOSED CENTERLINE
'-‘07 CC"QJ N % 2.19%) /’/f/j‘ \ T+
+| = ANl & //(’// PROPOSED CROWN LINE
& 0 2520/0) 7.11' OFFSET RIGHT FROM CL . ,
™ / HORIZ SCALE 17 = 20
(2.13%) 1 VERT SCALE 17 = 4 T
381 .3—+——F—F+—F+—+—+—+—+— — — — — — — — — — —t—t——t——+—+—+——+—+—+—+—+—+—+—+—+1381.3
21+50 22+00 22+50 23+00 23+50 24+00 24+50 25+00 26+00 26+50 27+00 27+50
| M T T T = T T T T T I | i !
I ||_|_', I B | o > : — | —
| | > | | > | | = \ o E 2
~ ‘ I
T o) :10+50. | i
| L — = | : STA:10+50.00] ] i % MACY ELEMENTARY SCHOOL
@ L O ‘ o~ | | N JOIN EXISTING| ™~ .| N
A [
| lQ L N | L _ | J D
‘ x W S~ —1 1 T P |
o g A
| O 1 < o
| | 5 £ T
| J © ® s ® = ¥
i ¥ ’ D e : 5 D
// /',q"’/ g I% @ Slw o E;_J
/i ’ il il
’I/ / - - - - =1 =1 -+ =3~ = i, O = —£1 = =} = =
ol | +.» | N\ oo 0o o o0 o e &8 L o . o oy WS e S O 4 @)
Ty} e s - Ty
—+ —-
~N N
N N
Ii 26+00 27+00 Ii I—
W v W
| | %
y y o
— i : N 70 - H
= =
|
< = . <
N \ \ ‘ ‘ |
a9 sTa:9+7057 | ‘ i B =
\ N ! JOIN EXISTING | | 1, F ~ T
et | ' | L | 3 ! |
noton I - — — — — — S '
R S | 1 — | . B — ? o L - | >
L B T % | gz = . T -
IR | | - > | L I ' o | L] | | >
g <C =~ ¥ N = 7 — | !
W | 5 @ | < | | - m \ % < | | > | N
VAR = | O | | = | | | % ‘ % \ R S S | ©
V'O | S | | | L = | 0 > | | = Ry -
A 3 | o ! | ¥ | | L] | N L
\ % | | 1| — | ; | ~ | : ) | | — N |
T T ‘ O | N | | T | - o | v | | — | e 7
0 | e | \ | | e | - | B | |
| | o l 1 \ I | | A \ | — ! ‘
9 40 80 CONSTRUCTION NOTES
1"=20"'
LOCALIZED DIGOUTS - REMOVE EXISTING 12", PLACE 6” CMB AND COMPACT BASE. THEN LEGEND
PLACE 4” AC BASE COURSE AND THEN PLACE 2” ARHM OVERLAY. _—==
(3) ADJUST TO GRADE ITEM AS NOTED ON PLAN BASE. THEN PLACE 4" AC BASE COURSE AND THEN PLACE 2" ARHM OVERLAY.
(D) INSTALL NEW ADA RAMP PER CURB RAVP DET'AIL , —— 2" COLD MILL AND PLACE 2” THICK ARHM WEARING COURSE.
# (5) INSTALL NEW CURB AND GUTTER PER SPPWC 120-3 TYPE A2, VARIABLE HEIGHT CURB :Yi-l: . 7-— CONCRETE IMPROVEMENTS
FACE, OVER 6” CMB

@PROTECT IN PLACE AS NOTED ON PLAN.
RECONSTRUCT AC CURB PER SPPWC 120-3 TYPE D1-8 (200).
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CONSTRUCTION NOTES

@ LOCALIZED DIGOUTS - REMOVE EXISTING 12", PLACE 6" CMB AND COMPACT BASE.
THEN PLACE 4” AC BASE COURSE AND THEN PLACE 2" ARHM OVERLAY.

@ 2" COLD MILL AND PLACE 2" THICK ARHM WEARING COURSE.
@ ADJUST TO GRADE ITEM AS NOTED ON PLAN.
@ REMOVE POST, PATCH CONCRETE, RELOCATE SIGNS ON NEW TELESPAR POST.

@ 6° WIDE, 6"-4" MACADAM EDGE EXCAVATION, PLACE 4" AC BASE COURSE AND 2" ARHM
OVERLAY PER TYPICAL SECTION ON SHEET 2.

@ REMOVE EXISTING AND CONSTRUCT NEW SIDEWALK PER SPPWC STD. PLAN 113-2.
REMOVE AND RECONSTRUCT PCC DRIVEWAY APPROACH PER SPPWC STD. PLAN 110-2 B.
@ ADJUST WATER VALVE CAN AND LID TO GRADE BY OTHERS

LEGEND

LOCALIZED DIGOUTS — REMOVE EXISTING 12", PLACE 6" CMB AND COMPACT

BASE. THEN PLACE 4" AC BASE COURSE AND THEN PLACE 2" ARHM OVERLAY.

6’ WIDE, 6”"-4" MACADAM EDGE EXCAVATION, PLACE

2" THICK ARHM WEARING COURSE.

CONCRETE IMPROVEMENTS

4” AC BASE COURSE AND 2" ARHM OVERLAY PER
TYPICAL SECTION ON SHEET 2.

2" COLD MILL AND PLACE 2" THICK ARHM WEARING COURSE.
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1"=20 CONSTRUCTION NOTES

0 TWO DIRECTION NO PASSING ZONE PER CALTRANS STANDARD PLAN A20A DETAIL 22.
0 BIKE LANE LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39.
0 BIKE LANE, INTERSECTION LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39A.

# o PAVEMENT MARKING WORDS AS SHOWN ON PLAN, PER CALTRANS STANDARD PLAN A24D, SPACED PER CA
MUTCD FIGURE 9C-3.

0 BIKE LANE ARROW PER CALTRANS STANDARD PLAN A24A, SPACED PER CA MUTCD FIGURE 9C-3.
0 INSTALL 10" WIDE LADDER CROSSWALK PER CALTRANS STD. PLAN A24F 2" LADDER WITH 2' SPACING.

@ REMOVE EXISTING SIGN AND POST. PATCH PCC IF NEEDED. ATTACH EXISTING SIGN TO NEW TELSPAR POST
IN NEW LOCATION PER PLAN.

@ INSTALL DETECTION LOOP PER CALTRANS STANDARD PLAN ES-5B

GENERAL NOTES

1. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL BE INSTALLED WITH THERMOPLASTIC BY THE CONTRACTOR, UNLESS
OTHERWISE NOTED.

2. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL CONFORM TO CALTRANS STANDARD PLANS AND SPECIFICATIONS (2023
EDITION)

3. ALL CONFLICTING LINES AND MARKINGS SHALL BE REMOVED BY WET SANDBLASTING.
4. ALL TURN ARROW MARKINGS SHALL BE TYPE IV (L OR R) UNLESS OTHERWISE NOTED.

5. ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALKS OR LIMIT LINES SHALL END 10 FEET FROM THE
EXTENSION OF THE INTERSECTING CURB LINE.

6. ALL LANE LINES AT INTERSECTION APPROACHES AND DEPARTURES SHALL BEGIN AND END WITH 50 FEET OF 4-INCH SOLID WHITE

LINE, UNLESS OTHERWISE NOTED.

20
7. LANE WIDTHS SHALL BE MEASURED BETWEEN THE CENTERLINES OF EACH ADJACENT SINGLE OR DOUBLE STRIPE OR TOP OF il Il R il 15 C }[T }( @ ]F LA HAB RA
CURB AS APPROPRIATE. 2
=
8. PROPOSED LIMIT LINE SHOULD BE INSTALLED AT A MINIMUM OF 4 FEET BEHIND THE CURB EXTENSION OR EDGE OF TRAVEL WAY.
IN THE CASE OF AN INTERSECTION WITH A CURB ACCESS RAMP, THE LIMIT LINE SHALL BE PLACED BEHIND THE RAMP'S LANDING 5 MACY STREET
AREA, BUT IN NO CASE GREATER THAN 30 FEET BACK. 3
3 STRIPING PLANS
9. ALL NEW SIGNING AND STRIPING SHALL CONFORM TO THE CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, 2014 =YE
EDITION. <
(#))]
o WD o
10. ALL HOUSE ADDRESSES SHALL BE RE-PAINTED BY CONTRACTOR. 7 ) N WHITTIER BLVD. TO JANINE DR.
No. 78314 o
Exp 9/30/2025 SUBMITTED BY: M Z ; PROJECT NO.
ONWARD 1-R-23
ENGINEERING JUSTIN SMEETS, P.E., PROJECT MANAGER
design smarter. build better DATE DECEMBER 20, 2024 SHEET 08 OF 1 1
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1"=20'

0 TWO DIRECTION NO PASSING ZONE PER CALTRANS STANDARD PLAN A20A DETAIL 22.

0 BIKE LANE LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39.

0 BIKE LANE, INTERSECTION LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39A.

o PAVEMENT MARKING WORDS AS SHOWN ON PLAN, PER CALTRANS STANDARD PLAN A24D,

SPACED PER CA MUTCD FIGURE 9C-3.

# @ BIKE LANE ARROW PER CALTRANS STANDARD PLAN A24A, SPACED PER CA MUTCD FIGURE
9C-3.

@ INSTALL NEW SIGN ON NEW TELSPAR POST PER PLAN.

@ WET SAND BLAST AND REPLACE WITH THERMOPLASTIC.

@ WET SAND BLAST FOR REMOVAL.

GENERAL NOTES

1. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL BE INSTALLED WITH THERMOPLASTIC BY THE CONTRACTOR, UNLESS
OTHERWISE NOTED.

2. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL CONFORM TO CALTRANS STANDARD PLANS AND SPECIFICATIONS (2023
EDITION)

3. ALL CONFLICTING LINES AND MARKINGS SHALL BE REMOVED BY WET SANDBLASTING.
4. ALL TURN ARROW MARKINGS SHALL BE TYPE IV (L OR R) UNLESS OTHERWISE NOTED.

5. ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALKS OR LIMIT LINES SHALL END 10 FEET FROM THE
EXTENSION OF THE INTERSECTING CURB LINE.

6. ALL LANE LINES AT INTERSECTION APPROACHES AND DEPARTURES SHALL BEGIN AND END WITH 50 FEET OF 4-INCH SOLID WHITE
LINE, UNLESS OTHERWISE NOTED.

20
7. LANE WIDTHS SHALL BE MEASURED BETWEEN THE CENTERLINES OF EACH ADJACENT SINGLE OR DOUBLE STRIPE OR TOP OF il Il R il 15 C }[T }( @ ]F LA HAB RA
CURB AS APPROPRIATE. 2
=
8. PROPOSED LIMIT LINE SHOULD BE INSTALLED AT A MINIMUM OF 4 FEET BEHIND THE CURB EXTENSION OR EDGE OF TRAVEL WAY. _
g\IRLI-AE I;:S'?FN?VFOASAQ;%%SE%AQFE?NFML%(?IS:EUERI'BBAA%?(ESS RAMP, THE LIMIT LINE SHALL BE PLACED BEHIND THE RAMP'S LANDING 7 MACY STREET
b - E
3 STRIPING PLANS
9. ALL NEW SIGNING AND STRIPING SHALL CONFORM TO THE CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, 2014 =YE
EDITION. <
(#))]
an EED o
10. ALL HOUSE ADDRESSES SHALL BE RE-PAINTED BY CONTRACTOR. 7 ) N WHITTIER BLVD. TO JANINE DR.
(e}
SUBMITTED BY: M Z ; PROJECT NO.
w 1-R—23
gg‘NEEARIRNg JUSTIN SMEETS, P.E., PROJECT MANAGER
design smarter. build better DATE DECEMBER 20, 2024 SHEET 09 OF 1 1
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. CONSTRUCTION NOTES

0 TWO DIRECTION NO PASSING ZONE PER CALTRANS STANDARD PLAN A20A DETAIL 22.
% - 0 BIKE LANE LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39.
0 BIKE LANE, INTERSECTION LINE PER CALTRANS STANDARD PLAN A20D DETAIL 39A.

o PAVEMENT MARKING WORDS AS SHOWN ON PLAN, PER CALTRANS STANDARD PLAN A24D,
SPACED PER CA MUTCD FIGURE 9C-3.

<5> BIKE LANE ARROW PER CALTRANS STANDARD PLAN A24A, SPACED PER CA MUTCD FIGURE
9C-3.

@ INSTALL 10" WIDE LADDER CROSSWALK PER CALTRANS STD. PLAN A24F 2' LADDER WITH 2'
SPACING.

0 INSTALL NEW SIGN ON NEW TELSPAR POST PER PLAN.
@ WET SAND BLAST AND REPLACE WITH THERMOPLASTIC.

@ INSTALL SHARED ROADWAY BICYCLE MARKING PER CALTRANS STD. PLAN A24C, LOCATED PER
CA MUTCD FIGURES 9C-9 AND 9C-108.

z WET SAND BLAST FOR REMOVAL.

INSTALL 6" WHITE CHANNELIZING LINE PER CALTRANS STANDARD PLAN A20D DETAIL 38A.

GENERAL NOTES

1. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL BE INSTALLED WITH THERMOPLASTIC BY THE CONTRACTOR, UNLESS
OTHERWISE NOTED.

2. ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL CONFORM TO CALTRANS STANDARD PLANS AND SPECIFICATIONS (2023
EDITION)

3. ALL CONFLICTING LINES AND MARKINGS SHALL BE REMOVED BY WET SANDBLASTING.
4. ALL TURN ARROW MARKINGS SHALL BE TYPE IV (L OR R) UNLESS OTHERWISE NOTED.

5. ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALKS OR LIMIT LINES SHALL END 10 FEET FROM THE
EXTENSION OF THE INTERSECTING CURB LINE.

6. ALL LANE LINES AT INTERSECTION APPROACHES AND DEPARTURES SHALL BEGIN AND END WITH 50 FEET OF 4-INCH SOLID WHITE
LINE, UNLESS OTHERWISE NOTED.

20
7. LANE WIDTHS SHALL BE MEASURED BETWEEN THE CENTERLINES OF EACH ADJACENT SINGLE OR DOUBLE STRIPE OR TOP OF il Il R il 15 C }[T }( @ ]F LA HAB RA
CURB AS APPROPRIATE. 2
=
8. PROPOSED LIMIT LINE SHOULD BE INSTALLED AT A MINIMUM OF 4 FEET BEHIND THE CURB EXTENSION OR EDGE OF TRAVEL WAY. _
g\IRLI-AE I;:S'?FN?VFOASAQ;%%SE%AQFE?NFML%(?IS:EUERI'BBAA%?(ESS RAMP, THE LIMIT LINE SHALL BE PLACED BEHIND THE RAMP'S LANDING 7 MACY STREET
b - E
3 STRIPING PLANS
9. ALL NEW SIGNING AND STRIPING SHALL CONFORM TO THE CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, 2014 =YE
EDITION. <
(#))]
an EED o
10. ALL HOUSE ADDRESSES SHALL BE RE-PAINTED BY CONTRACTOR., 7 ) N WHITTIER BLVD. TO JANINE DR.
(e}
SUBMITTED BY: M Z ; PROJECT NO.
w 1-R—23
gg‘NEEARIRNg JUSTIN SMEETS, P.E., PROJECT MANAGER
design smarter. build better DATE DECEMBER 20, 2024 SHEET 1 O OF 1 1
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GENERAL NOTES

10.

ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL BE INSTALLED WITH THERMOPLASTIC BY THE CONTRACTOR, UNLESS
OTHERWISE NOTED.

ALL TRAFFIC LINES AND PAVEMENT MARKINGS SHALL CONFORM TO CALTRANS STANDARD PLANS AND SPECIFICATIONS (2023
EDITION)

ALL CONFLICTING LINES AND MARKINGS SHALL BE REMOVED BY WET SANDBLASTING.
ALL TURN ARROW MARKINGS SHALL BE TYPE IV (L OR R) UNLESS OTHERWISE NOTED.

ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALKS OR LIMIT LINES SHALL END 10 FEET FROM THE
EXTENSION OF THE INTERSECTING CURB LINE.

ALL LANE LINES AT INTERSECTION APPROACHES AND DEPARTURES SHALL BEGIN AND END WITH 50 FEET OF 4-INCH SOLID WHITE
LINE, UNLESS OTHERWISE NOTED.

LANE WIDTHS SHALL BE MEASURED BETWEEN THE CENTERLINES OF EACH ADJACENT SINGLE OR DOUBLE STRIPE OR TOP OF
CURB AS APPROPRIATE.

PROPOSED LIMIT LINE SHOULD BE INSTALLED AT A MINIMUM OF 4 FEET BEHIND THE CURB EXTENSION OR EDGE OF TRAVEL WAY.
IN THE CASE OF AN INTERSECTION WITH A CURB ACCESS RAMP, THE LIMIT LINE SHALL BE PLACED BEHIND THE RAMP'S LANDING
AREA, BUT IN NO CASE GREATER THAN 30 FEET BACK.

ALL NEW SIGNING AND STRIPING SHALL CONFORM TO THE CALIFORNIA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, 2014
EDITION.

ALL HOUSE ADDRESSES SHALL BE RE-PAINTED BY CONTRACTOR.
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1002 MACY ST

16904 JANINE DR.

CONSTRUCTION NOTES

/
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R s
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0 TWO DIRECTION NO PASSING ZONE PER CALTRANS STANDARD PLAN A20A DETAIL 22.

@ REMOVE EXISTING SIGN AND REPLACE WITH NEW SIGN PER PLAN.

- e e 4

@ REMOVE EXISTING SIGN AND POST. PATCH PCC IF NEEDED. ATTACH EXISTING SIGN TO NEW TELSPAR POST IN

NEW LOCATION PER PLAN.
0 INSTALL NEW SIGN ON NEW TELSPAR POST PER PLAN.
@ WET SAND BLAST AND REPLACE WITH THERMOPLASTIC.

@ INSTALL SHARED ROADWAY BICYCLE MARKING PER CALTRANS STD. PLAN A24C, LOCATED PER CA MUTCD

FIGURES 9C-9 AND 9C-108.
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APPENDIX “B”
STANDARD PLLANS

SPPWC 110-2

SPPWC 113-2

SPPWC 120-3

Standard Detail R-19
CALTRANS STD. PLAN A20A
CALTRANS STD. PLAN A20D
CALTRANS STD. PLAN A24A
CALTRANS STD. PLAN A24C
CALTRANS STD. PLAN A24D
CALTRANS STD. PLAN A24F
CALTRANS STD. PLAN ES-5B



4" (1200 mm)

.

INTEGRAL CURB-\

-

MIN

GRADE BREAK

oo | w

T

TYPE C

4" (1200 mm) GRADE BREAKS £ (1200 mm)
MIN & MIN
1 g
& 2%
Y SLR_LR | 1" (25 mm) CF
W
e SECTION A—A
A
TYPE A [":rl;J\EqB} FACE, inches Eﬂﬁqu;li:hes Er’r;-'rI:S:hes
68" (150) or less 3'=0" (900) 4'—0" (1200)
7" (175) 3'-6" (1050) | 4'-9" (1425)
r& 8" (200) 4'-0" (1200) | 5'-8" (1700)
g" (225) 4'—6" (1350) | 6'-6" (1950}
4' (1200 mm) 107 (250) 5’0" (1500) | 7'-3" (2175)
N GRADE |BREAKS 137 (575) 56" (1650) | —0" (2400)
N 12" (300) or more| 6'—0" {1800) | B'—9" (2625)
Y |

1. RESIDENTIAL DRIVEWAYS SHALL BE 4"
{100 mm) THICK PCC.

2. COMMERCIAL DRIVEWAYS SHALL BE 8"
(150 mm) THICK PCC.

3. WEAKENED PLANE JOINTS SHALL BE INSTALLED
AT BOTH SIDES OF A DRIVEWAY AND AT
10° (3.0 m) INTERVALS.

4, CURB FOR TYPE C DRIVEWAY SHALL BE
INTEGRAL AND MATCH ADJACENT
CONSTRUCTION,

5. REFER TO LOCAL DEVELOPMENT REGULATIONS
FOR AMERICANS WITH DISABILITES ACCESS
REQUIREMENTS AND MAXIMUM PERMITTED
DRIVEWAY WIDTHS.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

PROMULGATED BY THE

STANDARD PLAN

las4
REV. 1886, 2009

PUBLIC WORKS STAMDARDE (NG,
GREENBOCK COMUITTES

DRIVEWAY APPROACHES

LISE

IH 51 H

110-2

SHEET 1 OF 1




WALK OR FILL—=IN REPLACEMENT FOR EXCAVATIONS MADE
PARALLEL TO CURB OR PROPERTY LINE

WALK ADJACENT TO PROPERTY LINE

WALK LESS THAN 5' (1500 mm) WIDE WALK 5 (1500 mm) WIDE OR MORE
i . ; IF LESS THAN 30
5= _f L= }_{?5:0 mm) REPLACE
WALK e PACAVATION S8 —REPLACE WALK SAWCUT=, ENTIRE WALK
SAWCUT IF SCORELNES~ ENTIRE WALK GG EXCAVATION S8 — REPLACE 30"
)}EARTH OR CONCRETE FILL-IN  gawcuT ‘{E,ﬁ,RTH OR CONCRETE FILL—IN (750 mm} MIN
. LURG IF SCORELINE | URB~,
| GUTTER ! GUTTER
WALK ADJACENT TO CUR
WALK LESS THAN 5 {1500 mm) WIDE WALK 5" (1500 mm) WIDE OR MORE
_ REPLACE 30"
X CAVATIONRZR g~ (750 mm) MIN
WALK— R EXC AVATION N0 282 —REPLACE Wﬁ'—"{-}-\ SAWCUT= IF LESS THAN 30"
IRH ENTIRE WALK | CREs - (750 mm) REPLACE
GUTTER [ GUTTER ENTIRE WALK

FILL=IN REPLACEMEMT
FILL—IN LESS THAN 5' (1500 mm) WIDE FILL-IN & {1500 mm) WDE OR MORE

C

P WAk P .
i SAWCUT IF_SCORELINE~ (750 mem) REPLACE

AWCUT IF SCORELIN
- FLL—N—L SAWCUT~ ENTIRE FILL—IN
—IN— T EXCAVA TION s = 5 g
FILL=IN—F e EX AVA [[ON eSS —REPLACE EXCAVATION REFPLACE 30
ENTIRE FILL—IN (750 mm) MIN
GUTTER GUTTER  CURB

WALK OR FILL—=IN REPLACEMENT FOR EXCAVATIONS MADE
NORMAL TO CURB OR PROPERTY LINE

30" (750 mm) MIN

| GUTTER

THESE REQUIREMENTS ALSO APPLY TO ENDS OF PARALLEL EXCAVATIONS.

IF AN EXCAVATION FALLS WITHIN 30" (750 mm) OF AN EXPANSION JOINT, CONSTRUCTICN JOIMT,
WEAKEMED PLANE JOINT, OR EDGE, THE CONCRETE SHALL BE REMOVED AND REPLACED TO
THE JOINT OR EDGE.

IF AN EXCAVATION FALLS WITHIN 12" (300 mm} OF A SCORELINE, THE COMCRETE SHALL BE REMOVED
AND REPLACED TO THE SCORELINE. THE SCOREUNE SHALL BE SAWCUT BEFORE COMCRETE REMOVAL.

THE MINIMUM LENGTH OF REPLACEMEMT IN BOTH CASES SHALL BE 30" (750 mm).

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

STANDARD PLAN

esis s v | SIDEWALK & DRIVEWAY REPLACEMENT | 113—2
SHEET 1 _OF 2

ORKS COMSTRUCTION




NOTES

1.

4,

CONCRETE WALK, FILL-IN AND DRIVEWAYS REMCVED IN COWMECTION WITH CONSTRUCTION SHALL BE
REPLACED TO MEATLY SAWED EDGES. ALL CUTS SHALL BE FARALLEL TO CR PERPENDICULAR TO THE
CURB; ON CURVES, THE CUT SHALL BE RADIAL TO THE CURB.

DRIVEWAY APRONS IN WHICH THE “W" DISTANCE IS LESS THAN 11" (3300 mm) SHALL BE REPLACED
IN THEIR EMTIRETY IF CUT IN ANY AREA.

DRIVEWAY APRONS IN WHICH THE "W" DISTAMCE IS 11" (3300 mm') OR MORE MAY BE CUT WITHIN
THE “W" SECTION. THE MINIMUM REPLACEMENT SHALL BE 30" (750 mm) IN LENGTH. THE MINIMUM
DISTANCE ALLOWED BETWEEN SUCH CUTS SHALL BE 14" (4200 mm').

DRIVEWAY APRONS IN WHICH THE 'W" DISTANCE IS 11" (3300 mm) OR MORE MAY BE CUT IN THE
%" OR "R SECTION. REPLACEMENT SHALL BE THE ENTIRE “X" OR "R" SECTION.

DRIVEWAY APRONS SHALL BE REPLACED FROM THE BACK OF THE CURB TO THE FROMT EDGE OF
THE WALK, EXCEPT, WHERE WALK IS ADJACENT TO CURB, REFLACEMENT SHALL BE FROM BACK OF
CURE TO BACK OF WALK.

WALK PORTIONS OF DRIVEWAYS SHALL BE REPLACED AS SHOWN ABOVE FOR EXCAVATIONS MADE
PARALLEL OR NORMAL TO CURB.

REPLACEMENT OF THE "X" OR"R' SECTION SHALL MATCH EXISTING COMSTRUCTION.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

SIDEWALK & DRIVEWAY REPLACEMENT

STAMDARD PLAM

113-2

SHEET 2 OF 2
—=




f-\.ﬁ“"' ﬁ”""‘-.,
- E E
5E E E
B a
=  A1—-6(150) AND =
m_(a(zgm A2-6(150) AND A2-8(200)
¢ y '
£ = 5 . =
£ & & {15[JEmm} [\Sﬂammj m
=~ &
: “5.0 mT;") 3 0 MIN =
=) | | | 3/4" (20 mm) R
[\ _BATTER 342 BATTER 3:12
M . BOTH SIDES
/SLOPE 2.0% _E
- LE?’EL coo
]
-~ £
£
o EY |
B . i D1—-6(150) AND
£ A3-8(150) AND A3-8(200) — M5 um) D1-8(200)
E
NOTES: 9 E u
o =
1. THE LAST NUMBER IN THE DESIGNATION IS E o P #ex0mewoc
THE CURB FACE (CF) HEIGHT, INCHES (mm). 2 (1505 ) |8 F(#13% x 250 mm
IF SHOWN AS "VAR' THE CURB FACE VARIES. ¥ 3 mm) (2 [ 1200 mm 0€)
2. GUTTER WIDTH, W, IS 24" (600 mm) g ';ll GROUTED IN PLACE
UNLESS OTHERWISE SPECIFIED. N T X eaTTeR sz
3. TYPES .I“i'l, .5.2. AZ AND C1 SHALL BE o L : o '-_ 3’;"4n
CONSTRUCTED OF CONCRETE. e _L(m -

@
CURB LINE

]
=
i
in m
o
=1
(]

¥ |
4. TYPE D1 CURB SHALL BE CONSTRUCTED 3 (75 mm) 7/, "'/
OF ASPHALT CONCRETE. 7
5. TYPE C1 CURB SHALL BE ANCHORED WITH /
STEEL DOWELS AS SHOWN OR WITH AN 7 //,

EPOXY AFPROVED BY THE ENGINEER.
6. ALL EXPOSED CORNERS ON CONMCRETE CURBS

C1-6(150) AND C1-8(200)

AND GUTTERS SHALL BE ROUNDED WITH A
1/2" (18 mm) RADIUS.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

P WS TGOS b CURB AND GUTTER — BARRIER

STANDARD PLAN

120-3

LISE H STAMNDART 1FICA T RES GO UCTi
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MANHOLE COVER & RING

! " A.C. C2-AR 4000

12" miN,
CLASS 560-C-
3250

L PRIMER COAT ON CONC.

CONC. MAY BE CIRCULAR OR SQUARE IN SHAPE

WITH A MINIMUM DISTANCE OF 12" BETWEEN EOGE

OF CONC. AND LIP OF M.H. RING,

MANHOLES MAY BE ADJUSTED TO' GRADE USING BRICK
AND MORTAR OR PRECAST RINGS AT THE CONTRACTORS
OPTION. .

2"
"MIN. \ MANHOLE RING,  ,PRIMER COAT
PRIMER COAT —— MH. COVER A.C. A.C. AS PER PLAN

LI
a1t s
» LIRS

-h'
o

MIN. | 2"CONC. 274 - fen s

7

MORTAR

CROSS SECTION

CITY OF LA HABRA

MANHOLE ADJUSTMENT DETAILS
APPROVED ZBanczimepnte - 25-26 |STANDARD DETAIL R-ISA
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City Project No. 1-R-23

EXHIBIT B
INSURANCE REQUIREMENTS

Contractor shall maintain and shall require all of its subcontractors, consultants, and other agents to maintain the
insurance listed below. Any requirement for insurance to be maintained after completion of the work shall survive

this agreement.

CITY reserves the right to review any and all of the required insurance policies and/or endorsements, but has no
obligation to do so. Failure to demand evidence of full compliance with the insurance requirements set forth in this
agreement or failure to identify any insurance deficiency shall not relieve Contractor from, nor be construed or deemed
a waiver of, its obligation to maintain the required insurance at all times during the performance of this agreement.

A. Workers Compensation & Employers Liability Insurance

Workers Compensation insurance with statutory limits as required by the Labor
Code of the State of California.
Employers Liability with limits of $1,000,000 per Accident; $1,000,000 Disease
per employee; $1,000,000 Disease per policy.
The policy shall include a written waiver of the insurer's right to subrogate against
CITY.
Required Evidence Of Coverage:

1.  Subrogation waiver endorsement; and

2. Properly completed Certificate of Insurance.

B. General Liability Insurance

Commercial General Liability Insurance no less broad than Insurance Services
Office (ISO) form CG 00 01.

Coverage shall be on a standard occurrence form. Claims-Made forms are not
acceptable without prior written consent.  Modified, limited or restricted
Occurrence forms are not acceptable without prior written consent.

Minimum Limits: $2,000,000 per Occurrence; $4,000,000 General Aggregate;
$4,000,000 Products/Completed Operations Aggregate. The General Aggregate
shall apply separately to each project. The required limits may be provided by a
combination of General Liability Insurance and Commercial Excess or Umbrella
Liability Insurance. If contractor maintains higher limits than the specified
minimum limits, CITY requires and shall be entitled to coverage for the higher
limits maintained by contractor.

Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it must be
approved in advance by CITY. Contractor is responsible for any deductible or self-
insured retention and shall fund it upon CITY’S written request, regardless of
whether Contractor has a claim against the insurance or is named as a party in any
action involving CITY.

Coverage shall be continued for one (1) year after completion of the work.

CITY shall be endorsed as an additional insured for liability arising out of ongoing
and completed operations by or on behalf of the contractor. CITY shall continue to
be an additional insured for completed operations for (1) year after completion of
the work.

The policy definition of “insured contract” shall include assumptions of liability



City Project No. 1-R-23

arising out of both ongoing operations and the products-completed operations
hazard (“f” definition of insured contract in ISO form CG 00 01, or equivalent).

o The insurance provided to the additional insureds shall be primary to, and non-
contributory with, any insurance or self-insurance program maintained by them.

o The policy shall cover inter-insured suits and include a “Separation of Insureds” or
“severability” clause which treats each insured separately.

o The policy shall be endorsed to include a written waiver of the insurer’s right to
subrogate against all persons or entities that are, or are required to be, additional
insureds.

o The policy shall not contain a Contractors' Warranty or other similar language

which eliminates or restricts insurance because of a subcontractor's failure to carry
specific insurance or to supply evidence of such insurance.
o Required Evidence of Coverage:
1.  Copy of the additional insured endorsement or policy language granting
additional insured status;
2. Copy of the endorsement or policy language indicating that coverage
applicable to the additional insureds is primary and non-contributory;
3. Properly completed Certificate of Insurance; and
4.  Completed and signed Agent/Broker Questionnaire with supporting
documentation as required.
5. City of Whittier shall also be listed as additionally insured.

C. Automobile Liability Insurance
. Minimum Limit: $2,000,000 combined single limit per accident.
. Coverage shall apply to all owned, hired and non-owned vehicles.
. CITY shall qualify as an insured.
. Required Evidence of Coverage:

1.  Copy of the endorsement or policy language indicating that CITY is an
insured; and

2. Properly completed Certificate of Insurance.

3. City of Whittier shall also be listed as additionally insured.

D. Surety Bonds

o Bid bond.
. Performance and payment bonds for the entire contract price.
o The surety must be authorized to issue these bonds in the State of California.
E. Standards for Insurance Companies
o Insurers, other than the California State Compensation Insurance Fund, shall have

an A.M. Best's rating of at least A:VII.

F. Documentation
o The Certificate of Insurance shall include the following reference: [Macy Street
Rehabilitation Project. Fiscal Year 2022-2023 City of La Habra Project 1-R-23]
o The name and address for Additional Insured endorsements and Certificates of

Insurance is: City of La Habra and City of Whittier
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o Contractor shall supply sufficient insurance as set forth by Caltrans and the City of
Whittier at no additional cost to the City of La Habra
. Contractor shall provide immediate written notice if: (1) any of the required

insurance policies is terminated; (2) the limits of any of the required policies are
reduced; or (3) the deductible or self-insured retention is increased.

o Current Evidence of Coverage shall be provided for the entire required period of
insurance.
o Upon written request, certified copies of required insurance policies shall be

provided within thirty (30) days.
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EXHIBITC

CERTIFICATES OF INSURANCE AND ENDORSEMENTS
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EXHIBIT D
CLAIMS PROCEDURE

SUMMARY OF PUBLIC CONTRACT CODE § 9204

The following procedure will apply to any claims by the Contractor on the City:

A “claim” is a separate demand on the City by a contractor on a public works project and sent by registered
mail or certified mail with return receipt requested, for one or more of the following:
e Atime extension, including relief from penalties for delay

e Payment by the City of money damages under the terms of the contract
e Payment of an amount that is disputed by the City

Initial Review

The claim must be supported by appropriate documentation. The City has 45 days within which to review
the claim and provide the contractor with a written statement identifying the disputed and undisputed portions of the
claim. If the City does not issue a written statement, the claim is deemed rejected in its entirety. The City will pay any
undisputed portion of the claim within 60 days of issuing the statement.

Meet & Confer

If the contractor disputes the City’s written response, or if the City does not issue one, the contractor may
request in writing an informal conference to meet and confer for possible settlement of the claim. The City will
schedule the meet and confer conference within 30 days of this request and provide a written statement identifying
the remaining disputed and undisputed portions of the claim within 10 business days of the meet and confer. The City
will pay the undisputed portion within 60 days of issuing this statement.

Mediation

With respect to any disputed portion remaining after the meet and confer, the City and contractor will submit
the matter to nonbinding mediation, agree to a mediator within 10 business days after issuing the written statement,
and share mediation costs equally. If mediation is unsuccessful, then the terms of the public works agreement and
applicable law will govern resolution of the dispute.

Miscellaneous Provisions
Amounts not paid by the City in a timely manner bear interest at 7% per annum. Subcontractors may submit claims
via this procedure through the general contractor. The City and contractor may waive the requirement to mediate,
but cannot otherwise waive these claim procedures.






