

Bid Tabulation - Longfellow Skatepark Project, Bids Due 5/27/26 at 11AM	
SCOPE OF WORK - BASE BID:	
	California Skateparks
MOBILIZATION & GENERAL CONSTRUCTION REQUIREMENTS	\$ 198,396.00
DRAINAGE & CIVIL REQUIREMENTS	\$ 217,370.00
EARTHWORK	\$ 174,139.00
CONCRETE ELEMENTS/TERRAIN	\$ 378,826.00
CONCRETE FLATWORK	\$ 282,975.00
STEEL COPING, EDGE PROTECTION & GRIND RAILS	\$ 125,450.00
TOTAL:	\$ 1,377,156.00
ADD ALTERNATES	
ADD ALT #1 - ACCESS PATHWAY (PREVIOUSLY PHASE 3)	\$ 22,428.00
ADD ALT #2 - SPECTATOR BENCH (PREVIOUSLY PHASE 3)	\$ 8,500.00
ADD ALT #3 – INTEGRAL COLOR	\$ 27,690.00
ADD ALT #4 – 6' QUARTERPIPE EXTENSION WITH STEP	\$ 26,435.00
ADD ALT #5 – 5' BOX JUMP	\$ 27,650.00
ADD ALT #6 – A-FRAME MODIFICATION	\$ 12,400.00
TOTAL:	\$ 125,103.00
TOTAL BID:	\$ 1,502,259.00
10 % Contingency	\$ 150,225.90
Contract Total	\$ 1,652,484.90