
Engineer's Estimate

Northgate Performing Arts Center

March 20, 2013
Utilities

Description

Estimated 

Quantities Unit Unit Price Extension

36" Perforated Pipe 244 LF 65.00$        15,860.00$     

48" Catch Basin 3 EA 1,500.00$  4,500.00$       

15" RCP 190 LF 15.00$        2,850.00$       

12" PVC 75 LF 12.00$        900.00$          

geotextile Fabric 600 SY 2.00$          1,200.00$       

Excavation (removal) 220 CY 7.00$          1,540.00$       

2"Minus Rock 156 CY 20.00$        3,120.00$       

Abandon Storm Stub 1 LS 600.00$      600.00$          

Connect to Existing Storm 1 EA 500.00$      500.00$          

Connect to Existing Water 1 EA 500.00$      500.00$          

Connect to Existing Sewer 1 EA 500.00$      500.00$          

Sub-total - Utilities 32,070.00$     

Site Improvements

Description

Estimated 

Quantities Unit Unit Price Extension

public 

improvements

public sidewalk 280 SY 32.00$        8,960.00$       8,960.00$         Stage I

Private sidewalk 184 SY 32.00$        5,888.00$       Stage I

public ramp 1 EA 250.00$      250.00$          250.00$             Dev Permit

Private sidewalk (hd) 52 SY 30.00$        1,560.00$       Dev Permit

Private steps 6 Steps 100.00$      600.00$          Dev Permit

Grading 1 LS 5,000.00$  17,500.00$     Dev Permit

Erosion Control/SWPPP 1 LS 5,000.00$  5,000.00$       Dev Permit

Premium topsoil 330 CY 20.00$        6,600.00$       Dev Permit

Restoration / Sod 2000 SY 3.20$          6,400.00$       Dev Permit

street light 2 ea 3,000.00$  6,000.00$       Stage II

remove curb 100 LF 5.00$          500.00$          Dev Permit

remove bituminous 200 SY 2.00$          400.00$          Dev Permit

milling 55 SY 2.00$          110.00$          Dev Permit

Class 5 Agg Base 730 TN 18.00$        13,140.00$     Dev Permit

Concrete Curb 790 LF 14.00$        11,060.00$     Dev Permit

Bit Base 245 TN 70.00$        17,150.00$     Dev Permit

Bit Wear 185 TN 75.00$        13,875.00$     Dev Permit

Striping - Epoxy 1000 LF 1.50$          1,500.00$       Dev Permit

Pavement Messages 5 EA 250.00$      1,250.00$       Dev Permit

Signage 1 LS 400.00$      400.00$          Dev Permit

Iron Monumentation 1 LS 750.00$      750.00$          Stage II

Construction Staking 1 LS 8,500.00$  8,500.00$       Dev Permit

As-Builts 1 LS 2,500.00$  2,500.00$       Dev Permit

Boulevard Sod 1000 SY $4.10 4,100.00$       Stage I

Sub-total - Site Improvements 133,993.00$  9,210.00$         



Engineer's Estimate

Northgate Performing Arts Center

March 20, 2013

Total 166,063.00$  

Required LOC (150%) 249,094.50$  

Inspection Escrow (5%) 1,573.00$         

= Requires City Inspection


