
Owner: City of Ramsey

Estimator: H. Jacobson
Elmcrest Park Building Date:  9/17/13

CSI Description Qty Unit Matl Matl Ext Hrs L Ext Matl Sub Extension
1560(L/m) Temporary Partitions 1 LS $0 $0 $1,573 $1,573

02300(s) Earthwork 1 LS $0 $0 $0 $15,250 $15,250
Excavate Foundation 1 LS $0 $0 $0 $0
Backfill & Compact 1 LS $0 $0 $0 $0
Sand Cushion 1 LS $0 $0 $0 $0
Vapor Barrier 3688 SF $0.30 $1,106 $0 $1,106

02500(s) Utility Piping 1 LS $0 $0 $0 Not Included $0
03300(s) CIP Concrete 1 LS $0 $0 $0 $42,000 $42,000

Reinforcing Steel 1 LS $0 $0 $0 Included $0
Footings 288 LF $0 $0 $0 $0
Spread Footings 10 Ea. $0 $0 $0 $0
Floor Slab 1 LS $0 $0 $0 $0
Foundation Insul NU 128 SF/hr 1 SF $0 $778 $210 $987

Floor Sealer 1 LS $0 $0 $0 $0
03340(s) Polished Concrete 881 SF $0 $0 $0 $5,496 $5,496
03400(m) Precast Concrete 1 LS $0 $0 $0 $0

Post Caps 2'6" x 2'-6" 4 Ea. $0 $0 $0 $1,500 $1,500
Stone Veneer Cap 40 LF $0 $0 $0 $1,000 $1,000
Door Lintel 8 LF $0 $0 $0 $300 $300

04200(s) Unit Masonry 1 LS $0 $0 $0 $17,000 $17,000
Foundation Wall 1 LS $0 $0 $0 w/Concrete $0
Stoop Foundation Wall 1 LS $0 $0 $0 w/Concrete $0
Exterior Stone 1 LS $0 $0 $0 Included $0
Exterior Stone Piers 1 LS $0 $0 $0 Included $0

05500(m) Metal Fabrications 1 LS $0 $0 $0 $0
Tube Steel Columns 1 LS $0 $0 4 $199 $800 $999
Lavatory Brackets 1 LS $0 $0 8 $398 $600 $998

06000(L) Rough Carpentry 1 LS $0 $0 $0 By Category $0
06100(m) Lumber Rough Framing 1 LS $0 $0 1000 $49,741 $28,926 $78,667

Laminated Beams 1 LS $0 $0 $0 Included $0
06105(m) Misc. Hardware 1 LS $0 $5,000 80 $3,979 $8,979

06190(m) Wood Trusses 1 LS $0 $0 120 $5,969 $24,668 $30,637
06400(m) Architectural Woodwork 1 LS $0 $0 $0 $0

Restroom Vanities 1 LS $0 $0 $564 $480 $1,044

07200(s) Building Insulation 1 LS $0 $0 $0 $4,485 $4,485
Wall Insulation 1 LS $0 $0 $0 $0
Roof Insulation 1 LS $0 $0 $0 $0

07350(s) Hardiboard Siding 1 LS $0 $0 300 $14,922 $10,443 $25,365

07410(s) Preformed Metal Panels 1 LS $0 $0 $0 $64,750 $64,750
Snow Guard At Doors 1 LS $0 $0 $0 $2,000 $2,000
Cupula Finial 1 LS $0 $0 $0 $200 $200

07900(s) Caulking 1 LS $0 $0 $1,099 $1,099

08100(m) Steel Doors Frames/ Hdwr 1 LS $0 $0 $8,317 $12,610 $20,927

08330(s) Coiling Doors 1 LS $0 $0 $0 $22,260 $22,260

Exterior Shutters 1 Ea. $0 $0 $0 Incl $0

Interior Counter Shutter 1 Ea. $0 $0 $0 Incl $0

08400(s) Aluminum Entrances 1 LS $0 $0 $0 $12,769 $12,769

08550(s) Wood Windows 1 LS $0 $0 28 $1,393 $6,536 $7,929

08800(s) Glass & Glazing 1 LS $0 $0 $0 $0

1/4" Tempered for doors 8 SF $19 $152 2 $99 $251

09250(s) Gyp. Bd / Steel Framing 1 LS $0 $0 $0 $21,050 $21,050

Fiber Reinforced Gyp Board 1 LS $0 $0 $0 Included $0

09300(s) Ceramic Tile 1 LS $0 $0 $0 $12,900 $12,900

09650(s) Resilient Base 270 LF $1.70 $459 $0 $459

09680(s) Carpet 1 LS $0 $0 $0 W/Tile $0

09770(s) FRP Panels 1 LS $0 $1,566 $1,368 $2,934

09900(s) Painting 1 LS $0 $0 $0 Unit Prices $0

Epoxy Paint Restrooms 840 SF $1.50 $1,260 $0 $1,260
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Ceiling Paint - Drywall 2068 SF $0.80 $1,654 $0 $1,654

Ceiling Stain - Wood 2232 SF $1.25 $2,790 $0 $2,790

Wall Paint - Drywall 3633 SF $0.80 $2,906 $0 $2,906

Wall Stain - Wood 336 SF $1.25 $420 $0 $420

Exterior Paint - Hardiboard 3350 SF $1.00 $3,350 $0 $3,350

Paint - HM Doors & Frames 14 Ea. $150 $2,100 $0 $2,100

10155(m) Toilet Compartments 1 LS $0 $0 $2,720 $3,200 $5,920

10200(m) Louvers 1 LS $0 $0 $680 $1,000 $1,680

10440(m) Interior Signs 1 LS $0 $0 $187 $600 $787

10520(m) Fire Extinguishers 2 Ea. $0 $0 $170 $260 $430

10800(m) Toilet Accessories 1 LS $0 $0 $1,063 $2,015 $3,078

11400(s) Food Service Equipt. 1 LS $0 $0 $0 $0

SS Door Counter 12 LF $0 $0 4 $199 $1,500 $1,699

SS Counters 1 LS $0 $0 $0 NIC $0

SS Sink 1 LS $0 $0 $0 W/Plumbing $0

13700(s) Security Systems 1 LS $0 $0 $0 NIC $0

15400(s) Plumbing 1 LS $0 $0 $0 $24,200 $24,200

Budget for upgrades 1 LS $0 $0 $0 $3,800 $3,800

15850(s) HVAC 1 LS $0 $0 $0 $17,750 $17,750

Budget for upgrades 1 LS $0 $0 $0 $2,250 $2,250

15900(s) Temperature Control 1 LS $0 $0 $0 NIC $0

15950(s) Test and Balance 1 LS $0 $0 $0 Included $0

16000(s) Electrical 1 LS $0 $0 $0 $17,550 $17,550

Budget for upgrades 1 LS $0 $0 $0 $5,000 $5,000

Voice & Data 1 LS $0 $0 $0 $1,500 $1,500

Temp Power & Lights 1 LS $0 $0 $0 $890 $890

Xcel Energy Charges 1 LS $0 $0 $0 $2,500 $2,500

SUBTOTAL $510,429

01000 General Conditions $52,981

SUBTOTAL $563,410

01104 Builder's Risk Insur. See General Conditions $0

SUBTOTAL $563,410
17000 Overhead/Profit 7% $39,439

SUBTOTAL $602,849

Perf/Pay Bond 1.54% First $500,000 Max $7200 $7,200 $7,200

Perf/Pay Bond 0.97% To $2,500,000 Zero if negative $998 $998

TOTAL $611,046

02300(s) Earthwork $800.00

03300(s) CIP Concrete $0.00

Footing $1,000.00

Floor Slab ($500.00)

04200(s) Masonry $16,000.00

Fireplace w/Chimney & Damper Incl

Flue Cover $300.00

06000(s) Lumber - Credit NC

08340(s) Coiling Door - Credit ($1,500.00)

$16,100.00

P & O 7% $1,150.00

$17,250.00

(Annual $180,000)

ALTERNATE 1:  Masonry Fireplace
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