
MnDOT Contract No.:  1044547  

-1- 

Payable Lump Sum on Low Bid (Cooperative Agreements) 

STATE OF MINNESOTA 
DEPARTMENT OF TRANSPORTATION 

And 
CITY OF RAMSEY 

And 
ANOKA COUNTY 

COOPERATIVE CONSTRUCTION 
AGREEMENT 

State Project Number (S.P.):   0206-78  
Trunk Highway Number (T.H.):   47=110  
State Aid Project Number (S.A.P.):   002-716-020  
Signal System ID:   176055  

Original Amount Encumbered 
$405,583.66 

This Agreement is between the State of Minnesota, acting through its Commissioner of Transportation ("State"), the 
City of Ramsey acting through its City Council ("City"), and Anoka County acting through its Board of Commissioners 
("County"). 

Recitals 

1. The County will perform grading, bituminous surfacing, mill and overlay, ADA improvements, signal revisions 
and modification of Bridge No. 02546 construction and other associated construction upon, along, and 
adjacent to Trunk Highway No. 47 from 100 feet south of Coolidge Street Northwest to 142nd Avenue 
Northwest, and on County State Aid Highway No. (C.S.A.H.) 116 (Bunker Lake Boulevard) from 250 feet east 
of Tower Pond Drive to 1,200 feet east of Trunk Highway No. 47 according to County-prepared plans, 
specifications, and special provisions designated by the City, the County, and the State as State Aid Project 
No. 002-716-020 and by the State as State Project No. 0206-78 (T.H. 47=110) ("Project"); and 

2. The County requests the State participate in the costs of the Trunk Highway No. 47 storm sewer, signal 
system, and paving construction and the State is willing to participate in the costs of said construction; and 

3. This Agreement will supersede and terminate signal maintenance Agreement No. 75315 between the State, 
the City, and the County; and 

4. Minnesota Statutes § 161.20, subdivision 2 authorizes the Commissioner of Transportation to make 
arrangements with and cooperate with any governmental authority for the purposes of constructing, 
maintaining, and improving the trunk highway system. 

Agreement 

1. Term of Agreement; Survival of Terms; Plans; Incorporation of Exhibits 

1.1. Effective Date. This Agreement will be effective on the date the State obtains all signatures required by 
Minnesota Statutes § 16C.05, subdivision 2. 

1.2. Expiration Date. This Agreement will expire when all obligations have been satisfactorily fulfilled. 

1.3. Survival of Terms. All clauses which impose obligations continuing in their nature and which must survive 
in order to give effect to their meaning will survive the expiration or termination of this Agreement, 
including, without limitation, the following clauses: 2.4. State Ownership of Improvements; 
5. Maintenance by the County; 11. Liability; Worker Compensation Claims; Insurance; 14. State Audits; 
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15. Government Data Practices; 17. Governing Law; Jurisdiction; Venue; and 19. Force Majeure. The terms 
and conditions set forth in Article 6. Signal System and EVP System Operation and Maintenance will survive 
the expiration of this Agreement, but may be terminated by another Agreement between the parties. 

1.4. Plans, Specifications, and Special Provisions. State-Aid approved County plans, specifications, and special 
provisions designated by the City, the County, and the State as State Aid Project No. 002-716-020 and by 
the State as State Project No. 0206-78 (T.H. 47=110) are on file in the office of the County's Engineer and 
incorporated into this Agreement by reference ("Project Plans"). 

1.5. Exhibits. Preliminary Schedule "I" is attached and incorporated into this Agreement. "Drainage 
Maintenance Exhibit" is incorporated into this Agreement by reference. 

2. Right-of-Way Use 

2.1. Limited Right to Occupy. The State grants to the County (and its contractors and consultants) the right to 
occupy Trunk Highway Right-of-Way as necessary to perform the work described in the Project Plans. This 
right is limited to the purpose of constructing the project, and administering such construction, and may 
be revoked by the State at any time, with or without cause. Cause for revoking this right of occupancy 
includes, but is not limited to, breaching the terms of this or any other agreement (relevant to this Project) 
with the State, failing to provide adequate traffic control or other safety measures, failing to perform the 
construction properly and in a timely manner, and failing to observe applicable environmental laws or 
terms of applicable permits. The State will have no liability to the County (or its contractors or consultants) 
for revoking this right of occupancy. 

2.2. State Access; Suspension of Work; Remedial Measures. The State's District Engineer or assigned 
representative retains the right to enter and inspect the Trunk Highway Right-of-Way (including the 
construction being performed on such right-of-way) at any time and without notice to the County or its 
contractor. If the State determines (in its sole discretion) that the construction is not being performed in a 
proper or timely manner, or that environmental laws (or the terms of permits) are not being complied 
with, or that traffic control or other necessary safety measures are not being properly implemented, then 
the State may direct the County (and its contractor) to take such remedial measures as the State deems 
necessary. The State may require the County (and its contractors and consultants) to suspend their 
operations until suitable remedial action plans are approved and implemented. The State will have no 
liability to the County (or its contractors or consultants) for exercising its rights under this provision. 

2.3. Traffic Control; Worker Safety. While the County (and its contractors and consultants) are occupying the 
State's Right-of-Way, they must comply with the approved traffic control plan, and with applicable 
provisions of the Work Zone Field Handbook 
(http://www.dot.state.mn.us/trafficeng/workzone/index.html). All County, contractor, and consultant 
personnel occupying the State's Right-of-Way must be provided with required reflective clothing and hats. 

2.4. State Ownership of Improvements. The State will retain ownership of its Trunk Highway Right-of-Way, 
including any improvements made to such right-of-way under this Agreement, unless otherwise noted. 
The warranties and guarantees made by the County's contractor with respect to such improvements (if 
any) will flow to the State. The County will assist the State, as necessary, to enforce such warranties and 
guarantees, and to obtain recovery from the County's consultants, and contractor (including its sureties) 
for non-performance of contract work, for design errors and omissions, and for defects in materials and 
workmanship. Upon request of the State, the County will undertake such actions as are reasonably 
necessary to transfer or assign contract rights to the State and to permit subrogation by the State with 
respect to claims against the County's consultants and contractors. 

http://www.dot.state.mn.us/trafficeng/workzone/index.html
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3. Contract Award and Construction 

3.1. Bids and Award. The County will receive bids and award a construction contract to the lowest responsible 
bidder (or best value proposer), subject to concurrence by the State in that award, according to the Project 
Plans. The contract construction will be performed according to the Project Plans. 

3.2. Bid Documents Furnished by the County. The County will, within 7 days of opening bids for the 
construction contract, submit to the State's State Aid Agreements Engineer a copy of the low bid and an 
abstract of all bids together with the County's request for concurrence by the State in the award of the 
construction contract. The County will not award the construction contract until the State advises the 
County in writing of its concurrence. 

3.3. Rejection of Bids. The County may reject and the State may require the County to reject any or all bids for 
the construction contract. The party rejecting or requiring the rejection of bids must provide the other 
party written notice of that rejection or requirement for rejection no later than 30 days after opening bids. 
Upon the rejection of all bids, a party may request, in writing, that the bidding process be repeated. Upon 
the other party's written approval of such request, the County will repeat the bidding process in a 
reasonable period of time, without cost or expense to the State. 

3.4. Contract Terms. The County's contract with its construction contractor(s) must include the following 
terms: 

A. A clause making the State of Minnesota, acting through its Commissioner of Transportation, an 
intended third-party beneficiary of the contract with respect to the portion of work performed on the 
State's Right-of-Way; and 

B. A clause requiring the State to be named as an additional insured on any insurance coverage which the 
contractor is required to provide; and 

C. A clause stating that any warranties provided by the contractor, for the work performed on the trunk 
highway, will flow to, and be enforceable by, the State as the owner of such improvements. 

3.5. Direction, Supervision, and Inspection of Construction. 

A. The contract construction will be under the direction of the County and under the supervision of a 
registered professional engineer; however, the State participation construction covered under this 
Agreement will be open to inspection by the State District Engineer's authorized representatives. The 
County will give the State Aid Agreements Engineer at Roseville five days notice of its intention to start 
the contract construction. 

B. Responsibility for the control of materials for the contract construction will be on the County and its 
contractor and will be carried out according to Specifications No. 1601 through and including No. 1609 
in the State's current "Standard Specifications for Construction". 

3.6. Contaminated Soils and Groundwater within the State's Cost Participation Limits.  

A. 24 Hour Notification. The County will notify the State District Engineer's authorized representative a 
minimum of 24 hours prior to the contractor beginning the excavation and removal of any 
contaminated soils that have been identified within the Project limits.  

B. Immediate Notification. The County will notify the State District Engineer's authorized representative 
immediately upon the contractor encountering contaminated soils and/or groundwater in areas that 
are within the Project limits. The County will confer with the State as to the handling, disposal, and any 



MnDOT Contract No.:  1044547  

-4- 

Payable Lump Sum on Low Bid (Cooperative Agreements) 

other issues related to contaminated materials found on State Right-of-Way or import of materials 
onto State Right-of-Way.  

C. Environmental Consultant. The County will provide for an Environmental Consultant to be on site to 
observe and document the excavation, handling and disposal of contaminated soils that have been 
identified within the Project limits. If the contractor encounters contaminated materials in areas not 
previously identified and upon notification by the County to the State, the County hired Environmental 
Consultant will be provided to collect and analyze soil and/or groundwater samples to determine 
contaminant levels, work with the landfill for disposal of the soil waste, and provide oversight of any 
soil and groundwater handling and disposal. The County will not allow the contractor to excavate any 
contaminated soil unless the Environmental Consultant is present. 

3.8. Completion of Construction. The County will cause the contract construction to be started and completed 
according to the time schedule in the construction contract special provisions. The completion date for the 
contract construction may be extended, by an exchange of letters between the appropriate County official 
and the State District Engineer's authorized representative, for unavoidable delays encountered in the 
performance of the contract construction.  

3.9. Plan Changes. All changes in the Project Plans and all addenda, change orders, supplemental agreements, 
and work orders entered into by the County and its contractor for contract construction must be approved 
in writing by the State District Engineer's authorized representative. 

3.10. Compliance with Laws, Ordinances, and Regulations. The County will comply and cause its contractor to 
comply with all Federal, State, and Local laws, and all applicable ordinances and regulations. With respect 
only to that portion of work performed on the State's Trunk Highway Right-of-Way, the County will not 
require the contractor to follow local ordinances or to obtain local permits. 

3.11. Construction Documents Furnished by the County. The County will keep records and accounts that enable 
it to provide the State, when requested, with the following: 

A. Copies of the County contractor's invoice(s) covering all contract construction. 

B. Copies of the endorsed and canceled County warrant(s) or check(s) paying for final contract 
construction, or computer documentation of the warrant(s) issued, certified by an appropriate County 
official that final construction contract payment has been made. 

C. Copies of all construction contract change orders, supplemental agreements, and work orders. 

D. A certification form, provided by the State, signed by the County's Engineer in charge of the contract 
construction attesting to the following: 

i. Satisfactory performance and completion of all contract construction according to the Project 
Plans. 

ii. Acceptance and approval of all materials furnished for the contract construction relative to 
compliance of those materials to the State's current "Standard Specifications for Construction". 

iii. Full payment by the County to its contractor for all contract construction. 

E. Copies, certified by the County's Engineer, of material sampling reports and of material testing results 
for the materials furnished for the contract construction. 

F. A copy of the "as built" plan sent to the State Aid Agreements Engineer. 
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4. Right-of-Way; Easements; Permits 

4.1. The County will obtain all rights-of-way, easements, construction permits, and any other permits and 
sanctions that may be required in connection with the local and trunk highway portions of the contract 
construction. Before payment by the State, the County will furnish the State with certified copies of the 
documents for rights-of-way and easements, construction permits, and other permits and sanctions 
required for State participation construction covered under this Agreement. 

4.2. The County will convey to the State by quit claim deed, all newly acquired rights needed for the continuing 
operation and maintenance of the Trunk Highway, if any, upon completion of the Project, at no cost or 
expense to the State. 

4.3. The County will comply with Minnesota Statutes § 216D.04, subdivision 1(a), for identification, notification, 
design meetings, and depiction of utilities affected by the contract construction. 

4.4. The City will submit, and the County will require the City of Anoka to submit to the State's Utility Engineer 
an original permit application for all utilities owned by the City of Anoka and the City (of Ramsey) to be 
constructed upon and within the Trunk Highway Right-of-Way. Applications for permits will be made on 
State form "Application for Utility Permit on Trunk Highway Right-of-Way" (Form 2525). 

4.5. Limited Use Permit. The County will obtain, through the District's Right-of-Way Area Manager, a Limited 
Use Permit to cover the County's liability responsibilities of the non-motorized trail to be constructed upon 
the State's Right-of-Way.  

5. Maintenance by the County 

Upon completion of the Project, the County will provide the following without cost or expense to the State:  

5.1. Storm Sewers. Routine maintenance of any storm sewer facilities construction as shown on the "Drainage 
Maintenance Exhibit". Routine maintenance includes, but is not limited to, removal of sediment, debris, 
vegetation and ice from grates and catch basins, and any other maintenance activities necessary to 
preserve the facilities and to prevent conditions such as flooding, erosion, or sedimentation, this also 
includes informing the District Maintenance Engineer of any needed repairs. 

5.2. Trail. Maintenance of any trail construction. Maintenance includes, but is not limited to, snow and ice 
control/removal, sweeping and debris removal, patching, crack repair, pavement replacement, vegetation 
control, signing, pavement markings, and any other maintenance activities necessary to perpetuate the 
trail in a safe and usable condition.  The Limited Use Permit, currently L.U.P. No. 0206-0093, will further 
address trail maintenance and liability responsibilities. 

5.3. Additional Drainage. No party to this Agreement will drain any additional drainage volume into the storm 
sewer facilities constructed under the construction contract that was not included in the drainage for 
which the storm sewer facilities were designed, without first obtaining written permission to do so from 
the other party. The drainage areas served by the storm sewer facilities constructed under the 
construction contract are shown in a drainage area map. 

6. Signal System and EVP System Operation and Maintenance 

Operation and maintenance responsibilities will be as follows for the Signal System and EVP System on T.H. 47 
(St. Francis Boulevard Northwest) at C.S.A.H. 116 (Bunker Lake Boulevard). 
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6.1. City Responsibilities. 

A. Power. The City will be responsible for the hook-up cost and application to secure an adequate power 
supply to the service pads or poles and will pay all monthly electrical service expenses necessary to 
operate the Signal System and EVP System. 

6.2. County Responsibilities. 

A. Minor Signal System Maintenance. The County will provide for the following, without cost to the State. 

i. Maintain the signal pole mounted LED luminaires, including replacing the luminaires when 
necessary. The LED luminaire must be replaced when it fails or when light levels drop below 
recommended AASHTO levels for the installation. 

ii. Replace the Signal System LED indications. Replacing LED indications consists of replacing each LED 
indication when it reaches end of life per the MnDOT Traffic Engineering Manual or fails or no 
longer meets Institute of Traffic Engineers (ITE) standards for light output. 

iii. Clean the Signal System controller cabinet and service cabinet exteriors. 

iv. Clean the Signal System and luminaire mast arm extensions. 

v. Paint and maintain the pedestrian crosswalk markings. 

6.3. State Responsibilities. 

A. Timing; Other Maintenance. The State will maintain the signing, and perform all other Signal System, 
APS, and signal pole luminaire circuit maintenance without cost to the County. All Signal System timing 
will be determined by the State, and no changes will be made without the State's approval. 

B. EVP System Operation. The EVP System will be installed, operated, maintained, and removed according 
to the following conditions and requirements: 

i. All maintenance of the EVP System must be done by State forces. 

ii. Emitter units may be installed only on authorized emergency vehicles, as defined in Minnesota 
Statutes § 169.011, Subdivision 3. Authorized emergency vehicles may use emitter units only when 
responding to an emergency. The County and the City will provide the State's District Engineer or 
their designated representative a list of all vehicles with emitter units, if requested by the State. 

iii. Malfunction of the EVP System must be reported to the State immediately. 

iv. In the event the EVP System or its components are, in the opinion of the State, being misused or 
the conditions set forth in Paragraph ii. above are violated, and such misuse or violation continues 
after the County receives written notice from the State, the State may remove the EVP System. 
Upon removal of the EVP System pursuant to this Paragraph, all of its parts and components 
become the property of the State. 

v. All timing of the EVP System will be determined by the State. 

6.4. Right-of-Way Access. Each party authorizes the other party to enter upon their respective public 
right-of-way to perform the maintenance activities described in this Agreement. 

6.5. Related Agreements. This Agreement will supersede and terminate Agreement No. 75315, dated October 
10th, 1996, between the parties for the intersection of T.H. 47 at C.S.A.H. 116. 
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7. Basis of State Cost 

7.1. Schedule "I". The Preliminary Schedule "I" includes all anticipated State participation construction items 
and the cost share covered under this Agreement.  

7.2. State Participation Construction. The State will participate in the following at the percentages indicated. 

A. 100 Percent will be the State's rate of cost participation in the T.H. 47 storm sewer construction as 
shown in the Preliminary Schedule "I". The construction includes, but is not limited to, those 
construction items tabulated on Sheet No. 2 of the Preliminary Schedule "I". 

B. 100 Percent will be the State's rate of cost participation in the T.H. 47 paving construction as shown in 
the Preliminary Schedule "I" up to the capped amount. The construction includes, but is not limited to, 
those construction items tabulated on Sheet No. 3 of the Preliminary Schedule "I".  The State's cost 
participation for those paving items is capped at $200,000.00. 

C. 50 Percent will be the State's rate of cost participation in the T.H. 47 at C.S.A.H. 116 (Bunker Lake 
Boulevard) signal system and EVP system construction as shown in the Preliminary Schedule "I" up to 
the capped amount. The construction includes, but is not limited to, those construction items tabulated 
on Sheet No. 4 of the Preliminary Schedule "I".  The State's cost participation for those signal system 
and EVP system items is capped at $120,000.00. 

7.3. State Furnished Materials. The State will furnish a Type "R" cabinet, Gridsmart video detection system, an 
additional Gridsmart camera, and a PTZ camera ("State Furnished Materials"), according to the Project 
Plans, to operate the traffic control signal system covered under this Agreement. The County's lump sum 
share for State Furnished Materials is $26,457.34. The State's lump sum share for State Furnished 
Materials is $26,457.35 and is considered a part of the State's total lump sum cost. The County's cost share 
for State Furnished Materials will be deducted from the State's total lump sum construction cost share as 
shown in the Schedule "I". 

8. State Cost and Payment by the State 

8.1. State Cost. $405,583.66 is the State's estimated share of the costs of the contract construction (less State 
Furnished Materials cost) and a $10,000.00 contingency amount as shown in the Preliminary Schedule "I". 
The Preliminary Schedule "I" was prepared using estimated quantities and unit prices, and may include any 
credits, lump sum costs, or capped amounts. Upon review of the construction contract bid documents 
described in Article 3.2., the State will decide whether to concur in the County's award of the construction 
contract and, if so, prepare a Revised Schedule "I" based on construction contract unit prices, which will 
replace and supersede the Preliminary Schedule "I" as part of this Agreement. The contingency amount is 
provided to cover increased State cost in order to prepare the Revised Schedule "I" with contract unit 
prices. 

8.2. Conditions of Payment. The State will pay the County the full and complete lump sum amount as shown in 
the Revised Schedule "I", after the following conditions have been met: 

A. Encumbrance by the State of the State's full and complete State funded lump sum cost share as shown 
in the Revised Schedule "I". 

B. Execution of this Agreement and transmittal to the County, including a letter advising of the State's 
concurrence in the award of the construction contract.  

C. The State's receipt of a written request from the County for the advancement of funds. The request will 
include certification by the County that all necessary parties have executed the construction contract. 
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8.3. Limitations of State Payment; No State Payment to Contractor. The State's participation in the contract 
construction is limited to the lump sum amount shown in Article 8.1, and the State's participation will not 
change except by a mutually agreed written amendment to this Agreement. The State's payment 
obligation extends only to the County. The County's contractor is not intended to be and will not be 
deemed to be a third party beneficiary of this Agreement. The County's contractor will have no right to 
receive payment from the State. The State will have no responsibility for claims asserted against the 
County by the County's contractor. 

9. Authorized Representatives 

Each party's Authorized Representative is responsible for administering this Agreement and is authorized to give 
and receive any notice or demand required or permitted by this Agreement. 

9.1. The State's Authorized Representative will be: 

Name, Title:  Malaki Ruranika, Cooperative Agreements Engineer (or successor) 
Address:  395 John Ireland Boulevard, Mailstop 682, St. Paul, MN 55155 
Telephone:  (651) 366-4634 
E-Mail:  malaki.ruranika@state.mn.us 

9.2. The County's Authorized Representative will be: 

Name, Title: Joe MacPherson, County Engineer (or successor)  
Address:  1440 Bunker Lake Boulevard Northwest, Andover MN 55304 
Telephone:  (763) 324-3199 
E-Mail:  joe.macpherson@co.anoka.mn.us 

9.3. The City's Authorized Representative will be: 

Name, Title: Bruce Westby, City Engineer (or successor)  
Address:  7550 Sunwood Drive Northwest, Ramsey, MN 55303 
Telephone:  (763) 433-9825 
E-Mail:  bwestby@ci.ramsey.mn.us 

10. Assignment; Amendments; Waiver; Contract Complete 

10.1. Assignment. No party may assign or transfer any rights or obligations under this Agreement without the 
prior consent of the other party and a written assignment agreement, executed and approved by the same 
parties who executed and approved this Agreement, or their successors in office. 

10.2. Amendments. Any amendment to this Agreement must be in writing and will not be effective until it has 
been executed and approved by the same parties who executed and approved the original Agreement, or 
their successors in office. 

10.3. Waiver. If a party fails to enforce any provision of this Agreement, that failure does not waive the 
provision or the party's right to subsequently enforce it. 

10.4. Contract Complete. This Agreement contains all prior negotiations and agreements between the State, the 
City, and the County. No other understanding regarding this Agreement, whether written or oral, may be 
used to bind either party. 

11. Liability; Worker Compensation Claims; Insurance 

11.1. Each party is responsible for its own acts, omissions and the results thereof to the extent authorized by law 
and will not be responsible for the acts and omissions of others and the results thereof. Minnesota 
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Statutes § 3.736 and other applicable law govern liability of the State. Minnesota Statutes Chapter 466 and 
other applicable law govern liability of the City and the County. Notwithstanding the foregoing, the City 
and the County will indemnify, hold harmless, and defend (to the extent permitted by the Minnesota 
Attorney General) the State against any claims, causes of actions, damages, costs (including reasonable 
attorneys fees), and expenses arising in connection with the project covered by this Agreement, regardless 
of whether such claims are asserted by the City's or the County's contractor(s) or consultant(s) or by a 
third party because of an act or omission by the City, the County, or their respective contractor(s) or 
consultant(s). 

11.2. Each party is responsible for its own employees for any claims arising under the Workers Compensation 
Act. 

11.3. The County may require its contractor to carry insurance to cover claims for damages asserted against the 
County's contractor. 

12. Nondiscrimination 

Provisions of Minnesota Statutes § 181.59 and of any applicable law relating to civil rights and discrimination are 
considered part of this Agreement. 

13. Title VI/Non-discrimination Assurances.  The City and the County agree to comply with all applicable US DOT 
Standard Title VI/Non-Discrimination Assurances contained in DOT Order No. 1050.2A, and in particular 
Appendices A and E, which can be found at: https://edocs-
public.dot.state.mn.us/edocs_public/DMResultSet/download? docId=11149035. The City and the County will 
ensure the appendices and solicitation language within the assurances are inserted into contracts as required. 
State may conduct a review of the City's and the County's compliance with this provision. The City and the 
County must cooperate with State throughout the review process by supplying all requested information and 
documentation to State, making respective City and County staff and officials available for meetings as 
requested, and correcting any areas of non-compliance as determined by State. 

14. State Audits 

Under Minnesota Statutes § 16C.05, subdivision 5, the City's and the County's books, records, documents, 
accounting procedures, and practices relevant to this Agreement are subject to examination by the State and 
the State Auditor or Legislative Auditor, as appropriate, for a minimum of six years from the end of this 
Agreement. 

15. Government Data Practices 

The City, the County, and State must comply with the Minnesota Government Data Practices Act, Minnesota 
Statutes Chapter 13, as it applies to all data provided under this Agreement, and as it applies to all data created, 
collected, received, stored, used, maintained, or disseminated by the City and the County under this Agreement. 
The civil remedies of Minnesota Statutes §13.08 apply to the release of the data referred to in this clause by 
either the City, the County, or the State. 

16. Telecommunications Certification. By signing this agreement, the City and the County certifies that, consistent 
with Section 889 of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 115-232 
(Aug. 13, 2018), County does not and will not use any equipment, system, or service that uses "covered 
telecommunications equipment or services" (as that term is defined in Section 889 of the Act) as a substantial or 

https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?%20docId=11149035
https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?%20docId=11149035


MnDOT Contract No.:  1044547  

-10- 

Payable Lump Sum on Low Bid (Cooperative Agreements) 

essential component of any system or as critical technology as part of any system. The City and the County will 
include this certification as a flow down clause in any contract related to this agreement. 

17. Governing Law; Jurisdiction; Venue 

Minnesota law governs the validity, interpretation and enforcement of this Agreement. Venue for all legal 
proceedings arising out of this Agreement, or its breach, must be in the appropriate state or federal court with 
competent jurisdiction in Ramsey County, Minnesota. 

18. Termination; Suspension 

18.1. By Mutual Agreement. This Agreement may be terminated by mutual agreement of the parties or by the 
State for insufficient funding as described below. 

18.2. Termination for Insufficient Funding. The State may immediately terminate this Agreement if it does not 
obtain funding from the Minnesota Legislature, or other funding source; or if funding cannot be continued 
at a level sufficient to allow for the payment of the services covered here. Termination must be by written 
or fax notice to the City and the County. The State is not obligated to pay for any services that are provided 
after notice and effective date of termination. However, the County will be entitled to payment, 
determined on a pro rata basis, for services satisfactorily performed to the extent that funds are available. 
The State will not be assessed any penalty if this Agreement is terminated because of the decision of the 
Minnesota Legislature, or other funding source, not to appropriate funds.  

18.3. Suspension. In the event of a total or partial government shutdown, the State may suspend this 
Agreement and all work, activities, performance and payments authorized through this Agreement. Any 
work performed during a period of suspension will be considered unauthorized work and will be 
undertaken at the risk of non-payment. 

19. Force Majeure 

No party will be responsible to the other for a failure to perform under this Agreement (or a delay in 
performance), if such failure or delay is due to a force majeure event. A force majeure event is an event beyond 
a party's reasonable control, including but not limited to, unusually severe weather, fire, floods, other acts of 
God, labor disputes, acts of war or terrorism, or public health emergencies.  

[The remainder of this page has been intentionally left blank] 
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STATE ENCUMBRANCE VERIFICATION 

Individual certifies that funds have been encumbered 
as required by Minnesota Statutes § 16A.15 and 
16C.05. 

Signed:   

Date:   

SWIFT Purchase Order: __3000560918  

ANOKA COUNTY 

The undersigned certify that they have lawfully 
executed this contract on behalf of the Governmental 
Unit as required by applicable charter provisions, 
resolutions, or ordinances. 

By:   
(Chair, Anoka County Board of Commissioners) 

Date:   

By:   
(Anoka County Administrator) 

Date:   

Recommended for Approval: 

By:   
(Anoka County Engineer) 

Date:   

Approved as to form: 

By:   
(Assistant Anoka County Attorney) 

Date:   

DEPARTMENT OF TRANSPORTATION 

Recommended for Approval: 

By:   
(District Engineer) 

Date:   

Approved:  

By:   
(State Design Engineer) 

Date:   

COMMISIONER OF ADMINISTRATION 

By:   
(With Delegated Authority) 

Date:   

INCLUDE COPY OF RESOLUTION APPROVING THE 
AGREEMENT AND AUTHORIZING ITS 
EXECUTION.  
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Payable Lump Sum on Low Bid (Cooperative Agreements) 

 

CITY OF RAMSEY 

The undersigned certify that they have lawfully 
executed this contract on behalf of the Governmental 
Unit as required by applicable charter provisions, 
resolutions, or ordinances. 

By:   

Title:   

Date:   

By:   

Title:   

Date:   

 

 

INCLUDE COPY OF RESOLUTION APPROVING THE AGREEMENT AND AUTHORIZING ITS EXECUTION. 



PRELIMINARY SCHEDULE "I" 
Agreement No. 1044547

Anoka County

S.P. 0206-78 ( T.H. 47=110) Preliminary: October 20, 2020 
S.A.P. 002-716-020

Grading, bituminous surfacing, mill and overlay, ADA improvements, signal revisions and modification of Bridge No. 02546 construction performed under
County contract with ____
located on T.H. 47 from 100 feet south of Coolidge Street Northwest to 142nd Avenue Northwest, and
located on C.S.A.H. 116 (Bunker Lake Boulevard) from 250 feet east of Tower Pond Drive to 1,200 feet east of T.H. 47

STATE COST PARTICIPATION

Storm Sewer (From Sheet No. 2) 104,019.00
Paving (From Sheet No. 3) 198,022.00
Signal System (From Sheet No. 4) 120,000.00
Subtotal $422,041.00
State Furnished Materials (From Sheet No. 4) (County Cost) (26,457.34)

(1) Subtotal $395,583.66
(2) Contingency Amount 10,000.00

Encumbered Amount $405,583.66

(1) Amount of advance payment as described in Article 8 of the Agreement (estimated amount)
(2) For the State's use only as described in Article 8.1 of the Agreement

- 1 -



1044547
(1) 100% STATE
(P) = PLAN QUANTITY

ITEM S.P. 0206-78 UNIT QUANTITY UNIT PRICE COST
NUMBER STORM SEWER WORK ITEM (1)

2011.601 AS BUILT LUMP SUM 0.10 9,000.00 900.00
2451.507 FINE AGGREGATE BEDDING (P) CU YD 140.00 31.00 4,340.00
2501.502 24" RC PIPE APRON EACH 1.00 1,040.00 1,040.00
2501.602 TRASH GUARD FOR 24" PIPE APRON EACH 1.00 950.00 950.00
2503.503 24" RC PIPE SEWER DESIGN 3006 LIN FT 6.00 80.00 480.00
2503.503 27" RC PIPE SEWER DESIGN 3006 CL IV LIN FT 616.00 80.00 49,280.00
2503.503 28" SPAN RC PIPE-ARCH SEWER CL IIIA LIN FT 80.00 130.00 10,400.00
2506.502 CONST DRAINAGE STRUCTURE DESIGN SPEC 2 EACH 1.00 7,500.00 7,500.00
2506.502 CASTING ASSEMBLY EACH 3.00 900.00 2,700.00
2506.503 CONST DRAINAGE STRUCTURE DES 60-4020 LIN FT 39.00 665.00 25,935.00
2511.504 GEOTEXTILE FILTER TYPE 4 LIN FT 13.00 4.00 52.00
2511.507 RANDOM RIPRAP CLASS II CU YD 3.00 100.00 300.00
2554.502 GUIDE POST TYPE B EACH 2.00 71.00 142.00

TOTAL $104,019.00

(1) 100% STATE $104,019.00

Data is considered Non-public prior to project award. - 2 -



1044547
(2) 100% STATE (capped)

ITEM S.P. 0206-78 UNIT QUANTITY UNIT PRICE COST
NUMBER PAVEMENT WORK ITEM (2)

2118.507 AGGREGATE SURFACING (CV) CLASS 2 CU YD 11.00 100.00 1,100.00
2232.504 MILL BITUMINOUS SURFACE (2.0") SQ YD 15,810.00 3.00 47,430.00
2360.509 TYPE SP 12.5 WEARING COURSE MIXTURE (4,F) TON 1,967.00 76.00 149,492.00

TOTAL $198,022.00

(2) (capped at $200,000.00)$198,022.00
$0.00

100% STATE
BALANCE COUNTY

Data is considered Non-public prior to project award. - 3 -



1044547
(3) 50% STATE (capped), 50% COUNTY

ITEM S.P. 0206-78 UNIT QUANTITY UNIT PRICE COST
NUMBER SIGNAL WORK ITEM (3)

2565.501 EMERGENCY VEHICLE PREEMPTION SYSTEM LUMP SUM 1.00 7,500.00 7,500.00
2565.516 TRAFFIC CONTROL SIGNAL SYSTEM SYSTEM 1.00 250,000.00 250,000.00

TOTAL $257,500.00

(3)

(4) 50% STATE, 50% COUNTY

ITEM S.P. 0206-78 UNIT QUANTITY UNIT PRICE COST
NUMBER STATE FURNISHED MATERIALS - LUMP SUM (4)

TYPE "R" SIGNAL CABINET AND CONTROLLER EACH 1.00 29,528.69 29,528.69
GRIDSMART VIDEO DETECTION SYSTEM EACH 1.00 15,500.00 15,500.00
ADDITIONAL GRIDSMART CAMERA EACH 1.00 4,500.00 4,500.00
PTZ CAMERA EACH 1.00 3,386.00 3,386.00

TOTAL $52,914.69

(4)

(capped at $120,000.00)

$26,457.35

$120,000.00
$128,750.00

-FOR INFORMATION ONLY-

$8,750.00

50% COUNTY
50% STATE

BALANCE COUNTY

50% STATE
50% COUNTY

$26,457.34

Data is considered Non-public prior to project award. - 4 -
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ANOKA COUNTY 
 

RESOLUTION 
IT IS RESOLVED that Anoka County enter into MnDOT Agreement No. 1044547 with the State of Minnesota, 
Department of Transportation for the following purposes: 

To provide for payment by the State to the County of the State's share of the costs of the grading, bituminous 
surfacing, mill and overlay, ADA improvements, signal revisions and modification of Bridge No. 02546 construction 
and other associated construction to be performed upon, along, and adjacent to Trunk Highway No. 47 from 100 
feet south of Coolidge Street Northwest to 142nd Avenue Northwest, and on County State Aid Highway No. 116 
(Bunker Lake Boulevard) from 250 feet east of Tower Pond Drive to 1,200 feet east of Trunk Highway No. 47 under 
State Project No. 0206-78. 

IT IS FURTHER RESOLVED that the   
(Title) 

and the   
(Title) 

are authorized to execute the Agreement and any amendments to the Agreement. 

CERTIFICATION 
I certify that the above Resolution is an accurate copy of the Resolution adopted by the Board of Commissioners of 
Anoka County at an authorized meeting held on the   day of 
 , 2020, as shown by the minutes of the meeting in my possession.

Subscribed and sworn to me this 
  day of  , 2020 

Notary Public   

My Commission Expires   

 

  
(Signature) 

  
(Type or Print Name) 

  
(Title) 



 

 

CITY OF RAMSEY 
 

RESOLUTION 
IT IS RESOLVED that the City of Ramsey enter into MnDOT Agreement No. 1044547 with the State of Minnesota, 
Department of Transportation for the following purposes: 

To provide for operation and power of the traffic control signal system on Trunk Highway No. 47 at County State Aid 
Highway No. 116 (Bunker Lake Boulevard) construction to be performed upon, along, and adjacent to Trunk 
Highway No. 47 from 100 feet south of Coolidge Street Northwest to 142nd Avenue Northwest, and on County State 
Aid Highway No. 116 (Bunker Lake Boulevard) from 250 feet east of Tower Pond Drive to 1,200 feet east of Trunk 
Highway No. 47  under State Project No. 0206-78. 

IT IS FURTHER RESOLVED that the Mayor and the   
(Title) 

are authorized to execute the Agreement and any amendments to the Agreement. 

CERTIFICATION 
I certify that the above Resolution is an accurate copy of the Resolution adopted by the Council of the City of 
Ramsey at an authorized meeting held on the   day of 
 , 2020, as shown by the minutes of the meeting in my possession.

Subscribed and sworn to me this 
  day of  , 2020 

Notary Public   

My Commission Expires   

 

  
(Signature) 

  
(Type or Print Name) 

  
(Title) 
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