



Real People. Real Solutions.

7533 Sunwood Drive NW
Suite 206
Ramsey, MN 55303-5119

Ph: (763) 433-2851
Fax: (763) 427-0833
Bolton-Menk.com

MEMORANDUM

Date: September 6, 2024
To: Bruce Westby, P.E., City Engineer / Director of Public Works
From: Kevin Kielb, P.E., Principal Engineer
Subject: Bid Results and Recommendation
River’s Bend Regional Storm Water Improvements
City Project No: 25-01

Five bids were received for the Rivers Bend Storm Water Improvement Project (City Project #25-01). The bids were read aloud at 10:00 AM on September 6, 2024. The bids were then reviewed, tabulated and the results are summarized below:

| CONTRACTOR | BASE BID | ADD ALTERNATE | BASE BID PLUS ADD ALT |
|---------------------------------|----------------|---------------|-----------------------|
| Douglas-Kerr Underground, L.L.C | \$899,653.30 | \$0.01 | \$899,653.31 |
| Rachel Contracting, LLC | \$999,548.00 | \$16,900.00 | \$1,016,448.00 |
| Peterson Companies | \$1,009,679.76 | \$0.00 | \$1,009,679.76 |
| U.S. SiteWork, Inc. | \$1,254,337.00 | \$22,160.00 | \$1,276,497.00 |
| New Look Contracting, Inc. | \$1,546,189.50 | \$15,000.00 | \$1,561,189.50 |
| Engineer's Estimate | \$1,169,370.00 | \$95,000.00 | \$1,264,370.00 |

We reviewed Douglas-Kerr Underground, L.L.C’s unit prices and compared them to the Engineer's Estimate and other bids received. While differences were noted in individual bid items, our opinion is that the bid is responsive and not materially unbalanced.

If the City of Ramsey decides to award the project to the low bidder, we recommend awarding the contract to Douglas-Kerr Underground, L.L.C.

If you have any questions, please contact me at (651) 968-7760.