



Real People. Real Solutions.

7533 Sunwood Drive NW
Suite 206
Ramsey, MN 55303-5119

Ph: (763) 433-2851
Fax: (763) 427-0833
Bolton-Menk.com

MEMORANDUM

Date: February 13, 2026
To: Bruce Westby, P.E., City Engineer / Director of Public Works
From: Zach Lingl, P.E., Principal Engineer
Kevin Kielb, P.E., Principal Engineer
Subject: Bid Results and Recommendation
2026 Bunker Lake Boulevard Reconstruction
City Project No: 26-01

Eight bids were received for 2026 Bunker Lake Boulevard Reconstruction Project (City Project #26-01). The bids were read aloud at 10:00 AM on February 12, 2026. The bids were then reviewed, tabulated and the results are summarized below:

CONTRACTOR	Total Project Base Bid
North Valley Inc.	\$1,066,382.87
Forest Lake Contracting, Inc.	\$1,100,364.50
Valley Paving, Inc.	\$1,119,770.78
Douglas-Kerr Underground, LLC	\$1,122,881.06
New Look Contracting, Inc.	\$1,137,841.75
Park Construction Company	\$1,165,297.40
Northwest Asphalt, Inc.	\$1,274,866.66
Dresel Contracting, Inc.	\$1,434,658.03
Engineer's Estimate	\$1,208,370.00

We reviewed North Valley, Inc. unit prices and compared them to the Engineer's Estimate and other bids received. It is our opinion that the bid is responsive and not materially unbalanced.

If the City of Ramsey decides to award the project to the low bidder, we recommend awarding the contract to North Valley, Inc.

If you have any questions, please contact me at (612)965-9740.