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Client: City of Roswell
Property: 1 Jerry Smith Circle

Roswell, NM 88203

Operator: WHITEROC

Type of Estimate:
Date Entered: 12/16/2024 Date Assigned:

Price List: NMRO8X_SEP23
Labor Efficiency: New Construction

Estimate: AIRPORT_TERMINALDRYW
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AIRPORT_TERMINALDRYW
AIRPORT_TERMINALDRYW

DESCRIPTION QTY UNIT PRICE TOTAL

21.  Install 5/8" drywall - hung, taped, floated, ready for paint 1,550.00 SF @ 2.55 = 3,952.50
20.  R&R Carpet tile - High grade 1,100.00 SF @ 7.00 = 7,700.00
12.  R&R Vinyl cove - 8" wrap 120.00 LF @ 11.33 = 1,359.60
10.  R&R Vinyl cove - 4" wrap 550.00 LF @ 8.98 = 4,939.00
4.  Install Texture drywall - smooth / skim coat 6,800.00 SF @ 1.05 = 7,140.00
5.  Seal the surface area w/PVA primer - one coat 6,800.00 SF @ 0.51 = 3,468.00
7.  Paint the surface area - two coats 6,800.00 SF @ 0.88 = 5,984.00
13.  General Demolition - per hour 30.00 HR @ 51.59 = 1,547.70
15.  Scissor lift - 20' platform height (per day) 10.00 DA @ 210.00 = 2,100.00
16.  Floor protection - heavy paper and tape 2,000.00 SF @ 0.36 = 720.00
18.  R&R Furring strip - 2" x 2" 6,800.00 SF @ 1.54 = 10,472.00
17.  Commercial Supervision / Project Management - per hour 250.00 HR @ 70.92 = 17,730.00
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Summary
Line Item Total 67,112.80
Overhead 10,066.94
Profit 16,979.54
Sales Tax 7,434.82

Replacement Cost Value $101,594.10
Net Claim $101,594.10
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Recap of Taxes, Overhead and Profit

Overhead (15%) Profit (22%) Sales Tax (7.896%)

Line Items 10,066.94 16,979.54 7,434.82

Total 10,066.94 16,979.54 7,434.82
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Recap by Room

Estimate: AIRPORT_TERMINALDRYW 67,112.80 100.00%

Subtotal of Areas 100.00%67,112.80

Total 67,112.80 100.00%
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Recap by Category

O&P Items Total %
GENERAL DEMOLITION 7,501.80 7.38%
DRYWALL 11,092.50 10.92%
HEAVY EQUIPMENT 2,100.00 2.07%
FLOOR COVERING - CARPET 7,700.00 7.58%
FLOOR COVERING - VINYL 4,804.50 4.73%
FRAMING & ROUGH CARPENTRY 6,732.00 6.63%
LABOR ONLY 17,730.00 17.45%
PAINTING 9,452.00 9.30%

O&P Items Subtotal 67,112.80 66.06%
Overhead 10,066.94 9.91%
Profit 16,979.54 16.71%
Sales Tax 7,434.82 7.32%

Total 101,594.10 100.00%


