

J & H Services, Inc.
 6616 Gulton Ct NE, STE 90
 Albuquerque, NM 87109

Estimate	
Date	Estimate #
7/15/2025	2790

Name / Address
CES PO Box 81045 Albuquerque, NM 87198

Expires	Project
8/15/2025	Roswell Airfield Temp Barrier

Item	Description	Qty	Price	Total
1000 Construction...	CES Contract Number: 2023-08-C3115-ALL CES PO 2025-3326			
1000 Construction...	Additional 20-ft temporary concrete wall barrier; 226 ea	226	1,600.00	361,600.00T
1000 Construction...	Set up and take down of temporary concrete wall barrier; 186 ea	186	1,175.00	218,550.00T
1000 Construction...	Bond Fee; 1 ea	1	9,550.00	9,550.00T
Exclusions	Hazardous material removal, surveying, RSA requirements, layout, testing, dewatering, earthwork, rock excavation, site security, traffic control, silt fences & straw bails, rock entry/exit mats, work resulting from changed or unknown site conditions, and anything not included in this estimate. Also excluded are all permits and fees and as-built drawings. NOTE: Above is an estimate only; final payment to be based off field measurements. Temporary wall barrier will be delivered in 10-ft sections. These barriers are additional units to the original wall barrier.		0.00%	0.00

All material is guaranteed to be as specified, and the above work to be performed in accordance with the drawings and specifications submitted for above work and completed in a substantial workmanlike manner.

Subtotal \$589,700.00

Sales Tax (7.8958%) \$46,561.53

Total \$636,261.53

Phone #	Fax #	E-mail
5058969428	505-896-9429	holly@jhservicesinc.com