
 

 

 

 

 

SALES ORDER 
PURSUANT TO EXISTING AGREEMENT 

This Sales Order is intended as a binding Agreement between Roswell Police Department, New Mexico (“Customer”) and 

CentralSquare Technologies, LLC on behalf of itself and affiliates and subsidiaries including Superion, LLC; TriTech Software 
Systems; and CentralSquare Canada Software, Inc. (“CentralSquare”) and shall be effective as of the date of the last signature 

herein. 

 

Quote Number: Q-242161 is attached to this Sales Order as Exhibit “A”.  The Quote contains a description of all products and 

services sold pursuant to this Sales Order. The Quote is hereby incorporated by reference as a term of this Sales Order. 

 

Statement of Work.  Services for the products purchased under this Sales Order shall be governed by the Statement of Work 

document attached to this Sales Order as Exhibit “B”. 

 

Payment Terms.  

 

Subscription 

 100 % due on the Delivery Date* 

Services 

  50 % due on the Effective Date of this Sales Order 

  50 % due on the Completion of Services 

 

Third-Party 

 100 % due on the Effective Date of this Sales Order 

 

*Delivery Date: For on-premise Solutions, Delivery shall be when CentralSquare delivers to Customer the initial copies of 
the Solutions outlined below in Exhibit A by whichever the following applies and occurs first (a) electronic delivery, by 

posting it on CentralSquare’s network for downloading, or similar suitable electronic file transfer method, or (b) physical 

shipment, such as on a disc or other suitable media transfer method, or (c) installation, or (d) delivery of managed services 

server. Physical shipment is on FOB - CentralSquare’s shipping point, and electronic delivery is at the time CentralSquare 

provides Customer with access to download the Solutions.  For cloud-based Solutions Delivery shall be whichever the 

following applies and occurs first when Authorized Users have (a) received log-in access to the Solution or any module of 

the Solution or (b) received access to the Solution via a URL.   

 

Subscription Access. If Customer is purchasing subscription software under this Sales Order, so long as Customer has paid 

the annual subscription fees and is current at all times with the subscription fees as stated herein, CentralSquare grants to 

Client a limited non-exclusive, non-transferable access to use the subscription software granted in this Sales Order. Customer 

understands and acknowledges no ownership or any form of intellectual property rights transfer under the terms of this Sales 
Order. Upon termination of this Sales Order or any subscriptions, (i) all rights granted herein shall terminate immediately and 

automatically upon the effective date of such termination; (ii) Customer’s right to the accessed software granted herein shall 

terminate; and (iii) Customer will cease using such software and at CentralSquare’s direction return or destroy the software 

and any supplemental confidential information or documentation. Customer shall maintain for a reasonable period, but in no 

event less than three (3) years after expiration or termination of this Sales Order, the systems, books and records necessary 

to accurately reflect compliance with software access and the use thereof.  Upon request, and no more than once per year, 

Customer shall permit CentralSquare to audit Customer’s use of the software to monitor compliance.  If an audit reveals that 

Customer has exceeded the restrictions on use or non-compliance with this Sales Order, Customer shall be responsible for 

the prompt payment by Customer to CentralSquare of any underpayment. 

 

Payment due in full 30 days from date of invoice. Annual maintenance and Subscriptions renewals shall be due on the anniversary 
of the Delivery Date. Annual Maintenance and Subscription Fees are subject to increase as outlined in the Master Agreement. 



 

 

 

 

Master Agreement.  This Sales Order shall be governed by the terms and conditions of the existing Agreement between the 

parties (the “Master Agreement”).  NO OTHER TERMS OR CONDITIONS OF THE MASTER AGREEMENT ARE 

NEGATED OR CHANGED AS A RESULT OF THIS DOCUMENT. 

 
Purchase Order.  Customer may provide CentralSquare with a valid purchase order, upon execution of this Sales Order. 

Notwithstanding anything to the contrary herein, purchase orders are to be used solely for Customer’s accounting purposes and 

any terms and conditions contained therein shall be deemed null and void with respect to the parties’ relationship and this Sales 

Order. Any such purchase order provided to CentralSquare shall in no way relieve Customer of any obligation entered into 

pursuant to this Sales Order including, but not limited to, its obligation to pay CentralSquare in a timely fashion. 

 

Acceptance of Order Terms. By signing this Sales Order below, Customer represents and warrants that: (a) it has read and 

understands the Master Agreement and Quote that are incorporated by reference into this Sales Order and agrees to be bound by 

the terms thereof, and (b) it has full power and authority to accept this Sales Order. 

 

 

CentralSquare Technologies, LLC Roswell Police Department 

1000 Business Center Drive 

Lake Mary, FL 32746 

PO Box 1838   

ROSWELL,  New Mexico 88202-1838 

By: \Signature2\ By:  \Signature1\    

Print Name: \FullName2\ Print Name: \FullName1\ 

Print Title: \Title2\ Print Title: \Title1\ 

Date Signed: \DateSigned2\ Date Signed: \DateSigned1\ 

  



 

 

 

Exhibit A 

Quote 

 

 

 

 

 

Thank you for your interest in CentralSquare. CentralSquare provides software that powers over 8,000 communities. More 

about our products can be found at www.centralsquare.com.  

WHAT SERVICES ARE INCLUDED? 

_____ 

 

 DESCRIPTION    TOTAL 
1.  Public Safety Project Management Services - Fixed Fee 9,750.00 

2.  Public Safety Technical Services - Fixed Fee 48,555.00 

 

 Services Subtotal 58,305.00 USD 
 Discount - 5,830.50 USD 
 Services Total 52,474.50 USD 

 

 

 

 

 

 

 

QUOTE SUMMARY 

_____ 

 

 

Services Subtotal 
 

 
 

58,305.00 USD 

Quote #: Q-242161 

Primary Quoted Solution: ONESolution PS 

Quote expires on: May 23, 2026 

 

Quote prepared for:  

Jeff Bechtel 

Roswell Police Department 

PO Box 1838 

ROSWELL, New Mexico  88202-1838  

575-637-6292 

http://www.centralsquare.com/


 

 

 

Quote Subtotal 58,305.00 USD 

Discount - 5,830.50 USD 

Quote Total 52,474.50 USD 

 

WHAT ARE THE RECURRING FEES? 

_____ 

 

TYPE AMOUNT 

FIRST YEAR MAINTENANCE TOTAL 0.00 

FIRST YEAR SUBSCRIPTION TOTAL 0.00 

 

The amount totals for Maintenance and/or Subscription on this quote include only the first year of software use and 

maintenance.  

This Quote is not intended to constitute a binding agreement. The terms herein shall only be effective once incorporated into 

a definitive written agreement with CentralSquare Technologies (including its subsidiaries) containing other customary 

commercial terms and signed by authorized representatives of both parties. 

BILLING INFORMATION 

_____ 

 

Fees will be payable within 30 days of invoicing. 

 

Please note that the Unit Price shown above has been rounded to the nearest two decimal places for display purposes only. 

The actual price may include as many as five decimal places. For example, an actual price of $21.37656 will be shown as a 

Unit Price of $21.38. The Total for this quote has been calculated using the actual prices for the product and/or service, 

rather than the Unit Price displayed above. 

 

Prices shown do not include any taxes that may apply. Any such taxes are the responsibility of Customer. This is not an 

invoice. 



 

 

 

 

For customers based in the United States or Canada, any applicable taxes will be determined based on the laws and 

regulations of the taxing authority(ies) governing the "Ship To" location provided by Customer on the Quote Form. 

 

 

PURCHASE ORDER INFORMATION 

_____ 

 

Is a Purchase Order (PO) required for the purchase or payment of the products on this Quote Form? (Customer to complete) 

 

Yes [  ]   No [  ]\PORequired1\ 

 

Customer’s purchase order terms will be governed by the parties’ existing mutually executed agreement, or in the absence 

of such, are void and will have no legal effect. 

 

 

PO Number:      \Number1\ 
                              _______________________________________ 

Initials:     \Initial1\ 
                  _____________________________________________ 
 

  



 

 

 

EXHIBIT B 

 

Statement of Work 

(Attached) 

 



 

 

Confidential and Proprietary 
   
   
   
             

MORE INFORMATION AT CENTRALSQUARE.COM 

Roswell Police, NM, ONESolution Rehost 
The parties mutually agree and acknowledge this Summary of Services is a high-level overview of the project requested, 
not detailed requirements or designs of solution.   

Project Scheduling 
Parties agree a schedule will be provided for services within sixty days from the execution of the applicable quote.  

Change Requests  
The parties may request a change to this summary of services, to increase hours or deliverables, through a written 
request to the CentralSquare project manager or resource.  

Professional Services 
Throughout the course of the project, CentralSquare will use several types of services (defined herein) to complete the 
necessary steps for successful deployment of the contracted services. The overall services aligned to implementation 
include Project Management, Consulting Services, Technical Services, Data Conversion Services, Training Services, and in 
some cases, Installation Services. 

CentralSquare is not responsible for coordination, management, or covering the cost of any software, work, 
customization, coding or testing that is required to be performed by any third-party vendors engaged in the context of 
standard or custom interfaces, unless the work is defined under a Sub-Agreement with CentralSquare within the scope 
of this Agreement. 

Business Hours 
All project services will be performed during normal business hours, defined as 8:00-5:00 PM Eastern Time.  
If Customer desires to perform the services outside of these hours, additional fees will apply.  

CentralSquare Connectivity to On-Premises Systems 
The BeyondTrust/Bomgar and/or SecureLink remote support solutions shall be the method of remote access to on-
premises Customer systems and/or data. These solutions meet all requirements as contained in the FBI CJIS Security 
Policy (Remote Access). Use of either of these solutions enable Customer agencies to remain CJIS compliant for purposes 
of FBI and/or state regulatory agency audits. 

Services Scope of Project 
The project includes the following scope of services.  

CentralSquare Technologies Professional Services proposes the following Technical Services related to the 
implementation of ONESolution Public Safety and Justice products outlined herein. Services include analysis, planning, 
business hours delivery and follow-up documentation for the component systems.  Hardware, software licensing and 
installation and configuration of hardware shall be provided by the Customer or another third-party vendor and should 
satisfy the recommendations defined in the hardware specifications for Central Square applications.  

Read this document carefully to confirm the work activities listed here are comprehensive, inclusive, and accurate for 
your project.  Report discrepancies or questions to your Central Square account executive for revisions to this document 
and any associated quote for professional services.   

Rehost operations incur product downtime. It is the Customer’s responsibility to ensure all relevant stakeholders are 
aware of the downtime requirements detailed below. 
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The goal of CentralSquare is to minimize downtime for production systems. Estimates of downtime listed in this 
document are determined using typical averages and will vary based on customer environment and technologies 
available. Actual downtime may be significantly less or more than the estimates provided herein but will always be as 
short as possible for production systems. Please work with your assigned Technical Engineer from CentralSquare to 
address specific application priorities for your organization. 

CentralSquare makes every effort to provide concise and complete and helpful information regarding the steps required 
for each migration and for third-party software and devices used with CentralSquare software solutions. This document 
may contain information regarding steps or actions that are covered in the scope of a typical migration, but which may 
not apply to your specific situation. You may also find information regarding compatibility and upgrade requirements for 
third-party software and/or hardware products used with our solutions. If these conditions apply to your environment, 
please pay special attention to these statements. We are happy to provide this information as a courtesy and work to 
provide the most up-to-date information available to us at the time but cannot accept responsibility for third party 
product compatibility. 

The following Servers will be rehosted from their current Operating Systems and SQL Server Versions to the latest 
supported Operating Systems and SQL Server versions for the products. 

Note: In some cases, SQL Server versions must match between certain server groups – example of these being SQL 
Replication partners, SQL Server versions per product across installed instances (i.e., Production and Test must match for 
refresh purposes), SQL Server versions for integrated products within a product line, SQL Cluster nodes: 

Detailed Outline 
The technical services will include the following:  
 

• Server Preparation – Third party vendors shall provide necessary hardware and software, including installation 
and configuration of such components prior to the scheduled date of delivery. The hardware environment must 
meet the specifications and services proposal data stated herein or incorporated by reference. The configuration 
shall present virtual machines running Windows 2016 or later Operating System for installation, configuration of 
Central Square software solutions. 

 
• Preparation/Follow-up 

o Preparation  
 Validation of existing Customer services and systems in place. 
 Review and document current configuration for relevant systems. 
 Create execution plan.  
 Verification of valid domain credentials, access & functionality. 

o Follow up.  
 Review any unresolved issues. 
 Update CentralSquare documentation.  

 
• CAD Migration 

o Preparation 
 Data cleanup– identify and remove old software versions, unused temporary files, old backups, 

etc. 
 Configuration review 
 Documentation of configuration changes needed. 

o Migration 
 Estimated outage = ~4-8 hours 
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 Copy production file share data to new production server. 
 Copy training file share data to new training server. 
 Export/Import share permissions. 
 Export/Import user permissions. 
 Execute required configuration changes for production. 
 Update configurations for training environment on separate servers. 
 Validate application functionality. 

o Post Migration 
 Troubleshooting any remaining issues 
 Documentation of changes in infrastructure for Customer records and support 

 
• RMS Migration 

o Preparation 
 Data cleanup– identify and remove old software versions, unused temporary files, old backups, 

etc. 
 Configuration review 
 Documentation of configuration changes needed. 

o Migration 
 Estimated outage = ~4-8 hours 
 Copy file share data to new server. 
 Export/Import share permissions. 
 Export/Import user permissions. 
 Execute required configuration changes. 
 Validate application functionality. 

o Post Migration 
 Troubleshooting any remaining issues 
 Documentation of changes in infrastructure for Customer records and support 

 
• Message Switch/Mobile Migration 

o Preparation 
 Configuration review, including file locations and network configuration for state connection. 
 Documentation of configuration changes needed. 

o Migration 
 Estimated outage = ~2-6 hours 
 Copy switch configuration and files to new server. 
 Execute required configuration changes, including network routing configuration as needed. 
 Install Query Server & Mobile Data Service 
 Validate application functionality. 

o Post Migration 
 Troubleshooting any remaining issues 
 Documentation of changes in infrastructure for Customer records and support 

o Notes on Server Names and IP Addressing: 
 NOTE: If the new server’s Name and IP will not match the old server’s name and IP. This will 

require further configuration, and possible interface configuration, potentially including State 
interface requirements. Please note statement on State Connectivity below. 

 NOTE: For Customers on Visual MCT changing the server’s name and/or IP of the message 
switch may entail editing a hosts file on each MCT device, and possibly CAD and RMS 
workstations. This is the Customer’s responsibility. CentralSquare can assist with the changes to 
servers. 
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 NOTE: For Customers on ONESolution MCT changing the server’s name and/or IP of the 
message switch may entail editing a hosts file on CAD and RMS workstations. This is the 
Customer’s responsibility. CentralSquare can assist with the changes to servers. 

 
• Mobile Data Service Migration 

o Preparation 
 Data cleanup – identify and remove old software versions, unused temporary files, old backups, 

etc. 
 Review and document current service configuration. 
 Identify and document any configuration changes required. 
 Identify and document certificate requirements, where applicable 
 Verification of certificate availability, where applicable 
 Installation and configuration of MDS service 

o Migration 
 Estimated outage = ~2 hours 
 Copy configuration and files to new server. 
 Execute required configuration changes. 
 Validate application functionality (end user tests) 

o Post Migration 
 Troubleshoot any remaining migration related issues. 
 Document changes for Customer records and support. 

 
• SQL Server and Application Database Migration 

o NOTE: If CAD and Records are both installed, and on separate database servers, the SQL versions must 
match for Personnel replication. If a CAD or Records database server is rehosted, the other database 
server must also be rehosted. 

o Preparation 
 Data cleanup– identify and remove old software versions, unused temporary files, old backups, 

etc. 
 Configuration review 
 Documentation of configuration changes needed. 
 Document and replicate database permissions. 

o Migration 
 Estimated outage = ~2-6 hours 
 Copy data files to new SQL server for production. 
 Set security permissions. 
 Execute required configuration changes. 
 Configure and test database maintenance plans. 
 Set database recovery model and version. 
 Validate application functionality. 

o Post Migration 
 Troubleshooting any remaining issues 
 Validate scheduled function of database maintenance jobs. 
 Documentation of changes in infrastructure for Customer records and support 

 
• Reporting Server Database Migration 

o Preparation 
 Data cleanup– identify and remove old software versions, unused temporary files, old backups, 

etc. 
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 Configuration review 
 Documentation of configuration changes needed. 
 Document and replicate database permissions. 

o Migration 
 Estimated outage = ~2-6 hours 
 Copy data files to new SQL server for production. 
 Set security permissions. 
 Execute required configuration changes. 
 Configure and test database maintenance plans. 
 Set database recovery model and version. 
 Validate application functionality. 

o Post Migration 
 Troubleshooting any remaining issues 
 Validate scheduled function of database maintenance jobs. 
 Documentation of changes in infrastructure for Customer records and support 

 
• P2C Migration  

o Cloud Migration Project 
 

• Utility Server Setup/Configuration 
o Installation and configuration of base product installation on new server. 

 Configure CentralSquare applications on new utility server. 
 Verify application functionality and remote accessibility for support. 

o Post Migration 
 Troubleshooting any remaining issues 
 Documentation of changes in infrastructure for Customer records and support 

 
• OpCenter Server Migration 

o Preparation 
 Data cleanup – old application versions, unused temporary files, old backup files, etc. 
 Review and document current configuration. 
 Identification and documentation of configuration changes required. 
 Installation and configuration of IIS 

o Migration 
 Estimated outage = ~2 hours 
 Copy configuration and files to new server. 
 Migrate database to new SQL server. 
 Execute required configuration changes. 
 Validate application functionality. 

o Post Migration 
 Troubleshoot any remaining migration related issues. 
 Document changes for Customer records and support 

 
• ONESolution MCT Server Migration 

o Preparation 
 Data cleanup – old application versions, unused temporary files, old backup files, etc. 
 Review and document current configuration. 
 Identification and documentation of configuration changes required. 
 Installation and configuration of IIS 
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o Migration 
 Estimated outage = ~2 hours 
 Copy configuration and files to new server. 
 Execute required configuration changes. 
 Validate application functionality. 

o Post Migration 
 Troubleshoot any remaining migration related issues. 
 Document changes for Customer records and support. 

 
• Freedom Server Migration 

o Preparation 
 Data cleanup – old application versions, unused temporary files, old backup files, etc. 
 Review and document current configuration. 
 Identification and documentation of configuration changes required. 
 Installation and configuration of IIS 

o Migration 
 Estimated outage = ~2 hours 
 Copy configuration and files to new server. 
 Execute required configuration changes. 
 Validate application functionality. 

o Post Migration 
 Troubleshoot any remaining migration related issues. 
 Document changes for Customer records and support. 

 
• CentralSquare Interfaces 

o Migration of CentralSquare interfaces 
o Post migration resolution and configuration updates as needed. 
o Customer agency responsible for any 3rd party vendor engagement and resolution for non-CentralSquare 

interface migrations or configuration updates 
 

• Training Environment 
o CAD and RMS are included in this migration plan. 

 
• Migration to new VLAN\Migration to new IP Addresses 

o Coordination and consultation for CentralSquare applications and servers to be migrated to a new VLAN 
and\or new IP address scheme. 
 

• Migrate to Clustered environment. 
o Coordination and consultation for CentralSquare applications and servers to be migrated to a clustered 

environment where supported. 
o Cluster configuration is the responsibility of the Customer. 
o CentralSquare will provide relevant information per server type and application regarding clustering 

support. 
o NOTE: Server level changes (security permissions, backup jobs, replication, etc.) are not replicated with 

Availability Groups and there must be a process in place to ensure server level changes that are not 
replicated are changed on every node. 

o NOTE: Merge Replication for the Personnel tables between CAD and RMS (for seamless suite 
login/personnel administration) is not supported in a consolidated CAD and RMS Database instance. In 



  

 

7  |  Confidential and Proprietary 
 

MORE INFORMATION AT CENTRALSQUARE.COM 

this scenario there is another option to the Personnel Table merge replication by using a view in the 
RMS database to redirect transparently to the CAD table. 

 
• P2P Migration – NOT SCOPED 

 
• FTO Migration – NOT SCOPED 

 
• Crywolf – NOT SCOPED 

 
• Crime Analysis Plus – NOT SCOPED 

 
• Neverfail Consult – NOT SCOPED 

 
• Migration to new Active Directory Domain – NOT SCOPED 

 
• After-Hours Go Live – NOT SCOPED 

 

Additional Considerations 
Security Statement: 

Windows Firewall is supported and can be enabled on servers as part of the project. CentralSquare will utilize exceptions 
to allow traffic between CentralSquare applications and databases. It is not recommended to rely solely on local 
firewalling for security. Enabling local firewalling should be discussed with the assigned project staff and can be 
implemented as part of the rehost project. 

Windows UAC will be enabled by default on servers provided to CentralSquare for installation. Any changes to UAC 
settings to facilitate troubleshooting will be reversed when troubleshooting is complete, prior to Go Live. 

The CentralSquare ONESolution product line has no reliance on the SQL “sa” user. 

The CentralSquare ONESolution product line can make use of Windows Service accounts to enhance security. The use of 
Windows Service accounts should be discussed with the assigned project staff and can be implemented as part of the 
rehost project. 

Dependencies for a successful engagement may include: 

• Statement on network throughput: CentralSquare ONESolution desktop applications (CAD, RMS, JMS, MobLAN, CAD 
Status Monitor) require consistent 100mbps throughput between workstations and servers. This must be a constant 
throughput, not a burst or maximum attainable speed. CentralSquare recommends 4G or better wireless technology for 
ONESolution Mobile infrastructure (ONESolution MCT, ONESolution Freedom). ONESolution Visual MCT requires 3G or 
better. Network bandwidth should be measured with current loads and factored accordingly prior to any proposed 
increase in traffic or change in network infrastructure or carrier. 

• State Connect connectivity with the new server system (and location as applicable) – Please ensure the state network 
is accessible to the new server intended to run the Message Switch application.  Multi-homed configurations require 
static routes, other network configurations depend on infrastructure routing for successful state connectivity. 

• Remote or physical site and system access 
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• Active Directory Domain level system authentication/access 

• Access to IT and data management department personnel 

• Changes to primary systems are typically performed offsite. For Onsite engagements travel costs are not included in 
the costs for professional services. Travel costs are billed as incurred, in accordance with the customers master 
agreement where applicable and in addition to the costs associated with professional services. Please ensure 
appropriate funding for travel as needed. 

• Changes involving web-based applications are collaborative efforts between onsite engineers and remote staff 
dedicated to those applications 

Migrations from Physical to Virtual Servers: 

• Migrating from Physical servers to Virtual servers may entail the need for new hardware. Specifically: 

o Serial to IP Converter (Digi PortServer or similar) to connect the physical Serial cable for 911 phone 
systems to a virtual server for ANI/ALI interfaces or other Serial connections. 

o USB to IP Converter (Digi USBAnywhere or similar) for connection of USB dongles/modems (examples: 
ProQA dongle, Rip and Run Fax machines, Legacy Paging interfaces 

o USB Modem – for Rip and Run and Paging 

If you wish to purchase this hardware through CentralSquare communicate this to your Account Manager. 

Assumptions and Customer Responsibilities   
• Implementation will be carried out remotely during CentralSquare’s regular business hours unless specifically 

noted in Services Scope. Services are offered for delivery during normal business hours. To ensure the success of 
every project and availability of support resources from Central Square and various third-party vendors, which 
vary from site to site, certain limitations are imposed, and a specific definition of business hours is defined. 
Services outside of normal business hours shall be scheduled between the hours of 5pm EST Monday and be 
completed no later than 5pm EST Thursday and will incur additional costs. Delivery of all services will be 
scheduled to avoid all Customer, Central Square and/or nationally recognized holidays. 

• Customer to supply hardware, virtualization software, Operating System licensing, SQL Server licensing and 
licensing of any other third-party hardware or software not specifically listed in the quote or Services Scope. 

• Customer to install hardware, create virtual machines and install Operating Systems unless specified as a 
CentralSquare or partner responsibility in the quote or Services Scope. 

• Customer will maintain remote connectivity to the site through CentralSquare’s preferred remote connectivity 
solution. 

• CentralSquare staff will be permitted console access to all servers. 
• CentralSquare staff will be permitted SQL administrator access to all database instances. 
• Customer will adhere to minimum specifications and disk space recommendations and guidelines as 

documented in the CentralSquare documentation and the Customer-specific specifications documented by the 
CentralSquare project team as a project artefact. 

• Customer to ensure any Customer-installed third-party software (for example utilities for backups, antivirus) are 
certified to operate on the new operating system. 

• The Customer will be responsible for any physical connections to the servers such as serial interface 
connections. 
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• During the staging process no new builds or configuration changes are recommended in any environment to be 
rehosted. If necessary, changes are to be coordinated through the Project Manager as well as Customer 
Support. Some changes may require a Change Order to the project. 

• SQL Server replication is supported between SQL Servers within 2 major versions of publisher and subscriber.  
There is conflicting information available about compatibility and field experience has shown replication issues 
when there is even a small difference in SQL Server versions between publisher and subscriber(s).  Therefore, it 
is recommended that all SQL Servers involved in replication topology should be upgraded/replaced at the same 
time to avoid compatibility and reliability issues related to employee replication and/or replication for data 
warehouse reporting. 

• For customers using PageGate, version 8 or higher is required for compatibility with Windows Server 2016 and 
later.  An upgrade to PageGate can be purchased directly through Notepage for existing Customers. 
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