

BID FORM

**City of San Luis
San Luis, AZ
East WWTP Basin Repair**

Submitted By:

Contractor: ROBERT E. PORTER CONSTRUCTION CO. INC.

Date: 5-25-14

TABLE OF CONTENTS

	Page
ARTICLE 1 – BID RECIPIENT	22
ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS	22
ARTICLE 3 – BIDDER’S REPRESENTATIONS.....	22
ARTICLE 4 – BIDDER’S CERTIFICATION.....	23
ARTICLE 5 – BASIS OF BID	24
ARTICLE 6 – TIME OF COMPLETION.....	24
ARTICLE 7 – ATTACHMENTS TO THIS BID	24
ARTICLE 8 – DEFINED TERMS.....	25
ARTICLE 9 – BID SUBMITTAL.....	25

ARTICLE 1 – BID RECIPIENT

- 1.01 This Bid is submitted to: City of San Luis
Public Works Department
1090 E. Union Street, San Luis, AZ 85349
Mailing Address: P.O. Box 1170, San Luis, AZ 85349-1170
Attention: Mr. Manuel Rojas, Assistant Public Works Director
- 1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS

- 2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 – BIDDER’S REPRESENTATIONS

- 3.01 In submitting this Bid, Bidder represents that:
 - A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:

<u>Addendum No.</u>	<u>Addendum, Date</u>
<u>1</u>	<u>5-20-16</u>
_____	_____
_____	_____
_____	_____

- B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.
- E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-related

reports and drawings identified in the Bidding Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder; and (3) Bidder's safety precautions and programs.

- F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents.
- G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
- H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
- I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
- J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

ARTICLE 4 – BIDDER'S CERTIFICATION

4.01 Bidder certifies that:

- A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
- B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
- C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
- D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 4.01.D:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
 - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
 - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

BID SCHEDULE

Item	Description	Proposed Product/Details*	Unit	Est. Quantity	Bid Unit Price	Bid Price
1	Mobilization & Demobilization	Not Applicable (N/A)	LS	1	\$ 147,553.00	\$ 147,553.00
2	Concrete Crack Repair	VANDEX	LF	825	\$ 52.06	\$ 42,949.00
3	Crystalline Waterproof	VANDEX	SF	32,282	\$ 4.85	\$ 156,567.00
4	Total Bid Price					\$ 347,069.00
5	Bid Alternate 1**	N/A	LS	1	\$ 35,216.00	\$ 35,216.00

*Please identify product selection for example "Euclid", "Avanti", etc.

**This bid amount shall be the additional amount required to "fast track" Phase A in June/July 2016. This amount will be added to the Total Bid Price (Line 4).

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

Total of Lump Sum and Unit Price Bids = Total Bid Price \$ 347,069.00
THREE HUNDRED FORTY SEVEN AND SIXTY NINE DOLLARS

ARTICLE 6 – TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in the Agreement.

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 – ATTACHMENTS TO THIS BID

7.01 The following documents are submitted with and made a condition of this Bid:

- A. Required Bid security;
- B. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
- C. Contractor's License No.: 074603 or Evidence of Bidder's ability to obtain a State Contractor's License and a covenant by Bidder to obtain said license within the time for acceptance of Bids; and

ARTICLE 8 – DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9 – BID SUBMITTAL


BIDDER: *[Indicate correct name of bidding entity]*

ROBERT E. PORTER CONSTRUCTION CO., INC.

By: 
[Signature]

Earl Lucas
[Printed name]

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest: 
[Signature]

Karlene M. Clark
[Printed name]

Title: Controller

Submittal Date: 5-26-16

Address for giving notices:

1720 W. LINCOLN STREET
PHOENIX, AZ 85007

Telephone Number: 602-253-4911

Fax Number: 602-340-9533

Contact Name and e-mail address: MIKE KAIF

MKAIF@ROBERTPORTERCONSTRUCTION.COM

Bidder's License No.: B1-074603
(where applicable)

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

Robert E. Porter Construction Co., Inc.
1720 W. Lincoln St
Phoenix, AZ 85007

SURETY (Name, and Address of Principal Place of Business):

Travelers Casualty and Surety Company of America
c/o 4646 E Van Buren St. #200
Phoenix, AZ 85008

OWNER (Name and Address):

City of San Luis
1090 E. Union Street, San Luis, AZ 85349

BID

Bid Due Date: May 26, 2016

Description (Project Name— Include Location): San Luis East WWTP Basin Repair

BOND

Bond Number: N/A

Date: May 26, 2016

Penal sum Ten percent of amount of bid \$ 10% of bid
(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER

Robert E. Porter Construction Co., Inc. (Seal)
Bidder's Name and Corporate Seal

By:


Signature

Earl Lucas
Print Name

President
Title

Attest:



Signature

Controller
Title

SURETY

Travelers Casualty and Surety Company of America(Seal)
Surety's Name and Corporate Seal

By:


Signature (Attach Power of Attorney)

Lori L Dawson-Brown
Print Name

Attorney-in-Fact
Title

Attest:


Signature

Witness
Title

Note: Addresses are to be used for giving any required notice.

Provide execution by any additional parties, such as joint venturers, if necessary.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal sum is the extent of Bidder's and Surety's liability. Recovery of such penal sum under the terms of this Bond shall be Owner's sole and exclusive remedy upon default of Bidder.
2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents.
3. This obligation shall be null and void if:
 - 3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents, or
 - 3.2 All Bids are rejected by Owner, or
 - 3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).
4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.
5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety's written consent.
6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date.
7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind the Surety thereby.
10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
11. The term "Bid" as used herein includes a Bid, offer, or proposal as applicable.

POWER OF ATTORNEY



Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

Attorney-In Fact No. 228254

Certificate No. 005992682

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Deborah K. Anderson, Lori L. Dawson-Brown, Michael D. Specht, Mikal F. Cronin, and Steven E. Minard

of the City of Phoenix, State of Arizona, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 22nd day of July, 2014.

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company



State of Connecticut
City of Hartford ss.

By: [Signature]
Robert L. Raney, Senior Vice President

On this the 22nd day of July, 2014, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.



[Signature]
Marie C. Tetreault, Notary Public

QUALIFICATIONS STATEMENT

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT PERMITTED BY LAWS AND REGULATIONS

1. SUBMITTED BY:

Official Name of Firm: Robert E. Porter Construction Co Inc.
Address: 1720 W. Lincoln St.
Phoenix, AZ 85007

2. SUBMITTED TO:

3. SUBMITTED FOR:

Owner: City of San Luis
Project Name: San Luis East WWTP Basin Repair

TYPE OF WORK:

4. CONTRACTOR'S CONTACT INFORMATION

Contact Person: Mike Kaff
Title: Project Manager Estimator
Phone: Office - 602-253-4911; Cell 602-885-1794
Email: mkaff@robertporterconstruction.com

5. AFFILIATED COMPANIES:

Name:
Address:

6. TYPE OF ORGANIZATION:

SOLE PROPRIETORSHIP

Name of Owner: _____

Doing Business As: _____

Date of Organization: _____

PARTNERSHIP

Date of Organization: _____

Type of Partnership: _____

Name of General Partner(s): _____

CORPORATION

State of Organization: Arizona

Date of Organization: October 1983

Executive Officers:

- President: Earl Lucas, President; Robert E Porter, CEO

Vice President(s): Judith B. Porter

- Treasurer: Robert E. Porter

Secretary: Judith B. Porter

LIMITED LIABILITY COMPANY

State of Organization: _____

Date of Organization: _____

Members: _____

JOINT VENTURE

State of Organization: _____

Date of Organization: _____

Form of Organization: _____

Joint Venture Managing Partner

- Name: _____

- Address: _____

Joint Venture Managing Partner

- Name: _____

- Address: _____

Joint Venture Managing Partner

- Name: _____

- Address: _____

7. LICENSING

Jurisdiction: Arizona; California; Nevada

Type of License: AZ - A; B1; B; NV - B; CA - B

License Number: AZ ROC 278369, 074603, 099055; CA 860252; NV 0032344

Jurisdiction: _____

Type of License: _____

License Number: _____

8. **CERTIFICATIONS**

CERTIFIED BY:

Disadvantage Business Enterprise: _____
Minority Business Enterprise: _____
Woman Owned Enterprise: _____
Small Business Enterprise: _____
Other (_____): _____

9. **BONDING INFORMATION**

Bonding Company: Travelers Surety
Address: 20860 N, Tatum Blvd. Suite 400
Phoenix,, AZ 85050
Bonding Agent: Minard-Ames Insurance Group
Address: 4646 E. Van Buren St., Suite 200
Phoenix, AZ 85008
Contact Name: Mike Specht
Phone: 602-393-3431
Aggregate Bonding Capacity: \$8 Million
Available Bonding Capacity as of date of this submittal: \$8 Million

10. **CONSTRUCTION EXPERIENCE:**

Previous Experience:

List Previous Experience on Project Reference Form attached.

Has firm listed in Section 1 ever failed to complete a construction contract awarded to it?

YES NO

If YES, attach as an Attachment details including Project Owner's contact information.

Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to complete a construction contract awarded to them in their name or when acting as a principal of another entity?

YES NO

If YES, attach as an Attachment details including Project Owner's contact information.

Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm listed in Section 1 or any of its officers (or any of its partners if a partnership or any of the individual entities if a joint venture)?

YES NO

If YES, attach as an Attachment details including Project Owner's contact information.

11. SAFETY PROGRAM:

Name of Contractor's Safety Officer: John O'Neal

Include the following as attachments:

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) OSHA No. 500- Log & Summary of Occupational Injuries & Illnesses for the past 5 years.

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) list of all OSHA Citations & Notifications of Penalty (monetary or other) received within the last 5 years (indicate disposition as applicable) - IF NONE SO STATE.

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) list of all safety citations or violations under any state all received within the last 5 years (indicate disposition as applicable) - IF NONE SO STATE.

Provide the following for the firm listed in Section V (and for each proposed Subcontractor furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) the following (attach additional sheets as necessary):

Workers' compensation Experience Modification Rate (EMR) for the last 5 years:

YEAR	<u>2015-16</u>	EMR	<u>.62</u>
YEAR	<u>2014-15</u>	EMR	<u>.67</u>
YEAR	<u>2013-14</u>	EMR	<u>.70</u>
YEAR	<u>2012-13</u>	EMR	<u>.76</u>
YEAR	<u>2011-12</u>	EMR	<u>.82</u>

Total Recordable Frequency Rate (TRFR) for the last 5 years:

YEAR	<u>2015-16</u>	TRFR	<u>0</u>
YEAR	<u>2014-15</u>	TRFR	<u>2.14</u>
YEAR	<u>2013-14</u>	TRFR	<u>4.96</u>
YEAR	<u>2012-13</u>	TRFR	<u>5.13</u>

YEAR 2011-12 TRFR 5.97


Total number of man-hours worked for the last 5 Years:

YEAR	<u>2015</u>	TOTAL NUMBER OF MAN-HOURS	<u>90867</u>
YEAR	<u>2014</u>	TOTAL NUMBER OF MAN-HOURS	<u>93369</u>
YEAR	<u>2013</u>	TOTAL NUMBER OF MAN-HOURS	<u>80690</u>
YEAR	<u>2012</u>	TOTAL NUMBER OF MAN-HOURS	<u>77940</u>
YEAR	<u>2011</u>	TOTAL NUMBER OF MAN-HOURS	<u>67042</u>

Provide Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) Days Away From Work, Days of Restricted Work Activity or Job Transfer (DART) incidence rate for the particular industry or type of Work to be performed by Contractor and each of Contractor's proposed Subcontractors and Suppliers) for the last 5 years:

YEAR	<u>2015</u>	DART	<u>0</u>
YEAR	<u>2014</u>	DART	<u>2.14</u>
YEAR	<u>2013</u>	DART	<u>4.96</u>
YEAR	<u>2012</u>	DART	<u>5.13</u>
YEAR	<u>2011</u>	DART	<u>5.97</u>

I HEREBY CERTIFY THAT THE INFORMATION SUBMITTED HEREWITH, INCLUDING ANY ATTACHMENTS, IS TRUE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

NAME OF ORGANIZATION: Robert E. Porter Construction Co Inc.
BY: 
TITLE: Mike Kaff
DATED: 5-24-16

NOTARY ATTEST:

SUBSCRIBED AND SWORN TO BEFORE ME

THIS 24 DAY OF May, 2016

NOTARY PUBLIC - STATE OF Arizona

MY COMMISSION EXPIRES: October 3, 2017

REQUIRED ATTACHMENTS

1. Previous Experience (Project Reference Forms).
2. List of Subcontractors & Material Suppliers (Form Attached)
3. Evidence of authority for individuals listed in Section 7 to bind organization to an agreement.
4. Resumes of officers and key individuals (including Project Manager, Field Supervisor and Safety Officer) of firm.
5. Required safety program submittals listed in Section 12.
6. Additional items as pertinent.

PROJECT REFERENCE FORM

SIMILAR (IN SCOPE AND SIZE) CONCRETE REPAIR PROJECTS

Copy this sheet for additional project references. Provide project references for at least three (3) projects completed with the last five (5) years. Please limit to 5 projects as no additional credit will be given for any more.

Project	
Project Name and Location: VAL VISTA WATER TREATMENT PLANT - MESA, AZ	
Owner Contact (Name, Address & Phone Number): CITY OF PHOENIX - LISA JACKSON - 602-334-5967 SUNDT CONSTRUCTION - MELESIO MARTINEZ 480-293-3155	
Architect or Engineer Contact (Name, Address & Phone Number): BLACK AND VEATCH 3133 E-CAMELBACK ROAD PHOENIX, AZ 85016 DALLAS SWEET 602-381-4400	
Brief Description of Project, Scope of Work Performed: 1) SANDBLASTING OF WALLS & FLOORS OF 2 G.A.C. CONTRACTORS. 2) REPAIR CRACKS WITH VANDEX CONSTRUCTION JOINT TAPE SYSTEM. 3) APPLY TWO COATS OF VANDEX SUPER CRYSTALLINE WATERPROOFING MATERIALS TO THE WALLS AND FLOORS OF THE TWO G.A.C. CONTRACTORS.	
Original Bid Amount:	\$ 134,994.00

PROJECT REFERENCE FORM

SIMILAR (IN SCOPE AND SIZE) CONCRETE REPAIR PROJECTS

Copy this sheet for additional project references. Provide project references for at least three (3) projects completed with the last five (5) years. Please limit to 5 projects as no additional credit will be given for any more.

Project
Project Name and Location: Palo Verde Water Reclamation Facility Wintersburg, Arizona
Owner Contact (Name, Address & Phone Number): Chris Bird WRF Projects email: Christopher.Bird@Aps.com 5801 S. Wintersburg Rd, M.S. 6215 office: (623) 393-3096 Tonopah AZ 85354
Architect or Engineer Contact (Name, Address & Phone Number): Adam Farnholtz, P. E. email: Adam.Farnholtz@aps.com 5801 S. Wintersburg Rd. M/S 6215 Tonopah, AZ 85354 office (623) 393-6411
Brief Description of Project, Scope of Work Performed: TFFC Sump outage work deteriorated concrete repair 22,000 man hours in 11 days zero injuries or accidents
Original Bid Amount: \$ 2.5 million

PROJECT REFERENCE FORM

SIMILAR (IN SCOPE AND SIZE) CONCRETE REPAIR PROJECTS

Copy this sheet for additional project references. Provide project references for at least three (3) projects completed with the last five (5) years. Please limit to 5 projects as no additional credit will be given for any more.

Project	
Project Name and Location: THE WESTIN KIERLAND, SCOTTSDALE AZ	
Owner Contact (Name, Address & Phone Number): THE WESTIN HOTEL RESORT AND SPA 15620 N. CLUBGATE DRIVE SCOTTSDALE, AZ 85254	
Architect or Engineer Contact (Name, Address & Phone Number): COATINGS APPLICATIONS AND WATERPROOFING 5125 N. 2 ND STREET ST. LOUIS, MO 63147 JIM MOENNING (314) 795-4920	
Brief Description of Project, Scope of Work Performed: 1) SANDBLASTING OF THE WATER FEATURES (ALL POOLS AND LAZY RIVER) 2) REPAIR CRACKS AND PATCH AS NEEDED. 3) APPLY WATERPROOF COATING TO ALL POOLS AND LAZY RIVER SURFACES.	
Original Bid Amount:	\$ 332,718.00

PROJECT REFERENCE FORM

SIMILAR (IN SCOPE AND SIZE) CONCRETE REPAIR PROJECTS

Copy this sheet for additional project references. Provide project references for at least three (3) projects completed with the last five (5) years. Please limit to 5 projects as no additional credit will be given for any more.

Project	
Project Name and Location: Cooling Tower Life Extension / Palo Verde Nuclear Power Plant	
Owner Contact (Name, Address & Phone Number): Paul Mabee 5801 S. Wintersburg Rd 623-208-9821 Tonopah, AZ	
Architect or Engineer Contact (Name, Address & Phone Number): Will Nau 5801 S. Wintersburg Rd 623-393-6694 Tonopah, AZ	
Brief Description of Project, Scope of Work Performed: Shoring, demolition and replacement (full and partial depth) of structural concrete. Work performed in 12-24 hour periods of a plant refueling outage. 100% safe work performance.	
Original Bid Amount: \$ 613,810.00	

PROJECT REFERENCE FORM

SIMILAR (IN SCOPE AND SIZE) CONCRETE REPAIR PROJECTS

Copy this sheet for additional project references. Provide project references for at least three (3) projects completed with the last five (5) years. Please limit to 5 projects as no additional credit will be given for any more.

Project	
Project Name and Location: VAL VISTA WATER TREATMENT PLANT - MESA - AZ	
Owner Contact (Name, Address & Phone Number): CITY OF PHOENIX - SUNDT CONSTRUCTION 200 W. WASHINGTON STREET JASON JONES PHOENIX, AZ 85003	
Architect or Engineer Contact (Name, Address & Phone Number): CAROLLO ENGINEERS GEORGE WHITTEN 4600 E. WASHINGTON STREET 602-263-9500 PHOENIX, AZ 85034	
Brief Description of Project, Scope of Work Performed: REPAIR OF CRACKS IN FOUR FLOCCULATION BASINS AT THE WATER TREATMENT PLANT.	
Original Bid Amount:	\$ 93,034.00

February 5, 2016

RE: Robert E. Porter Construction

To Whom It May Concern:

We submit this letter in recommendation of our valued client, Robert E. Porter Construction. In our opinion, this firm is most capably staffed, properly financed and possesses very successful management that would not entertain a commitment it could not fulfill.


Minard-Ames Insurance Services LLC has arranged a surety program for Robert E. Porter Construction with Travelers Casualty and Surety Company of America. They are a Treasury Listed, "A++" XV (\$2 billion or greater Financial Size Category) Best rated surety company and have been able to meet the surety needs of Robert E. Porter Construction. They have responded to single projects with bond requirements of \$8,000,000 and a total work program of \$12,000,000.

Bonds issued are always based on a satisfactory review of all contract documents, bond forms, verification of financing, and other current relevant underwriting information. Any arrangement for bonds is a matter between the contractor, surety and us. We assume no liability to third parties or to you if for any reason we do not execute said bond or bonds.

We are pleased to share with you our most favorable experience and regard for our client. Should you have any questions, please feel free to call our office.

Thank you.

Sincerely,



Lori L. Dawson-Brown
Assistant Underwriting Executive

April 13, 2015


To Whom It May Concern:

Listed below is the experience modification history for Robert E Porter Construction Co., Inc.

7/1/2015	.62
7/1/2014	.67
7/1/2013	.70
7/1/2012	.76
7/1/2011	.82

Please feel free to call me with any questions you may have.

Sincerely,



Carol Trelford
Account Executive
602-393-3419

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

Year 2011



U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
<u>0</u>	<u>1</u>	<u>0</u>	<u>0</u>
(G)	(H)	(I)	(J)

Number of Days

Total number of days away from work	Total number of days of job transfer or restriction
<u>2</u>	<u>0</u>
(K)	(L)

Injury and Illness Types

Total number of... (M)	(1) Injury	(2) Skin Disorder	(3) Respiratory Condition	(4) Poisoning	(5) Hearing Loss	(6) All Other Illnesses
	<u>2</u>	<u>0</u>		<u>0</u>	<u>0</u>	<u>0</u>

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210. Do not send the completed forms to this office.

Establishment information

Your establishment name Robert E. Porter Construction Co., Inc.

Street 1720 W. Lincoln St.

City Phoenix State AZ Zip 85007

Industry description (e.g., Manufacture of motor truck trailers)
General Contractor

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

OR North American Industrial Classification (NAICS), if known (e.g., 336212)
236220

Employment information

Annual average number of employees 32

Total hours worked by all employees last year 67042.25

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Charlie Clark
Company executive

Controller
Title

602-253-4911
Phone

01/03/2012
Date

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

Year 2012 

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
(G)	(H)	(I)	(J)

Number of Days

Total number of days away from work	Total number of days of job transfer or restriction
<u>0</u>	<u>0</u>
(K)	(L)

Injury and Illness Types

Total number of... (M)		
(1) Injury	<u>2</u>	(4) Poisoning
(2) Skin Disorder	<u>0</u>	(5) Hearing Loss
(3) Respiratory Condition	<u>0</u>	(6) All Other Illnesses
		<u>0</u>


Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210. Do not send the completed forms to this office.

Establishment information	
Your establishment name	<u>Robert E. Porter Construction Co., Inc.</u>
Street	<u>1720 W. Lincoln St.</u>
City	<u>Phoenix</u> State <u>AZ</u> Zip <u>85007</u>
Industry description (e.g., Manufacture of motor truck trailers)	<u>General Contractor</u>
Standard Industrial Classification (SIC), if known (e.g., SIC 3715)	
OR North American Industrial Classification (NAICS), if known (e.g., 336212)	<u>236220</u>
Employment information	
Annual average number of employees	<u>35</u>
Total hours worked by all employees last year	<u>77940</u>
Sign here	
Knowingly falsifying this document may result in a fine.	
I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.	
<u>Charlie Clark</u> Company executive	Controller Title
<u>602-253-4911</u> Phone	<u>01/28/2013</u> Date

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

Year 2015 

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
(G)	(H)	(I)	(J)

Number of Days

Total number of days away from work	Total number of days of job transfer or restriction
<u>0</u>	<u>0</u>
(K)	(L)

Injury and Illness Types

Total number of... (M)	
(1) Injury	<u>0</u>
(2) Skin Disorder	<u>0</u>
(3) Respiratory Condition	<u>0</u>
(4) Poisoning	<u>0</u>
(5) Hearing Loss	<u>0</u>
(6) All Other Illnesses	<u>0</u>

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210. Do not send the completed forms to this office.

Establishment information

Your establishment name Robert E. Porter Construction Co., Inc.

Street 1720 W. Lincoln St.

City Phoenix State AZ Zip 85007

Industry description (e.g., Manufacture of motor truck trailers)
General Contractor

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

OR North American Industrial Classification (NAICS), if known (e.g., 336212)
236220

Employment information

Annual average number of employees 50

Total hours worked by all employees last year 90866.5

Sign here

Knowingly falsifying this document may result in a fine.


I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Charlie Clark _____ Controller
Company executive Title

602-253-4911 _____
Phone Date

01/07/2016
Date

**EARL E. LUCAS
PRESIDENT**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533

STATEMENT OF QUALIFICATIONS

1980 - 1981	Continental Homes, Customer Service
1981 - 1983	Coventry Homes, Customer Service, Assistant Superintendent
1984 - Present	Robert E. Porter Construction

Major Projects & Values

1 st Institutional Baptist	New All Purpose Building	\$3,555,000.00
Arizona Plating	Fire Restoration	\$1,300,000.00
AST - Santa Maria Elementary	Structural Repairs	\$668,554.00
AST - Kyrene CI Waggoner Sch	Structural Repairs	\$1,112,297.00
AST - Kyrene Middle School	Roof Repair & Replacement	\$1,743,567.00
AZ Veterans Coliseum	Structural Roof Repairs	\$3,284,296.00
Burns Pest Elimination	New Corporate Offices	\$2,021,864.00
Esplanade Parking Garage	Concrete Repairs	\$877,492.00
Esplanade Buildings	Structural Repairs	\$532,849.00
First Institutional Baptist	Additions and Renovation	\$2,019,248.99
First Chinese Baptist	Family Life Center	\$779,885.00
Food City	Remodel & Addition	\$2,167,445.00
Hospice of the Valley	New Facility	\$2,799,363.00
Hospice of the Valley	Thunderbird Palliative Care Unit	\$2,650,991.00
Hospice of the Valley	Eckstein Palliative Care Unit	\$1,017,382.00
Kingman Grace Lutheran	New Sanctuary	\$1,218,392.00
National Bank of Az.	Solar Panels	\$514,052.00
Palm Harbor Homes	Plant Addition	\$540,618.00
Palo Verde NGS WTF	TF/FC Sump Conc (Spring 12)	\$3,828,032.00
Palo Verde NGS WTF	TF/FC Trickling Filter Conc (Fall 10)	\$1,770,624.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Phoenix First Assembly	Lobby Expansion Addition	\$6,429,721.00
PWP - Carefree Hwy/54th St	Site Work and Pad	\$473,426.00
Ranch Market	Fire Restoration	\$531,805.00

**MIKE KAFF
ESTIMATOR/PROJECT MANAGER
STRUCTURAL REPAIRS**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533


STATEMENT OF QUALIFICATIONS

Education	1983 – 1985 Arizona State University
1984 - 1997	Truesdell Corporation, Estimator/Project Manager
1997 - 2010	Applied Waterproofing Technology (AWT Inc.), Estimator/Project Manager
2010 - 2013	Truesdell Corporation, Estimator/Project Manager
2013 - Current	Robert Porter Construction, Estimator/Project Manager

Major Projects & Values

Arizona State University	10 Parking Garages – Repairs	\$990,000.00
Caesar’s Palace Lake Tahoe	Building Envelope/Parking Repairs	\$1,600,000.00
CA&W - Westin Kierland Resort	Lazy River Coatings	\$333,258.00
City of Prescott	Repairs to 4 Dams	\$900,000.00
City of Tucson Wilmot Reservoir	Concrete Repairs	\$1,300,000.00
Hazard Center Mall Mission Valley	Epoxy Injection	\$610,000.00
Holiday Inn Santa Fe NM	Building Envelope Repairs	\$350,000.00
Horizon Hotel Lake Tahoe	Parking Garage Repairs	\$700,000.00
HSW - SMOCA	Parking Garage Repairs	\$408,602.00
HSW - SCC	Parking Garage Repairs	\$241,843.00
Hyatt Classic Residence	Building Envelope Repairs	\$240,000.00
Hyatt Classic Residence	Building Envelope Repairs	\$240,000.00
Lawrence Welk Resort SD	Below Grade Waterproofing	\$700,000.00
Minneapolis Airport	Parking Garage Repairs	\$2,200,000.00
REIT - Tolleson Commerce Park	Tilt Wall Repairs	\$209,058.00
San Diego Gaslamp Hotel	Building Envelope Repairs	\$1,800,000.00
San Diego Clarion Hotel	Building Envelope Repairs	\$900,000.00
Scottsdale Shadows	Parking Garage Repairs	\$800,000.00
St. Joseph’s Hospital	3 rd Ave Parking Garage Repairs	\$224,241.00

**JOHN O'NEAL
SUPERINTENDENT**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533

STATEMENT OF QUALIFICATIONS

Education	University of Tennessee at Knoxville, 1981-1984 University of Tennessee at Chattanooga, 1992-1994, 500 Hour OSHA Certification, Licensed in Maricopa County for Dust Control
1984 - 1994	Omega Stone & Installation, Inc., Owner and President
1994 - 2003	McCon Building and Petroleum Inc., Superintendent/Project Manager Arizona Commercial Builders Inc., Project Manager, The Tyree Organization, Project Manager, M. Greenberg Construction, Project Manager
2003 - 2009	Arthur Porter Construction, Superintendent
2009 - Present	Robert E. Porter Construction, Superintendent

Major Projects & Values

AST - Santa Maria Elementary	Structural Repairs	\$668,554.00
AST - Kyrene Middle School	Roof Collapse Structural Repairs	\$1,743,656.00
Bashas Shopping Center	New Construction	\$3,400,000.00
Hayden -Wilkelman School	Deficiency Corrections	\$2,400,000.00
Hospice of the Valley	Thunderbird Palliative Care Unit	\$2,650,991.00
Kingman High School	Deficiency Corrections	\$1,300,000.00
Marinette Recreation Center	Remodel & New Construction	\$3,857,645.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	Contract Safety Officer	\$875,000.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Palo Verde NGS WTF	Clarifier 8 Junction Box	\$316,320.00
Palo Verde NGS WTF	TF/FC Trickling Filter Conc (Fall 10)	\$1,770,624.00
Palo Verde NGS	Cooling Tower Gate Structures	\$479,493.00
Palo Verde NGS WTF	TF/FC Sump Conc (Spring 12)	\$3,828,032.00
PWP - Goodwill Center	New Construction	\$2,561,236.00
Redemption – Arcadia	New Facilities	\$1,723,043.00

UNITED STATES DEPARTMENT OF LABOR

OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION

OSHA Training Institute, Region IX Education Center

A Division of UCSD Extended Studies And Public Programming

JOHN WILLIAM O'NEAL

HAS DILIGENTLY AND WITH MERIT COMPLETED TRAINING IN

**OSHA 500 - TRAINER COURSE -
CONSTRUCTION INDUSTRY**

AUGUST 19-22, 2013

DATE



Henry E. Payne

DIRECTOR,
OSHA TRAINING INSTITUTE



Leon MacKay

DIRECTOR,
OSHA TRAINING INSTITUTE
UNIVERSITY OF CALIFORNIA, SAN DIEGO EDUCATION CENTER
DIVISION OF EXTENDED STUDIES AND PUBLIC PROGRAMS



OSHA
U.S. Department of Labor

University of California, San Diego (800) 358-9206

**This card acknowledges that the recipient has successfully
completed the required training to be designated as an
OSHA Authorized Construction Trainer**

JOHN WILLIAM O'NEAL U06515893

Completion of this course authorizes the trainer to conduct 10- and 30-hour
Construction courses in accordance with Outreach Training Program requirements.

Charles J. Shields
Director, OSHA Training Institute Expiration Date 8 22 2017

The OSHA Outreach Training Program is a voluntary program through which OSHA authorizes trainers to teach occupational safety and health hazard awareness and prevention courses that improve workplace safety and health.

This card identifies the basic construction and construction-related topics covered in outreach courses in accordance with OSHA Outreach Training Program requirements. The card is not a verification of the trainee's skills, knowledge or abilities.

To request student cards, send the required documentation to your authorized organization, which is listed on the front of the card. See the Outreach Training Program requirements and industry practices or OSHA Outreach Training Program website specifications for more information regarding cards.

Trainers must retain outreach class records for two years. Records must include student sign-in sheets for each class day, student addresses, a topic outline which includes OSHA program checks, and a copy of each completed OSHA record. OSHA reserves the right to request class records for verification purposes.

Use or distribution of this card for fraudulent purposes, including false claims of having received training, may result in prosecution under 18 U.S.C. 1001. Potential penalties include substantial criminal fines, imprisonment up to five years, or both.

For OSHA Outreach Training Program poster training visit www.osha-slc.gov

Rev. 3/2012

**JEREMY LUCAS
SUPERINTENDENT**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533

STATEMENT OF QUALIFICATIONS

2008 - 2010	Robert E. Porter Construction, Carpenter
2010 - 2012	Robert E. Porter Construction, Assistant Superintendent
2012 - Present	Robert E. Porter Construction, Superintendent

Major Projects & Values

AZ Veterans Coliseum	Structural Roof Repairs	\$3,284,296.00
Caliente - Chase Field	Section 130, Bearing Plates	\$575,936.00
Chase Field	Diamond Club Tenant Improvement	\$399,576.00
Chase Field	Seating Modifications Outfield, LMR&S	\$282,750.00
Chase Field	New Dugout Suites	\$165,000.00
Chase Field	10 other projects including Futures Field	\$176,273.00
City of Flagstaff	Pulliam Airport Expansion Joint Repairs 2013	\$186,231.00
City of Flagstaff	Pulliam Airport Expansion Joint Repairs 2014	\$149,148.00
Esplanade Buildings	Structural Repairs	\$956,983.00
Jokake – Chase Field	Dywidag & Concrete Rehab	\$285,024.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Palo Verde NGS WTF	TF/FC Sump Conc (Spring 12)	\$3,828,032.00
Palo Verde NGS WTF	TF/FC Trickle Filter Conc (Fall 10)	\$1,770,624.00
Palo Verde NGS WTF	Clarifier 8 Junction Box	\$316,320.00
Palo Verde NGS WTF	Separation Walls	\$404,637.00
Palo Verde NGS	Cooling Tower Gate Structure	\$479,493.00
Palo Verde NGS	CTLE Spring/Fall Outages (2014)	\$849,161.00
Palo Verde NGS	CTLE Spring/Fall Outages (2015)	\$815,343.00
Palo Verde NGS	Cooling Tower F13 Repairs	\$236,350.00
Solana Solar	Concrete Repairs	\$73,990.00

STEVE MARTINEZ
STRUCTURAL SUPERINTENDENT



Construction Co., Inc.

1720 W. Lincoln St.
 Phoenix, AZ 85007
 602-253-4911
 FAX: 602-340-9533

STATEMENT OF QUALIFICATIONS

1991 - 1994	Precision Die and Stamping, Shipping/Receiving
1995 - 2012	J F Ellis Corp, Superintendent
2012 - Present	Robert E. Porter Construction, Structural Superintendent

Major Projects & Values

Caliente - Chase Field	Section 130, Bearing Plates	\$575,936.00
Casino Arizona	Parking Garage	\$1,300,000.00
City Scape	Concrete Pours (2010)	\$2,200,000.00
Heard Museum	Concrete Pours (2005)	\$750,000.00
HSW - Civic Center	Parking Garage Repair	\$241,843.00
HSW - SMOG	Parking Garage Repairs	\$408,602.00
Jokake - Chase Field	Dywidag & Concrete Rehab	\$285,024.00
Mesa Southwest Museum	Concrete Pours (2003)	\$2,000,000.00
Northern Arizona Univ.	Native American Cultural Center	\$900,000.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	TF/FC Trickling Filter Conc (Fall 10)	\$1,770,624.00
Palo Verde NGS	Cooling Tower Gate Structures	\$479,493.00
Palo Verde NGS WTF	Clarifier 8 Junction Box	\$316,320.00
Palo Verde NGS WTF	Separation Walls	\$404,637.00
Palo Verde NGS	Cooling Tower F13 Repairs	\$236,350.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Palo Verde NGS	CTLE Spring/Fall Outage (2015)	\$815,343.00
Palo Verde NGS	CTLE Spring Outage (2014)	\$612,811.00
Palo Verde NGS WTF	TF/FC Sump Conc (Spring 12)	\$3,828,032.00
Phoenix Art Museum	Concrete Pours (2010)	\$980,000.00
US Airways Center	Concrete Pours	\$1,800,000.00

**ROD WERNER
SUPERINTENDENT**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533


STATEMENT OF QUALIFICATIONS

1974-1981	Northern Arizona University, Bachelor of Science Degree, Glendale Community College, Construction and Business, Apprentice Carpenter
1982-1997	Sentinel Limited, Project Mgr./VP; RGW Construction Co., Project Manager/Superintendent; Reppel Steel, Project Manager; Chatco Inc., General Manager
1997-2004	Robert E. Porter Construction Co. Inc. - Superintendent
2004-2006	Concord Companies, Inc. - Superintendent
2006-Present	Robert E. Porter Construction Co., Inc. - Superintendent

Major Projects & Values

1 st Institutional Baptist	New Family Life Bldg.	\$3,536,892.00
AST - Dysart Elementary	Structural Repairs	\$350,000.00
AST - Kyrene CI Waggoner	Structural Repairs	\$1,112,297.00
AST - Santa Maria Middle	Structural Repairs	\$668,554.00
AST - Kyrene Schools	Various School Truss Repairs	\$315,681.00
Chase Field	Diamond Club Tenant Improvement	\$399,576.00
Chase Field	10 other projects including Futures Field	\$176,273.00
Chase Field	Seating Modifications Outfield, LMR&S	\$282,750.00
Esplanade Buildings	Structural Repairs	\$956,983.00
Holy Trinity Church	New Bldg. & Remodel	\$1,323,608.00
Mortgages Ltd.	Tenant Improvement	\$2,800,000.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	Contract Project Management On Going	\$875,000.00
Palo Verde NGS WTF	TF/FC Trickling Filter Conc (Fall 10)	\$1,770,624.00
Rockridge Remodel	Remodel	\$1,200,000.00
Strategic Solar Energy	Fry's 659 Power Parasol	\$1,769,819.00

**COREY OLSEN
SUPERINTENDENT**



ROBERT E. PORTER

Construction Co., Inc.

1720 W. Lincoln St.
Phoenix, AZ 85007
602-253-4911
FAX: 602-340-9533

STATEMENT OF QUALIFICATIONS

1980-1982	Anry Construction, Carpenter
1982-1986	United States Marine Corp
1986-1993	Sundt Corp, Carpenter, Field Superintendent
1993-Present	Robert E. Porter Construction, Superintendent

Major Projects & Values

Arizona Plating	Haz Mat & Demolition	\$1,300,000.00
AST - Kyrene Centennial	Structural Repairs	\$350,043.00
AST - Mensendick Elementary	Structural Settlement Repairs	\$214,574.00
AZ Veterans Coliseum	Structural Roof Repairs	\$3,284,296.00
Bank One Ballpark (Now Chase)	Matrix Boards & Parking Lot	\$482,307.00
Camidor Properties	Structural Repair	\$187,625.00
Carpet Depot	Roof Deck & Roofing Repairs	\$240,637.00
Chase Field	New Dugout Suites	\$165,000.00
Caliente - Chase Field	Section 130, Bearing Plates	\$575,936.00
Esplanade Parking Garage	Structural Repairs	\$1,158,000.00
HSW - SMOC	Parking Garage Repairs	\$506,860.00
Jokake – Chase Field	Dywidag & Concrete Rehab	\$285,024.00
McDowell Mountain Elementary	Structural Roof Repairs	\$286,736.00
Palm Harbor Homes	Fire Restoration	\$674,426.00
Palo Verde NGS WTF	TF/FC Sump Concrete Repairs	\$431,196.00
Palo Verde NGS WTF	TF/FC Trickling Filter Conc (Fall 10)	\$1,770,624.00
Palo Verde NGS WTF	TF/FC Sump Conc (Spring 12)	\$3,828,032.00
Palo Verde NGS WTF	TF/FC Sump Conc (Fall 11)	\$2,225,541.00
Palo Verde NGS	Cooling Tower Gate	\$479,493.00
Palo Verde NGS	Cooling Tower F13 (Spring 14)	\$236,350.00
Palo Verde NGS	CTLE Spring Outage (2014)	\$612,811.00
Palo Verde NGS	CTLE Spring/Fall Outage (2015)	\$815,343.00
Sky Harbor Terminal 4	Carbon Fiber Reinforcement	\$199,797.00
US Airways (Now Talking Stick)	Tenant Improvement	\$220,214.00