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March 19, 2018 

 

City of San Luis 

1090 E. Union Street 

San Luis, AZ 85349 

Attention:   Eulogio Vera, PE, Director of Public Works 

Reference:   Union Street Paving Improvements between 5th & 6th Avenue (1/4 mile) 
San Luis, Arizona – ADDENDUM NO. 2 

Dear Mr. Vera, 

Please find attached our itemized cost proposal for plan revisions to the base bid to separate the 

6th Avenue work for the Union St. Paving Improvements Project in San Luis, Arizona.  Also, 

included is plan sheet revisions for 6th Avenue for use in future bidding. 

Bidding support services and As-builts are also incorporated into this proposal as requested. 

Please let me know if you have any questions.  If this proposal is acceptable, please sign below 

and return a copy to this office.  We are truly looking forward to continue working with the City of 

San Luis on this project.   

 

Sincerely,       Accepted by: 
NICKLAUS ENGINEERING, INC.    CITY OF SAN LUIS 
 

 

        _____________________________ 

Marisol A. Canales, PE     Eulogio Vera, PE    

Project Manager      Director of Public Works 
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DESCRIPTION OF WORK
 PROJECT 

MANAGER 
ENGINEER  

ENGINEER 

TECHNICIAN

ADIM.

SUPPORT
EXPENSES    TOTAL

I

1
Plan revisions for removal of 6th Ave. and 

adding temporary retention basin from base bid
2 8 8 2 100.00$                           2,190.00$               

2 Bid Schedule, Engineer's Estimate Revisions 1 4 8 2 1,440.00$               

3

Revise 6th Ave. Improvements Plan Sheets for 

future bidding (will include the as-builts Union 

Street Improvements)

2 4 8 2 1,590.00$               

Estimated Hours 5 16 24 6

Rate 150.00$             125.00$                85.00$            55.00$           

Amount 750.00$             2,000.00$             2,040.00$       330.00$         100.00$                           

5,220.00$               

II

1
Prepare Plans / Manauls for Bidding - Distribute 

plans (10 sets)
2 2 8 300.00$                           1,290.00$               

2 RFIs/Addenda 2 10 1,550.00$               

3 Pre-Bid Conference 1 2 400.00$                   

4 Evaluation of Bids / Recommendation 1 2 400.00$                   

5 Mylar/As-Builts/Project Close-out 2 4 4 50.00$                             1,190.00$               

Estimated Hours 8 20 4 8

Rate 150.00$             125.00$                85.00$            55.00$           

Amount 1,200.00$          2,500.00$             340.00$          440.00$         300.00$                           

4,830.00$               

I 5,220.00$               

II 4,830.00$               

10,050.00$             

NICKLAUS ENGINEERING, INC.

1851 W. 24th Street, Suite 101

Yuma, Arizona 85364

CITY OF SAN LUIS

Union Street Paving Improvements between 5
th

 & 6
th

 Avenue

San Luis, Arizona

BIDDING SUPPORT

ADDENDUM NO.2 -  BASE BID & BIDDING SUPPORT

BASE BID

SUBTOTAL

*Note:  The Construction Quality Control materials testing includes:

  Soils & Aggregate Base Course Field/Laboratory - Compaction Testing (ASTM D2922), Standard Proctor (ASTM D698), Soils & Aggregate Field Tech Sampling.

  Concrete Field/Laboratory - Concrete Compressive Strength Test (ASTM C39), Concrete Field Tech Sampling (ASTM C31, C138, C143, 172 & C231), Concrete Sample Pick Up.

  Asphalt Field/Laboratory - Compaction Testing (ASTM 2950), Extraction & Gradation (ASTM D6307, C136), Marshall Bulk Specific Gravity (ASTMD6926), Asphalt Field Tech Sampling.

Re-tests and services not shown on this proposal are not covered and will be billed at our 2018 time & material rates.  Time and material services will be billed at a two-hour minimum and 

times will be from port to port.  All re-tests will be indicated on daily reports.  The Construction Quality Control fees are derived from anticipated services per the contract plans as determined 

by NEI.

SUBTOTAL

SUMMARY OF SERVICES

TOTAL FEE PROPOSAL

BASE BID

BIDDING SUPPORT
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