



*Proposal for Engineering Services
City of San Luis
Plaza 1 Reconstruction Project*

Prepared by: James Davey and Associates, Inc.

July 19, 2018

Item	Description	Principal Engineer	Project Engineer	Engineering Technician	Survey Crew	Direct Costs	Comments
<u>CONSTRUCTION PHASE SERVICES</u>							
1	Project Management	8					
2	Bidding Assistance	6	36				Includes Assisting with Advertizing Proejct, Pre-Bid Meeting, Answering Contractor Questions During Bidding, Bid Opening Based on 120 Calendar Day Construction Period/about 86 working days with about 48 site inspections (3 hours/visit). Also includes Submittal Reviews, Preconstruction Conference, Meetings during Construction, Final Inspection, Pay Estimate Preparations, Project Closeout To be subcontracted to GTS. Includes field reviews of unsuitable soils. Inspections, Punchlists, As-Built Plans, Final Paye Estimates
3	Construction Inspection and Administration	12	156				
4	Soils and Material Testing		10			\$4,926	
5	Project Closeout		12	8			
Total Estimated Hours		26	214	8	0	---	
Hourly Rates		\$150	\$125	\$90	\$160	---	
Subtotals		\$3,900	\$26,750	\$720	\$0	\$4,926	
TOTAL FEE ESTIMATE						\$36,296	