



*Proposal for Construction Administration Services
City of San Luis*

East Mesa Water Lines Project

*County 23-1/2 Street - Ave. E to Ave. E-1/2,
Avenue E - Co. 23-1/2 St. to Co. 23rd St. and Avenue D - Co. 24th St. to Co. 25th St.*

Prepared by: James Davey and Associates, Inc.

November 27, 2018

Item	Description	Principal Engineer	Project Engineer	Engineering Technician	Survey Crew	Direct Costs	Comments
<u>CONSTRUCTION PHASE SERVICES</u>							
1	Bidding Assistance	6	28				Includes Assisting with Advertising Project, Pre-Bid Meeting, Answering Contractor Questions During Bidding, Bid Opening Based on 90 Calendar Day Construction Period/about 64 working days with about 24 site inspections (3 hours/visit).
2	Construction Inspection and Administration	8	90				Also includes Submittal Reviews, Preconstruction Conference, Meetings during Construction, Final Inspection, Pay Estimate Preparations, Project Closeout
3	Soils and Material Testing		6			\$3,200	To be subcontracted to GTS.
4	Project Closeout		12	8			Inspections, Punchlists, As-Built Plans, Final Pay Estimates
Total Estimated Hours		14	136	8	0	---	
Hourly Rates		\$140	\$120	\$80	\$160	---	
Subtotals		\$1,960	\$16,320	\$640	\$0	\$3,200	
TOTAL FEE ESTIMATE						\$22,120	