

BID EVALUATION SUMMARY AND AWARD RECOMMENDATION


1. Project: CITY OF SAN LUIS
RANCHO LOS OROS ROADWAY IMPROVEMENTS
(CDBG CONTRACT # 113-20)
2. Bid submission date: Thursday, November 14th, 2019
3. Bid evaluation summary:

No.	Bidder	Opening Bid Amount (including 5% contingency)	Substantially responsive (yes or no)	Evaluated Bid Amount (including 5% contingency)	Rank	Remarks
1	CEMEX Construction Materials South LLC	\$523,374.60	Yes	\$523,384.05	1	None.
2	DPE Construction, Inc.	\$913,010.70	Yes	\$913,010.70	2	None.

4. The lowest evaluated bidder has been determined to be qualified and capable of performing the contract [YES].
5. On the basis of the evaluation which was carried out in accordance with the Bidding Documents, we recommend accepting the bid of the lowest evaluated bidder [CEMEX Construction Materials South LLC], which has been determined as qualified and capable of performing the contract, in accordance with the Bidding Documents.

Bids Evaluated By:

Tomas Sanchez, P.E.,
James Davey & Associates, Inc.



(signature)

11/15/19

(date)

CITY OF SAN LUIS
RANCHO LOS OROS ROADWAY IMPROVEMENTS
(CDBG CONTRACT # 113-20)

BID TABULATION

Bid No.	Description	Estimated Quantities	Unit	Bidder No. 1		Bidder No. 2	
				Unit Cost	Total Cost	Unit Cost	Total Cost
1	Remove Existing Asphalt (Any thickness)	4924	SY	\$ 2.00	\$ 9,848.00	\$ 5.00	\$ 24,620.00
2	Remove Existing Concrete Curb (Any Type)	598	LF	\$ 2.00	\$ 1,196.00	\$ 6.00	\$ 3,588.00
3	Remove Sidewalk, Driveway, and Slab (Flat Work)	336	SY	\$ 10.00	\$ 3,360.00	\$ 12.00	\$ 4,032.00
4	Remove Existing 18" Dia. Irrigation/Stormdrain PVC Pipe	6	LF	\$ 40.00	\$ 240.00	\$ 559.00	\$ 3,354.00
5	Remove Existing Sewermain (Any Size)	322	LF	\$ 24.00	\$ 7,728.00	\$ 150.00	\$ 48,300.00
6	Remove and Reinstall Existing Street Sign	1	EA	\$ 317.00	\$ 317.00	\$ 716.00	\$ 716.00
7	Pavement Structural Section No. 1 (3" AC / 8" ABC)	4924	SY	\$ 40.00	\$ 196,960.00	\$ 39.00	\$ 192,036.00
8	Grading for Pavement	4924	SY	\$ 4.00	\$ 19,696.00	\$ 17.00	\$ 83,708.00
9	Roadway Over Excavation (Top 12" of Subgrade) / Geogrid	877	CY	\$ 39.00	\$ 34,203.00	\$ 57.00	\$ 49,989.00
10	Rolled Curb and Gutter / 4" ABC (City of Yuma Std 3-070)	502	LF	\$ 17.00	\$ 8,534.00	\$ 28.00	\$ 14,056.00
11	Vertical Curb and Gutter / 4" ABC (City of Yuma Std 3-060)	96	LF	\$ 17.00	\$ 1,632.00	\$ 190.00	\$ 18,240.00
12	Sidewalk, Driveway, and Parkway (T=6") (City of Yuma Std. 3-135)	2214	SF	\$ 7.00	\$ 15,498.00	\$ 18.00	\$ 39,852.00
13	Sidewalk Ramp (City of Yuma Std 3-145)	233	SF	\$ 13.00	\$ 3,029.00	\$ 19.00	\$ 4,427.00
14	Sidewalk Ramp (City of Yuma Std 3-145, modified to rolled curb)	351	SF	\$ 13.00	\$ 4,563.00	\$ 13.00	\$ 4,563.00
15	Cross Gutter and Apron (City of Yuma Std 3-085, 3-090)	438	SF	\$ 11.00	\$ 4,818.00	\$ 12.00	\$ 5,256.00
16	8" Diameter SDR-35 PVC Sewer Line	322	LF	\$ 100.00	\$ 32,200.00	\$ 315.00	\$ 101,430.00
17	4" Diameter SDR-35 Sewer Service / Connect to Existing Sewer Service (City of Yuma Std 6-015)	11	EA	\$ 317.00	\$ 3,487.00	\$ 5,500.00	\$ 60,500.00
18	12" Diameter SDR-35 PVC Stormdrain	799	LF	\$ 69.00	\$ 55,131.00	\$ 58.00	\$ 46,342.00
19	4" Diameter Stormwater Manhole (City of Yuma Std 6-020, No T-Lock Liner)	2	EA	\$ 4,440.00	\$ 8,880.00	\$ 14,725.00	\$ 29,450.00
20	Concrete Inlet Headwall Structure (Detail 1, Sheet D-1)	1	EA	\$ 16,332.00	\$ 16,332.00	\$ 16,600.00	\$ 16,600.00
21	12" Gate Valve - Stormdrain	1	EA	\$ 4,132.00	\$ 4,132.00	\$ 5,920.00	\$ 5,920.00
22	18" Gate Valve, Waterman H-30 - Stormdrain	1	EA	\$ 11,099.00	\$ 11,099.00	\$ 12,000.00	\$ 12,000.00
23	18"x12"x18" Ductile Iron Pipe Tee With Thrust Block	1	EA	\$ 2,854.00	\$ 2,854.00	\$ 8,245.00	\$ 8,245.00
24	18" Dia. Transition Coupling	2	EA	\$ 1,594.00	\$ 3,188.00	\$ 4,800.00	\$ 9,600.00
25	Adjust Ex Sewer Manhole with new Frame & Cover (City of Yuma Std 6-044)	4	EA	\$ 1,506.00	\$ 6,024.00	\$ 2,900.00	\$ 11,600.00
26	Adjust Existing Water Valve with new Frame and Cover (City of Yuma Std 5-075)	7	EA	\$ 365.00	\$ 2,555.00	\$ 1,100.00	\$ 7,700.00
27	Survey Monument (City of Yuma Std 4-030)	3	EA	\$ 357.00	\$ 1,071.00	\$ 720.00	\$ 2,160.00
28	Mobilization	1	LS	\$ 9,038.00	\$ 9,038.00	\$ 22,800.00	\$ 22,800.00
29	Storm Water Pollution Prevention Plan	1	LS	\$ 3,568.00	\$ 3,568.00	\$ 4,650.00	\$ 4,650.00
30	Maintenance and Protection of Traffic	1	LS	\$ 14,310.00	\$ 14,310.00	\$ 17,250.00	\$ 17,250.00
31	Construction Staking	1	LS	\$ 11,416.00	\$ 11,416.00	\$ 13,750.00	\$ 13,750.00
32	4" Diameter SDR-35 Sewer Service additional pipe and Cleanout (City of Yuma Std 6-015)	1	EA	\$ 1,554.00	\$ 1,554.00	\$ 2,800.00	\$ 2,800.00
TOTAL =					\$498,461.00		\$869,534.00
5% CONTINGENCY SUBTOTAL =					\$24,923.05		\$43,476.70
TOTAL ESTIMATED PROJECT COST =					\$523,384.05		\$913,010.70

Comments:

Bids received by Bidders 1 and 2 presented errors. Bid received by Bidder 1 (CEMEX) presented an arithmetic error (Original Bid was \$523,374.60, and the tabulated Bid is \$523,384.05). Bid received by Bidder 2 (DPE) presented an arithmetic error in the 5% Contingency Amount, but the Total Estimated Project Cost Bid is still \$913,010.70. The arithmetic error in Bids 1 and 2 did not affect the bid results. Bidder 1 (CEMEX) is the lowest responsive bidder (Revised Bid amount \$523,384.05).

EXAMINATION OF BIDS

Project: **CITY OF SAN LUIS
RANCHO LOS OROS ROADWAY IMPROVEMENTS
(CDBG CONTRACT # 113-20)**

Bidder: **CEMEX Construction Materials South LLC
2088 E 20th Street
Yuma, Arizona, 85365**

No.: 1

Responsive Bid: Yes

BIDDING DOCUMENT	REQUIREMENT	REMARKS
PK-1 thru 4: Bid Schedule/Proposal Form	Filled out, signed, and submitted.	No comment.
PK-5: Bid Surety Bond equal to 10% of bid amount.	(Bid Bond form to be obtained by proposed Contractor, executed, and included with submission. A so-called "statutory" or "redline" bid bond form will suffice.)	No comment.
PK-6: Non-collusion affidavit	Filled out, signed, and submitted.	No comment.
PK-7: List of Possible Subcontractors	Filled out and put into separate sealed envelope and included in proposal.	No comment.
PK-8 thru 10: LS-2 Contractor's Certification.	Filled out and submitted.	No comment.
PK-11 thru 19: Certifications Signature Form	Filled out, signed, and submitted.	No comment.
PK-20 thru 29: Wage Rate Decision	Included for reference purposes.	No comment.
PK- 30 thru 33: Proof of prior experience.	Required narrative document proving that Contractor has undertaken and executed at least one project of similar scope and focus. Not required per Addendum No. 1.	No comment.

EXAMINATION OF BIDS

Project: **CITY OF SAN LUIS
RANCHO LOS OROS ROADWAY IMPROVEMENTS
(CDBG CONTRACT # 113-20)**

Bidder: DPE Construction, Inc.
1636-A E. 20th Street
Yuma, Arizona, 85365

No.: 2

Responsive Bid: Yes

BIDDING DOCUMENT	REQUIREMENT	REMARKS
PK-1 thru 4: Bid Schedule/Proposal Form	Filled out, signed, and submitted.	No comment.
PK-5: Bid Surety Bond equal to 10% of bid amount.	(Bid Bond form to be obtained by proposed Contractor, executed, and included with submission. A so-called "statutory" or "redline" bid bond form will suffice.)	No comment.
PK-6: Non-collusion affidavit	Filled out, signed, and submitted.	No comment.
PK-7: List of Possible Subcontractors	Filled out and put into separate sealed envelope and included in proposal.	No comment.
PK-8 thru 10: LS-2 Contractor's Certification.	Filled out and submitted.	No comment.
PK-11 thru 19: Certifications Signature Form	Filled out, signed, and submitted.	No comment.
PK-20 thru 29: Wage Rate Decision	Included for reference purposes.	No comment.
PK- 30 thru 33: Proof of prior experience.	Required narrative document proving that Contractor has undertaken and executed at least one project of similar scope and focus. Not required per Addendum No. 1.	No comment.