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November 24, 2021

Jenny Torres

City of San Luis

Economic Development Director
1090 E. Union Street

San Luis, AZ 85349
jtorres@sanluisaz.gov

Re: Fee Estimate
Cesar Chavez Boulevard — Highway 95 to Avenue E Project
Acquisition and Relocation Services

Dear Ms. Torres:

Consultant Engineering, Inc. (CEI) is pleased to present the attached scope of work and associated price proposal to provide
acquisition and relocation services for the above referenced project. CEl can perform the services for $102,400.25; the total is
inclusive of sub-consultants, direct expenses and are shown as a lump sum/per parcel basis.

CEl has been providing comprehensive acquisition, relocation and appraisal services in Arizona for 18 years, serving clients such
as ADOQT, City of Yuma, Yuma County, Pinal County, Mohave County, City of Safford and the Town of Queen Creek. We have a
team of highly experienced Right of Way agents that are available to begin work immediately; also we have an office in Yuma that
will allow us to hit the ground running.

If you have any questions, feel free to contact me at 480-201-8646 (mobile phone) or chochstein@cei-az.com.

CEl looks forward to working with the City of San Luis!

Sincerely,

CONSULTANT ENGINEERING, INC.

UWW UM K Ha’ Aol

M. Clark Hochstein
Vice President

Enclosures: Fee Estimate
Scope of Work

cc: T.Sumrall
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Task 1-Title Reports

Agency will order title reports and Project Manager/ Senior ROW agent will review Title Reports to ascertain legal ownership,
existing liens on the property, etc. We will also coordinate with and distribute to project stakeholders and update both electronic
and hard files with all pertinent information.

Task 2-Sealed Legal Descriptions and Exhibits

CEIl will review to check for accuracy.

Task 3-Appraisal Services

CEl will order Appraisal Report from licensed appraiser who will comply with USPAP and URA guidelines and State of Arizona laws
governing real estate. CEIl will accompany appraiser on site to perform site inspection, review appraisal for accuracy of data,
prepare and send notification letter to property owner prior to inspection and update electronic and hard files with all findings and
relevantinformation. During this stage, CEI will make the determination if relocation and property management efforts are required
due the proposed acquisition. We will present those cases immediately to the project team to make a final determination on the
steps moving forward to ensure the project schedule is not impacted.

Task 4-Review Appraisal Services

CEl will perform the appraisal review internally with a licensed appraiser. We will examine the narrative appraisal report for
accuracy of data, distribute appraisal and review to project stakeholders for agreement of just compensation value and update
electronic and hard files. Once reviews are completed, we will determine R/W cost estimates and distribute to the design team.

Task 5-ROW Acquisition

Acquisition activities will be performed by Arizona licensed broker and sales agents. The acquisitions will be in compliance with
State laws, URA guidelines and standard industry practices. Bi-lingual agent available as necessary.

CEl will review project plans, maps, prepare all purchase agreement and conveyance documents, prepare offer/dedication package,
QA/QC of offer package by PM, present offer/dedication package to property owner(s) in person whenever feasible, negotiate on
behalf of the City, obtain all necessary signatures and notarizations, deliver executed documents to title company to open escrow
and track and report progress continually, maintain Record of Contact or Diary of transaction and close and deliver hard or
electronic files to City. File to contain diary, copies of all communications regarding the transaction, copies of purchase agreement
and conveying documents, notices, appraisal and review appraisal reports, etc.

Should an agreement not be reached, CEI project manager will notify the project team immediately and recommend condemnation
proceedings to begin as a last effort. CEIl will provide all documentation of the transaction and copies of all communications for
condemnation proceedings as well as provide witness testimony.

Task 6- Post Acquisition Services

Once all acquisitions are completed and closed escrow, CEI will provide all evidence of closure and assist in procuring the Right of
Way Clearance memo.
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Fee Sheet - Internal Use Only

Contract No.:
Modification No.:
Project: Cesar Chavez Blvd- HWY 95
Consultant Consultant Engineering, Inc.

Resources Rates
Appraisal
PM Sr Agent Admin Reviewer
Item ‘ ‘ | Subtotal ‘ Subs | Expenses ‘ Mileage* | Line ltem
Fully Burdened Hourly Rate $ 90.00 $ 88.20 $ 75.00 $ 126.00
Cost $ 303.00| $ 0.545 Totals
1 Jauregui, Jose and Juana 2 156 8 4 $ 15,043.20 il 269 $ 15,492.81
2 San Luis Plaza 2 60 8 4 $ 6,576.00 1 269 $ 7,025.61
3 Upton, Carol 2 60 8 4 $ 6,576.00 1 269 $ 7,025.61
4 Solorzano, Salvadore 2 65 8 4 $ 7,017.00 1 269 $ 7,466.61
5 Qwest Corporation 2 60 8 4 $ 6,576.00 1l 269 $ 7,025.61
6 Yuma Enterprises AZ LLC 2 50 8 4 $ 5,694.00| $ - 1 269 $ 6,143.61
7 Zhen, Xing 2 60 8 4 $ 6,576.00| $ < 1 269 $ 7,025.61
8 Sanchez Commercial 2 60 8 4 $ 6,576.00 1 269 $ 7,025.61
9 Lakin (East Main Canal) 2 60 8 4 $ 6,576.00 1 269 $ 7,025.61
10 G&SRB&M 2 50 8 4 $ 5,694.00 il 269 $ 6,143.61
$ - $ -
AXIA Appraisers $ - | $25,000.00 $ 25,000.00
$ = $ =
$ = $ z
$ = $ =
$ - $ :
$ - $ .
$ = $ S
$ z $ :
$ - $ :
$ - $ -
$ : $ =
$ = $ =
$ = $ =
$ = $ 5
$ = $ -
$ - $ =
$ = $ =
$ = $ =
$ = $ z
Total
Hours 20 0 681 0 80 40
$ 1,800.00 $ - $ 60,064.20 $ - $ 6,000.00 $ 5,040.00 $ 72,904.20 $25,000.00 $ 3,030.00 $§ 1,466.05 $§  102,400.25
General Project Assumptions
1. isal and partial isition of 9 parcels, one total acquisition of one residential property and one { Further 10 isition are from 10 different
owners as shown on the exhibits provided by JDA Civil.
2. Agency to survey and/or mark extent of RO! area to be p in the field as y.
3. Agency p: i ificati may result in il fees.
4. Agency to provide title reports, determinations that remainder properties are not rendered non-conforming (if any), title clearing services, closing of escrow services, and record all
documents at their own costs.
5. Assumes negotiated acquisitions of land only on nine parcels. No utility i i itration, or ion tasks included on those 9 parcels only.
6. Additional tasks not identified in our scope of work may result in increased fees.
7. Fee quoted for each appraisal report prepared will be for "part taken" only. In the event that a complete before and after report becomes necessary due to the effects of an
acquisition on the remainder, the fee will increase.
8. The number of hours estil to the isiti is based on normal/standard effort required in an isiti If unusual or inary ci arise,
additional fees will be required.




