

City of San Luis  
Hidalgo Avenue Manhole Replacements Project  
Bid Tabulation

Bid Item	Item Description	Estimated Quantities	Unit	Bidder No. 1	
				Unit Price	Total
1	Mobilization	1	Lump Sum	\$ 6,525.00	\$ 6,525.00
2	Transporting of Manholes to work site	1	Lump Sum	\$ 8,816.00	\$ 8,816.00
3	Traffic Control and Traffic Plan	1	Lump Sum	\$ 6,525.00	\$ 6,525.00
4	Temporary Wastewater Bypass	1	Allowance	\$ 10,000.00	\$ 10,000.00
5	Manhole #2 Replacement	1	EA	\$ 47,111.00	\$ 47,111.00
6	Manhole #3 Replacement	1	EA	\$ 47,111.00	\$ 47,111.00
7	Manhole #4 Replacement	1	EA	\$ 25,730.00	\$ 25,730.00
8	Manhole #5 Replacement	1	EA	\$ 42,460.00	\$ 42,460.00
9	Manhole #6 Replacement	1	EA	\$ 42,460.00	\$ 42,460.00
				Total	\$ 236,738.00

Bidder No. 2	
Desert Excavating, Inc.	
Unit Price	Total
\$ 2,500.00	\$ 2,500.00
\$ 1,500.00	\$ 1,500.00
\$ 15,000.00	\$ 15,000.00
\$ 10,000.00	\$ 10,000.00
\$ 56,850.00	\$ 56,850.00
\$ 56,850.00	\$ 56,850.00
\$ 47,100.00	\$ 47,100.00
\$ 50,100.00	\$ 50,100.00
\$ 50,100.00	\$ 50,100.00
Total \$ 290,000.00	

Bidder No. 3	
DPE Construction, Inc.	
Unit Price	Total
\$ 38,000.00	\$ 38,000.00
\$ 10,000.00	\$ 10,000.00
\$ 5,500.00	\$ 5,500.00
	\$ 83,000.00
\$ 39,000.00	\$ 39,000.00
\$ 38,000.00	\$ 38,000.00
\$ 29,500.00	\$ 29,500.00
\$ 30,000.00	\$ 30,000.00
\$ 32,000.00	\$ 32,000.00
Total \$ 305,000.00	

Bidder No.1 was notified of tabulation error on their part  
 Bidder No.1 confirmed their error and has agreed to \$236,738.00  
 The difference/error was \$357 dollars. (reference email on 7/18/23 @ 4:18pm)