



YUMA COUNTY WATER USERS' ASSOCIATION

MAILING ADDRESS:
POST OFFICE BOX 5775
YUMA, ARIZONA 85366-5775
OFFICE: (928) 627-8824

SHIPPING ADDRESS:
3800 WEST COUNTY 15TH STREET
SOMERTON, ARIZONA 85350
FAX: (928) 627-3065

EMAIL ADDRESS:
OFFICE@YCWUA.ORG

December 9, 2024

Eulogio Vera
Director of Public Works
City of San Luis
P.O. Box 3750
San Luis, AZ 85349

Re: East Main Canal and Main Drain Improvements as Part of the Cesar Chavez Boulevard Widening Project

Dear Mr. Vera,

In response to your letter, dated October 7, 2024, concerning the installation of new pipe towards extending the East Main Canal and new storm drain discharge into the Main Drain, the cost estimate for the installation/construction of project is summarized just below.

The Association's work includes mobilization, removal of existing structure, installation of pipe, and some final field grading. Field survey work by CORE Engineering will be required. This cost estimate does not include survey work by CORE Engineering.

The estimated total cost for the construction of the new pipeline is \$221,985.97. Please refer to the following work item breakdown:

<u>Description</u>	<u>Cost</u>
Mobilization	\$3,054.15
Demolition	\$4,884.14
Installation	\$179,546.19
Transition lining & Trash screen	\$2,898.00
Contingency	\$19,038.25
Engineering	\$12,565.24
Total Cost	\$221,985.97

If you have any comments or questions on the above costs, please feel free to call Omar Peñuñuri (Sr. Engineering Technician, Lands and Rights-Of-Way) at (928) 581-5200.

Please let us know by letter as soon as possible if you decide to proceed with this project. Once confirmed, we can schedule an exact date for the work and provide you with an updated construction schedule.

The balance of the actual cost of the job will be due within 30 days from the invoice. Due to the continuing rise in the cost of materials this quote is valid only if accepted within 15 days from the date of this letter.

Sincerely,



Tom W. Davis
Manager

I accept this proposal and agree to pay these charges as outlined above.

_____ Print Name
_____ Signed
_____ Date
_____ Phone No.