
 AIA
®

 Document A141TM – 2014 
Exhibit A 
Design-Build Amendment 
 

AIA Document A141™ – 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This 
AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  
Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible 
under the law. This draft was produced by AIA software at 15:19:48 ET on 07/25/2019 under Order No.6029987659 which expires on 04/02/2020, 
and is not for resale. 
User Notes:  (846881106) 

 
1 

 

ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

Consultation with an 
attorney is also encouraged 
with respect to 
professional licensing 
requirements in the 
jurisdiction where the 
Project is located. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

This Amendment is incorporated into the accompanying AIA Document A141™–2014, 
Standard Form of Agreement Between Owner and Design-Builder dated the «  » day of  
«  » in the year «  » (the “Agreement”) 
(In words, indicate day, month and year.) 
 
for the following PROJECT: 
(Name and location or address) 
 
«  » 
«  » 
 
THE OWNER: 
(Name, legal status and address) 
 
«  »«  » 
«  » 
 
THE DESIGN-BUILDER: 
(Name, legal status and address) 
 
«  »«  » 
«  » 
 
The Owner and Design-Builder hereby amend the Agreement as follows. 
 
TABLE OF ARTICLES 
 
A.1 CONTRACT SUM 
 
A.2 CONTRACT TIME 
 
A.3 INFORMATION UPON WHICH AMENDMENT IS BASED 
 
A.4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS 
 
A.5 COST OF THE WORK 
 
ARTICLE A.1   CONTRACT SUM 
§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for 
the Design-Builder’s performance of the Contract after the execution of this 
Amendment. The Contract Sum shall be one of the following and shall not include 
compensation the Owner paid the Design-Builder for Work performed prior to execution 
of this Amendment: 
(Check the appropriate box.) 
 

[ «  » ] Stipulated Sum, in accordance with Section A.1.2 below 
 

[ «  » ] Cost of the Work plus the Design-Builder’s Fee, in accordance with 
Section A.1.3 below 
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[ «  » ] Cost of the Work plus the Design-Builder’s Fee with a Guaranteed Maximum Price, in accordance 

with Section A.1.4 below 
 
(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.) 
 
§ A.1.2 Stipulated Sum 
§ A.1.2.1 The Stipulated Sum shall be «  » ($ «  » ), subject to authorized adjustments as provided in the Design-
Build Documents. 
 
§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design-Build 
Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in 
Stipulated Sum for each and the deadline by which the alternate must be accepted.) 
 
«  » 
 
§ A.1.2.3 Unit prices, if any: 
(Identify item, state the unit price, and state any applicable quantity limitations.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ A.1.3 Cost of the Work Plus Design-Builder’s Fee 
§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work. 
 
§ A.1.3.2 The Design-Builder’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee, and 
the method for adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ A.1.4 Cost of the Work Plus Design-Builder’s Fee With a Guaranteed Maximum Price 
§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work. 
 
§ A.1.4.2 The Design-Builder’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee and 
the method for adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ A.1.4.3 Guaranteed Maximum Price 
§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder’s Fee is guaranteed by the Design-Builder not to 
exceed «  » ($ «  » ), subject to additions and deductions for changes in the Work as provided in the Design-Build 
Documents. Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-
Builder without reimbursement by the Owner. 
(Insert specific provisions if the Design-Builder is to participate in any savings.) 
 
«  » 
 
§ A.1.4.3.2 Itemized Statement of the Guaranteed Maximum Price 
Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, 
allowances, contingencies, alternates, the Design-Builder’s Fee, and other items that comprise the Guaranteed 
Maximum Price. 
(Provide information below or reference an attachment.) 
 
«  » 
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§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 
Design-Build Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the 
Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be 
accepted.) 
 
«  » 
 
§ A.1.4.3.4 Unit Prices, if any:  
(Identify item, state the unit price, and state any applicable quantity limitations.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 
 
«  » 
 
§ A.1.5 Payments 
§ A.1.5.1 Progress Payments 
§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make 
progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the 
Design-Build Documents. 
 
§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«  » 
 
§ A.1.5.1.3 Provided that an Application for Payment is received not later than the «  »25th day of the month, the 
Owner shall make payment of the certified amount to the Design-Builder not later than the «  »30th day of the «  
»same month. If an Application for Payment is received by the Owner after the application date fixed above, payment 
shall be made by the Owner not later than «  »fifteen ( «  »15 ) days after the Owner receives the Application for 
Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 
of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash accounts, 
receipted invoices or invoices with check vouchers attached, and any other evidence required by the Owner to 
demonstrate that cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or 
exceed (1) progress payments already received by the Design-Builder, less (2) that portion of those payments 
attributable to the Design-Builder’s Fee; plus (3) payrolls for the period covered by the present Application for 
Payment.Intentionally Omitted. 
 
§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the 
Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in 
accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract 
Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder’s Fee shall be shown 
separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its 
accuracy as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used as a basis 
for reviewing the Design-Builder’s Applications for Payment.Each Application for Payment shall be based on the most 
recent schedule of values submitted by the Design-Builder in accordance with the Contract Documents. The 
schedule of values shall allocate the entire Contract Sum among: (1) the various portions of the Work; (2) any 
contingency for costs that are included in the Guaranteed Maximum Price, if any, but not otherwise allocated to 
another line item or included in a Change Order; and (3) the Contractor’s Fee. 
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§ A.1.5.1.6 The schedule of values shall be used as a basis for reviewing the Contractor’s Applications for 
Payment.In taking action on the Design-Builder’s Applications for Payment, the Owner shall be entitled to rely on the 
accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have made a 
detailed examination, audit or arithmetic verification of the documentation submitted in accordance with 
Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or 
to have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously 
paid. Such examinations, audits and verifications, if required by the Owner, will be performed by the Owner’s auditors 
acting in the sole interest of the Owner. 
 
§ A.1.5.1.7 To the extent the schedule of values allocates a guaranteed maximum price, such allocation shall not 
constitute a separate guaranteed maximum price for the Cost of the Work of each individual line item in the 
schedule of values.Except with the Owner’s prior approval, the Design-Builder shall not make advance payments to 
suppliers for materials or equipment which have not been delivered and stored at the site. 
 
§ A.1.5.2 Progress Payments—Stipulated Sum 
§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the 
percentage of completion of each portion of the Work as of the end of the period covered by the Application for 
Payment. 
 
§ A.1.5.2.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall 
be computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of «  » percent ( «  »  %) 
on the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not 
in dispute shall be included as provided in Section 6.3.9 of the Agreement; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 
retainage of «  » percent ( «  » %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the 
Agreementretainage of 10%. 

 
§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall be further modified 
under the following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Owner shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and 
(Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion 
of Work.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Design-
Builder, any additional amounts payable in accordance with Section 9.10.3 of the Agreement. 

 
§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows: 
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from 
the percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the 
Design-Build Documents, insert provisions here for such reduction or limitation.) 
 
«  » 
 
§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee 
§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum 
Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design-Builder through 
the end of the period covered by the Application for Payment and for which Design-Builder has made or intends to 
make actual payment prior to the next Application for Payment. 
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§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall 
be computed as follows: 

.1 Take the Cost of the Work as described in Article A.5 of this Amendment; 

.2 Add the Design-Builder’s Fee, less retainage of «  » percent ( «  » %). The Design-Builder’s Fee shall be 
computed upon the Cost of the Work described in the preceding Section A.1.5.3.2.1 at the rate stated in 
Section A.1.3.2; or if the Design-Builder’s Fee is stated as a fixed sum in that Section, an amount which 
bears the same ratio to that fixed-sum Fee as the Cost of the Work in that Section bears to a reasonable 
estimate of the probable Cost of the Work upon its completion; and 

.3 Subtract retainage of «  » percent ( «  » %) from that portion of the Work that the Design-Builder self-
performs; 

.4 Subtract the aggregate of previous payments made by the Owner; 

.5 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 
Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner’s auditors in such 
documentation; and 

.6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as 
provided in the Section 9.5 of the Agreementretainage of 10%. 

 
§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and 
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on 
agreements with the Architect, Consultants, and Contractors, and the Design-Builder shall execute agreements in 
accordance with those terms.  
 
§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price 
§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as of the end of the 
period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage 
of that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the 
expense that has actually been incurred by the Design-Builder on account of that portion of the Work for which the 
Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share 
of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. 
 
§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall 
be computed as follows: 

.1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as 
determined by multiplying the percentage of completion of each portion of the Work by the share of 
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. 
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall 
be included as provided in Section 6.3.9 of the Agreement. 

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment 
delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing; 

.3 Add the Design-Builder’s Fee, less retainage of «  » percent ( «  » %). The Design-Builder’s Fee shall 
be computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder’s 
Fee is stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum 
fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its 
completion; 

.4 Subtract retainage of «  » percent ( «  » %) from that portion of the Work that the Design-Builder self-
performs; 

.5 Subtract the aggregate of previous payments made by the Owner; and 

.6 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 
Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently 
discovered by the Owner’s auditors in such documentation; and 

.7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in 
Section 9.5 of the Agreementretainage of 10%. 

 
§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and 
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on 
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agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in 
accordance with those terms. 
 
§ A.1.5.5 Final Payment 
§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum and inclusive of retainage 
withheld, shall be made by the Owner to the Design-Builder not later than 30 days after the Design-Builder has fully 
performed the Contract and the requirements of Section 9.10 of the Agreement have been satisfied, except for the 
Design-Builder’s responsibility to correct non-conforming Work discovered after final payment or to satisfy other 
requirements, if any, which extend beyond final payment. 
 
§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner’s auditors will review and report in 
writing on the Design-Builder’s final accounting within 30 days after the Design-Builder delivers the final 
accounting to the Owner. Based upon the Cost of the Work the Owner’s auditors report to be substantiated by the 
Design-Builder’s final accounting, and provided the other conditions of Section 9.10 of the Agreement have been 
met, the Owner will, within seven days after receipt of the written report of the Owner’s auditors, either issue a final 
Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as 
provided in Section 9.5.1 of the AgreementIntentionally Omitted. 
 
ARTICLE A.2   CONTRACT TIME 
§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized 
adjustments, for Substantial Completion of the Work. 
 
§ A.2.2 The Design-Builder shall endeavor to achieve Substantial Completion of the Work not later than «  » ( «  » ) 
days from the date of this Amendment, or as follows: 
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 
Work.) 
 
«  » 
 

Portion of Work Substantial Completion Date 
    

 
, subject to adjustments of the Contract Time as provided in the Design-Build Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work.) 
 
«  » 
 
ARTICLE A.3   INFORMATION UPON WHICH AMENDMENT IS BASED 
§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following: 
 
§ A.3.1.1 The Supplementary and other Conditions of the Contract: 
 

Document Title Date Pages 
      

 
§ A.3.1.2 The Specifications: 
(Either list the specifications here or refer to an exhibit attached to this Amendment.) 
 
«  » 
 

Section Title Date Pages 
      

 
§ A.3.1.3 The Drawings: 
(Either list the drawings here or refer to an exhibit attached to this Amendment.) 
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«  » 
 

Number Title Date 
     

 
§ A.3.1.4 The Sustainability Plan, if any: 
(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that 
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The 
Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; 
implementation strategies selected to achieve the Sustainable Measures; the Owner’s and Design-Builder’s roles 
and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, 
testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation 
required for the Project, as those terms are defined in Exhibit C to the Agreement.) 
 

Title Date Pages 
     

 

Other identifying information: 

 
«  » 
 
§ A.3.1.5 Allowances and Contingencies: 
(Identify any agreed upon allowances and contingencies, including a statement of their basis.) 
 

.1  Allowances 
 
«  » 
 

.2  Contingencies 
 
«  » 
 

§ A.3.1.6 Design-Builder’s assumptions and clarifications: 
 
«  » 
 
§ A.3.1.7 Deviations from the Owner’s Criteria as adjusted by a Modification: 
 
«  » 
 
§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to the Owner for 
review, indicate any such submissions below: 
 
«  » 
 
ARTICLE A.4   DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS 
§ A.4.1 The Design-Builder’s key personnel are identified below: 
(Identify name, title and contact information.) 
 

.1 Superintendent  
 
«  » 
 
.2 Project Manager 
 
«  » 
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.3 Others 
 
«  » 
 

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers, identified below: 
(List name, discipline, address and other information.) 
 
«  » 
 
ARTICLE A.5   COST OF THE WORK 
§ A.5.1 Cost To Be Reimbursed as Part of the Contract 
§ A.5.1.1 Labor Costs 
§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of 
the Work at the site or, with the Owner's prior approval, at off-site workshops. 
 
§ A.5.1.1.2 With the Owner’s prior approval, wages or salaries of the Design-Builder's supervisory and 
administrative personnel when stationed at the site. 
(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder's principal or other 
offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only 
part of their time, and the rates at which their time will be charged to the Work.) 
 

Person Included Status (full-time/part-time) Rate ($0.00) Rate (unit of time) 
      

 
§ A.5.1.1.3 Wages and salaries of the Design-Builder's supervisory or administrative personnel engaged at factories, 
workshops or on the road, in expediting the production or transportation of materials or equipment required for the 
Work, but only for that portion of their time required for the Work. 
 
§ A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits 
required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary 
benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are 
based on wages and salaries included in the Cost of the Work under Section A.5.1.1. 
 
§ A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid to anyone 
hired by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner's 
prior approval. 
 
§ A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and 
suppliers in accordance with the requirements of their subcontracts. 
 
§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction 
§ A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be 
incorporated in the completed construction. 
 
§ A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to 
allow for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property at the 
completion of the Work or, at the Owner's option, shall be sold by the Design-Builder. Any amounts realized from 
such sales shall be credited to the Owner as a deduction from the Cost of the Work. 
 
§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items 
§ A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials, 
supplies, temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers 
that are provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of 
materials, supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based 
on the cost or value of the item at the time it is first used on the Project site less the value of the item when it is no 
longer used at the Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market 
value. 
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§ A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by 
construction workers that are provided by the Design-Builder at the site and costs of transportation, installation, 
minor repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the 
purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall 
be subject to the Owner's prior approval. 
 
§ A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal. 
 
§ A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges, 
dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash 
expenses of the site office. 
 
§ A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the 
Owner's prior approval. 
 
§ A.5.1.5 Miscellaneous Costs 
§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be 
directly attributed to the Contract. With the Owner's prior approval self-insurance for either full or partial amounts 
of the coverages required by the Design-Build Documents. 
 
§ A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for 
which the Design-Builder is liable. 
 
§ A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the 
Design-Builder is required by the Design-Build Documents to pay. 
 
§ A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except those related to defective 
or nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement or by other 
provisions of the Design-Build Documents, and which do not fall within the scope of Section A.5.1.6.3. 
 
§ A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the 
Design-Build Documents; the cost of defending suits or claims for infringement of patent rights arising from such 
requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the 
Design-Builder resulting from such suits or claims and payments of settlements made with the Owner's consent. 
However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the 
Design-Builder's Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by 
the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents, 
then they shall not be included in the Cost of the Work. 
 
§ A.5.1.5.6 With the Owner's prior approval, cCosts for electronic equipment and software directly related to the 
Work. 
 
§ A.5.1.5.7 Deposits lost for causes other than the Design-Builder's negligence or failure to fulfill a specific 
responsibility in the Design-Build Documents. 
 
§ A.5.1.5.8 With the Owner's prior approval, which shall not be unreasonably withheld, lLegal, mediation and 
arbitration costs, including attorneys' fees, other than those arising from disputes between the Owner and Design-
Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the performance of 
the Work. 
 
§ A.5.1.5.9 With the Owner’s prior approval, eExpenses incurred in accordance with the Design-Builder's standard 
written personnel policy for relocation, and temporary living allowances of, the Design-Builder's personnel required 
for the Work. 
 
§ A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder's supervisory or administrative personnel 
incurred while traveling in discharge of duties connected with the Work. 
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§ A.5.1.6 Other Costs and Emergencies 
§ A.5.1.6.1 Other costs reasonably incurred in the performance of the Work if, and to the extent, approved in 
advance in writing by the Owner. 
 
§ A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency 
affecting the safety of persons and property. 
 
§ A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder, 
Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or 
failure to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or 
correction is not recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others. 
 
§ A.5.1.7 Related Party Transactions 
§ A.5.1.7.1 For purposes of Section A.5.1.7, the term “related party” shall mean a parent, subsidiary, affiliate or 
other entity having common ownership or management with the Design-Builder; any entity in which any 
stockholder in, or management employee of, the Design-Builder owns any interest in excess of ten percent in the 
aggregate; or any person or entity which has the right to control the business or affairs of the Design-Builder. The 
term “related party” includes any member of the immediate family of any person identified above.  
 
§ A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related 
party, the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the 
identity of the related party and the anticipated cost to be incurred, before any such transaction is consummated or 
cost incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall 
be included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service 
from the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner fails to authorize the 
transaction in writing, Owner shall nonetheless be deemed to have authorized the transactionthe Design-Builder 
shall procure the Work, equipment, goods or service from some person or entity other than a related party according 
to the terms of Section A.5.4. 
 
§ A.5.2 Costs Not to Be Reimbursed as Part of this Contract 
The Cost of the Work shall not include the items listed below: 

.1 Salaries and other compensation of the Design-Builder's personnel stationed at the Design-Builder's 
principal office or offices other than the site office, except as specifically provided in Section A.5.1.1; 

.2 Expenses of the Design-Builder's principal office and offices other than the site office; 

.3 Overhead and general expenses, except as may be expressly included in Section A.5.1; 

.4 The Design-Builder's capital expenses, including interest on the Design-Builder's capital employed for 
the Work; 

.5 Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the 
Design-Builder, Contractors and suppliers or anyone directly or indirectly employed by any of them or 
for whose acts any of them may be liable to fulfill a specific responsibility of the Contract; and 

.6 Any cost not specifically and expressly described in Section A.5.1; and 

.7 Costs, other than costs included in Change Orders approved by the Owner, that would cause the 
Guaranteed Maximum Price to be exceeded. 

 
§ A.5.3 Discounts, Rebates, and Refunds 
§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before 
making the payment, the Design-Builder included them in an Application for Payment and received payment from 
the Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise, 
cash discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales 
of surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that 
they can be obtained. 
 
§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a 
deduction from the Cost of the Work. 
 
§ A.5.4  Other AgreementsIntentionally Omitted. 
§ A.5.4.1 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is 
recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work; and (3) has 
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submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions, 
but the Owner requires that another bid be accepted, then the Design-Builder may require that a Change Order be 
issued to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended 
to the Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the 
person or entity designated by the Owner. 
 
§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment 
provisions of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior 
consent of the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus a fee 
basis, the Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard 
to the Cost of the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in 
Section A.5.5, below. 
 
§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the 
Agreement shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner’s written 
request. 
 
§ A.5.5 Accounting Records 
The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise 
such eommercially reasonable controls as may be necessary for proper financial management under the Contract and 
to substantiate all costs incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner 
and the Owner’s auditors shall, during regular business hours and upon reasonable advance written notice of at least 
five (5) working days, be afforded access to, and shall be permitted to audit and copy, the Design-Builder’s records 
and accounts, including complete documentation supporting accounting entries, books, correspondence, instructions, 
drawings, receipts, subcontracts, Contractor’s proposals, purchase orders, vouchers, memoranda and other data 
relating to the Contract relevant to the cost of the Work. The Design-Builder shall preserve these records for a 
period of three one (1) years after final payment, or for such longer period as may be required by law. 
 
§ A.5.6 Relationship of the Parties 
The Design-Builder accepts the relationship of trust and confidence established by this Agreement and covenants 
with the Owner to exercise the Design-Builder’s skill and judgment in furthering the interests of the Owner; to 
furnish efficient construction administration, management services and supervision; to furnish at all times an 
adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner 
consistent with the Owner’s interests.  
 
This Amendment to the Agreement entered into as of the day and year first written above. 
 
 

       
OWNER (Signature)  DESIGN-BUILDER (Signature) 

«  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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