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Austin • Brownsville • Corpus Christi • Dallas • Edinburg • Ft Worth • Laredo • Longview • Pflugerville • San Antonio • Victoria • Waco 

  
Quote No: 30955287 
Quote Date: 1/3/2022 
Quote Expires: 4/7/2022 
  

Re: City of Schertz WSC 
 

• Morning Dr Booster Station                              480V 3PH 450kW  
o 24 Hour, 868 Gallon, UL142, Subbase Tank 
o Buyboard Grand Total $88,565.00      (List Price $92,995.00)           
o Lead Times 41 – 43 weeks 

 

• Nacogdoches EST                                             480V 3PH  500kW  
o 24 Hour, 868 Gallon, UL142, Subbase Tank 
o Buyboard Grand Total $91,800.00       (List Price $96,390.00)         
o Lead Times 41 – 43 weeks 

 

• Nacogdoches EST Alternate                             480V 3PH  600kW  
o 24 Hour, 868 Gallon, UL142, Subbase Tank 
o Buyboard Grand Total $112,350.00    (List Price $117,965.00)         
o Lead Times 41 – 43 weeks 

 
TERP, Local, state, sales or taxes, which may be applicable, are not included. 

 
Notes, Clarifications and Exceptions:    

• Holt Scope of Supply is limited to those items expressly outlined in this proposal.  Should there be 
any uncertainty in this proposal, please call to clarify 

• Current lead times have been severely impacted. Therefore, Liquidated Damages will not be 
accepted. If liquidated damages apply for this project, please do not consider this a valid proposal  

• Plans and Specifications were not provided at the time of pricing.  If written specifications become 
available please notify us so we can modify this proposal  

• Commissioning of the generator equipment will match the manufacturer’s recommended services 
and is considered to be complete at the time of the Holt Power Systems startup unless explicitly 
stated in our proposal.  If additional trips are required, those will be charged at the published field 
service rate for the time and date the service is rendered 

 
 
 
 
 
 
 
 

https://comptroller.texas.gov/taxes/motor-vehicle/terp-offroad.php
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Accessories & Services Included: 

• Soft copy Submittals (Current lead times are 2 – 4 weeks) 
o Hard copy submittals can be provided upon request 
o For general drawings and spec sheets, follow this LINK 

• Delivery to jobsite 
o Storage fees may apply if equipment is held for more than 60 days unless agreements 

are made prior to 30 days of stated delivery dates 

• (2) Full days of startup per site (normal business hours) 
o Commissioning is included and to be performed once equipment is fully installed and 

prestartup checklist has been completed.   
o Testing of elevators and fire pumps to be done during this scheduled startup 

▪ Additional costs will apply if not done at this time 
o Additional trip charge may apply if equipment is not completely installed 
o Field tech travel is included 

• Load Bank Test: 2 hours at no more than 100% load 
o Resistive Only 
o 50’ cables will be provided 
o Customer is to provide load connection within this distance 
o Setup and connections of load bank to be performed by others 

• Building Load Test:  2 hours of building load test to be conducted after load bank testing 

• O & M and Parts manuals: electronic copy 
o Additional manuals available at $250/ea 

• Training will be provided  
o (Videotaping costs are excluded and done by others) 

 
Accessories & Services NOT Included: 

• Factory Witness Testing, Adder available (not specified) 

• Neutral Ground Resistors (not specified) 

• Generator Load Side Cable Lugs 

• Infrared Scanning 

• Fire Marshal Testing can be provided at an additional cost 

• Coordination / Arc Flash Studies and Labels 

• SCADA / BMS / Fire Alarm Systems 

• Independent Testing Agency 

• NETA Testing 

• Construction and Fuel Tank permits and/or registrations 

• Offloading of equipment at jobsite 

• Protection from damage after delivery 

• Cleaning and/or repairs from damage done by others after delivery 

• Installation of equipment shipped loose (Exhaust and Fuel Tank accessories such as Remote Fill 
Station) 

• Fuel for startup and testing 
 

-HOLT POWER SYSTEMS TERMS & CONDITIONS- 

 Proposal         This proposal is provided to meet the intention of the project equipment requirements. 

Some interpretational differences between our proposal and the specifications may exist; 

therefore the above bill of material contains our offer for this project.  None other is 

expressed or implied unless stated in writing. 

 

Pricing              This Proposal is valid for 30 days from the date of proposal unless specifically noted 

otherwise.  

 

https://www.cat.com/en_US/products/new/power-systems/electric-power.html?page=2
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Taxes & Permits This Proposal excludes any local, state and TERP applicable sales taxes, permits and 
licensing.  Taxes, unless otherwise stated are not included in our Proposal.  Note that a 
2% additional charge is required by the state of Texas for all stationary engine equipment 
due to emission restrictions. This is in addition to any state and local taxes that may be 
required.  No permits are included in this proposal unless specified in the preceding 
proposal.   

 
Lead Time        Standard delivery of proposed Caterpillar Generator Set to jobsite will be confirmed after 

receipt of order and submittals are approved and credit terms are agreed. 
The quoted lead-times are standard from the factory at the time of this quotation. In some 
cases lead-times maybe able to be improved to assist in customer needs. Please call and 
inquire about possible improved lead-times. 
Note:  The Caterpillar factory has mandatory factory shutdowns for two weeks in 
December/January and one week in July. The length of those shutdowns will extend 
lead-times on orders entered at those times. Orders, which include non-standard 
features, may require additional time before shipment. Consult with your Caterpillar 
dealer at the time of order. 
 

Special Notes   It is the responsibility of the customer to verify the voltage, number of poles in ATS, 

terminal conductor sizes and other Bill of Material items quoted above as compared to 

the requirements of this project. Lugs for terminations are included and Project Manager 

can assist with coordination to ensure compatibility.  Holt Cat will not supply new lugs 

once submittals are approved and equipment has been ordered. 

 

Fuel Tank         Changes occur at the municipal level in regard to fire code requirements. Unless 

otherwise stated within the body of this quotation, the fuel tank included is as specified by 

the written specifications of this project (if specifications were supplied at the time of 

quotation). The specifications may be in conflict with City Fire Codes for the location of 

the project. Responsibility for local code compliance is with the specifying engineer and 

those responsible for the permits for the project. 

 

Payment Terms Payment due in full Net 30 after delivery with approved Holt credit or COD at time of 
shipment. In cases where retainage is required, a maximum of 10% retainage will be 
allowed. The balance of retainage is due after startup-up/ commissioning services of 
equipment provided by Holt Cat is completed.  Sales tax will be added to invoice. Resale 
tax certificate must be on file with the Holt credit department for tax-exempt sales. 

 
Warranty          Caterpillar’s standard two (2) year warranty applies for standby applications, unless 

otherwise noted. Standard manufacturer’s warranty applies to all non-Caterpillar 
equipment. Copies of warranty statements are available upon request. 

 
Cancellation    There will be a minimum 25% cancellation fee for orders cancelled, once placed and 

accepted by Holt Power Systems. Cost of custom components, completed fabrication, or 
any other work performed at the time of cancellation will be added to the cancellation fee. 
If all material have been acquired the cancellation fees will be 100%. Caterpillar content, 
14 days after orders placed will be 100% of the order.  Written notice of cancellation is 
required.   

 
General Clarifications 

Holt Power Systems is an equipment supplier only. No fuel, wiring, connecting, hook-up, 
plumbing, or other installation type labor is included in the proposal unless noted herein. 
This includes any control wiring to and from the generator sets to any automatic transfer 
switches, paralleling gear or other devices which HPS may or may not supply. 
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The customer is responsible for any and all installation of the above equipment. Holt 
personnel will perform an installation audit prior to start-up. 
 
Unless stated otherwise in this proposal, service and/or maintenance for this equipment 
are not included. HPS product support service group can provide a quote to the end user 
of this equipment for those services under a separate proposal. 
 
All equipment needed to perform any loading or unloading of the equipment supplied by 
Holt Power Systems is the responsibility of the buyer. 
Holt Power Systems limits the scope of supply for this quotation to the equipment and 
services listed in our bill of material. Unless specifically listed in our bill of material, 
equipment not indicated is to be supplied by others. We have detailed the equipment 
proposed in the bill of material. Please carefully review it to be certain it meets your 
requirements. 
 
Third party electrical testing and certifications, seismic calculations, coordination studies, 
stamped engineering calculations, emissions testing, NETA, infrared scanning, meg-
testing or other services and material not specifically included in the preceding quotation, 
is not included in this proposal.  
 
Holt Power Systems reserves the right to correct any errors or omissions. 
Contracts which include penalty or liquidated damage clauses for failure to meet 
promised shipping dates are not acceptable or binding on Holt Power Systems, unless 
accepted and confirmed in writing by an officer of Holt Cat.  
 
Holt Power Systems standard terms and conditions are included in the quotation and 
hereby become part of this quotation. These same terms need to be noted on any 
purchase order received by Holt Power Systems. 
 
Holt Power Systems will not be responsible for any labor or material charged by others 
associated with the start-up and installation of this equipment unless previously agreed 
upon in writing by HPS.  
 

Testing & Commissioning  
If included in the proposal, all on-site startup/ commissioning, testing and training will be 
performed Monday through Friday during normal business hours and excluding nights, 
weekends, or holidays unless agreed otherwise in writing. Additional charges may be 
added for work requested to be done outside HPS’s standard business hours, on 
weekends, or holiday.  For those instances, standard overtime rates will apply. All permits 
are to be by others. 
 

Shipping           Delivery of the product unless otherwise stated is by hired independent freight carriers 
that may require road permitting and other requirements which are outside the 
responsibility of Holt Cat.  Traffic delays and required routing may also delay deliveries. 
Holt Cat is not responsible for any delays and costs associated with those delays.  

 
Submittals  An order for the equipment covered by this proposal will be accepted on a “Hold for 

Submittal Release” basis.  The order will not be released and scheduled for production 
until written approval to proceed is received in HPS’s office.   
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Authorization to proceed with submittals: 
 
 

Name 

 

Date 

 

Purchase Order Number 
 
Richard de los Santos 

Power Systems – Sales Engineer 

Cell:     210-763-2278 

Richard.delosSantos@HoltCat.com 
 

 

mailto:Richard.delosSantos@HoltCat.com
https://www.holtcat.com/products/new/generators.aspx

