## 1 (US 79 to Chandler Rd.) Checklist

#### **Prior to Initiation of Work**

B	Signed	and Executed Agreement
A	Scope	of Services – Appendix A
	b	Exhibit A – Services to be provided by County
	•	Exhibit B – Services to be provided by Engineer
	d	Exhibit C – Work Schedule
	0	Exhibit D – Fee Schedule
b	Produc	ction Schedule – Exhibit IV
1	Hourly	y Rates of Engineer – Exhibit II
4		Authorization - Attachment A to Exhibit I
	0	Supplemental Work Authorization for Additional Work (if applicable)
	Data to	o be provided to Engineer by County
	0	Plans
	0	Maps
	0	Studies
	0	Reports
	0	Field Notes
	0	Statistics
	0	Computations
	0	Other:
B	Contra	actors Qualification Statement - Appendix B property 5. ) - 12 when /5. he for proces
Q	Insura	nce
	9	Worker's Compensation
	<b>o</b>	Commercial General Liability Insurance
	o	Automobile Liability Insurance
	d	Professional Liability Errors and Omissions Insurance
		Self Insurance Documentation

#### Course of Work

Original Engineering Work Product submittal
"Completed" Engineering Work Product
"Accepted" Engineering Work Product
Modifications and/or Changes for Approval of Engineering Work Product
"Approved" Engineering Work Product
Revisions to Work Product
Seal of Endorsement on all Engineering Work Product
Data necessary for applications or documentation for permits and/or grants to be provided by

Insurance Certificates for Subcontractors and/or Sub-consultants

o Approval of Insurance by County

Engineer to County

Contract l	AT_		
ODITIACE	VII		

- □ Notice of Suspension
- □ Notice of Reinstatement
- □ Notice of Termination
- □ Notice of Staffing Changes
- □ Written Report of Accident

#### **Documentation for Payment**

- Internal Revenue Form W-9
- ☐ Invoice for Services Rendered
  - o Supporting Documentation
  - o Report of Completion Percentage
- ☐ Invoice for Reimbursables
  - o Proof of prior payment by Engineer of Reimbursables

Contract	No.

#### PROFESSIONAL SERVICES AGREEMENT

#### TABLE OF CONTENTS

SECTION:	TITI	LE:	<u>PAGE</u>
I.	Emp	loyment of the Engineer	1
II.	Basic	c Services of the Engineer	1
III.		Schedule	3
IV.	Perio	od of Service	3
V.	Coor	dination with the County	4
VI.	Revi	ew of Work Product	5
VII.	Revis	sion to Work Product	6
VIII.	Engi	ineer's Responsibility and Liability	6
IX.	Own	ership of Documents	8
Χ.	Mair	ntenance of and Right of Access to Records	8
XI.	Misc	rellaneous:	
	A.	Severability	9
	В.	Venue and Governing Law	9
	C.	Equal Opportunity in Employment	9
	D.	Certificate of Engineer	9
	E.	Notice	10
	F.	Insurance Requirements	11
	G.	Property Taxes	11
	H.	Successors and Assigns	11
	I.	Bidding Exemption	11
	J.	Taxpayer Identification	11
	K.	Compliance with Laws	11
	L.	Reports of Accidents	11
	M.	Definition of Engineer	12
	N.	Gender, Number and Headings	12
	O.	Incorporation of Exhibits & Attachments	12
	Р.	Entity Status	12
	Q.	Construction	12
	R.	Independent Contractor Relationship	12
	S.	No Waiver of Immunities	12
	Т.	Interest and Late Payments	12
	U.	Texas Public Information Act	13
	V.	Acknowledgement	13
	W.	Governing Terms and conditions	13
	X.	Entire Agreement	13
	Sign	nature Page	14

#### TABLE OF CONTENTS (cont'd)

EXHIBIT I	Compensation for Professional Services	15
EXHIBIT II	Hourly Rates	17
EXHIBIT III	Compensation for Additional Professional Services	18
EXHIBIT IV	Production Schedule	19
EXHIBIT V	Procedures for Termination or Suspension	20
EXHIBIT VI	Equal Opportunity in Employment	22
EXHIBIT VII	Insurance Requirements	24
APPENDIX A	Scope of Services	25
APPENDIX B	Engineer's Qualification Statement	40

#### PROFESSIONAL SERVICES AGREEMENT

STATE OF TEXAS \$

COUNTY OF WILLIAMSON \$

This Professional Services Agreement (the "Agreement") is made and entered into this day by and between Williamson County, Texas, a political subdivision of the State of Texas, (the "County") and K Friese & Associates, Inc. (the "Engineer").

WHEREAS, *County* proposes to construct a 3.6-mile roadway widening project for County Road 101:

WHEREAS, *County* desires to obtain professional services for engineering design, plans, specifications and estimates (the "Project");

WHEREAS, *Engineer* has the professional ability and expertise to fulfill the requirements of the *Project*, and to counsel *County* in the selection and analysis of cost-effective alternatives.

NOW, THEREFORE, *County* and *Engineer* agree to the performance of the professional services by *Engineer* and the payment for these services by *County* as set forth herein.

#### Section I Employment of the Engineer

County agrees to employ Engineer and Engineer agrees to perform professional engineering services for the Project as stated in the Sections to follow. As a condition to employment, it is specifically agreed that any disputes arising hereunder shall be submitted to the County Judge or his designee and/or agent as designated in the Scope of Services in Appendix A, or as otherwise designated (individually or collectively the "County Judge"). The County Judge shall have complete authority for the purpose of resolving technical matters. In all other cases, the decision of the Williamson County Commissioners Court shall be final and binding, subject to any civil remedies otherwise deemed appropriate by the parties hereto.

### Section II Basic Services of the Engineer

- A. In consideration of the compensation herein provided, *Engineer* shall perform professional engineering services for the *Project*, which are acceptable to the *County Judge*, based on standard engineering practices and the scope of work described on the Exhibits attached to this Agreement. *Engineer* shall also serve as *County's* professional engineer in those phases of the *Project* to which this Agreement applies and will consult with and give advice to *County* during the performance of *Engineer's* services.
- B. **Engineer** shall not commence work until **Engineer** has been thoroughly briefed on the scope of the **Project** and has been notified in writing by the **County Judge** to proceed, as evidenced by a Work Authorization substantially in the form of Attachment A to Exhibit I.

- C. County shall provide Engineer with all existing plans, maps, studies, reports, field notes, statistics, computations, and other data in its possession relative to existing facilities and to this particular Project at no cost to Engineer; however, any and all such information shall remain the property of County and shall be returned, if the County Judge so instructs Engineer.
- D. *Engineer* shall perform the following Basic Scope of Services:
  - 1. The basic Scope of Services shall generally consist of all elements of work, materials and equipment required for the development of the *Project*, including any Public Hearings, satisfactory to the *County Judge* and the County's Commissioners Court, in accordance with the requirements, policies, and general practices of Williamson County.
  - 2. The following documents shall be used in the development of the *Project*:
    - a. TxDOT 2003 Texas Manual of Uniform Traffic Control Devices for Streets and Highways, including latest revisions
    - b. Texas Department of Transportation Construction Manual, latest edition
    - c. Texas Department of Transportation's Standard Specifications for Construction of Highways, Streets, and Bridges, 2004 (English units)
    - d. National Environmental Policy Act (NEPA)
    - e. Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Article 9102, Texas Civil Statutes, Effective April 4, 1994, including latest revisions
    - f. Americans with Disabilities Act (ADA) Regulations
    - g. U.S. Army Corps Regulations
    - h. Southern Building Code, latest edition
    - i. Uniform Building Code. Note: Williamson County will use the 1997 Uniform Building Code (May 1, 1997), including latest revisions, as a guide for design.
    - j. National Electrical Code, latest edition
    - k. Williamson County Design Criteria & Project Development Manual, latest edition
    - 1. TxDOT Bridge Division Foundation Manual, latest edition
  - 3. Design Criteria Order of Precedence: Design Criteria for the *Project* development shall be according to the following descending order of precedence: Williamson County Design Criteria, Texas Department of Transportation Standards and Specifications, local City standards and specifications.
  - 4. As part of the Scope of Services, *Engineer* shall submit its work products to *County* for review at regular intervals.
  - 5. The detailed Scope of Services for the *Project* is set forth herein as Appendix A to this Agreement, and is expressly incorporated and made a part hereof.

#### Section III Fee schedule

- A. For and in consideration of the performance by *Engineer* of the work described in the Scope of Services, *County* shall pay and *Engineer* shall receive the fee set forth in Exhibit I. The fee is based upon the hourly rates set forth in Exhibit II. Exhibits I and II are attached hereto and made a part hereof. Invoices shall be submitted by *Engineer* on a monthly basis and are due upon presentation of all items required hereunder, and shall be considered past due if not paid within thirty (30) calendar days of the due date.
- B. For the performance of services not specifically described in the Scope of Services *Engineer* shall receive the additional services compensation described in Exhibit III, which is attached hereto and made a part hereof. In the event of any dispute over the classification of *Engineer's* services as basic or additional services under this agreement, the decision of the *County Judge* shall be final and binding on *Engineer*.

#### Section IV Period of Service

- A. *Engineer* shall perform the professional services described in Appendix A, the Scope of Services, in accordance with the Production Schedule attached hereto as Exhibit IV and made a part hereof.
- B. This Agreement shall become effective upon the date approved by *County* and will remain in full force and effect for the period required for the design, construction contract award and construction of the *Project*, including warranty periods and any extensions of time, unless terminated earlier as provided for herein. *Engineer* shall complete all design work as described in the Scope of Services within 365 calendar days from receipt by *Engineer* of *County's* written Work Authorization and in accordance with the production timeline included in the Scope of Services.
- C. Neither *Engineer* nor *County* shall be responsible for delays caused by "Acts of God", non-county governmental processes, national emergency, or any other causes beyond *Engineer's* or *County's* reasonable control. Upon the discovery of such an event, *Engineer* shall notify *County*, and attend a special meeting with the *County Judge* to propose a program for a solution to the problem, and, if necessary, to establish an estimated period of time of suspension or extension of the work. A written request for an extension of time, when properly documented and justified by the circumstances, will be granted by the *County Judge*.
- D. County may suspend the work at any time for any reason without terminating this Agreement by giving written Notice of Suspension and the work may be reinstated and this Agreement resumed in full force and effect within sixty (60) days of receipt by Engineer of written Notice of Reinstatement from County. Engineer, upon receipt of a Notice of Suspension shall follow the procedures described in the attached Exhibit V, which is attached hereto and made a part hereof. In the event such suspension of the Project or the Engineer's services



hereunder extends for a period of ninety (90) days or more, consecutive or in the aggregate, *Engineer* may terminate this Agreement in writing and such termination shall be treated as a Notice of Termination as provided herein.

- E. Either party may terminate this Agreement for the substantial failure of the other party to perform in accordance with the terms of this Agreement (the substantiality of such failure to be based on standard engineering practices and the scope of work described on the Exhibits attached to this Agreement), through no material fault of the terminating party. *County* may unilaterally terminate this Agreement for reasons other than substantial failure by *Engineer* to perform by delivering a written Notice of Termination which shall take effect on the tenth day following Engineer's receipt of same. If mutually agreed upon, the obligation to provide services under this Agreement may be terminated without cause upon thirty (30) days written notice. *Engineer* shall follow the procedures specified in Exhibit V upon issuance or receipt of such notice. In the event of termination of this Agreement because of the substantial failure of *Engineer* to perform, *County* may prosecute the work to completion by contract or otherwise and, in such a case, *Engineer* shall be liable for any additional costs incurred by *County*.
- F. Engineer specifically acknowledges that County will sustain damages for each day beyond the required dates of completion of the Preliminary and Design Phases as defined in the Scope of Services that the work has not been accepted and approved. Because of the impracticality and extreme difficulty of fixing and ascertaining County's actual damages, Engineer agrees that one-hundred and No/100 Dollars (\$100.00) per day shall be retained by County from any amounts due Engineer for every day that Engineer does not meet the production requirements set forth in Exhibit IV.
- G. Periods of time (i) during which a Notice of Suspension is in effect, or (ii) during which a submitted and complete engineering work product is in technical review, as described in Section VI, or (iii) during which a delay directly related to matters described in section IV(C) above, shall not be taken into account in computing the amount of liquidated damages. In the event that an engineering work product received by *County* is found to be incomplete, as defined in SectionVI, Paragraph B, the period of time from the original submittal of the engineering work product to the receipt of subsequent submittal necessary to produce a completed submittal will be taken into account in computing the number of days and the amount of liquidated damages
- H. All references to time in this Agreement shall be measured in calendar days unless otherwise specified.

## Section V Coordination with the County

A. The *County Judge* will act on behalf of *County* with respect to the work to be performed under this Agreement. The *County Judge* shall have complete authority to interpret and define *County's* policies and decisions with respect to *Engineer's* services. The *County Judge* may designate representatives to transmit instructions and receive information.

- B. **Engineer** shall not commence work on any phase of the **Project** until a thorough briefing on the scope of the **Project** is received and a written Work Authorization is issued by the **County Judge** in substantially the form of Attachment A to Exhibit I.
- C. Engineer shall furnish all available data and reasonable assistance necessary for the development of applications or supporting documentation for any permits, grants, or planning advances as applicable to the professional services to be rendered pursuant to this Agreement, provided that Engineer shall not be obligated to develop additional data, appear at hearings, or prepare extensive reports, unless compensated for such work under other provisions of this Agreement.
- D. **Engineer** shall have the responsibility at all times under the terms of this Agreement to advise **County** whether in **Engineer's** judgment it is feasible to proceed with the recommendations given any constraints affecting the **Project**.
- E. **Engineer** shall cooperate and coordinate with **County's** staff, and other engineers and contractors as reasonable and necessary and as required by the **County Judge**.

#### Section VI Review of Work Product

- A. *Engineer's* engineering work product will be reviewed by *County* under its applicable technical requirements and procedures.
- B. Reports, plans, specifications, and supporting documents, (the "engineering work products"), shall be submitted by *Engineer* on or before the dates specified in the Production Schedule set forth in Exhibit IV. Upon receipt of the engineering work products, the submission shall be checked for completion. "Completion" shall be defined as: all of the required items (as defined by the scope of services described herein) have been included in the engineering work products in compliance with the requirements of this Agreement. The completeness of any engineering work product submitted to *County* shall be determined by *County* within thirty (30) days of such submittal and *County* shall notify *Engineer* in writing within such 30-day period if such work product has been found to be incomplete.
- C. If the submission is complete, *County* shall notify *Engineer* and *County's* technical review process will begin.
- D. If the submission is incomplete, *County* shall notify *Engineer*, who shall perform such professional services as are required to complete the work and resubmit it to *County*. This process shall be repeated until a submission is complete.
- E. *County* shall review the completed work for compliance with the scope of work. If necessary, the completed work shall be returned to *Engineer*, who shall perform any required work and resubmit it to *County*. This process shall be repeated until the work is accepted. "Acceptance" shall mean that in the *County Judge's* opinion substantial compliance with the requirements of this Agreement has been achieved.

- F. After acceptance, *Engineer* shall perform any required modifications, changes, alterations, corrections, redesigns, and additional work necessary to receive final approval by the *County Judge*. "Approval" in this sense shall mean formal recognition that the work has been fully carried out.
- G. After approval of final engineering work products, *Engineer* shall without additional compensation perform any work required as a result of *Engineer's* development of the products which is found to be in error or omission due to *Engineer's* negligence. However, any work required or occasioned for the convenience of *County* after approval of a final product shall be paid for as Additional Services.
- H. In the event of any dispute over the classification of *Engineer's* work products as complete, accepted, or approved under this Agreement, the decision of the *County Judge* shall be final and binding on *Engineer*, subject to any civil remedy or determination otherwise available to the parties and deemed appropriate by the parties.

#### Section VII Revision to Work Product

Engineer shall make without expense to County such revisions to the work product as may be required to correct negligent errors or omissions so the work product meets the needs of County, but after the approval of the work product any revisions, additions, or other modifications made at County's request which involve extra services and expenses to Engineer shall entitle Engineer to additional compensation for such extra services and expenses, provided however, that Engineer agrees to perform any necessary corrections to the work products, which are found to be in negligent error or omission as a result of the Engineer's development of the work product, at any time, without additional compensation. If it is necessary due to such error or omission by Engineer to revise the plans in order to make the Project constructible, Engineer shall do so without additional compensation. In the event of any dispute over the classification of Engineer's services as Basic or Additional Services under this Agreement, the decision of the County Judge shall be final and binding on Engineer, subject to any civil remedy or determination otherwise available to the parties and deemed appropriate by the parties.

## Section VIII Engineer's Responsibility and Liability

- A. *Engineer* covenants to undertake no task in which a professional license or certificate is required unless he or someone under his direction is appropriately licensed. In the event such licensed individual's license expires, is revoked, or is canceled, *Engineer* shall inform *County* of such event within five working days.
- B. *Engineer* shall be responsible for conformance with applicable federal and state laws, county permitting requirements, and city ordinances currently in effect, except as otherwise directed by the *County Judge* regarding county permitting or similar requirements properly waivable by the *County Judge*.
- C. Acceptance and approval of the final plans by County shall not release Engineer of any

responsibility or liability for the accuracy and competency of his designs, working drawings, specifications, or other documents or work performed under this Agreement. Neither acceptance nor approval by *County* shall be an assumption of responsibility or liability by *County* for any defect, error, or omission in the designs, working drawings, specifications, or other documents prepared by *Engineer*.

- ENGINEER SHALL INDEMNIFY, PROTECT, AND SAVE HARMLESS COUNTY, D. ITS OFFICIALS AND EMPLOYEES AND ITS AGENTS AND AGENTS' EMPLOYEES FROM AND AGAINST ALL CLAIMS, SUITS, ACTIONS, LIABILITY, LOSS, DAMAGE, REASONABLE ATTORNEY'S FEES, COSTS, AND EXPENSES (INCLUDING, BUT NOT LIMITED TO EXPENSES RELATED TO EXPERT WITNESSES) OF ANY KIND WHATSOEVER, TO THE EXTENT ARISING FROM ANY NEGLIGENT ACT, ERROR OR OMISSION OF ENGINEER OR ANY OF ITS SUBCONTRACTORS IN CONNECTION WITH THE PERFORMANCE OF SERVICES UNDER THIS AGREEMENT; PROVIDED, HOWEVER, ENGINEER SHALL NOT BE RESPONSIBLE FOR NEGLIGENCE OF ANY **OTHER** PARTY, **OTHER** THAN ITS SUBCONTRACTORS.
- E. Engineer's opinions of probable Project cost or construction cost represent Engineer's professional judgment as a design professional familiar with the construction industry, but Engineer does not guarantee that proposals, bids, or the construction cost, itself, will not vary from Engineer's opinions of probable cost.
- F. **Engineer** shall perform all services and responsibilities required of **Engineer** under this Agreement using at least that standard of care which a reasonably prudent engineer in Texas, who is licensed by the State Board of Engineers, or the State Board of Registered Professional Surveyors, as applicable, would use in similar circumstances.
- G. **Engineer** represents that it presently has, or is able to obtain, adequate qualified personnel in its employment for performance of the services required under this Agreement and that **Engineer** shall furnish and maintain, at its own expense, adequate and sufficient personnel and equipment, in the reasonable opinion of **County**, to perform the services when and as required and without delays. It is understood that **County** will approve assignment and release of all key **Engineer** and professional personnel.
- H. All employees of *Engineer* shall have such knowledge and experience as will enable them to perform the duties assigned to them. Any employee of *Engineer*, who in the opinion of *County* is incompetent or whose conduct becomes detrimental to the work or coordination with *County*, shall upon *County's* and/or *County Judge's* request be immediately removed from association with the *Project*.
- I. *Engineer* shall furnish all equipment, transportation, supplies, and materials required for its operations under this Agreement.
- J. *Engineer* shall place his Texas Professional Engineer's seal of endorsement on all documents and engineering data furnished to *County*, as required by law.



K. *Engineer* is an independent contractor under this Agreement. Neither he nor any officer, agent or employee of *Engineer* shall be classified as an employee of *County*.

## Section IX Ownership of Documents

- A. Any and all documents, including the original drawings, estimates, computer tapes, graphic files, tracings, calculations, analyses, reports, specifications, field notes, and data prepared by *Engineer* are the property of *County* and upon completion of the work or termination of this Agreement or as otherwise instructed by *County* and/or *County Judge*, shall be delivered to *County* in an organized fashion with *Engineer* retaining a copy.
- B. Any reuse by *Engineer* of any such documents described in subsection A above, without the specific written consent of *County* shall be at *Engineer's* sole risk and without liability or legal exposure to *County*. Should *Engineer* be terminated, *Engineer* shall not be liable for *County's* use of partially completed designs, plans, or specifications on this *Project* or any other project, except to the extent such documents were deemed complete or otherwise "Accepted" or "Approved" as provided herein or represent completed work sealed by *Engineer*, or Surveyor, as applicable, as specified by professional standards.
- C. **Engineer** will not be responsible for any use or any modifications to the plans and documents described in subsection A performed by any entity other than Williamson County, and **County's** respective engineers and contractors, without the specific written consent of **Engineer**. Any modification as described in this paragraph shall be made in accordance with all applicable professional standards.

## Section X Maintenance of and Right of Access to Records

- A. **Engineer** agrees to maintain appropriate accounting records of costs, expenses, and payrolls of employees working on the **Project**, together with documentation of evaluations and study results for a period of three (3) years after final payment for completed services and all other pending matters concerning this Agreement have been closed.
- B. Engineer further agrees that County or its duly authorized representatives shall, until the expiration of three (3) years after final payment under this Agreement, have access to and the right to examine and photocopy any and all books, documents, papers and records of Engineer, which are directly pertinent to the services to be performed under this Agreement for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer agrees that County shall have access during normal working hours to all necessary Engineer facilities and shall be provided adequate and appropriate work space in order to conduct audits in compliance with the provisions of this section. County shall give Engineer reasonable advance notice of intended audits.
- C. Engineer further agrees to include in all its sub-consultant agreements hereunder a provision to the effect that the sub-consultant agrees that *County* shall, until the expiration of three (3) years

after final payment under the subcontract, have access to and the right to examine and photocopy any directly pertinent books, documents, papers and records of such sub-consultant, involving transactions to the subcontract, and further, that *County* shall have access during normal working hours to all sub-consultant facilities, and shall be provided adequate and appropriate work space, in order to conduct audits in compliance with the provisions of this section together with subsection (D) hereof. *County* shall give sub-consultant reasonable advance notice of intended audits.

D. **Engineer** and sub-consultant agree to photocopy such documents as may be requested by **County**. **County** agrees to reimburse **Engineer** for the cost of copies at the rate published in the Texas Administrative Code in effect as of the time copying is performed.

#### Section XI Miscellaneous

- A. Severability. If any provision of this Agreement shall be held invalid or unenforceable by any court of competent jurisdiction, such holding shall not invalidate or render unenforceable any other provision hereof, but rather this entire Agreement will be construed as if not containing the particular invalid or unenforceable provision or provisions, and the rights and obligation of the parties shall be construed and enforced in accordance therewith. The parties acknowledge that if any provision of this Agreement is determined to be invalid or unenforceable, it is the desire and intention of each that such provision be reformed and construed in such a manner that it will, to the maximum extent practicable, give effect to the intent of this Agreement and be deemed to be validated and enforceable.
- B. Venue and Governing Law. It is contemplated that this Agreement shall be performed in Williamson County, Texas, and the venue and jurisdiction of any suit, right, or cause of action arising out of or in connection with this Agreement shall lie exclusively in Williamson County, Texas. This Agreement shall be governed by and construed in accordance with the laws of the State of Texas.
- C. **Equal Opportunity in Employment. Engineer** agrees, during the performance of the services under this Agreement, to comply with the equal opportunity in employment provisions cited in Exhibit VI, which is attached hereto and made a part hereof.
- D. Certificate of Engineer. Engineer certifies that neither Engineer nor any members of Engineer's firm has:
  - (1) Employed or retained for a commission, percentage, brokerage, contingency fee, or other consideration, any firm or person (other than a bona fide employee working solely for *Engineer*) to solicit or secure the work provided by the Agreement.
  - (2) Agreed, as an expressed or implied condition for obtaining this contract, to employ or retain the services of any firm or person other than in connection with carrying out the work to be performed under this Agreement.
  - (3) Paid or agreed to pay to any firm, organization, or person (other than bona fide employees working solely for *Engineer*) any fee, contribution, donation, or

consideration of any kind for, or in connection with, procuring or carrying out the work provided under this Agreement.

**Engineer** further agrees that this certification may be furnished to any local, state or federal governmental agencies in connection with this Agreement and for those portions of the **Project** involving participation of agency grant funds and is subject to all applicable state and federal, criminal and civil laws.

E. *Notice*. Any notice to be given hereunder shall be in writing and may be affected by personal delivery in writing or by registered or certified mail, return receipt requested, addressed to the proper party, at the following address:

ENGINEER:	K Friese & Associates, Inc. Karen Friese, P.E. – President 1120 S. Capital of Texas Hwy. The Setting II, Suite 100 Austin, Texas 78746
COUNTY:	Williamson County Judge Dan Gattis (or successor) 710 Main Street, Ste. 101 Georgetown, Texas 78626
with copy to:	Williamson County Attorney Jana Duty (or successor) 405 M.L.K. St., Box #7 Georgetown, Texas 78626 Attn: File No
and to:	Prime Strategies, Inc. 1508 South Lamar Blvd. Austin, Texas 78704 Attn: Michael Weaver
and to:	HNTB 14 Galloping Road Round Rock, Texas 78681 Attn: James Klotz, P.E.
and to:	Williamson County Director of Infrastructure 3151 S.E. Inner Loop, Suite B Georgetown, Texas 78626 Attn: Robert B. Daigh, P.E.
and to:	

- F. *Insurance Requirements. Engineer* agrees during the performance of the services under this Agreement to comply with the INSURANCE REQUIREMENTS provisions described in Exhibit VII, which is attached hereto and made a part hereof.
- G. **Property Taxes.** Notwithstanding anything to the contrary herein, to the extent **County** becomes aware that **Engineer** is delinquent in the payment of property taxes related to property located in Williamson County at the time of invoicing, **Engineer** hereby assigns any payments to be made for services rendered hereunder to the Williamson County Tax Assessor-Collector for the payment of said delinquent taxes. Notwithstanding the above, **County** shall not have an affirmative duty to determine if **Engineer** is delinquent in the payment of property taxes.
- H. Successors and Assigns. This Agreement shall be binding upon and inure to the benefit of County and Engineer and their respective successors, executors, administrators, and assigns. Neither County nor Engineer may assign, sublet, or transfer his interest in or obligations under this Agreement without the written consent of the other party hereto.
- I. **Bidding Exemption.** This Agreement is exempted from the bidding requirements of the County Purchasing Act pursuant to Section 262.024(a)(4) of the Local Government Code as this is a contract for professional services.
- J. Taxpayer Identification. Engineer shall provide to County Judge upon submittal of Engineer's initial invoice requesting payment Internal Revenue Form W-9 Request for Taxpayer Identification Number and Certification that is completed in compliance with the Internal Revenue Code, its rules and regulations.
- K. Compliance with Laws. Engineer shall comply with all federal, state, and local laws, statutes, ordinances, rules and regulations, and the orders and decrees of any courts or administrative bodies or tribunals in any matter affecting the performance of this Agreement, including, without limitation, Worker's Compensation laws, minimum and maximum salary and wage statutes and regulations, licensing laws and regulations. When required, the Engineer shall furnish the County with certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and decrees above specified.
- L. Reports of Accidents. Within 24 hours after Engineer becomes aware of the occurrence of any accident or other event which results in, or might result in, injury to the person or property of any third person (other than an employee of the Engineer), whether or not it results from or involves any action or failure to act by the Engineer or any employee or agent of the Engineer and which arises in any manner from the performance of this Agreement, the Engineer shall send a written report of such accident or other event to the County, setting forth a full and concise statement of the facts pertaining thereto. The Engineer shall also immediately send the County a copy of any summons, subpoena, notice, or other documents served upon the Engineer, its agents, employees, or representatives, or received by it or them, in connection with any matter before any court arising in any manner from the

Engineer's performance of work under this Agreement.

- M. **Definition of Engineer.** The term "**Engineer**" as used herein is defined as including Registered Professional Surveyors, as applicable to the work to be performed under this Agreement, and any reference to professional standards in regards to a Registered Professional Surveyor shall relate to those standards promulgated by the State Board of Registered Professional Surveyors.
- N. Gender, Number and Headings. Words of any gender used in this Agreement shall be held and construed to include any other gender, and words in the singular number shall be held to include the plural, unless the context otherwise requires. The headings and section numbers are for convenience only and shall not be considered in interpreting or construing this Agreement.
- O. *Incorporation of Exhibits and Attachments*. All of the Exhibits and Attachments, and Appendices referred to in the Agreement are incorporated by reference as if set forth verbatim herein.
- P. *Entity Status*. By my signature below, I certify that *Engineer* is a Corporation, duly authorized to transact and do business in the State of Texas.
- Q. Construction. Each party hereto acknowledges that it and its counsel have reviewed this Agreement and that the normal rules of construction are not applicable and there will be no presumption that any ambiguities will be resolved against the drafting party in the interpretation of this Agreement.
- R. *Independent Contractor Relationship*. Both parties hereto, in the performance of this Agreement, shall act in an individual capacity and not as agents, employees, partners, joint ventures or associates of one another. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purposes whatsoever.
- S. No Waiver of Immunities.\_Nothing in this Agreement shall be deemed to waive, modify or amend any legal defense available at law or in equity to County, its past or present officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of any third party. County does not waive, modify, or alter to any extent whatsoever the availability of the defense of governmental immunity under the laws of the State of Texas and of the United States.
- T. Interest and Late Payments. County's payment for goods and services shall be governed by Chapter 2251 of the Texas Government Code. Invoices shall be paid by County within thirty (30) days from the date of the Williamson County Auditor's receipt of an invoice. Interest charges for any late payments shall be paid by County in accordance with Texas Government Code Section 2251.025. More specifically, the rate of interest that shall accrue on a late payment is the rate in effect on September 1 of County's fiscal year in which the payment becomes due. The said rate in effect on September 1 shall be equal to the sum of one percent

(1%); and (2) the prime rate published in the Wall Street Journal on the first day of July of the preceding fiscal year that does not fall on a Saturday or Sunday. In the event that a discrepancy arises in relation to an invoice, such as an incorrect amount on an invoice or a lack of documentation that is required to be attached to an invoice to evidence the amount claimed to be due, *County* shall notify the party requesting payment of such an invoice of the discrepancy. Following *County's* notification of any discrepancy as to an invoice, the party requesting payment must resolve the discrepancy and resubmit a corrected or revised invoice, which includes all required support documentation, to the Williamson County Auditor. *County* shall pay the invoice within thirty (30) days from the date of the Williamson County Auditor's receipt of the corrected or revised invoice. *County's* payment of an invoice that contains a discrepancy shall not be considered late, nor shall any interest begin to accrue until the thirty-first (31<sup>st</sup>) day following the Williamson County Auditor's receipt of the corrected or revised invoice.

- U. Texas Public Information Act. To the extent, if any, that any provision in this Agreement is in conflict with Tex. Gov't Code 552.001 et seq., as amended (the "Public Information Act"), the same shall be of no force or effect. Furthermore, it is expressly understood and agreed that County, its officers and employees may request advice, decisions and opinions of the Attorney General of the State of Texas in regard to the application of the Public Information Act to any items or data furnished to County as to whether or not the same are available to the public. It is further understood that County's officers and employees shall have the right to rely on the advice, decisions and opinions of the Attorney General, and that County, its officers and employees shall have no liability or obligation to any party hereto for the disclosure to the public, or to any person or persons, of any items or data furnished to County by a party hereto, in reliance of any advice, decision or opinion of the Attorney General of the State of Texas.
- V. Acknowledgement. As a duly authorized representative of Engineer, I acknowledge by my signature below that I have read and understand the above paragraphs and that Engineer has the obligation to ensure compliance with its provisions by itself and its employees, agents, and representatives.
- W. Governing Terms and Conditions. If there is an irreconcilable conflict between the terms and conditions set forth in Sections I. through XI. of this Agreement and the terms and conditions set forth in any Exhibit, Appendix or Attachment to this Agreement, the terms and conditions set forth in Sections I. through XI. of this Agreement shall control over the terms and conditions set forth in any Exhibit, Appendix or Attachment to this Agreement.
- X. Entire Agreement. This Agreement represents the entire and integrated Agreement between County and Engineer and supersedes all prior negotiations, representations, or agreements, either oral or written. This Agreement may be amended only by written instrument signed by both County and Engineer. NO OFFICIAL, EMPLOYEE, AGENT, OR REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR IMPLIED, TO AMEND THIS CONTRACT, EXCEPT PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE COUNTY COMMISSIONERS COURT.

EXECUTED this day of	_, 2010.
THE ENGINEER:	
K Friese & Asssociates	WILLIAMSON COUNTY:
BY: Javen Frien	BY:
Printed Name: <u>Karen A. Friese, P.E.</u>	Williamson County Judge
Title: President	
Reviewed as to Form By:	Assistant County Attorney
Funds Verified By:	
	County Contract Auditor

M 3/18/010

#### EXHIBIT I

#### COMPENSATION FOR PROFESSIONAL SERVICES

#### ACTUAL COST OF SERVICES METHOD

[Note: A separate Compensation Agreement will be attached for Compensation on a Work-Order Basis]

#### **SECTION 1 - BASIS FOR COMPENSATION**

- 1.1 The not-to-be-exceeded fee for the performance of the Scope of Services described in the Agreement shall be the sum of \$742,583.46.
- 1.2 The basis of compensation for the services of principals and employees engaged in the performance of the work shall be the hourly rates set forth in attached Exhibit II.
- 1.3 *Engineer* shall be reimbursed for actual non-labor and subcontract expenses incurred in the performance of the services under this Agreement at the *Engineer's* invoice cost.

#### **SECTION 2 - NOT-TO-BE-EXCEEDED FEE**

2.1 Engineer and County acknowledge the fact that the not-to-be-exceeded fee is the total estimated costs of services to be rendered under this Agreement. This not-to-be-exceeded fee is based upon the labor and non-labor costs set forth in Exhibit II to this Agreement and described above, estimated to be required in the performance of the various phases of work provided for under this Agreement. Should the actual costs of the services rendered under this Agreement be less than such estimated cost, then Engineer shall receive compensation for only those services actually rendered.

#### **SECTION 3 – WORK AUTHORIZATIONS**

- 3.1 County will prepare and issue Work Authorizations, in the form identified and attached hereto as Attachment A to authorize the Engineer to perform one or more tasks. Each Work Authorization will include a description of the work to be performed, a description of the tasks and milestones, a work schedule for the tasks, and a fee amount agreed upon by the County and Engineer. The amount payable for a Work Authorization shall be supported by the estimated cost of each work task as described in the Work Authorization. The Work Authorization will not waive the Engineer's responsibilities and obligations established in this Agreement. The executed Work Authorizations shall become part of this Agreement.
- 3.2 Work included in a Work Authorization shall not begin until *County* and *Engineer* have signed the Work Authorization. All work must be completed on or before the completion date specified in the Work Authorization. The *Engineer* shall promptly notify the *County* of any event which will affect completion of the Work Authorization, although such notification shall not relieve the *Engineer* from costs or liabilities resulting from delays in completion of

the Work Authorization. Any changes in the Work Authorization shall be enacted by a written Supplemental Work Authorization before additional work may be performed or additional costs incurred. Any Supplemental Work Authorization must be executed by both parties within the period specified in the Work Authorization. The *Engineer* shall not perform any proposed work or incur any additional costs prior to the execution, by both parties, of a Supplemental Work Authorization.

#### **SECTION 4 - ADDITIONAL SERVICES**

- 4.1 For additional services, compensation shall be negotiated in accordance with Exhibit III.
- 4.2 **Engineer** shall be compensated for extra services not included in the Scope of Services described in the Agreement on the basis specified in Exhibit III; however, **Engineer** shall not be compensated for work made-necessary by **Engineer**'s negligent errors or omissions.
- 4.3 The maximum amount payable under this Agreement without modification (the "Compensation Cap") is \$900,000.00, provided that any amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or any Supplemental Work Authorization related thereto. In no event may the aggregate amount of compensation authorized under Work Authorizations and Supplemental Work Authorizations exceed the Compensation Cap.

#### SECTION 5 – REQUIRED SUPPORTING DOCUMENTATION

- 5.1 Upon submittal of the initial invoice for service, *Engineer* shall provide *County Judge* with an Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is complete in compliance with the Internal Revenue Code, its rules and regulations.
- 5.2 All invoices submitted to *County Judge* will be accompanied by an original, complete packet of supporting documentation. Invoices should detail hours worked by staff person, with a description of the work performed by individuals. Invoices should also contain a representation of the percentage of completion relative to that segment of the *Project*.
- 5.3 For additional services performed pursuant to Section III B of this Agreement, a separate invoice or itemization of this work will be presented with the same requirements for supporting documentation as in Section 5.2 of this Exhibit.
- 5.4 Invoices requesting reimbursement for expenditures related to the project (reimbursables) must be accompanied by copies of the provider's invoice which was previously paid by *Engineer*.
- 5.5 Payments for Direct and Reimbursable Expenses will be made in compliance with the approved 2009-2010 Budget Order, as amended. The Budget Order can be viewed on the Williamson County web site at www.wilco.org.



#### **EXHIBIT II**

#### **HOURLY RATES**

1. Principal	\$185.00
2. Project Manager	\$178.00
3. Senior Engineer	\$178.00
4. Project Engineer	\$128.00
5. EIT	\$ 81.00
6. Sr. Engineering Technician	\$ 91.00
7. Engineering Technician	\$ 83.00
8. CADD Technician	\$52.00
9 Administration/Clerical	\$64.00

M 3/18/2019

#### **EXHIBIT III**

#### COMPENSATION FOR ADDITIONAL PROFESSIONAL SERVICES

- 1. The fees described in Exhibits I and II to this Agreement shall provide compensation to *Engineer* for the work described in the Basic Scope of Services of the Agreement.
- 2. For the performance of work not described in the Basic Scope of Services of the Agreement, *County* shall pay and *Engineer* shall receive, under a negotiated contract modification, compensation based upon the method and rates set forth in Exhibits I and II to the Agreement.
- 3. The performance of any additional services must be authorized in writing in advance by the *County Judge*.
- 4. In the event of any dispute over the classification of *Engineer's* services as either basic or additional services, the decision of the *County Judge* shall be final and binding.

#### **EXHIBIT IV**

#### PRODUCTION SCHEDULE

This Agreement shall become effective upon the date approved by *County* and will remain in full force and effect for the period required for the design, construction contract award and construction of the *Project*, including warranty periods and any extensions of time, unless terminated earlier as provided for herein. *Engineer* shall complete all design work as described in the Scope of Services within the timeline and/or schedule provided in the Scope of Services.

The number of days expiring from the date of submittal to *County* of a complete work product to the date the review is finished and comments returned to *Engineer* shall not be included within the days allowed for completion.

#### **EXHIBIT V**

#### PROCEDURES FOR TERMINATION OR SUSPENSION

Procedures for *Engineer* to follow upon receipt of Notice of Termination:

- 1. Upon receipt of a Notice of Termination and prior to the effective date of the termination, *Engineer* shall, unless the Notice otherwise directs, immediately begin to phase out and discontinue all services in connection with the performance of this Agreement and shall proceed to promptly cancel all existing orders and contracts insofar as such orders and contracts are chargeable to this Agreement. Within thirty (30) days after receipt of the Notice of Termination, *Engineer* shall submit a statement, showing in detail the services performed under this Agreement prior to the effective date of termination.
- 2. Copies of all completed or partially completed designs, plans, and specifications prepared under this Agreement prior to the effective date of termination shall be delivered to *County* as a pre-condition to final payment.
- 3. Upon the above conditions being met, *County* shall pay *Engineer* for approved services actually performed under this Agreement, less previous payments.
- 4. Failure by *Engineer* to submit the required statement and to comply with the above stated conditions without good and reasonable cause shall constitute a waiver by *Engineer* of any and all rights or claims to collect the fee that *Engineer* may rightfully be entitled to for services performed under this Agreement.

Procedures for *Engineer* to follow upon receipt of Notice of Suspension:

- 1. Upon receipt of a Notice of Suspension and prior to the effective date of the suspension, *Engineer* shall, unless the Notice otherwise directs, immediately begin to phase-out and discontinue all services in connection with the performance of this Agreement and shall prepare a statement detailing the services performed under this Agreement prior to the effective date of suspension. Copies of all completed or partially completed designs, plans and specifications prepared under this Agreement prior to the effective date of suspension shall be prepared for possible delivery to *County*, but shall be retained by *Engineer* unless requested by *County*.
- 2. During the period of suspension, *Engineer* may submit the above-referenced statement to *County* for payment of the approved services actually performed under this Agreement, less previous payments.

Procedures for *Engineer* to follow upon exercise of right to terminate for substantial failure of *County* to perform:

- 1. In the event that *Engineer* exercises such right to terminate, within thirty (30) days after receipt by *County* of *Engineer's* Notice of Termination, *Engineer* shall submit a statement detailing the services performed under this Agreement prior to the effective date of termination.
- 2. Copies of all completed or partially completed reports, designs, plans, studies, specifications and other work product shall be delivered to *County* as a pre-condition to final payment. Upon the above conditions being met, *County* shall pay *Engineer* for approved services actually performed under this Agreement, less previous payments.
- 3. Failure by *Engineer* to submit the required statement and to comply with the above stated conditions without good and reasonable cause shall constitute a waiver by *Engineer* of any and all rights or claims to collect the fee that *Engineer* may rightfully be entitled to for services performed under this Agreement.

#### EXHIBIT VI

#### **EQUAL OPPORTUNITY IN EMPLOYMENT**

- A. Engineer will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. Engineer will take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, color, religion, sex or national origin. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; termination; rates of pay or other forms of compensation, and selection for training, including apprenticeship. Engineer agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this non-discrimination clause.
- B. *Engineer* will, in all solicitations or advertisements for employees placed by or on behalf of *Engineer*, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex or national origin.
- C. **Engineer** will send to the labor union representative or workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided by the Contract Compliance Officer advising the said labor union or worker's representatives of **Engineer's** obligations under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- D. Engineer will comply with the Regulations of the Department of Transportation (49 CFR 21 and 23 CFR 710.405) and all provisions of Executive Order 11246 of September 24, 1965, as amended by Executive Order 11375 (41 CFR 60) and of the rules, regulations and relevant order of the Secretary of Labor. In the event that federal financial assistance is provided for the Project, Engineer shall comply with 49 CFR 26, TxDOT's Disadvantaged Business Enterprises Program and any Memorandum of Understanding between the County and TxDOT pertaining to such Disadvantaged Business Enterprise Program.
- E. Engineer will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations and orders of the Secretary of Labor, or pursuant thereto; and will permit access to his books, records, and accounts by the Department and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations and orders.
- F. In the event of *Engineer's* non-compliance with the non-discrimination clauses of this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and *Engineer* may be declared ineligible for further Government contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, as amended by Executive Order 11375 (41 CFR 60) or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

G. Engineer will include the provisions of paragraph (A.) through (F.) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 or Executive Order 11246 of September 24, 1965, as amended by Executive Order 11375 (41 CFR 60), so that such provisions will be binding upon each subcontractor or vendor. Engineer will take such action with respect to any subcontractor purchase order as the Department may direct as a means of enforcing such provisions, including sanctions for non-compliance: provided, however, that in the event Engineer becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by County or Federal Agency, Engineer may request County and United States to enter into such litigation to protect the interest of the United States.

#### EXHIBIT VII

#### INSURANCE REQUIREMENTS

During the life of this Agreement, *Engineer* agrees to provide and maintain the following insurance:

- A. Worker's Compensation in accordance with statutory requirements.
- B. Commercial General Liability Insurance with a combined minimum Bodily Injury and Property Damage limits of \$1,000,000 per occurrence and \$2,000,000 in the aggregate, including coverage on same for independent subcontractor(s). WILLIAMSON COUNTY SHALL BE NAMED AS AN ADDITIONAL INSURED UNDER THIS COVERAGE.
- C. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with combined minimum limits for Bodily Injury and Property Damage limits of \$1,000,000 per occurrence and \$1,000,000 in the aggregate. *Engineer* shall require any subcontractor(s) to provide Automobile Liability Insurance in the same minimum amounts.
- D. Professional Liability Errors and Omissions Insurance in the amount of \$1,000,000.
- E. In the event *Engineer* is self-insured in connection with any or all of the above-required insurance policies, *Engineer* shall submit proof of such self-insurance and all financial statements as reasonably required by the *County* in order to determine the acceptability of such self-insurance.

Engineer shall not commence any field work under this Agreement until he has obtained all required insurance and such insurance or self-insurance has been approved by *County*. *Engineer* shall not allow any subcontractor(s) to commence work to be performed in connection with this Agreement until all required insurance has been obtained and approved. Approval of the insurance by *County* shall not relieve or decrease the liability of *Engineer* hereunder.

The required insurance must be written by a company approved to do business in the State or Texas with a financial standing of at least an A- rating, as reflected in Best's insurance ratings or by a similar rating system recognized within the insurance industry at the time the policy is issued. *Engineer* shall furnish *County* with a certification of coverage issued by the insurer. *Engineer* shall not cause any insurance to be canceled nor permit any insurance to lapse. ALL INSURANCE CERTIFICATES SHALL INCLUDE A CLAUSE TO THE EFFECT THAT THE POLICY SHALL NOT BE CANCELED OR REDUCED, RESTRICTED OR LIMITED UNTIL TEN (10) DAYS AFTER COUNTY HAS RECEIVED WRITTEN NOTICE AS EVIDENCED BY RETURN RECEIPT OF REGISTERED OR CERTIFIED LETTER.

It is the intention of the *County* and the *County Judge*, and agreed to and hereby acknowledged by the *Engineer*, that no provision of this Professional Services Agreement shall be construed to require the *County* or the *County Judge* to submit to mandatory arbitration or mediation in the settlement of any claim, cause of action or dispute, except as specifically required in direct connection with an insurance claim or threat of claim under an insurance policy required under this Exhibit which absolutely requires arbitration or mediation of such claim, or as otherwise required by law or a court of law with jurisdiction over the provisions of this Agreement.

#### APPENDIX A

#### SCOPE OF SERVICES

THE ATTACHED SCOPE OF SERVICES IS INTENDED TO BE CONSISTENT WITH THE WILLIAMSON COUNTY PROFESSIONAL SERVICES AGREEMENT. TO THE EXTENT THE SCOPE IS INCONSISTENT WITH THE PROFESSIONAL SERVICES AGREEMENT, THE PROFESSIONAL SERVICES AGREEMENT WILL SUPERSEDE THE SCOPE AND WILL BE CONTROLLING.

THE ENGINEER SHALL PROVIDE EXPERT TESTIMONY IN ANY ADMINISTRATIVE OR COURT PROCEEDINGS THROUGH AN APPROPRIATE ENGINEERING PROFESSIONAL TO BE DETERMINED BY COUNTY AS ADDITIONAL SERVICES AT THE RATE OF COMPENSATION SET FORTH IN EXHIBIT II.

EXCEPT AS PROVIDED FOR FEE SERVICES OR WORK-ORDER BASED SERVICES, THE ATTACHED SCOPE OF SERVICES SHALL INCLUDE A PRODUCTION SCHEDULE REFLECTING A TIMELINE FOR THE EXECUTION OF THE PROJECT.

#### Exhibit A - Services to be provided by County

The *County* will provide the following services:

- **I. Environmental Documentation** The County will be responsible for obtaining required Environmental Approval for construction; tasks will include:
  - A. USACE Jurisdictional Waters Delineation
  - B. Archaeological Investigations
  - C. Phase I Environmental Site Assessment
  - D. Threatened and Endangered Species Assessment
- **II.** Pavement Thickness Recommendation The County will provide KFA with a pavement design recommendation.

#### Exhibit B – Services to be provided by the Engineer

The *Engineer* will provide the following engineering services:

#### **COUNTY ROAD 101**

**Project Limits:** From SH 79 to Chandler Road

**Proposed Action:** Develop Plans, Specifications and Estimates for the widening of the existing CR 101. County Road 101 will ultimately be a four lane undivided rural facility. The interim facility will be a two lane undivided facility with shoulders. The proposed ROW will be 100'.

**Scope of Services:** This project will be a Williamson County road. All design work will be completed according to the requirements outlined in the latest version of the Williamson County design manual. This project shall be developed with TxDOT 2004 Standard Specifications. Services will include:

- **I. Project Management** During the course of the project, the Engineer will maintain communication with the County, the County's GEC, Utility companies (in order to assist with relocation efforts), and other agencies as necessary to ensure that project progress is maintained. Project management will also be necessary to ensure that the multi-discipline team is responsive to any changes in scope or process while maintaining project schedule and budget. As part of the Project Management, Quality Assurance/Quality Control will be performed on geometrics, drainage, cross sections, miscellaneous elements as well as the Project Manual. In addition, all required permits will be secured.
- II. Construction Plans Design tasks will include the tasks detailed in this scope of services for the development the Plans, Specifications and Estimates (PS&E) generally following Williamson County and or TxDOT standards for the referenced project including:
  - A. Overall Sheets
    - 1. Title Sheet
    - 2. Index of Sheets
    - 3. General Notes
    - 4. Summaries
    - 5. Project Layouts
    - 6. Survey Data
    - 7. Horizontal Alignment Data
    - 8. Table of Cross-Slopes
    - 9. Ditch Grade Summary
  - B. Traffic Control Sheets
    - 1. Traffic Control Notes and Construction Sequence
    - 2. Traffic Control Plans
    - 3. Traffic Control Standards and Details
  - C. Roadway Sheets
    - 1. Existing Typical Sections
    - 2. Proposed Typical Sections

- 3. Plan and Profiles
- 4. Intersection Layouts
- 5. Driveway Plan and Profiles
- 6. Driveway Details
- 7. Roadway Standards and Details
- 8. Cross Section Design (utilities included in cross sections)

#### D. Bridge Sheets

- 1. Bridge Layout Sheets
- 2. Structural Rating for Existing Little Mustang Creek Bridge
- 3. Bridge Geometry Sheets
- 4. Estimated Quantities and Bearing Seat Elevations
- 5. Bridge Scour Sheets
- 6. Abutment Sheets
- 7. Wingwall Stabilization Anchor and Details
- 8. Bridge Interior Bent Sheets
- 9. Bridge Span Sheets
- 10. Misc Slab Details
- 11. Foundation Design
- 12. Bridge Misc Details

#### E. Drainage Sheets

- 1. Overall Drainage Area Map
- 2. Ditch Drainage Area Maps
- 3. Hydrology Data Sheets
- 4. Bridge Hydraulic Calculations
- 5. Drainage Standards and Details

#### F. Traffic Sheets

- 1. Signing and Marking Layout Sheets
- 2. Sign Details
- 3. Future signal conduit sheets

#### G. Erosion Control Sheets

- 1. Storm Water Pollution Prevention Plan (SWPPP)
- 2. Erosion Control Plans
- 3. Erosion Control Standards and Details

#### H. Utility Sheets

- 1. Existing and proposed utility layouts
- All work will be prepared in English units
- Copies of all electronic files will be submitted to the county at the conclusion of the PS&E Development

III. Miscellaneous Services - tasks will include the tasks detailed in this scope of services for additional services including:

- A. Project Manual Development
- B. Drainage Report
- C. FEMA Conditional Letter of Map Revision (CLOMR)
- D. Construction Cost Estimate
- E. Bidding / Letting services
- F. Permitting Preparation and submittal of TxDOT permit for U.S. Hwy 79 intersection and Williamson County and Cities Health District (WCCHD) Floodplain Development Permit

#### IV. Surveying – Surveying Tasks will include:

- A. Design Survey
- B. Right of Way Surveys (estimated 42 ROW tracts) and Parcel Maps

### V. Geotechnical Investigations/Engineer – Geotechnical Investigations/Engineering Tasks will include:

- A. Geotechnical Soil Borings for Bridge Design
- B. Laboratory Investigation
- C. Geotechnical Report
- D. Geotechnical Engineering for Bridge Design

**Subcontracted Tasks** – Several tasks will be subcontracted in part or in whole. All subcontracted work will comply with the requirements outlined in this Scope of Services. Subcontracted tasks include:

- Environmental Documentation
- Surveying
- Bridge Design
- Geotechnical investigations for bridge design

#### **Deliverables:**

All contract documents, including hard copies and electronic files shall be turned over to the County at the completion of the project. Contract Documents shall be posted on the County's Internet project management database as requested during the project development and / or at the completion of the project. Plan sheets will be 11"X17".

All submittals will include 3 hard copies and Adobe .pdf files uploaded to Project Wise. Deliverables will include 30%, 60%, 90%, and 100% (Final) submittals as detailed:

#### 1. 30% submittal will include:

- Title Sheet
- Project Layout
- Typical Sections
- General Notes
- Survey Data
- Quantity Sheets

- Roadway Plan and Profile Sheets
- Drainage Area Maps
- Bridge Layout Sheets
- Bridge Typical Sections
- Preliminary drainage calculations report
- Preliminary culvert layouts
- Roll plot layout of TCP phases
- Preliminary Bridge Layout and Typical Section
- Six copies of roll plot (color) displaying Schematic Alignment and ROW information including boundaries, owner names, parcel and easement numbers, stationing, and an aerial background
- Special Provision Forms
- Geotechnical Report
- Initial Construction Time Duration
- Initial Construction Cost Estimate
- Updated Design Schedule

#### 2. 60% submittal will include:

- Title Sheet
- Project Layout Sheet
- Typical Sections
- General Notes
- Survey Data
- Quantity Sheets
- Traffic Control Plans
- All Roadway plan / profile sheets developed
- Bridge Sheets
- Cross Sections
- All drainage sheets developed
- Final drainage report
- FEMA CLOMR application package
- Erosion Control sheets
- TCP sheets
- Signing and Striping layouts
- List of Standards
- Updated Design Schedule
- Updated Special Provision Forms
- 30% Review Comment Responses
- Updated Drainage Report

#### 3. 90% submittal will include:

- Title Sheet
- Project Layout Sheet
- Typical Sections
- General Notes
- Survey Data

- Quantity Sheets
- Traffic Control Plans
- All Roadway plan / profile sheets developed
- Bridge Sheets
- All drainage sheets developed
- Final drainage report
- FEMA CLOMR application package
- Erosion Control sheets
- TCP sheets
- Signing and Striping layouts
- List of Standards
- Updated Design Schedule
- Updated Special Provision Forms
- 60% Review Comment Responses
- Updated Drainage Report
- Full set of plan sheets with quantities and Standards
- Final Cross Sections and Earthwork Calculations
- Project Manual
- Geotechnical Report with boring logs will be included in Project Manual as an appendix
- Updated construction duration
- Updated Construction Cost Estimate
- CAD Design Files (.zip)

#### 4. 100% submittal will include:

- All items of 90% submittal with corrections from 90% review
- Final Construction Cost Estimate
- Estimated construction duration

#### Bidding Phase services will include:

- Distribute bid packages to contractors and maintain planholders list.
- Attend pre-bid meeting and furnish construction documents to prospective bidders
- Respond to bidder's questions during the bid period
- Prepare and distribute project addenda during bid period
- Analyze contractor bids, prepare bid tabulation, and make recommendation for award to the apparent low bidder
- Furnish construction documents to awarded contractor
- Attend pre-construction conference

#### Tasks Not Included—The following tasks and items are not included:

- Rights of Entry
- Cross Sections for construction phasing
- Construction services including inspection, testing, pay estimates, etc.
- Public Meeting attendance or exhibit development
- Utility relocation design

- Environmental mitigation or remediation
- Section 106 cultural resource survey
- Traffic projections
- Traffic signal warrant studies
- Traffic signal design
- Illumination design
- Geotechnical borings for pavement design

#### Exhibit C - Work Schedule

Notice To Proceed:

April 1, 2010

30% Submittal

July 1, 2010

60% Submittal

October 1, 2010

90% Submittal

December 1, 2010

100% Submittal

February 1, 2011

#### Exhibit D - Fee Schedule

TASK K Friese & Associates, Inc.		KFA		HDR		SAM INC		FUGRO	1	Fotal Labor Cost	Total Labor Cost
I. Project Management											\$ 46,008.00
A. Project Management (12 months)	\$	31,456.00	\$	14,552.00	\$	*	\$	-	\$	46,008.00	
11. Construction Plans											\$ 386,400.00
A.1. Title Sheet	\$	1,182.00	\$	-	\$	-	\$	-	\$	1,182.00	
A.2. Index of Sheets	\$			-	\$	-	\$	-	\$	854.00	
A.3 General Notes	\$	7,544.00		-	\$	-	\$	-	\$ \$	7,544.00	
A.4. Summaries A.5. Project Layouts	\$	18,168.00 2,696.00	\$ \$	-	\$	-	\$	-	\$	18,168.00 2,696.00	
A.6. Survey Data	\$	1,020.00	\$		\$	-	\$		\$ \$	1,020.00	
A.7. Horizontal Alignment Data	\$	4,288.00	\$		\$	_	\$	-	\$	4,288.00	
A.8. Table of Cross-Slopes	\$	4,464.00	\$	_	\$	-	\$		š	4,464.00	
A.9. Ditch Grade Summary	\$	3,240.00	\$	-	Š	-	\$		š	3,240.00	
B.I. Traffic Control Notes and Construction Sequence	\$	1,860.00	\$	-	\$	-	\$	-	\$	1,860.00	
B.2. Traffic Control Plans	\$	35,208.00	\$		\$	-	\$	-	S	35,208.00	
B.3. Traffic Control Standards and Details	\$	12,376.00	\$	-	\$	-	\$	-	\$	12,376.00	
C.1. Existing Typical Sections	\$	2,328.00	\$	+	\$	-	\$	-	\$	2,328.00	
C.2. Proposed Typical Sections	\$	6,488.00	\$	+	\$	-	\$	-	\$	6,488.00	
C.3. Plan and Profile Sheets	\$	41,874.00	\$	-	Ŝ	-	\$		\$	41,874.00	
C.4. Intersection Layouts (2 per Sheet)	\$	7,192.00	\$	+	\$	-	\$	-	\$	7,192.00	
C.5. Driveway Plan and Profiles (2 per sheet)	\$	27,332.00	\$_		\$	-	\$	-	\$	27,332.00	
C.6. Driveway Details Sheets	\$	1,894.00	\$		\$	-	\$	-	\$	1,894.00	
C.7. Roadway Standards and Details	\$	9,448.00	\$	-	\$	<u> </u>	\$	-	\$	9,448.00	
C.8. Cross-Section Sheets (191 Sections, 3 per Sheet)	\$	36,512.00	\$	-	\$	-	\$	-	S	36,512.00	
D.I. Bridge Layouts	\$	•	\$	16,208.00	\$	-	\$	-	\$	16,208.00 2,000.00	
D.2. Structural Rating for Existing Little Mustange Cr. Bridge	\$	-	\$	2,000.00	\$	-	\$	-	\$		
D.3. Bridge Geometry Sheets	\$	-	\$ \$	2,388.00	\$ \$	-	\$	•	\$ \$	2,388.00	
D.4. Estimated Quantities and Bearing Seat Elevations D.5. Bridge Scour Sheets	\$ \$		8	3,448.00	\$	-	\$	-	\$ \$	3,448.00 6,744.00	
D.6. Abutment Sheets	\$	6,744.00	\$	15,232.00	\$	-	\$		ş Ş	15,232.00	
D.7. Wingwall Stabilization Anchor and Details	\$	-	S	10,392.00	\$		\$		ş \$	10,392.00	
D.8. Bridge Interior Bent Sheets	\$		\$	10,392.00	\$		\$		\$	10,300.00	
D.9. Bridge Span Sheets	\$	-	\$	9,512.00	\$	-	\$	-	\$	9,512.00	
D.10. Misc Slab Details	\$	-	\$	4,374.00	\$		\$	-	\$	4,374.00	
D.11. Foundation Design	ŝ	-	\$	3,004.00	\$		\$	-	\$	3,004.00	
D.12. Bridge Misc Details	\$	-	\$	1,654.00	\$	-	\$	-	\$	1,654.00	
E.1. Overall Drainage Area Map	ş	4,312.00	\$	-	\$	- '	\$		\$	4,312.00	
E.2. Ditch Drainage Area Maps	\$	12,656.00	\$		\$	-	\$	-	\$	12,656.00	
E.3. Hydrology Data Sheets	\$	7,472.00	\$	,	\$	-	\$	-	\$	7,472.00	
E.4. Bridge Hydraulic Calculations	\$	6,808.00	\$	-	\$		S	-	Ş	6,808.00	
E.5. Drainage Standards and Details	\$	4,300.00	\$	-	\$		\$	_	S	4,300.00	
F.1. Signing and Marking Layout Sheets	\$	9,704.00	\$	*	\$	-	\$	-	\$	9,704.00	
F.2. Signing and Marking Details	\$	2,844.00	8	-	\$	-	\$	<u>-</u>	\$	2,844.00	
F.3. Future Signal Conduit Sheets	\$	2,180.00		-	\$		\$	<del>.</del>	S	2,180.00	
G.1. Stormwater Pollution Prevention Plan (SWPPP)	\$	3,596.00	\$	-	\$		\$	-	\$	3,596.00	
G.2. Erosion Control Plans	\$	12,088.00	\$	-	\$		\$	-	\$	12,088.00	
G.3. Erosion Control Standards and Details  H.1. Existing and Propaged Heility Layouts	\$ \$	2,328.00	- ·	-	\$ \$		\$		\$	2,328.00	
H.1 Existing and Proposed Utility Layouts	<b>3</b>	6,888.00	<b>)</b>	•	<b>\$</b>	-	<b>3</b>	-	\$	6,888.00	\$ 53,920,00
III. Miscellaneous Services  A. Project Manual Development	\$	7,736.00	Ş	_	\$	-	\$		S C	7,736.00	\$ 33,920,00
B. Drainage Report	\$	9,480.00			3   \$		\$		\$ \$	9,480.00	
C. FEMA CLOMR	\$	10,736.00		-	ŝ		\$		\$ \$	10,736.00	<b>-</b>
D. Construction Cost Estimate	\$	8,568.00		2,672.00	\$		\$		\$	11,240.00	
E. Bidding/Letting Services	\$	11,496.00	<del>\$</del>	2,372.00	Š		\$		\$	11,496.00	
F. Permitting (TxDOT/WCCHD)	\$	3,232.00	<u> </u>	_	\$		\$	-	Š	3,232.00	
IV. Surveying SAM, Inc.		,									\$ 177,775,00
A. Design Survey	\$	-	\$	*	\$	39,830.00	\$	-	\$	39,830.00	(manus a platfology himself
B. Right of Way Surveys	\$	-	\$	-	S	137,945.00	\$		\$	137,945.00	
V. Geotechnical Investigations/Engineer - Fugro Consultants											\$ 17,440.00
A. Geotechnical Soil Borings	\$	-	\$	·	\$		S	4,760.00	\$	4,760.00	
B. Laboratory Investigation	\$	-	\$	-	\$		\$	2,160.00	\$	2,160.00	
C. Geotechnical Report	\$	•	\$	-	\$		\$	2,500.00	\$	2,500.00	
D. Geotechnical Engineering for Bridge Design	\$	•	\$	-	\$	-	\$	8,020.00	\$	8,020.00	
	<u></u>		<u> </u>		L		<u> </u>		\$	-	
LABOR COST:	\$	390,592.00	\$	95,736.00	<u> </u>	177,775.00	\$	17,440.00	\$	681,543.00	\$ 681,543.00
									_		
TOTAL DIRECT EXPENSES COST:	\$	10,740.00	\$	220.00	\$	29,130.46	\$	20,950.00	\$	61,040.46	
									·		
TOTAL PROJECT COST:	\$	401,332.00	\$	95,956.00	\$	206,905.46	\$	38,390.00	\$	742,583.46	

TASK	SHEETS	PRINCIPAL	PROJECT	SENIOR	ENGINEER	EIT	SR. ENGR. TECH.	ENGR. TECH.	CADD	CLERICAL				
	)   	\$ 185.00	\$178.00	\$178.00 \$128.00	\$128.00	\$81.00	891.00	\$83.00	\$52.00	\$64.00	Sub Total	Hr/Unit	KFA Labor	bor
K Friese & Associates, Inc.	ACCES TO THE PARTY OF THE PARTY				2000 CONTRACTOR CONTRA	Hours		Part of the Part o			Hours	Section of the second	Cost	
L. Froject Management	12	33	90		35					09	224	18.7	\$ 31.	31,456.00
A. Froject Management 12 months)	The second		STATE	DEPT STATE OF THE PARTY OF			RECEIPTED IN							
A 1 Title Sheet	1		-			4	CI	9			13	13.0	\$ 1.	1,182,00
A.2. Index of Sheets	-		-			c1	2	7			6	0.6		854.00
A.3. General Notes	4		×			24	24	24			80	20.0		7.544.00
A.4. Summaries	10		24			120	24	24			192	19.2		18,168.00
A.S. Project Layouts	cı		CI			∞	4	16			30	15.0	\$ 2	2,696.00
A.6. Survey Data	-		-			C1	2	9			11	11.0	S 1.	1.020.00
A.7. Horizontal Alienment Data	2		4		12	×	8	8			40	20.0	& 4	4,288.00
A.S. Table of Cross-Slones	CI		4		œ	12	12	8			44	22.0		4,464.00
A.9. Ditch Grade Summary	1		C1		4	œ	8	12			34	34.0	\$ 3.	3,240.00
B.1. Traffic Control Notes and Construction Sequence	-		-		4	4	5	œ			19	19.0	S 1.	1,860.00
B.2. Traffic Control Plans	36		16		40	09	100	160			376	10.4	\$ 35.	35,208.00
B.3. Traffic Control Standards and Details	15		cı		12	32	32	09			138	9.2	S 12.	12,376.00
C.1. Existing Typical Sections	1		CI		CI	4	8	œ			24	24.0		328.00
C.2. Proposed Typical Sections	3		12		cı	œ	91	24			62	20.7		6.488.00
C.3. Plan and Profile Sheets	18		45		45	72	128	128			418	23.2		41.874.00
C.4. Intersection Layouts (2 per Sheet)	3		œ		œ	91	16	24			73	24.0		7.192.00
C.5. Driveway Plan and Profiles (2 per sheet)	13		18		52	104	52	52			278	21.4		27,332,00
C.6. Driveway Details Sheets	1		-			4	s	œ			21	21.0		1.894.00
C.7. Roadway Standards and Details	×		×		16	32	s	32			96	12.0		9,448.00
C.8. Cross-Section Sheets (191 Sections, 3 per Sheet)	3		16			128	256				400	6.3		36,512,00
D.1. Bridge Layouts													n	r
D.2. Structural Rating for Existing Little Mustange Cr. Bridge													S	
D.3. Bridge Geometry Sheets													S	
D.4. Estimated Quantities and Bearing Scat Elevations														
D.5. Bridge Scour Analysis & Sheets	C1		×		91	24		16			Z	32.0	o e	6.744.00
D.6. Abutment Sheets													A (	
D.7. Wingwall Stabilization Anchor and Details													n 4	,
D.8. Bridge Interior Bent Sheets													A 4	
D.9. Bridge Span Sheets													A 6	
D.10. Misc Slab Details													A 6	
D.11. Foundation Design													6 0	
D.12. Bridge Misc Details					2	1.5	ç				40	40.0		431200
E.I. Overall Drainage Area Map	- 0		t o		2. 5	33	3 5	33			361	16.0		00.216.00
E.2. Ditch Dialingic Area Maps	c r		c		191	24	× ×	- 191			72	36.0		7.472.00
E.4. Bridge Budraulic Data Shorts	1 0		×		16	24	000	×			3	32.0		6.808.00
F & Drainge Standards and Details	ıv		c		4	~	16	16			46	9.2	4	4,300.00
F 1 Signing and Marking Layout Sheets	00		00		16		32	40			96	12.0		9,704.00
F.2. Sienine and Markine Details and Standards	16		C1		4	œ		16			30	1.9	ci ss	2,844,00
F3. Future Sional Conduit Layout Sheets	2		cı		4	œ		∞			22	11.0		2,180.00
G.1. Stormwater Pollution Prevention Plan (SWPPP)	1		CI		4	12	12	×			38	38.0		596.00
	00		12		24	40	40				116	14.5	\$ 12.	088.00
G.3. Erosion Control Standards and Details	2		CI		cı	4	8	8			24	12.0		.328.00
H.1 Existing and Proposed Utility Layouts	8		4		16	24	24				89	8.5		6.888.00
III. Miscellaneous Services	0.00		TOTAL PARTY			SECTION AND ADDRESS.	STREET, STREET				With the latest the la			
A. Project Manual Development			×		91	40				91	80			7,736.00
B. Drainage Report			12		16	40	œ	16			92			9,480.00
C. FEMA CLOMR			12		40	24				24	100		\$ 10.	10.736.00
D. Construction Cost Estimate			œ		×	24	24	25			88			8,568,00
E. Bidding/Letting Services			32		∞	40				24	101			11,496.00

F. Permitting (TxDOT/WCCHD)			œ		91				×	32	S	3,232.00
IV. Surveying - SAM, Inc.	THE PROPERTY OF THE PARTY OF TH	The state of the s				100 NO. 100 NO	Remitted Assets States					
A. Desien Survey											SS	
B. Right of Way Surveys									1		ss.	,
V. Geotechnical Investigations/Engineer - Fugro Consultants	THE ROLL SAN THE						THE REAL PROPERTY.	Street Street		STATE OF THE PARTY		The state of the s
A. Geotechnical Soil Borings											<b>6</b> €	,
B. Laboratory Investigation											s,	ï
C. Geotechnical Report											ss.	
D. Geotechnical Engineering for Bridge Design									1		€5	ī
TOTAL NUMBER OF SHEETS: HOURS:		32	422	487	1056	936	820		132	Column Total = 3,885 Row Total = 3,885		
LABOR COST:	49	5.920	\$ 75,116 \$	- \$ 62,336	85,536	8 85,176	\$ 68,060	49	8,448		us.	390,592.00
		0.8%	10.9%	12.5%	27.2%	24.1%	21.1%	3,	3.4%		46	390,592.00
_												
DIRECT EXPENSES:												
	Travel:								710000000000000000000000000000000000000			
	Mileage			400	4000 miles		\$0.49 per mile		\$1,940.00			
	Per diem				days		\$25.00 per day	χ. ·				
	Lodging				nights		\$100.00 per night	gnt				
	Copies:								CONTROL OF			
	Reproduction			150(	15000 copies		\$0.20 per copy		\$3,000.00			
	Media (mylar)			<del>Ť</del>	JO Succes		at not not at		00.00			
	Misc Expenses:											
	Express delivery	5			20 cach		\$20.00 per each		\$400.00			
	Research Materials	slei					0		_			
	CLOMR Application Fee	ation Fee					\$4,400.00 flat fee		\$4,400.00			
	FEMA Data acquisition fee	quisition fee					\$400.00 at cost		\$400.00			
TOTAL DIRECT COST:								\$ 1	\$ 10,740			
								_	1			
TOTAL PROJECT COST:								49	4	401,332		

TASK Hourly Rate:	SHEETS/ UNITS	PROJECT MANAGER \$200.00	PROJECT PROJECT DESIGN MANAGER ENGINEER ENGINEER \$200.00 \$166.00 \$142.00	DESIGN ENGINEER \$142.00		SENIOR TECH/EIT \$112.00	CADD TECH \$83.00	ADMIN/ CLERICAL \$68.00	Sub Total	Hr/Unit	HDR	HDR Labor
HDR, Inc.					Hours				Hours		٥	Cost
I. Project Management	In the second second							1	100			00 033 71
A. Project Management		\$	4					10	+0	S S S S S S S S S S S S S S S S S S S	9	00-100
III. Construction Plans	STORY COMMENSATION	The state of the s	Mary and the state of				0,	Constitution of the last		017		00 000
D.1. Bridge Layouts	2	9	16	40		24	48		154	0.70		00.802.00
D.2. Structural Rating for Existing Little Mustange Cr. Bridge		-	4	00					13		A	2,000.00
D.3. Bridge Geometry Sheets		7		14					16		S	2,388.00
D.4. Estimated Ouantities and Bearing Seat Elevations	CI			s	8		16		32	16.0	64	3,448.00
D 6 Abutment Sheets	5	4		32	48		48		132	26.4	S	15,232,00
D.7 Winewall Stabilization Anchor and Details	3	4	00	24	16	s	24		84	28.0	69	10,392,00
D. 8. Bridge Interior Bent Sheets	CI	4	ব	16	28	16	16		84	42.0	S	10,300.00
D.9 Bridge Span Sheets	6	4	9	12	20	s	32		82	27.3	s	9.512.00
D. 10. Misc Slab Defails	61	1	4	12	61	so.	8		35	17.5	S	4,374.00
D.11. Foundation Design		2		16			4		22		s	3,004.00
D.12. Bridge Misc Details	21	1		S	77		9		14	0.7	s	1.654.00
IV. Miscellaneous Services	(all and a state of the		Charles Charles	STORESTON OF	THE PERSON			Dr. Sun Switch		The Management	TOWN YOU	
D. Construction Cost Estimate		C1		16					18		S	2.672.00
										Ī		
TOTAL NUMBER OF SHEETS:		95	46	203	124	3	202	16	Column Total = 750 Row Total = 750	otal = 750 il = 750		
LABOR COST:		\$ 19,000	\$ 7,636	\$ 28,826	\$ 15,252	00	\$ 16,766	\$ 1,088			\$	95,736.00
		12.7%	6.1%	27.1%	16.5%	8.5%	26.9%	2.1%		rg.		
DIRECT EXPENSES:												
												7
	Travel: Mileage Per diem			1201	120 miles		\$0.55	\$0.55 per/mile	\$66.00	0.	0	0.50 12 200
	Sundano-						)				1	
	Copies: 8.5" x 11" Printing 11" x 17" Printing Mylars	inting nting		300.	500 copies 90 sheets 30 sheets		\$0.05 \$0.10 \$2.00	\$0.05 per copy \$0.10 per sheet \$2.00	\$25.00 \$9.00 \$60.00			
	Misc Expenses:	ses:										
	Express delivery	very		3	each		\$20.00	\$20.00 per each	\$60.00			
TOTAL DIRECT COST:									\$ 220			

TOTAL PROJECT COST:

10   10   10   10   10   10   10   10	146   146				875.00 8125.00	00.0116 00.		250,00	\$85,00	Sub Total	Hr/Unit	NAM Inc Labor
The control of the co	140   140	The second second			THE PERSON NAMED IN							
1	140   140			No.				10000			Oliver March	
1	140   140				$\parallel$	$\parallel$	$\parallel$	$\dagger$	Ħ			
1	140   140				1	+	+	$\dagger$	T		T	
100   100	N				1	+	+	+	Ť		Ī	
Control Charles   Control Ch	140   140				H	H	H	H	Ħ			
1	140   140		0		+	+	+		Ī			
1	140   140							H	T		İ	
Colored   Colo	140   140							H	Ħ		Ħ	
Colored   Colo	146   146					+	+	+	Ť		Ī	
1	140   140					$\parallel$	H	H	Ħ			
The color   The	140   140					+	+	$\dagger$	Ť			
Colored   Colo	146   146				H	H	H	H	Ħ			
1	140   140				+	+	+	+	Ť			
100   100	140   140					-	H	t	T			
The control of the	No.				Н	H		H	Ħ			
No.	146   146				+	+	+	+	T			
No.	140   140				H	H		Н	Ħ			
1	140   140				1	+	+	$\dagger$	T		Ī	
1	140   140				+	+		t	Ť		Ī	
1	140   140				H	H		H	Ħ			
1   1   1   1   1   1   1   1   1   1	No.				+	+	+	+	1		Ī	
No.	140   140				1	1	+	+	Ť			
No. 100   No.	140   140				L	F	H	H				
1	146   146					Н	Н	H				
No. 100   No.	No.				+	+			1			
1   1   1   1   1   1   1   1   1   1	No.				+	1	+	t	T		Ī	
No.	140   140				-	H		-				
1   1   1   1   1   1   1   1   1   1	140   140					-		+	1			
1	140   140			-	1	1			İ		İ	
No.   No.	146   146					-	-		T			
No.   No.	No.   No.											
No.   No.   140	140   140				+	1	1	t	T		T	
No.   No.	18	The second second		THE COLUMN TWO IS NOT THE OWNER.	WORLD THE STATE OF	September 1					000000000000000000000000000000000000000	The state of the s
18   18   18   18   18   18   18   18	140   140											
15   15   15   15   15   15   15   15	NK				+	+	1	+	Ť		Ī	
NR	140.   140.					-			Ī			
NR	140,   140,											
N	146   146						Н	H				
18	150   150					-						
Since   104   Since	230   104	×	,,	H	H	ŀ	7	9	-	136	Ī	S 39 XTO BE
2.38   140   146   3   8   36   5044   490   40   134   9   20   134   140   146	238 140 146  238 140 146  238 140 1752  2215 1805 1855  2215 1805 1855  2215 1805 1855  2215 1805 1855  2216 1805 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2216 1805  2217 1805  2216 1805  2218 1805  2216 1805  2216 1805  2217 1805  2217 1805  2218 1805  2		7	Н		H	0	3	61	1.432		S 137,945.00
238   140   146   3   8   26   26   26   26   27   27   27   27	238 1440 1446  5.30,240 5.21,000 5.17,525  22.17c. 1,540°. 1546°.					H						
238   140   146   3   8   36   5614   490   134   9   20   120   134   9   20   120   134   9   20   120	238 140 1465  \$ \$30,040 \$ \$21,000 \$ 17,529  eage					_						
S. Nigotion   S. Liado   1.46    3.	23N 140 146  23N 240 5 21,400 17,529  swell dem demp demp demp demp demp demp demp					H	+		T		1	
2.38   140   146   3   8   36   504   400   134   9   20   10   140	238   140   146   \$3.00,940   \$2.11,000   \$1,72,52   23.17   13,000   \$1,72,52   15,000   13,000   1		Ì				0.0		Ì			
S. Nigoto S. 12,000   14.55   S. Nigoto S. 12,000   17.55   S. Nigoto S. N	23.8   1.400   1.406	34.5		2000	1000			-		Ontario Test - 17th		
National Science   National Sc	NuNat  8-14300   14250   153	×	92.	705	06	,	,	,	20	Now Total a 1 475	Î	200
Travel:	Travel:  Tra	0.7%	1.15	46.9% 45	.65s N7	70 12	57. 0.	N.S.	1.9%		_	A 1115/12/19
Trowell   Milespe	Travel: Mistage Mistage Lideling Copper: Cyper: Cypers or Though and Plate Mire Expenses Mistage Model Mapping System GPS Receivers			ſ		-						
Market    Almon   Market    Almon   Market    Almon   Market    Almon   Market    Almon   Market    Almon   Market    Almon	Mittage Mittage Pre diem Pre diem Copies Copies of Decis and Plan Mite Expenses Makie Mapping System GIS Receivers											
Lidging  Coulor:  Cou	Losdong Cuples: Copies of Doods and Plats Most Expenses Moste Mapping System GFS Receivers	\$0.50		2,000.00								
Copies:         Copies         5750.00 (oad         5 750.00           Copes of Davids and Plats         1 at Cost         5750.00 (oad         5 750.00           Mise Expenses         1 Day         56.000.00 (or Day         56.000.00           GFS Receivers         300.00         35.00         37.00           Tax on ROW Services         8.23 (sp.         5 17.750.00           Tax on ROW Services         8.23 (sp.         5 17.750.00	Copiers of Doesh and Plats Gepres of Doesh and Plats Miele Expenses: Mielle Marping System GFS Receivers	S100.00 p										
Mark Expression and all and a second part of the analysis of	Colyne of a Newton and a man- Michie Mapping System GPS Receivers	2740 000		00.05								
Day   \$6,000,000 per Day   \$	Mice Expenses: Mobile Mapping System GPS Receivers	2000		new c								
113ay   \$6,000.00 per Taye   \$17,750.00 per Ta	Mobile Mapping System GPS Receivers											
17,750.0   Taxon KOW Nerwes		\$25.00		00'000'6								
Tax on ROW Services 8.23/fg. (N.138)	TOTAL DIRECT COST.			250.00								
9	Tax on KOW Services			11,180.46								

TASK Hourty Rate: Papes Genvallants, Inc.	NIBSTN	Project Principal \$155.00 Hours	Project Muniper \$145,00	Preject Engineer \$120.00	Geologist \$95.00	Graduate Engineer \$96.00	CADD \$60,00	Clerical \$50.00	Sub Total Hours	IfrChik	Fugro Labor Cost
I, Project Management	Carolin Carolin	Name of the Party	Dalle Salks	SACHAMICAN STREET				Section 10			
A Project Management II, Construction Plans	The second second		N. C. C.	Name of Persons							
A.1. Title Sheet											
A. T. Clement Notes											
A.4. Summanes											
A.S. Propert Lawrence											
A 7 Horzootal Alternant Data		8									
A. R. Table of Cross-Slopes		100									
A.9. Ditch Grade Nummary											
H.1. Traffic Control Notes and Construction Sequence	I										
B.3. Traffic Control Standards and Details											
C.1. Existing Typical Sections											
C.2. Proposed Typical Sections											
C.3. Plan and Profile Sheets											
C.4. Intersection Lavouts (2 per Sheet)	I										
C.S. Driveway Plan and Profiles (2 per sheet)											
C. D. Directory Definite Shorts											
C.S. Cross-Section Nivers (191 Sections, 3 per Sheet)											
D.1. Bridge Layouts											
D.2. Minetural Rating for Existing Little Mustange Cr. Bridge											
D.1 Bridge Geometry Sheets											
D.S. Bodine Scoure Shorts											
D. Abatawat Shorts		2.5									
D.7. Wingwall Stabilization Anchor and Details											
D.S. Bridge Internet Bent Sheets											
D.9. Bridge Span Sheets											
D 10 Misc Slab Default											
D.12. Redge Mac Defails											
E.1. Overall Dranage Area Man											. s
E.2. Ditch Drainage Area Maps											
F.3. Hydrology Data Sheets											
17.4 Bridge Hydraulic Data Sheets											
1.5 Dramage Mandards and Details	I										
F. Street and Markets Details											
F.3. Future Sternal Condust Layout Sheets			30								
G.1. Stormwater Pollution Prevention Plan (SWPPP)											
G.2. Rivision Control Plans											
G.3. Freston Control Standards and Details											
H. Fristing and Proposed Utility Lavours	100000000000000000000000000000000000000	Annual Property of the Parket	C1000000000000000000000000000000000000	The second second	SOUTH STREET, SO	Service and Service	Distance of the last	100000000000000000000000000000000000000	-	MICHOLD DO NOT THE	THE RESERVE AND PERSONS NAMED IN
A Project Manual Development											
B. Daimge Report											
C. PEMACLOMIK											
D. Construction Cost Estimate											
E. Baldmed etting Nervices							T				
G. Traffic Simul Warmer Study											
IV. Surgevine - SAM, Inc.		The second second	Section 2		distribution of the	Contraction of the last			(10 - 10 m)	Contract Contract of	
A. Design Survey											
H. Right of Way Surveys											
V. Geofechnical Investigations/Engineer - Figure Consultants				,	da da				NI.	The state of the s	070000
A Georgehingal Noil Borings					7	10			4		2 160 00
C. Geolechnical Report				×	×		×	4	77.		\$ 2,500.00
D. Geotechnical Engineering for Hindge Design		7	20			90			7.4		\$ 8,020.00
					Ī	İ	Ī			1	
TOTAL NUMBER OF MILETIN		7	20	::	ş	99				Non-Table 148	
LAROR COST		\$ 620	\$ 2,900	\$ 2,640	\$ 4.560	5,940	087 \$	\$ 300			\$ 17,440.00
		577	2611	13.1%	28.6%	39.3%					
SOUTH ATT LANGUAGE						l			122		
DIRECT EXPENSES	-										
	Travel:										
	Mileage/Mobilization	dization		100	100 miles	24.00		\$400.00			
	men saffior	bourmod			, in			TO COLOR			
	Soll Boring							611 636 00			
	Traffic Control	ol of		£.	days	S 900.00	per Day	\$2,700.00			
		10									
	Laboratory Lab Tests	Laboratory Investigation Lab Tests						\$6,015.00			
					¥.						
							Î	0.00			
TOTAL BIRECT CONE							Ī	3 20,930			
TOTAL PROJECT COST:							ľ	<b>₩</b>	38,390.00	-	
		l		l				l			

#### APPENDIX B

#### **ENGINEER'S QUALIFICATIONS STATEMENT**