

**Bid Comparison**

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
Patin Construction	\$ 186,373.00	1	\$ 23,948.20	14.7%	-	-
Greater Austin Development	\$ 212,533.30	2	\$ 50,108.50	30.9%	\$ 26,160.30	14.0%
Jay Reese Constructors	\$ 251,232.00	3	\$ 88,807.20	54.7%	\$ 64,859.00	34.8%
Joe Bland Construction	\$ 477,470.00	4	\$ 315,045.20	194.0%	\$ 291,097.00	156.2%
Austin Engineering	\$ 656,276.00	5	\$ 493,851.20	304.0%	\$ 469,903.00	252.1%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Patin Construction		Greater Austin Development		Jay Reese Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	1.3	STA	\$800.00	\$1,040.00	\$3,000.00	\$3,900.00	\$13,000.00	\$16,900.00	\$15,000.00	\$19,500.00
2	420-2006	CL C CONC (RAIL FOUNDATION)	20.4	CY	\$300.00	\$6,120.00	\$600.00	\$12,240.00	\$350.00	\$7,140.00	\$700.00	\$14,280.00
3	429-2003	CONC STRUCT REPAIR (1" TO 6")	56	SF	\$40.00	\$2,240.00	\$40.00	\$2,240.00	\$150.00	\$8,400.00	\$180.00	\$10,080.00
4	429-2004	CONC STRUCT REPAIR (OVER 6")	18	SF	\$60.00	\$1,080.00	\$50.00	\$900.00	\$250.00	\$4,500.00	\$200.00	\$3,600.00
5	432-2039	RIPRAP (MOW STRIP) (4")	26	CY	\$210.00	\$5,460.00	\$90.00	\$2,340.00	\$432.00	\$11,232.00	\$500.00	\$13,000.00
6	450-2080	RAIL (TY T221)	200	LF	\$60.00	\$12,000.00	\$140.00	\$28,000.00	\$69.10	\$13,820.00	\$100.00	\$20,000.00
7	450-2160	RAIL ( TY 221) (RETROFIT)	354	LF	\$70.00	\$24,780.00	\$150.00	\$53,100.00	\$108.60	\$38,444.40	\$130.00	\$46,020.00
8	500-2001	MOBILIZATION	1	LS	\$42,070.80	\$42,070.80	\$14,000.00	\$14,000.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00
9	502-2001	BARRICADES, SIGNS, AND TRAFFIC HANDLING	2	MO	\$3,000.00	\$6,000.00	\$600.00	\$1,200.00	\$6,955.00	\$13,910.00	\$1,000.00	\$2,000.00
10	506-2002	ROCK FILTER DAMS (INSTALL) (TY 2)	30	LF	\$20.00	\$600.00	\$27.00	\$810.00	\$26.80	\$804.00	\$28.00	\$840.00
11	506-2009	ROCK FILTER DAMS (REMOVE) (TY 2)	30	LF	\$10.00	\$300.00	\$8.00	\$240.00	\$7.30	\$219.00	\$15.00	\$450.00
12	506-2057	TEMPORARY SEDIMENT CONTROL FENCE	494	LF	\$3.00	\$1,482.00	\$2.00	\$988.00	\$3.60	\$1,778.40	\$2.00	\$988.00
13	512-2008	PORT CTB (FURN & INSTALL)(LOW PROF)(TY 1)	680	LF	\$30.00	\$20,400.00	\$35.00	\$23,800.00	\$37.30	\$25,364.00	\$65.00	\$44,200.00
14	512-2009	PORT CTB (FURN & INSTALL)(LOW PROF)(TY 2)	80	LF	\$40.00	\$3,200.00	\$35.00	\$2,800.00	\$39.65	\$3,172.00	\$65.00	\$5,200.00
15	512-2044	PORT CTB (REMOV)(LOW PROF)(TY 1)	680	LF	\$6.00	\$4,080.00	\$5.00	\$3,400.00	\$13.25	\$9,010.00	\$7.00	\$4,760.00
16	512-2045	PORT CTB (REMOV)(LOW PROF)(TY 2)	80	LF	\$7.00	\$560.00	\$5.00	\$400.00	\$11.25	\$900.00	\$7.00	\$560.00
17	540-2001	MTL BEAM GD FEN (TIM POST)	200	LF	\$14.00	\$2,800.00	\$20.50	\$4,100.00	\$20.85	\$4,170.00	\$20.00	\$4,000.00
18	540-2011	MTL BEAM GD FEN TRANS (THRIE-BEAM)	4	EA	\$1,350.00	\$5,400.00	\$1,500.00	\$6,000.00	\$1,795.00	\$7,180.00	\$1,300.00	\$5,200.00
19	542-2001	REMOVING METAL BEAM GUARD FENCE	902	LF	\$2.00	\$1,804.00	\$1.50	\$1,353.00	\$1.25	\$1,127.50	\$2.00	\$1,804.00
20	544-2001	GUARD RAIL END TREATMENT INSTALL	4	EA	\$2,000.00	\$8,000.00	\$2,200.00	\$8,800.00	\$2,300.00	\$9,200.00	\$2,100.00	\$8,400.00
21	544-2003	GUARD RAIL END TREATMENT (REMOVE)	4	EA	\$210.00	\$840.00	\$300.00	\$1,200.00	\$275.00	\$1,100.00	\$250.00	\$1,000.00
22	658-2241	INSTL DEL ASSM (D-SW) SZ 1 (FLX) GF2 (BI)	6	EA	\$28.00	\$168.00	\$27.00	\$162.00	\$27.00	\$162.00	\$25.00	\$150.00
23	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	4	EA	\$3,000.00	\$12,000.00	\$3,600.00	\$14,400.00	\$3,250.00	\$13,000.00	\$6,300.00	\$25,200.00
TOTAL COST ADJUSTED FOR CORRECTNESS					\$162,424.80		\$186,373.00		\$212,533.30		\$251,232.00	
ACTUAL BID PROPOSAL							\$186,373.00		\$212,533.30		\$251,232.00	
ADJUSTMENT DIFFERENCE							\$0.00		\$0.00		\$0.00	
Acknowledgment of Addenda												
Addendum No. 1:							Yes		Yes		Yes	
BID BOND							Yes		Yes		Yes	
Conflict of Interest Statement							Yes		Yes		Yes	
Disclosure of Lobbing Activities							No		No		No	
References (Minimum of Three)							Yes		Yes		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Joe Bland Construction		Austin Engineering	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	1.3	STA	\$7,500.00	\$9,750.00	\$35,000.00	\$45,500.00
2	420-2006	CL C CONC (RAIL FOUNDATION)	20.4	CY	\$600.00	\$12,240.00	\$1,300.00	\$26,520.00
3	429-2003	CONC STRUCT REPAIR (1" TO 6")	56	SF	\$60.00	\$3,360.00	\$60.00	\$3,360.00
4	429-2004	CONC STRUCT REPAIR (OVER 6")	18	SF	\$200.00	\$3,600.00	\$110.00	\$1,980.00
5	432-2039	RIPRAP (MOW STRIP) (4")	26	CY	\$400.00	\$10,400.00	\$625.00	\$16,250.00
6	450-2080	RAIL (TY T221)	200	LF	\$85.00	\$17,000.00	\$305.00	\$61,000.00
7	450-2160	RAIL ( TY 221) (RETROFIT)	354	LF	\$145.00	\$51,330.00	\$320.00	\$113,280.00
8	500-2001	MOBILIZATION	1	LS	\$47,700.00	\$47,700.00	\$58,200.00	\$58,200.00
9	502-2001	BARRICADES, SIGNS, AND TRAFFIC HANDLING	2	MO	\$16,000.00	\$32,000.00	\$16,500.00	\$33,000.00
10	506-2002	ROCK FILTER DAMS (INSTALL) (TY 2)	30	LF	\$23.50	\$705.00	\$30.00	\$900.00
11	506-2009	ROCK FILTER DAMS (REMOVE) (TY 2)	30	LF	\$8.50	\$255.00	\$4.00	\$120.00
12	506-2057	TEMPORARY SEDIMENT CONTROL FENCE	494	LF	\$5.00	\$2,470.00	\$3.00	\$1,482.00
13	512-2008	PORT CTB (FURN & INSTALL)(LOW PROF)(TY 1)	680	LF	\$125.00	\$85,000.00	\$280.00	\$190,400.00
14	512-2009	PORT CTB (FURN & INSTALL)(LOW PROF)(TY 2)	80	LF	\$125.00	\$10,000.00	\$300.00	\$24,000.00
15	512-2044	PORT CTB (REMOV)(LOW PROF)(TY 1)	680	LF	\$30.00	\$20,400.00	\$55.00	\$37,400.00
16	512-2045	PORT CTB (REMOV)(LOW PROF)(TY 2)	80	LF	\$30.00	\$2,400.00	\$55.00	\$4,400.00
17	540-2001	MTL BEAM GD FEN (TIM POST)	200	LF	\$20.50	\$4,100.00	\$22.00	\$4,400.00
18	540-2011	MTL BEAM GD FEN TRANS (THRIE-BEAM)	4	EA	\$1,275.00	\$5,100.00	\$1,750.00	\$7,000.00
19	542-2001	REMOVING METAL BEAM GUARD FENCE	902	LF	\$125.00	\$112,750.00	\$2.00	\$1,804.00
20	544-2001	GUARD RAIL END TREATMENT INSTALL	4	EA	\$2,275.00	\$9,100.00	\$2,150.00	\$8,600.00
21	544-2003	GUARD RAIL END TREATMENT (REMOVE)	4	EA	\$500.00	\$2,000.00	\$325.00	\$1,300.00
22	658-2241	INSTL DEL ASSM (D-SW) SZ 1 (FLX) GF2 (BI)	6	EA	\$35.00	\$210.00	\$30.00	\$180.00
23	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	4	EA	\$8,900.00	\$35,600.00	\$3,800.00	\$15,200.00
		TOTAL COST ADJUSTED FOR CORRECTNESS			\$477,470.00		\$656,276.00	
		ACTUAL BID PROPOSAL			\$477,470.00		\$656,276.00	
		ADJUSTMENT DIFFERENCE			\$0.00		\$0.00	
		Acknowledgment of Addenda						
		Addendum No. 1:			Yes		Yes	
		BID BOND			Yes		Yes	
		Conflict of Interest Statement			Yes		Yes	
		Disclosure of Lobbing Activities			No		Yes	
		References (Minimum of Three)			Yes		Yes	