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STATE OF TEXAS §
| §
COUNTY OF WILLIAMSON §
This Professional Ehgineering Consulting Services Agreement (the “Agreement”) is made and

entered into this day by and between Williamson County, Texas, a political subdivision of the State
of Texas, (the "County™) and Jose I. Guerra, Inc. (the "Engineer").

WHEREAS, County has a parking garage located next to its Criminal Justice Center at 508 Rock
Street, Georgetown, Texas (“Williamson County Justice Center Parking Garage”);

WHEREAS, County has discovered potential facial and/or structural damage in the interior of the
Williamson County Justice Center Parking Garage; :

WHEREAS, County desires to obtain professional consulting engineering services in relation to
the existing damage in the Williamson County Justice Center Parking Garage in order to determine
what must be done to repair such damage (the "Project"”);

WHEREAS, Engineer has the professional ability and expertise to fulfill the requirements of the
Project, and to counsel County in the selection and analysis of cost-effective alternatives.

NOW, THEREFORE, County and Engineer agree to the performance of the professional services
by Engineer and the payment for these services by County as set forth herein. ‘

Section I
Employment of the Engineer

County agrees to employ Engineer and Engineer agrees 10 perform professional engineering
services for the Project as stated in the Sections to follow. Asa condition to employment, it is
specifically agreed that any disputes arising hereunder shall be submitted to the County J udge or his
designee and/or agent as designated in the Scope of Services in Appendix A, or as otherwise
designated (individually or collectively the "County Judge'). The County Judge shall have
complete authority for the purpose of resolving technical matters. In all other cases, the decision of
the Williamson County Commissioners Court shall be final and binding, subject to any civil

remedies otherwise deemed appropriate by the parties hereto.

Section II
Basic Services of the Engineer

A. In consideration of thie compensation herein provided, Engineer shall perform professional
engineering services for the Project, which are acceptable to the County Judge, based on
standard engineering practices and the scope of work described on the Exhibits attached to
this Agreement. Engineer shall also serve as County's professional engineer in those phases
of the Project to which this Agreement applies and will consult with and give advice to
County during the performance of Engineer's services.
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Engineer shall not commence work until Engineer has been thoroughly briefed on the scope
of the Project and has been notified in writing by the County Judge to proceed, as evidenced
by a Work Authorization substantially in the form of Attachment A to Exhibit I.

County shall provide Engineer with all existing plans, maps, studies, reports, field notes,
statistics, computations, and other data in its possession relative to existing facilities and to
this particular Project at no cost to Engineer; however, any and all such information shall
remain the property of County and shall be returned, if the County Judge so instructs

Engineer.
Engineer shall perform the following Basic Scope of Services:

1. The basic Scope of Services shall generally consist of all elements of work, materials
and equipment required for the development of the Project, including any Public
Hearings, satisfactory to the County Judge and the County's Commissioners Court,
in accordance with the requirements, policies, and general practices of Williamson

County.

2. The following documents shall be used in the development of the Project:

a. National Environmental Policy Act (NEPA);

b. Texas Accessibility Standards (TAS) of the Architectural Barriers Act,
Article 9102, Texas Civil Statutes, Effective April 4, 1994, including latest
revisions;

C. Americans with Disabilities Act (ADA) Regulations;

d. Southern Building Code, latest edition;
e. Uniform Building Code. Note: Williamson County will use the 1997

Uniform Building Code (May 1, 1997), including latest revisions, as a guide
for design;

f. National Electrical Code, latest edition; and
g. Williamson County Design Criteria & Project Development Manual, latest
edition.
3. As part of the Scope of Services, Engineer shall submit its work products to County

for review at regular intervals.

4, The detailed Scope of Services for the Project is set forth herein as Appendix A to
this Agreement, and is expressly incorporated and made a part hereof.

Section I
Fee schedule

For and in consideration of the performance by Engineer of the work described in the Scope
of Services, County shall pay and Engineer shall receive the fee set forth in ExhibitI. The
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fee is based upon the hourly rates set forth in Exhibit IL. Exhibits I and II are attached hereto
and made a part hereof. Invoices shall be submitted by Engineer on amonthly basis and are
due upon presentation of all items required hereunder, and shall be considered past due if not

paid within thirty (30) calendar days of the due date.

For the performance of services not specifically described in the Scope of Services Engineer
shall receive the additional services compensation described in Exhibit ITI, which is attached

hereto and made a part hereof. In the event of any dispute over the classification of
Engineer's services as basic or additional services under this agreement, the decision of the -

County Judge shall be final and binding on Engineer.

Section IV
Period of Service

Engineer shall perform the professional services described in Appendix A, the Scope of
Services, in accordance with the Production Schedule attached hereto as Exhibit IV and

made a part hereof.

This Agreement shall become effective upon the date approved by County and will remain in
full force and effect for the period required for the design, construction contract award and
construction of the Project, including warranty periods and any extensions of time, unless
terminated earlier as provided for herein. Engineer shall complete all design work as
described in the Scope of Services within {808 “alendar days from receipt by Engineer
of County’s written Work Authorization and in accordance with the production timeline
included in the Scope of Services.

Neither Engineer nor County shall be responsible for delays caused by "Acts of God", non-
county governmental processes, national emergency, or any other causes beyond Engineer's
or County's reasonable control. Upon the discovery of such an event, Engineer shall notify
County, and attend a special meeting with the County Judge to propose a program for a
solution to the problem, and, if necessary, to establish an estimated period of time of
suspension or extension of the work. A written request for an extension of time, when
properly documented and justified by the circumstances, will be granted by the County

Judge.

County may suspend the work at any time for any reason without terminating this Agreement
by giving written Notice of Suspension and the work may be reinstated and this Agreement
resumed in full force and effect within sixty (60) days of receipt by Engineer of written
Notice of Reinstatement from County. Engineer, upon receipt of a Notice of Suspension
shall follow the procedures described in the attached Exhibit V, which is attached hereto and
made a part hereof. In the event such suspension of the Project or the Engineer’s services
hereunder extends for a period of ninety (90) days or more, consecutive or in the aggregate,
Engineer may terminate this Agreement in writing and such termination shall be treated as a

Notice of Termination as provided herein.



Either party may terminate this Agreement for the substantial failure of the other party to
perform in accordance with the terms of this Agreement (the substantiality of such failure to
be based on standard engineering practices and the scope of work described on the Exhibits
attached to this Agreement), through no material fault of the terminating party. County may
unilaterally terminate this Agreement for reasons other than substantial failure by Engineer
to perform by delivering a written Notice of Termination which shall take effect on the tenth
day following Engineer’s receipt of same. If mutually agreed upon, the obligation to provide
services under this Agreement may be terminated without cause upon thirty (30) days written
notice. Engineer shall follow the procedures specified in Exhibit V upon issuance or receipt
of such notice. In the event of termination of this Agreement because of the substantial
failure of Engineer to perform, County may prosecute the work to completion by contract or
otherwise and, in such a case, Engineer shall be liable for any additional costs incurred by

County.

Engineer specifically acknowledges that County will sustain damages for each day beyond
the required dates of completion of the work, as defined in the Scope of Services, that the
work has not been accepted and approved. Because of the impracticality and extreme
difficulty of fixing and ascertaining County's actual damages, Engineer agrees that one-
hundred and No/100 Dollars ($100.00) per day shall be retained by County from any
amounts due Engineer for every day that Engineer does not meet the production

requirements set forth in Exhibit IV.

Periods of time (i) during which a Notice of Suspension is in effect, or (ii) during which a
submitted and complete engineering work product is in technical review, as described in
Section VI, or (iii) during which a delay directly related to matters described in section IV(C)
above, shall not be taken into account in computing the amount of liquidated damages. In
the event that an engineering work product received by County is found to be incomplete, as
defined in SectionVI, Paragraph B, the period of time from the original submittal of the
engineering work product to the receipt of subsequent submittal necessary to produce a
" completed submittal will be taken into account in computing the number of days and theé

amount of liquidated damages

All references o time in this Agreement shall be measured in calendar days unless otherwise

specified.

Section V'
Coordination with the County

The County Judge will act on behalf of County with respect to the work to be performed
under this Agreement. The County Judge shall have complete authority to interpret and
define County's policies and decisions with respect to Engineer's services. The County
Judge may designate representatives to transmit instructions and receive information.

Engineer shall not commence work on any phase of the Project until a thorough briefing on
the scope of the Project is received and a written Work Authorization is issued by the
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County Judge in substantially the form of Attachment A to Exhibit I. -

Engineer shall furnish all available data and reasonable assistance necessary for the
development of applications or supporting documentation for any permits, grants, or
planning advances as applicable to the professional services to be rendered pursuant to this
Agreement, provided that Engineer shall not be obligated to develop additional data, appear
at hearings, or prepare extensive reports, unless compensated for such work under other

provisions of this Agreement.

Engineer shall cooperate and coordinate with County's staff, and other engineers and
contractors as reasonable and necessary and as required by the County Judge.

Section VI
Review of Work Product

Engineer's engineering work product will be reviewed by County under its applicable
technical requirements and procedures.

Reports, plans, specifications, and supporting documents, (the "engineering work products"),
shall be submitted by Engineer on or before the dates specified in the Production Schedule,
as set forth in Exhibit IV. Upon receipt of the engineering work products, the submission
shall be checked for completion. "Completion" shall be defined as: all of the required items
(as defined by the scope of services described herein) have been included in the engineering
work products in compliance with the requirem(ents of this Agreement. The completeness of
any engineering work product submitted to County shall be determined by County within
thirty (30) days of such submittal and County shall notify Engineer in writing within such
30-day period if such work product has been found to be incomplete.

If the submission is complete, County shall notify Engineer and County’s technical review
process will begin.

If the submission is incomplete, County shall notify Engineer, who shall perform such
professional services as are required to complete the work and resubmit it to County. This

process shall be repeated until a submission is complete.

County shall review the completed work for compliance with the Scope of Services. If
necessary, the completed work shall be returned to Engineer, who shall perform any required
work and resubmit it to County. This process shall be repeated until the work is accepted.
"Acceptance” shall mean that, in the County's opinion, substantial compliance with the
requirements of this Agreement has been achieved.

After acceptance, Engineer shall perform any required modifications, changes, alterations,
corrections, redesigns, and additional work necessary to receive final approval by the
County. "Approval" in this sense shall mean formal reco gnition that the work has been fully

carried out.



G. After approval of final engineering work products, Engineer shall without additional
compensation perform any work required as a result of Engineer's development of the.
products which is found to be in error or omission due to Engineer’s negligence. However,
any work required or occasioned for the convenience of County after approval of a final
product shall be paid for as Additional Services.

H. In the event of any dispute over the classification of Engineer’s work products as complete,
accepted, or approved under this Agreement, the decision of the County Judge shall be final -
and binding on Engineer, subject to any civil remedy or determination otherwise available to

the parties and deemed appropriate by the parties.

\ Section VII
Revision to Work Product

Engineer shall make, without expense to County, such revisions to the work product as may be
required to correct negligent errors or omissions so the work product meets the needs of County, but
after the approval of the work product any revisions, additions, or other modifications made at
County's request which involve extra services and expenses to Engineer shall entitle Engineer to
additional compensation for such extra services and expenses, provided however, that Engineer
agrees to perform any necessary corrections to the work products, which are found to be in negligent
error or omission as a result of the Engineer’s development of the work product, at any time, without
additional compensation. If it is necessary due to such error or omission by Engineer to revise the
plans in order to make the Project constructible, Engineer shall do so without additional
compensation. In the event of any dispute over the classification of Engineer's services as Basic or
Additional Services under this Agreement, the decision of the County Judge shall be final and
binding on Engineer, subject to any civil remedy or determination otherwise available to the parties

and deemed appropriate by the parties.

Section VIII
Engineer’s Responsibility and Liability

A. Engineer covenants to undertake no task in which a professional license or certificate is
required unless it or someone under his direction is appropriately licensed. In the event such
licensed individual's license expires, is revoked, or is canceled, Engineer shall inform

County of such event within five working days.

B. Enginee shall be responsible for conformance with applicable federal and state laws, county
permitting requirements, and city ordinances currently in effect, except as otherwise directed
by the County regarding county permitting or similar requirements properly waivable by the
County.

C. Acceptance and approval of the final plans by County shall not release Engineer of any
responsibility or liability for the accuracy and competency of his designs, working drawings,
specifications, or other documents or work performed under this Agreement. Neither
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acceptance nor approval by County shall be an assumption of responsibility or liability by
County for any defect, error, or omission in the designs, working drawings, specifications, or

other documents prepared by Engineer.

ENGINEER SHALL INDEMNIFY, PROTECT, AND SAVE HARMLESS
COUNTY, ITS OFFICIALS AND EMPLOYEES AND ITS AGENTS AND AGENTS’
EMPLOYEES FROM AND AGAINST ALL CLAIMS, SUITS, ACTIONS,
LIABILITY, LOSS, DAMAGE, REASONABLE ATTORNEY'S FEES, COSTS, AND
EXPENSES (INCLUDING, BUT NOT LIMITED TO EXPENSES RELATED TO
EXPERT WITNESSES) OF ANY KIND WHATSOEVER, TO THE EXTENT
ARISING FROM ANY NEGLIGENT ACT, ERROR OR OMISSION OF
ENGINEER OR ANY OF ITS SUBCONTRACTORS IN CONNECTION WITH THE
PERFORMANCE OF SERVICES UNDER THIS AGREEMENT; PROVIDED,
HOWEVER, ENGINEER SHALL NOT BE RESPONSIBLE FOR THE
NEGLIGENCE OF ANY OTHER PARTY, OTHER THAN ITS

SUBCONTRACTORS.

Engineer's opinions of probable Project cost or construction cost represent Engineer's
professional judgment as a design professional familiar with the construction industry, but
Engineer does not guarantee that proposals, bids, or the construction cost, itself, will not

vary from Engineer's opinions of probable cost.

Engineer shall perform all services and responsibilities required of Engineer under this
Agreement using at least that standard of care which a reasonably prudent engineer in Texas,
who is licensed by the State Board of Engineers, or the State Board of Registered
Professional Surveyors, as applicable, would use in similar circumstances.

Engineer represents that it presently has, or is able to obtain, adequate qualified personnel in
its employment for performance of the services required under this Agreement and that
Engineer shall furnish and maintain, at its own expense, adequate and sufficient personnel
and equipment, in the reasonable opinion of County, to perform the services when and as
required and without delays. It is understood that County will approve assignment and
release of all key Engineer and professional personnel.

All employees of Engineer shall have such knowledge and experience as will enable them to
perform the duties assigned to them. Any employee of Engineer, who in the opinion of
' County is incompetent or whose conduct becomes detrimental to the work or coordination
with County, shall upon County's and/or County Ji udge’s request be immediately removed

from association with the Project.

Engineer shall furnish all equipment, transportation, supplies, and materials required for its
operations under this Agreement.

Engineer shall place its Texas Professional Engineer's seal of endorsement on all documents
and engineering data furnished to County, as required by law. ’
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Engineer is an independent contractor under this Agreement. Neither it nor any officer
agent or employee of Engineer shall be classified as an employee of County.

Section IX
Ownership of Documents

Any and all documents, including the original drawings, estimates, computer tapes, graphic
files, tracings, calculations, analyses, reports, specifications, field notes, and data prepared by
Engineer are the property of County and upon completion of the work or termination of this
Agreement or as otherwise instructed by County and/or County Judge, shall be delivered to
County in an organized fashion with Engineer retaining a copy.

Any reuse by Engineer of any such documents described in Subsection A. above, without the
specific written consent of County shall be at Engineer's sole risk and without liability or
legal exposure to County. Should Engineer be terminated, Engineer shall not be liable for
County's use of partially completed designs, plans, or specifications on this Project or any
other project, except to the extent such documents were deemed complete or otherwise
“Accepted” or “Approved” as provided herein or represent completed work sealed by
Engineer, or Surveyor, as applicable, as specified by professional standards.

Engineer will not be responsible for any use or any modifications to the plans and
documents described in Subsection A. performed by any entity other than Williamson
County, and County’s respective engineers and contractors, without the specific written
consent of Engineer. Any modification as described in this paragraph shall be made in
accordance with all applicable professional standards.

Section X
Maintenance of and Right of Access to Records

Engineer agrees to maintain appropriate accounting records of costs, expenses, and payrolls
of employees working on the Project, together with documentation of evaluations and study
results for a period of three (3) years after final payment for completed services and all other
pending matters concerning this Agreement have been closed.

Engineer further agrees that County or its duly authorized representatives shall, until the
expiration of three (3) years after final payment under this Agreement, have aceess to and the
right to examine and photocopy any and all books, documents, papets and records of
Engineer, which are directly pertinent to the services to be performed under this Agreement
for the purposes of making audits, examinations, excerpts, and transcriptions. Engineer
agrees that County shall have access during normal working hours to all necessary Engineer
facilities and shall be provided adequate and appropriate work space in order to conduct
audits in compliance with the provisions of this section. County shall give Engineer
reasonable advance notice of intended audits.



Engineer further agrees to include in all its sub-consultant agreements hereunder a provision to
the effect that the sub-consultant agrees that County shall, until the expiration of three (3) years
after final payment under the subcontract, have access to and the right to examine and
photocopy any directly pertinent books, documents, papers and records of such sub-consultant,
involving transactions to the subcontract, and further, that County shall have access during
normal working hours to all sub-consultant facilities, and shall be provided adequate and
appropriate work space, in order to conduct audits in compliance with the provisions of this
section together with subsection (D) hereof. County shall give sub-consultant reasonable

advance notice of intended audits.

Engineer and sub-consultant agree to photocopy such documents as may be requested by
County. County agrees to reimburse Engineer for the cost of copies at the rate published in the
Texas Administrative Code in effect as of the time copying is performed.

Section XI
Miscellaneous

Severability. If any provision of this Agreement shall be held invalid or unenforceable by any
court of competent jurisdiction, such holding shall not invalidate or render unenforceable any
other provision hereof, but rather this entire Agreement will be construed as if not containing
the particular invalid or unenforceable provision or provisions, and the rights and obligation
of the parties shall be construed and enforced in accordance therewith. The parties
acknowledge that if any provision of this Agreement is determined to be invalid or
unenforceable, it is the desire and intention of each that such provision be reformed and
construed in such a manner that it will, to the maximum extent practicable, give effect to the
intent of this Agreement and be deemed to be validated and enforceable.

Venue and Governing Law. It is contemplated that this Agreement shall be performed in
Williamson County, Texas, and the venue and jurisdiction of any suit, right, or cause of
action arising out of or in connection with this Agreement shall lie exclusively in Williamson
County, Texas. This Agreement shall be governed by and construed in accordance with the

laws of the State of Texas.

Equal Opportunity in Employment. Engineer agrees, during the performance of the
services under this Agreement, to comply with the equal opportunity in employment
provisions cited in Exhibit VI, which is attached hereto and made a part hereof.

Certificate of Engineer. Engineer certifies that neither Engineer nor any members of
Engineer's firm has:

(D Employed or retained for a commission, percentage, brokerage, contingency fee, or
~ other consideration, any firm or person (other than a bona fide employee working
solely for Engineer) to solicit or secure the work provided by the Agreement.

(2)  Agreed, as an expressed or implied condition for obtaining this contract, to employ or
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E.

retain the services of any firm or person other than in connection with carrying out
the work to be performed under this Agreement.

(3)  Paid or agreed to pay to any firm, organization, or person (other than bona fide
employees working solely for Engineer) any fee, confribution, donation, or
consideration of any kind for, or in connection with, procuring or carrying out the

work provided under this Agreement.

Engineer further agrees that this certification may be furnished to any local, state or
federal governmental agencies in connection with this Agreement and for those
portions of the Project involving participation of agency grant funds and is subject to
all applicable state and federal, criminal and civil laws.

Notice. Any notice to be given hereunder shall be in writing and may be affected by personal
delivery in writing or by registered or certified mail, return receipt requested,
addressed to the proper party, at the following address:

ENGINEER: Jose L. Guerra, Inc.
Consulting Engineers
2401 South I-H 35, Suite 210
Austin, Texas 78741

COUNTY: Williamson County Judge
Dan Gattis (or successor)
301 S.E. Inner Loop, Ste. 109
Georgetown, Texas 78626

with copy to: Williamson County Attorney
Jana Duty (or successor)
405 M.L.K. St., Box #7
Georgetown, Texas 78626

Insurance Requirements. Engineer agrees during the performance of the services under
this Agreement to comply with the INSURANCE REQUIREMENTS provisions described in
Exhibit VII, which is attached hereto and made a part hereof.

Property Taxes. Notwithstanding anything to the contrary herein, to the extent County
becomes aware that Engineer is delinquent in- the payment of property taxes related to
property located in Williamson County at the time of invoicing, Engineer hereby assigns any
payments to be made for services rendered hereunder to the Williamson County Tax
Assessor-Collector for the payment of said delinquent taxes. Notwithstanding the above,
County shall not have an affirmative duty to determine if Engineer is delinquent in the

payment of property taxes.
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Successors and Assigns. This Agreement shall be binding upon and inure to the benefit of
County and Engineer and their respective successors, executors, administrators, and assigns.
Neither County nor Engineer may assign, sublet, or transfer his interest in or obligations
under this Agreement without the written consent of the other party hereto. :

Bidding Exemption. This Agreement is exempted from the bidding requirements of the
County Purchasing Act pursuant to Section 262.024(a)(4) of the Local Government Code as

this is a contract for professional services.

Taxpayer Identification. ~ Engineer shall provide to County Judge upon submittal of
Engineer’s initial invoice requesting payment Internal Revenue Form W-9 Request for
Taxpayer Identification Number and Certification that is completed in compliance with the
Internal Revenue Code, its rules and regulations. ’

Compliance with Laws. Engineer shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any matter affecting the performance of this Agreement,
including, without limitation, Worker’s Compensation laws, minimum and maximum salary
and wage statutes and regulations, licensing laws and regulations, When required, the
Engineer shall furnish the County with certification of compliance with said laws, statutes,
ordinances, rules, regulations, orders, and decrees above specified.

Reports of Accidents. Within 24 hours after Engineer becomes aware of the occurrence of
any accident or other event which results in, or might result in, injury to the person or
property of any third person (other than an employee of the Engineer), whether or not it
results from or involves any action or failure to act by the Engineer or any employee or agent
of the Engineer and which arises in any manner from the performance of this Agreement, the
Engineer shall send a written report of such accident or other event to the County, setting
forth a full and concise statement of the facts pertaining thereto. The Engineer shall also
immediately send the County a copy of any summons, subpoena, notice, or other documents
served upon the Engineer, its agents, employees, or representatives, or received by it or
them, in connection with any matter before any court arising in any manner from the
Engineer’s performance of work under this Agreement.

Definition of Engineer. The term “Engineer” as used herein is defined .as including
Registered Professional Surveyors, as applicable to the work to be performed under this
Agreement, and any reference to professional standards in regards to a Registered
Professional Surveyor shall relate to those standards promulgated by the State Board of

Registered Professional Surveyors.

Gender, Number and Headings., Words of any gender used in this Agreement shall be held
and construed to include any other gender, and words in the singular number shall be held to
include the plural, unless the context otherwise requires. The headings and section numbers
are for convenience only and shall not be considered in interpreting or construing this

Agreement.
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Incorporation of Exhibits and Attachments. All of the Exhibits and Attachments, and
Appendices referred to in the Agreement are incorporated by reference as if set forth

verbatim herein.

Entity Status. By my signature below, I certify that Engineer is a corporation, duly
authorized to transact and do business in the State of Texas. :

Construction. Each party hereto acknowledges that it and its counsel have reviewed this
Agreement and that the normal rules of construction are not applicable and there will be no
presumption that any ambiguities will be resolved against the drafting party in the

. interpretation of this Agreement.

Independent Contractor Relationship. Both parties hereto, in the performance of this
Agreement, shall act in an individual capacity and not as agents, employees, partners, joint
ventures or associates of one another. The employees or agents of one party shall not be
deemed or construed to be the employees or agents of the other party for any purposes

whatsoever.

No Waiver of Immunities._Nothing in this Agreement shall be deemed to waive, modify or
amend any legal defense available at law or in equity to County, its past or present officers,
employees, or agents or employees, nor to create any legal rights or claim on behalf of any
third party. County does not waive, modify, or alter to any extent whatsoever the availability
of the defense of governmental immunity under the laws of the State of Texas and of the

United States.

Interest and Late Papments. County’s payment for goods and services shall be governed by
Chapter 2251 of the Texas Government Code. Invoices shall be paid by County within thirty
(30) days from the date of the Williamson County Auditor’s receipt of an invoice. Interest
charges for any late payments shall be paid by County in accordance with Texas Government
Code Section 2251.025. More specifically, the rate of interest that shall accrue on a late
payment is the rate in effect on September 1 of County’s fiscal year in which the payment
becomes due. The said rate in effect on September 1 shall be equal to the sum of one percent
(1%); and (2) the prime rate published in the Wall Street Journal on the first day of July of
the preceding fiscal year that does not fall on a Saturday or Sunday. In the event that a
discrepancy arises in relation to an invoice, such as an incorrect amount on an invoice or a
lack of documentation that is required to be attached to an invoice to evidence the amount
claimed to be due, County shall notify the party requesting payment of such an invoice of the
discrepancy. Following County’s notification of any discrepancy as to an invoice, the party
requesting payment must resolve the discrepancy and resubmit a corrected or revised invoice,
which includes all required support documentation, to the Williamson County Auditor.

County shall pay the invoice within thirty (30) days from the date of the Williamson County
Auditor’s receipt of the corrected or revised invoice. County’s payment of an invoice that
contains a discrepancy shall not be considered late, nor shall any interest begin to accrue until
‘the thirty-first (31%) day following the Williamson County Auditor’s receipt of the corrected

12



or revised invoice.

Texas Public Information Act. To the extent, if any, that any provision in this Agreement
is in conflict with Tex. Gov’t Code 552.001 e seq., as amended (the “Public Information
Act”), the same shall be of no force or effect. Furthermore, it is expressly understood and
agreed that County, its officers and employees may request advice, decisions and opinions of
the Attorney General of the State of Texas in regard to the application of the Public
Information Act to any items or data furnished to County as to whether or not the same are
available to the public. It is further understood that County’s officers and employees shall
have the right to rely on the advice, decisions and opinions of the Attorney General, and that
County, its officers and employees shall have no liability or obligation to any party hereto for
the disclosure to the public, or to any person or persons, of any items or data furnished to
County by a party hereto, in reliance of any advice, decision or opinion of the Attorney

General of the State of Texas.

Acknowledgement. As a duly authorized representative of Engineer, I acknowledge by my
signature below that I have read and understand the above paragraphs and that Engineer has
the obligation to ensure compliance with its provisions by itself and its employees, agents,

and representatives.

Governing Terms and Conditions. If there is an irreconcilable conflict between the terms
and conditions set forth in Sections I through XI. of this Agreement and the terms and
conditions set forth in any Exhibit, Appendix or Attachment to this Agreement, the terms and
conditions set forth in Sections L through X1. of this Agreement shall control over the terms
and conditions set forth in any Exhibit, Appendix or Attachment to this Agreement.

Entire Agreement. This Agreement represents the entire and integrated Agreement between
County and Engineer and supersedes all prior negotiations, representations, or agreements,
either oral or written. This Agreement may be amended only by written instrument signed by
both County and Engineer. NO OFFICIAL, EMPLOYEE, AGENT, OR
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS
OR IMPLIED, TO AMEND THIS CONTRACT, EXCEPT PURSUANT TO SUCH
EXPRESS AUTHORITY AS MAY BE GRANTED BY THE COUNTY

COMMISSIONERS COURT.
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EXECUTED this day of ,200

THE ENGINEER:
JOSE I. GUERRA, INC, : WILLIAMSON COUNTY:

BY: Q’M/L—q/i\——/ BY: %//
T

Printed Name: AM{YDL_ J L_)ng FE . Printed Name: Dan A. Gattis,

Williamson County Judge

Title:  Sepces Yice ﬁ‘qic.(afj( ¥r)-yeo
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ATTACHMENT A
WORK AUTHORIZATION NO.
This Work Authorization is made pursuant to the terms and conditions of the Agreement entered into

by and between Williamson County, Texas, a political subdivision of the State of Texas, (the
"County') and Jose 1. Guerra, Inc. (the "Engineer"). :

Partl. The Engineer will provide the following engineering services:

Part 2. The maximum amount payable for services under this Work Authorization without

modification is ﬂfg , 3729. 02

Part 3. Payment to the Engineer for the services established under this Work Authorization shall be
made in accordance with the Agreement.

Part 4. This Work Authorization shall become effective on the date of final acceptance of the
parties hereto and shall terminate on _8/5/2¢¢S , unless extended by a Supplemental Work
Authorization.

Part 5. This Work Authorization does not waive the parties’ responsibilities and obligations
provided under the Agreement.

Part 6. This Work Authorization is hereby accepted and acknowledged below.

EXECUTED this £ day of Aa@ Ve r 2000,

ENGINEER: COUNTY:
Jose L. Guerra Inc. Williamson County, Texas
ature Signattre
PrmYed Name Printed Name

Suior Ve (Zes “Clcu:(

Title Title




LIST OF EXHIBITS

Exhibit A - Services to be Provided by County
Exchibit B - Services to be Provided by Engineer
Exhibit C - Work Schedule

Exhibit D - Fee Schedule



EXHIBIT I
COMPENSATION FOR PROFESSIONAL SERVICES

ACTUAL COST OF SERVICES METHOD

[Note: A separate Compensation Agreement will be attached for Compensation on a Work-
Order Basis]

SECTION 1 - BASIS FOR COMPENSATION

1.1

1.2

1.3

The not-to-be-exceeded fee for the performance of the Scope of Services described in the
Agreement shall be the sum of $98.379.00.

The basis of compensation for the services of principals and employees engaged in the
performance of the work shall be the hourly rates set forth in attached Exhibit II.

Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the
performance of the services under this Agreement at the Engineer’s invoice cost.

SECTION 2 - NOT-TO-BE-EXCEEDED FEE

2.1

Engineer and County acknowledge the fact that the not-to-be-exceeded fee is the total
estimated costs of services to be rendered under this Agreement. This not-to-be-exceeded fee
is based upon the labor and non-labor costs set forth in Exhibit II to this Agreement and
described above, estimated to be required in the performance of the various phases of work
provided for under this Agreement. Should the actual costs of the services rendered under
this Agreement be less than such estimated cost, then Engineer shall receive compensation
for only those services actually rendered.

SECTION 3 - WORK AUTHORIZATIONS

3.1

3.2

County will prepare and issue Work Authorizations, in the form identified and attached
hereto as Attachment A to authorize the Engineer to perform one or more tasks. Each Work
Authorization will include a description of the work to be performed, a description of the
tasks and milestones, a work schedule for the tasks, and a fee amount agreed upon by the
County and Engineer. The amount payable for a Work Authorization shall be supported by
the estimated cost of each work task as described in the Work Authorization. The Work
Authorization will not waive the Engineer’s responsibilities and obligations established in
this Agreement. The executed Work Authorizations shall become part of this Agreement.

Work included in a Work Authorization shall not begin until County and Engineer have
signed the Work Authorization. All work must be completed on or before the completion
date specified in the Work Authorization. The Engineer shall promptly notify the County of
any event which will affect completion of the Work Authorization, although such notification
shall not relieve the Engineer from costs or liabilities resulting from delays in completion of



the Work Authorization. Any changes in the Work Authorization shall be enacted by a
written Supplemental Work Authorization before additional work may be performed or
additional costs incurred. Any Supplemental Work Authorization must be executed by both
parties within the period specified in the Work Authorization. The Engineer shall not
perform any proposed work or incur any additional costs prior to the execution, by both
parties, of a Supplemental Work Authorization.

SECTION 4 - ADDITIONAL SERVICES

4.1

4.2

4.3

For additional services, compensation shall be negotiated in accordance with Exhibit III.

Engineer shall be compensated for extra services not included in the Scope of Services
described in the Agreement on the basis specified in Exhibit IIl; however, Engineer shall not
be compensated for work made necessary by Engineer's negligent errors or omissions.

The maximum amount payable under this Agreement without modification (the
“Compensation Cap™) is $98.379.00, provided that any amounts paid or payable shall be
solely pursuant to a validly issued Work Authorization or any Supplemental Work
Authorization related thereto. In no event may the aggregate amount of compensation
authorized under Work Authorizations and Supplemental Work Authorizations exceed the
Compensation Cap.

SECTION 5 — REQUIRED SUPPORTING DOCUMENTATION

5.1

52

5.3

5.4

Upon submittal of the initial invoice for service, Engineer shall provide County Judge with
an Internal Revenue Form W-9, Request for Taxpayer Identification Number and
Certification that is complete in compliance with the Internal Revenue Code, its rules and

regulations.

All invoices submitted to County Judge will be accompanied by an original, complete packet
of supporting documentation. Invoices should detail hours worked by staff person, with a
description of the work performed by individuals. Invoices should also contain a
representation of the percentage of completion relative to that segment of the Project.

For additional services performed pursuant to Section III B of this Agreement, a separate
invoice or itemization of this work will be presented with the same requirements for
supporting documentation as in Section 5.2 of this Exhibit.

Invoices requesting reimbursement for expenditures related to the project (reimbursables)
must be accompanied by copies of the provider’s invoice which was previously paid by
Engineer.



EXHIBIT II

HOURLY RATES




Jose L Guerra, Inc.

Consulting Engineers
Ciyll ¢ Steuerural ¢ Mechanical ¢ Blecteical

Bngineering Excellence Since 1973

Billing Rates

Mark T. Burson

2401 South TH-35, Sule 210 ¢ Austln, Texas 7874

2009 —~ 2011
{ S ;
: Loaded Texas
Name Title Hourly Rate PE #
Structural Group
Jose Guerra, P.E. Principal $166,00 22326
Joseph J. Luke, P.E. Sr. Project Mgr. $144.,00 55974
Bob Tieman, P.E. Project Engineer $122.00 16712
Brandon Goodloe; P-E. Project Engineer $122.00 82456
Larry Swayze, P.E. Project Engineer $122.00 38354
Ken Hanks, P.E. Senior Engineer $111.00 97528
Debin Chen, P.E. Sr. Design Engineer $89.00 96280
Marina Reynaga, P.E. Sr., Design Engineer $89.00 102352
Carl Anderson Engineer Technician $75.00
‘Felix Solis CAD Manager $89.00
Rey Moreno CAD Operator’ ,$7'5.00/
Merrie Garson Admin. Assistant $50.00
Reese Hurley, P.E. Project Engineer 98211
66334

1+ Maln: 512.445,.2090 + Fax: 512.445.2099 ¢+ www.gnerra.com




EXHIBIT 111

COMPENSATION FOR ADDITIONAL PROFESSIONAL SERVICES

s Agreement shall provide compensation to

The fees described in Exhibits I and II to thi
Scope of Services of the Agreement.

Engineer for the work described in the Basic

escribed in the Basic Scope of Services of the Agreement,
hall receive, under a negotiated contract modification,
thod and rates set forth in Exhibits I and II to the

For the performance of work not d
County shall pay and Engineer s
compensation based upon the me
Agreement,

The performance of any additional services must be authorized in writing in advance by the

County Judge.

ion of Engineer's services as either basic or

In the event of any dispute over the classificat
Judge shall be final and binding.

additional services, the decision of the County



EXHIBIT IV

PRODUCTION SCHEDULE

This Agreement shall become effective upon the date approved by County and will remain in full
force and effect for the period required for the design, construction contract award and construction
of the Project, including warranty periods and any extensions of time, unless terminated earlier as
provided for herein. Engineer shall complete all work as described in the Scope of Services within

the timeline and/or schedule provided in the Scope of Services.

] to County of a complete work product to the

The number of days expiring from the date of submitta
ineer shall not be included within the days

date the review is finished and comments returned to Eng
allowed for completion.



EXHIBIT V

PROCEDURES FOR TERMINATION OR SUSPENSION

Procedures for Engineer to follow upon receipt of Notice of Termination:

1. Upon receipt of a Notice of Termination and prior to the effective date of the termination,
Engineer shall, unless the Notice otherwise directs, immediately begin to phase out and
discontinue all services in connection with the performance of this Agreement and shall
proceed to promptly cancel all existing orders and contracts insofar as such orders and
contracts are chargeable to this Agreement. Within thirty (30) days after receipt of the Notice
of Termination, Engineer shall submit a statement, showing in detail the services performed

under this Agreement prior to the effective date of termination.

eted or partially completed designs, plans, and specifications prepared

2. Copies of all compl
he effective date of termination shall be delivered to County

under this Agreement prior to t
as a pre-condition to final payment.
3. Upon the above conditions being met, County shall pay Engineer for approved services
actually performed under this Agreement, less previous payments.

4. Failure by Engineer to submit the required statement and to comply with the above stated
able cause shall constitute a waiver by Engineer of any

conditions without good and reason
and all rights or claims to collect the fee that Engineer may rightfully be entitled to for

services performed under this Agreement.

Procedures for Engineer to follow upon receipt of Notice of Suspension:

1. Upon receipt of a Notice of Suspension and prior to the effective date of the suspension,
erwise directs, immediately begin to phase-out and

Engineer shall, unless the Notice oth
discontinue all services in connection with the performance of this Agreement and shall

prepare a statement detailing the services performed under this Agreement prior to the

effective date of suspension. Copies of all completed or partially completed designs, plans

and specifications prepared under this Agreement prior to the effective date of suspension

shall be prepared for possible delivery to County, but shall be retained by Engineer unless
requested by County.

oineer may submit the above-referenced statement to

2. During the period of suspension, Eitg
County for payment of the approved services actually performed under this Agreement, less

previous payments.



Procedures for Eng

ineer o follow upon exercise of right to terminate for substantial failure of

County to perform:

1.

In the event that Engineer exercises such right to terminate, within thirty (30) days after

oineer’s Notice of Termination, Engineer shall submit a statement

receipt by County of Eng
detailing the services performed under this Agreement prior to the effective date of

termination.

Copies of all completed or partially completed reports, designs, plans, studies, specifications
and other work product shall be delivered to County as a pre-condition to final payment.
Upon the above conditions being met, County shall pay Engineer for approved services

actually performed under this Agreement, less previous payments.

Failure by Engineer to submit the required statement and to comply with the above stated
hall constitute a waiver by Engineer of any

conditions without good and reasonable cause s
and all rights or claims to collect the fee that Engineer may rightfully be entitled to for

services performed under this Agreement.



EXHIBIT VI

EQUAL OPPORTUNITY IN EMPLOYMENT

oyee or applicant for employment because of
ineer will take affirmative action to ensure
are treated during employment, without
rigin. Such action shall include, but not

Engineer will not discriminate against any empl
race, color, religion, sex, or national origin. Eng
that applicants are employed, and that employees
regard to their race, color, religion, sex or national 0
be limited to the following: employment, upgrading, demotion, or transfer; termination; rates
or other forms of compensation, and selection for training, including apprenticeship.

places, available to employees and applicants for
discrimination

of pay
Engineer agrees to post in conspicuous
employment, notices to be provided setting forth the provisions of this non-

clause.

Engineer will, in all solicitations or advertisements for employees placed by or on behalf of
Engineer, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex or national origin.

Engineer will send to the labor union representative or workers with which it has a collective

S
bargaining agreement or other contract or understanding, a notice to be provided by the
ker's representatives of

Contract Compliance Officer advising the said labor union or wor
Engineer's obligations under this section, and shall post copies of the notice in conspicuous

places available to employees and applicants for employment.

ineer's non-compliance with the non-discrimination clauses of this
contract may be canceled,

be declared ineligible for

In the event of Eng
contract or with any of the said rules, regulations, or orders, this

terminated, or suspended in whole or in part and Engineer may
further Government contracts.



EXHIBIT VII
INSURANCE REQUIREMENTS

During the life of this Agreement, Engineer agrees to provide and maintain the following insurance:

A. Worker's Compensation in accordance with statutory requirements. /d/

Insurance with a combined minipajin Bodily Injury and
per occurrence and, }>-0’Million in the aggregate,

including coverage on same for independent subcontractor(s). WILLIAMSON COUNTY

SHALL BE NAMED AS AN ADDITIONAL INSURED UNDER THIS COVERAGE.

B. Commercial General Liability
Property Damage limits of $1.0 Million

C. Automobile Liability Insurance for all owned, non-owned, and hired vehicles with combined
1ninin11;g@-’lémit3;f@§0dily Injury and Property Damage limits of $1.0 Million per occurrence
and $270 Milliofi n the aggregate: Engineer shall require any subcontractor(s) to provide
Autormobile Liability Insurance in the same minimum amounts.

D. Professional Liability Errors and Omissions Insurance in the amount of $1.0 Million.

d work under this Agreement until it has obtained all required

by County. Engineer shall not allow any
d in connection with this Agreement until all
fthe insurance by County shall not

Engineer shall not commence any fiel
insurance and such insurance has been approved
subcontractor(s) to commence work to be performe
required insurance has been obtained and approved. Approval o
relieve or decrease the liability of Engineer hereunder.

The required insurance must be written by a company approved to do business in the State or Texas
as reflected in Best’s insurance ratings or by a

with a financial standing of at least an A- rating,

similar rating system recognized within the insurance industry at the time the policy is issued.
Engineer shall furnish County with a certification of coverage issued by the insurer. Engineer shall
not cause any insurance to be canceled nor permit any insurance to lapse. ALL INSURANCE
CERTIFICATES SHALL INCLUDE A CLAUSE TO THE EFFECT THAT THE POLICY SHALL
NOT BE CANCELED OR REDUCED, RESTRICTED OR LIMITED UNTIL TEN (10) DAYS
AFTER COUNTY HAS RECEIVED WRITTEN NOTICE AS EVIDENCED BY RETURN

RECEIPT OF REGISTERED OR CERTIFIED LETTER.

Tt is the intention of the County and the County Judge, and agreed to and hereby acknowledged by
the Engineer, that no provision of this Professional Services Agreement shall be construed to require
the County or the County Judge to submit to mandatory arbitration or mediation in the settlement of
any claim, cause of action or dispute, except as specifically required in direct connection with an

‘nsurance claim or threat of claim under an insurance policy required under this Exhibit which

absolutely requires arbitration or mediation of such claim, or as otherwise required by law or a court

of law with jurisdiction over the provisions of this Agreement.



APPENDIX A

SCOPE OF SERVICES

ERVICES IS INTENDED TO BE CONSISTENT WITH THE

WILLIAMSON COUNTY PROFESSIONAL SERVICES AGREEMENT. TO THE EXTENT THE
PROFESSIONAL SERVICES AGREEMENT, THE

SCOPE IS INCONSISTENT WITH THE
PROFESSIONAL SERVICES AGREEMENT WILL SUPERSEDE THE SCOPE AND WILL BE

CONTROLLING.

THE ATTACHED SCOPE OF S

T TESTIMONY IN ANY ADMINISTRATIVE OR

ROPRIATE ENGINEERING PROFESSIONAL TO
SERVICES AT THE RATE OF

THE ENGINEER SHALL PROVIDE EXPER
COURT PROCEEDINGS THROUGH AN APP
BE DETERMINED BY COUNTY AS ADDITIONAL
COMPENSATION SET FORTH IN EXHIBIT IL

CES OR WORK-ORDER BASED SERVICES, THE
ALL INCLUDE A PRODUCTION SCHEDULE
OF THE PROIJECT.

EXCEPT AS PROVIDED FOR FEE SERVI

ATTACHED SCOPE OF SERVICES SH
REFLECTING A TIMELINE FOR THE EXECUTION



| - Tnitial Observation and Strengthening — Make 2 site visit(s) to determine what areas of the
structure pose an immediate danger {0 the ocoupants of the parking garage (this work has been
accomplished), Recommend locations for the installation of shoring and bracing to any areas that
have been noted as having the potential of failure or collapse (this work has been accomplished).

1. Task

available, pertinent documents to gain an understanding
of the structures original construction, This will include, if possible, original Construction
Documents, Geotechnical Report, Shop Drawings, Pier Logs, Concrete Test Reports, Job Photos

and Field Reports. Additional documents may be necessary. This work will also involve

contacting several members of the original Design and Construction team to collect data not

currently possessed by the County.

2. Tasgk 2 - Document Review — Review all

3. Task 3 - Topographical Survey — Perform a thorough Topographical Survey to define the current

condition of the structure. This will include a survey of certain elements of the structure. The
initial survey will serve as a baseline for later surveys. The survey will be repeated at intervals

during the time of the investigation to determine if thie structure s showing any signs of continuing

movement resulting from possible foundation failure. Macias & Associates, L.P, will perform the

survey work as a subconsultant to TIG. A copy of their proposal is included with this proposal.

inspection and assessment of the current
| engineer team, Document all arcas of
with

4. Task 4 — Structural Site Assessment — Make a visual
condition of the entire structure will be made by a structura
distress with photographs and written descriptions, Prepare Interim Letter Report

recommendations for additional inspections.

- Forensic Investigation — If it is determined that there is a possible failure of the
as may be required, This may include
on. Additionally, concrete coring and
extent of this Task

S. Task 5
foundation, an investigation of the foundation at suspect are

excavations around existing piers to determine their conditi
testing may be defermined to be necessary of the initial assessment. The total
will not be known until earlier investigative work has been concluded.

6. Task 6 - Structural Assessment Report — Prepare a final Structural Assessment Report will be
prepared and given to the Owner, All information gathered in the previous Tasks will be included
in the Report, The report will include a conclusion as to the extent of the structural distress,
possible reasons for the structural distress, and possible methods of repair for any damaged areas
and areas requiting retrofitting, An estimate of the possible costs of any repairs will be included.
Preparation of any Consfruction Document for structural retrofit is not considered part of this

scope.

Production Schedule: /\L

7 calendar days from receipt by Engineer of County’s

Task 1 shall be completed within ¥
written Work Authorization for Task 1.

g%

" calendar days from receipt by Engineer of County ’s

Task 2 shall be completed withi
written Work Authorization for Task 2.



Me

© calendar days from receipt by Engineer of

Task 3 shall be completed within
County’s written Work Authorization for Task 3.

A

calendar days from receipt by Engineer of

Task 4 shall be completed within 8as

County’s written Work Authorization for Task 4.
ol E
Task 5 shall be completed within { (Bsd calendar days from receipt by Engineer of
County’s written Work Authorization for Task 5.

Task 6 shall be completed within 3¢ calendar days from receipt by Engineer of

County’s written Work Authorization for Task 6.



