RELOCATION OF FOREST NORTH, PEARSON RANCH ROAD,
BAYSWATER GARDENS AND LAKELINE BLVD UTILITIES
INTERLOCAL COOPERATION AGREEMENT
CITY OF AUSTIN AND WILLIAMSON COUNTY

This Interlocal Cooperation Agreement is made and entered into by and between
the City of Austin, Texas (the “City”") and Williamson County, Texas (the
“‘County”), hereinafter collectively referred to as the “Parties,” upon the premises
and for the consideration stated herein.

Recitals

1. The County intends to improve the roadways and storm drainage in Forest
North, Pearson Ranch Road, Bayswater Gardens, and Lakeline Blvd for
additional capacity for traffic and improve the storm drainage (the
“Roadway and Storm Drainage Project”).

2. The County has entered into a contract with a consultant (the “County
Consultant”) to provide utility coordination services for improvement of the
Roadway and Storm Drainage.

3. The City owns Water and Wastewater Utility lines and appurtenances (the
“City Utility Lines and Appurtenances”) located within the limits of the
improvements.

4, As the owner of the City Utility Lines and Appurtenances, the City is
responsible for costs associated with adjusting, removing, and relocating
them.

b. For purposes of cost efficiency, scheduling, and transportation planning,
the Parties desire to cooperate to adjust and relocate the City Utility Lines
and Appurtenances (the “Utility Line and Appurtenance Adjustments”) so
that the Roadway and Storm Drainage Project can proceed without delay
or disruption.

6. The City desires to use the County Consultant to design the Utility Line
and Appurtenance Adjustments and to use the County Construction
Contractor to construct the Utility Line and Appurtenances.

7. The Roadway and Storm Drainage Project and Utility Line and
Appurtenance Adjustments are referred to collectively in this Agreement
as the “Combined Projects.”

8. The Parties intend to conform to this Agreement in all respects with the
Interlocal Cooperation Act, Texas Government Code Section 791.001 et
seq.

NOW, THEREFORE, the Parties agree as follows:



1.

2.
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Project Management.

(@)

The County will manage the development and construction of both
the Roadway and Storm Drainage Project and Utility Line and
Appurtenance Adjustments, as set forth herein and as described in
Exhibit A. The Williamson County Director of Road and Bridge (the
“County’s Director”) will act on behalf of the County with respect to
the Combined Projects, coordinate with the City, receive and
transmit information and instructions, and will have complete
authority to interpret and define the County’s policies and decisions
with respect to the Combined Projects. The County’s Director may
designate a County Project Manager and may designate other
representatives to transmit instructions and act on behalf of the
County with respect to the Combined Projects.

The Austin Water Utility Director (the “City’'s Director”) will act on
behalf of the City with respect to the Combined Projects, coordinate
with the County, receive and transmit information and instructions,
and will have complete authority to interpret and define the City’s
policies and decisions with respect to the Combined Projects. The
City’s Director may designate a City Project Manager and may
designate other representatives to act on behalf of the City with
respect to the Combined Projects.

If a disagreement between the Parties arises regarding engineering
design, design and construction standards, plans and
specifications, inspection and testing, deficiencies and remedial
action, change orders, or any other requirement or provision of this
Agreement, and the disagreement is not resolved by the Parties’
Project Managers, it shall be referred as soon as possible to the
Parties’ Directors for resolution. If the Directors do not resolve the
issue, it shall be referred as soon as possible to the Assistant City
Manager responsible for Austin Water Utility and the Williamson
County Director of Infrastructure.

Project Development.

The City will use the County Consultant to design the Utility Line
and Appurtenance Adjustments.

The County Consultant will be responsible for any required
permitting and environmental assessments and clearances
associated with Utility Line and Appurtenance Adjustments unless
otherwise noted.
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The City will be responsible for the County Consultant’s fees for the
engineering design, plans, and specifications for Utility Line and
Appurtenance  Adjustments during the development and
construction of the Utility Line and Appurtenance Adjustments.

The City and, to the extent set forth herein, the County will be
responsible for the review and approval of the engineering design,
plans and specifications and for construction inspection and testing
for the Utility Line and Appurtenance Adjustments. The plans and
specifications for the Utility Line and Appurtenance Adjustments
shall be in accordance with the design and construction standards
of the City. In addition, the County and, to the extent set forth
herein, the City will be responsible for the review and approval of
any modifications to the engineering design, plans, and
specifications for the Utility Line and Appurtenance Adjustments,
during the development and construction of the Utility Line and
Appurtenance Adjustments.

For any asbestos cement (“AC”) pipe removal work, the County
Construction Contractor shall follow the National Emissions
Standards for Hazardous Air Pollutions (“NESHAP”), the
Occupational Safety and Health Administration (“OSHA”), the
Texas Department of State Health Services (“TDSHS”), and the
City's established procedures and requirements. In the event of any
contamination caused by the pipeline removal, the County
Construction Contractor shall be responsible for that remediation. (f)

The County will ensure that the County Consultant and
construction contractor provide professional liability, automobile
liability, and general liability insurance in accordance with the
standard requirements of the County for such projects, during the
term of the design and construction of the Combined Projects. The
County will have the City named as an additional insured with
respect to such coverage. The County will provide a waiver of
subrogation on the auto liability, general liability, and worker's
compensation coverages.

The County Consultant will obtain permit(s) for the Utility Line and
Appurtenance Adjustments as required by City and County rules
and regulations and be responsible for any associated fees
required for the Utility Line and Appurtenance Adjustments.

The County will transfer legal title to the constructed Utility Line and
Appurtenance Adjustments to the City when the Utility Line and
Appurtenance Adjustments are completed and accepted for
operation and maintenance by the City.

The Parties will participate in joint review meetings with
representatives from all affected City and County Departments in
order to avoid and resolve conflicts in review comments.
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The County Consultant will submit the Utility Line and
Appurtenance Adjustments design plans at the 90% and 100%
design stage to the Austin Water Utility Department for comments
and approval.

The County shall require the County Consultant and the County’s
construction contractor to immediately take any appropriate
remedial action to correct any deficiencies identified by the City with
respect to Utility Line and Appurtenance Adjustments.

The County Project Manager will notify in writing the Austin Water
Utility project manager fourteen (14) days prior to start of
construction of the Utility Line and Appurtenance Adjustments of
the need for city inspector.

Management Duties of the County. The County hereby covenants and

agrees to provide to the City:

(@)

Up to four (4) sets of the construction plans and specifications for
the Utility Line and Appurtenance Adjustments at intervals to be
agreed to by the Parties’ Project Managers to the City for review
and approval;

County will ensure contractor or the subcontractor awarded the
construction contract has at least 5 years of experience in
construction of water and wastewater lines and is familiar with the
City of Austin specifications and standard details for construction of
water and wastewater lines.

Written responses to the City’s initial plan review comments within
fourteen (14) days of receipt from the City;

A copy of the County’s contract with the County Consultant for the
design of the Utility Line and Appurtenance Adjustments;

A copy of the invoice for the preceding month relating to the Utility
Line and Appurtenance Adjustments, including copies of invoices,
statements, vouchers, or any other evidence of payment of debt;

Executed change orders, jointly approved by the City and the
County, related to the Utility Line and Appurtenance Adjustments:;

A copy of any change order request related to the Utility Line and
Appurtenance Adjustments within two (2) working days of its receipt
by the County, by delivery to the City’s Project Manager for review
and approval,

Sufficient notice, documentation and opportunity for the City to
review and jointly approve the construction contractor’'s application
for final payment; and
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(i)

Within sixty (60) days after satisfactory completion of construction
of the Roadway and Storm Drainage Project furnish the City a copy
of the record as-built drawings of the Utility Line and Appurtenance
Adjustments for the City’s records.

Management Duties of the City. The City hereby covenants and agrees to:

(a)

(d)

Review and approve the submitted plans and specifications by
providing any initial comments within twenty one (21) days of
submittal, review and approve the County’s responses to those
initial comments within fourteen (14) days, and work in good faith to
resolve any outstanding issues;

Review any change order proposal for Utility Line and
Appurtenance Adjustments by returning the change order request
to the County within five (5) working days of its receipt by the City’s
Project Manager and provide a written recommendation for its
disposition; respond to requests for information within three (3)
working days and requests for approval of shop drawings within ten
(10) working days;

At the option and expense of the City, perform independent
inspection and testing on the Utility Line and Appurtenance
Adjustments in coordination with County's inspectors and as
agreed to by the City and County Project Managers. Any testing by
the City must be scheduled to avoid delaying the construction of the
Roadway and Storm Drainage Project to the maximum extent
practical. In connection therewith, the City will designate inspectors
to make any such inspections, including any joint final inspection of
the completed Utility Line and Appurtenance Adjustments with the
County; the City’s inspectors shall communicate any issues to the
County Inspector only;

Coordinate with the City and County Project Managers, as
reasonable and necessary, to facilitate the development of the
Utility Line and Appurtenance Adjustments.

Immediately report any deficiencies observed in the construction of
the Utility Line and Appurtenance Adjustments to the County
inspector and followed by writing to the County’s Project Manager;

Attend meetings at the request of the County’s Project Manager;
and

Upon satisfactory substantial completion of the Utility Line and
Appurtenance Adjustments, the City will conditionally accept Utility
Line and Appurtenance Adjustments and will finally accept the
Utility Line and Appurtenance Adjustments upon completion of any
applicable warranty or construction performance period.

5
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Liability. To the extent allowed by Texas law, the City and the County
agree that each entity is responsible for its own proportionate share of any
liability for its negligent acts or omissions.

Financial Obligations.

(a)

The City Agrees to pay all costs for the Utility Lines Improvements,
including the cost of design and integration of the Utility Lines
adjustments into the Project, construction, testing and the cost of
any change orders made necessary by field changes to address
unanticipated conditions under terms and conditions on this
Agreement. The City shall pay project design integration and
construction costs through an escrow account with Williamson
County at an amount equal to the cost of the design plus the
construction bid amount, unless otherwise agreed to by the City
and the County in writing. This amount is currently $210,461 for
design and integration of PS&E services and, construction estimate
cost of $1,089,974.62 with a $108,997.47 contingency for an
estimated total not to exceed $1,409,433.09. The design and
integration cost and, estimated construction cost of the Utility Lines
adjustments is set forth in Exhibit B, attached hereto.

Within thirty (30) days of the effective date of this Agreement and
upon submission of an invoice by the county, the City shall provide
funding for the design and PS&E integration of the Utility Line
Appurtenance Adjustments, and in accordance with Exhibit B of
the Agreement, in the amount not to exceed $210,461.

The County will include bid items for the Utility Line and
Appurtenance Adjustments in the bid documents for the Roadway
and Storm Drainage Project, as an additive, alternate set of bid
items, and the County will solicit bids for the construction of the
Roadway and Storm Drainage Project and the Utility Line and
Appurtenance Adjustments based on the combined plans and
specifications and in accordance with applicable state and local
bidding laws, practices, and procedures and in accordance with the
County’s minority and women-owned business policy.

Exhibit B of the Agreement provides the estimated amount of the
bid component for the Utility Line and Appurtenance Adjustments
as determined by the County Consultant. The County will enter into
a firm unit-price contract with the successful bidder.

Within thirty (30) days after the opening of bids for the Combined
Project, and upon notification by the county of the successful bidder
and the bid amount, the City must deposit with the County
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Treasurer the amount of the bid component for the utility lines and
Appurtenance Adjustments.

Interest on overdue payments is governed by Chapter 2251 of the
Texas Government Code and is the responsibility of the City.

For any change orders that are the responsibility of the City, as
described above, and that cause the actual costs of design and
construction of specified elements of the Water Line and
Appurtenance Adjustments or the Roadway and Storm Drainage
Project to exceed the City’s funding, the City shall make its funds
available to the County within forty five (45) days after receipt of
invoice by the County, such invoices to be accompanied by the
change order request from the construction contractor.

The County Treasurer shall act as Escrow Agent for the
management of the City’s funds and shall deposit the funds in an
interest bearing escrow account. The County shall invest the funds
in accordance with the Public Funds Investment Act, and any other
applicable laws or bond covenants. The interest and any unused
portion of the public funds provided by the City under this
agreement shall be returned to the City of Austin Utility Financial
Manager within sixty (60) calendar days after the completion of the
Roadway and Storm Drainage Project and Utility Line and
Appurtenance Adjustments. The County shall provide the City with
an accounting of the deposits to and disbursements from the
County’s escrow account. The County will make its records
available, at reasonable times, to the City’s auditors, or its
independent financial advisors or other professionals who provide
arbitrage rebate calculations to the City.

The County Treasurer shall timely pay submitted invoices for the
Utility Line and Appurtenance Adjustments.

Final Accounting.

(a)

Within sixty (60) days after the construction of the Utility Line and
Appurtenance Adjustments is complete or this Agreement is
terminated, the County shall render and send to the City’s Project
Manager a final written accounting of any and all costs to be paid or
borne by, or credited or refunded to, any Party under this
Agreement, taking into account any amount the City has previously
paid as provided herein and subject to adjustment after resolution
of any pending claims or contingent liabilities arising from the Utility
Line and Appurtenance Adjustments. The City has the right to audit
the County’s records and may request any such audit, or any
adjustments or corrections, within sixty (60) days of receipt of the
accounting.



333003

(c)

After the County has sent any corrected or adjusted final
accounting to the City, the City will pay any amount it owes no later
than sixty (60) days after receipt of such final accounting. The
County must refund any amounts due the City within sixty (60) days
after delivery of any adjusted final accounting.

Notwithstanding any provision to the contrary, this Section 7 will
survive the termination of this Agreement.

Miscellaneous.

(a)

CITY:

Force Majeure. In the event that the performance by the City or the
County of any of its obligations or undertakings hereunder shall be
interrupted or delayed by any occurrence not occasioned by its own
conduct, whether such occurrence be an act of God, or the
common enemy, or the result of war, riot, civii commotion,
sovereign conduct, or the act or conduct of any person or persons
not a party or privy hereto, then it shall be excused from such
performance for such period of time as is reasonably necessary
after such occurrence to remedy the effects hereto.

Notice. Any notice given hereunder by either party to the other shall
be in writing and may be effected by personal delivery in writing or
by registered or certified mail, return receipt requested when mailed
to the proper party, at the following addresses:

Greg Meszaros or designee
City of Austin

Austin Utility Utility

625 E. 10" Street

Austin, Texas 78701

WITH COPY TO: Gregory Miller (or successor)

Senior City Attorney

City of Austin Law Department
301 W. 2™ Street

Austin, Texas 78701

COUNTY: Williamson County Judge

Dan A. Gattis (or successor)
710 Main Street, Suite 101
Georgetown, Texas 78626

WITH A COPY TO: Williamson County Director of Infrastructure

Robert Daigh, P.E. (or successor)
3151 SE Inner Loop, Suite B

8
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(f)

(9)

Georgetown, Texas 78626

Hal C. Hawes

General Counsel

Office of Williamson County Judge
710 Main Street, Suite 200
Georgetown, Texas 78626

Number and Gender Defined. As used in this Agreement, whenever
the context so indicates, the masculine, feminine, or neuter gender
and the singular or plural number shall each be deemed to include
the others.

Entire Agreement. This Agreement contains the complete and
entire Agreement between the Parties respecting the matters
addressed herein, and supersedes all prior negotiations,
agreements, representations, and understanding, if any, between
the parties respecting the construction of the Utility Line and
Appurtenance Adjustments and the Roadway and Storm Drainage
Project. This Agreement may not be modified, discharged, or
changed in any respect whatsoever except by a further agreement
in writing duly executed by authorized representatives of the
Parties. No official, representative, agent, or employee of
Williamson County, Texas has any authority to modify this
Agreement, except pursuant to such express authority as may be
granted by the Commissioners Court of Williamson County, Texas.
The recitals set forth above and the attached exhibits are
incorporated herein.

Effective Date. This Agreement takes effect upon the last date of
execution of the Agreement by the City and the County. This
Agreement will automatically renew from year to year until the
completion of the warranty period for the Roadway and Storm
Drainage Project and any litigation or other matters surviving the
completion of the Roadway and Storm Drainage Project, unless
terminated earlier by the Parties.

Other Instruments. The Parties covenant and agree that they will
execute other and further instruments and documents as may
become necessary or convenient to effectuate and carry out the
purposes of this Agreement.

Invalid Provision. Any clause, sentence, provision, paragraph, or
article of this agreement held by a court of competent jurisdiction to




be invalid, illegal, or ineffective shall not impair, invalidate, or nullify
the remainder of this Agreement, but the effect thereof shall be
confined to the clause, sentence, provision, paragraph, or article so
held to be invalid, illegal, or ineffective.

(h)  Current Funds. The party or parties paying for the performance of
governmental functions or services shall make payments therefor
from current revenues available to the paying party.

CITY OF AUSTIN, TEXAS

N

=
Name: Robert Goode

Title: _ Assistant City Manager
Authorized Representative

Date: 7/7”,//(

ed as to Form:
N S—_—

Senior City Attorney

WILLIAMSON COUNTY, TEXAS

By:

Dan A. Gattis, County Judge

Date:
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EXHIBIT A

A. FOREST NORTH NEIGHBORHOOD SEGMENT

1. DESCRIPTION OF FOREST NORHT NEIGHBORHOOD PORTION OF
ROADWAY AND STORM DRAINAGE PROJECT

The Storm Drainage Project includes the installation of storm drainage
improvements in the Forest North Briar Hollow, Wisterwood, Braeburn, Tichester,
Stillforest, and Sherbrooke Zones to improve drainage during storm event.

2. DESCRIPTION OF CITY’S UTILITY LINE AND APPURTENANCE
ADJUSTMENTS

The Utility Line and Appurtenance Adjustments consist of:

Replacing Utility Lines

Installation of wastewater manholes

Relocation of fire hydrant and appurtenances
Connection of Service lines

Removal and abatement of asbestos Utility Lines



EXHIBIT A

B. PEARSON RANCH ROAD SEGMENT

1. DESCRIPTION OF PEARSON RANCH ROAD PORTION OF ROADWAY
AND STORM DRAINAGE PROJECT

The Roadway and Storm Drainage Project includes extending Pearson Ranch
Road approximately 5400 linear feet to the south to connect to TX-45 and to
allow‘for additional capacity for traffic.

2. DESCRIPTION OF CITY’S UTILITY LINE AND APPURTENANCE
ADJUSTMENTS

The Utility Line and Appurtenance Adjustments consist of:

Replacing Utility Lines
Installation of encasement pipe
Installation of wastewater manhole
Installation of fire hydrant and appurtenances
Adjusting existing valve boxes to grade
Repositioning and adjusting

o Existing Utility Manholes



EXHIBIT A
C. BAYSWATER GARDENS SEGMENT

1. DESCRIPTION OF BAYSWATER GARDENS PORTION OF ROADWAY
AND STORM DRAINAGE PROJECT

The Roadway and Storm Drainage Project also include storm drainage
improvements to Bayswater Gardens and Quilberry Drive.

2. DESCRIPTION OF CITY’S UTILITY LINE AND APPURTENANCE
ADJUSTMENTS

The Utility Line and Appurtenance Adjustments consist of:

Replacing Utility Lines

Repositioning and Adjustment to water meters
Connection to existing service connections
Relocation of fire hydrant and appurtenances
Removal of asbestos pipe by licensed personnel



EXHIBIT A
D. LAKELINE RIGHT TURN LANE SEGMENT

1. DESCRIPTION OF ROADWAY AND STORM DRAINAGE PROJECT -
LAKELINE RIGHT TURN LANE SEGMENT

The Roadway and Storm Drainage Project also include the improvement to
approximately 1300 feet along Lakeline Blvd with the addition of right lane turns
for additional capacity for traffic.

2. DESCRIPTION OF CITY’S UTILITY LINE AND APPURTENANCE
ADJUSTMENTS

The Utility Line and Appurtenance Adjustments consist of:

Replacing Utility Lines

Adjustment to water meters

Adjustment to water valve boxes

Connection to existing service connections
Relocation of fire hydrant and appurtenances
Removal of asbestos pipe by licensed personnel



EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

A. RELOCATION ESTIMATED COST FOR FOREST NORTH UTILITIES

SEGMENT

1. Engineering Cost:

UNIT
ITEM DESCRIPTION QUANTITY  opne
DESIGN OF UTILITY ADJUSTMENTS 1,029 HR
BIDDING ASSISTANCES SERVICES 10 HR
CONSTRUCTION ADMINISTRATION Y HR
AND OBSERVATION
SUB TOTAL (1)
2. Construction Cost
BID UNIT
TEm  SPEC. NO. BID ITEM DESCRIPTION QUANTITY o
1 700S-TM TOTAL MOBILIZATION PAYMENT 1 LS
BARRICADES, SIGNS & TRAFFIC
2 803S-MO  HANDLING 4 MO
MOBILIZATION FOR ASBESTOS
3 1901-1 ABATEMENT 1 EA
ASBESTOSS PIPE REMOVAL,
HANDLING, BAGGING, LABELING,
TRANSPORTATION, DISPOSAL BY A
LICENSED ASBESTOS ABATEMENT
4 1901-2 PERSONNEL, COMPLETE IN PLACE 50 WD
SUB-TOTAL
a) Briar Hollow Zone
TRENCH EXCAVATION SAFETY
5  509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 600 LF
PIPE, 8" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
6  510-AW8-DI  AND BACKFILL 420 LF
PIPE, 6" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
7  510-AW6-DI  AND BACKFILL 180 LF
510-JW 8" x
8" WET CONNECTION, 8” DIA. X 8" DIA. ) EA
9  510-KW DUCTILE IRON FITTINGS 0.25 TON
10 511S-A8 VALVES, GATE, 8" DIAMETER 1 EA
11 511S-A6 VALVES, GATE, 6" DIAMETER 1 EA
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UNIT
PRICE

$33,480.43
$3,125.00

$6,250.00

$2,500.00

$3.55

$156.25

$106.11

$1,250.00
$4,979.86

$2,062.50

$1,666.56

AMOUNT

$135,047.00
$1,650.00

$22,381.00

$159,078.00

AMOUNT
$33,480.43
$12,500.00

$6,250.00

$125,000.00
$177,230.43

$2,130.00

$65,625.00

$19,100.25

$2,500.00
$1,244.97

$2,062.50

$1,666.56



EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

12

13

14

15

16

17

18

19
20
21

22

23

24

25

26

27

28
29
30
31

32

CONNECTING NEW 2" SINGLE
SERVICE TO EXISTING PRIVATE

510-BW2-1 SERVICE 4 EA $3,125.00 $12,500.00
SUB-TOTAL (2.a) $106,829.28
b) Wisterwood Zone
TRENCH EXCAVATION SAFETY
509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 400 LF $3.55 $1,420.00
PIPE, 8" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW8-DI  AND BACKFILL 150 LF $156.25 $23,437.50
PIPE, 6” DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW6-DI  AND BACKFILL 250 LF $106.11 $26,528.13
510-JW 12" x
6" WET CONNECTIONS, 12" DIA. X 6” Dia. 1 EA $1,875.00 $1,875.00
510-JW 8
8" WET CONNECTION, 8” DIA. X 8” DIA. 5 EA $1,250.00 $6,250.00
510-JW 6 x
6" WET CONNECTION, 6” DIA. X 6” DIA. 3 EA $1,250.00 $3,750.00
510-KW DUCTILE IRON FITTINGS 1 TON  $4,979.86 $4,979.86
511S-A8 VALVES, GATE, 8" DIAMETER 3 EA $2,062.50 $6,187.50
511S-A6 VALVES, GATE, 6” DIAMETER 4 EA $1,666.56 $6,666.25
CONNECTING NEW 2” SINGLE
SERVICE TO EXISTING PRIVATE
510-BW2-1 SERVICE 11 EA $3,125.00 $34,375.00
SUB-TOTAL (2.b) $115,469.24
c) Braeburn Zone
TRENCH EXCAVATION SAFETY
509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 475 LF $3.55 $1,686.25
PIPE, 8" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW8-DI  AND BACKFILL 425 LF $156.25 $66,406.25
PIPE, 6” DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW6-DI  AND BACKFILL 50 LF $106.11 $5,305.63
510-JW 8" x
8" WET CONNECTION, 8" DIA. X 8" DIA. 4 EA $1,250.00 $5,000.00
510-JW 8" x
6" WET CONNECTION, 8” DIA. X 6" DIA. 1 EA $1,250.00 $1,250.00
510-JW 6 x
6’ WET CONNECTION, 6” DIA. X 6” DIA. 4 EA $1,250.00 $1,250.00
510-KW DUCTILE IRON FITTINGS 1 TON  $4,979.86 $4,979.86
511S-A8 VALVES, GATE, 8" DIAMETER 3 EA $2,062.50 $6,187.50
511S-A6 VALVES, GATE, 6” DIAMETER 1 EA $1,666.56 $1,666.56
CONNECTING NEW 2” DOUBLE
SERVICE TO EXISTING PRIVATE
510-BW2-1 SERVICE 9 EA $3,125.00 $28,125.00
SUB-TOTAL (2.c) $121,857.05
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EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

33

34

35

36

37

38
39
40
41

42

43

44

45

46

47

48

49

50
51
52
53

54

55

d) Sherbrooke Zone

TRENCH EXCAVATION SAFETY

509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 450 LF $3.55 $1,597.50
PIPE, 8" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW8-DI  AND BACKFILL 250 LF $156.25 $39,062.50
PIPE, 6” DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW6-DI  AND BACKFILL 200 LF $106.11 $21,222.50
510-JW 8" x
8" WET CONNECTION, 8” DIA. X 8" DIA. 4 EA  $1,250.00 $5,000.00
510-JW 8" x
6" WET CONNECTION, 8" DIA. X 6" DIA. 2 EA  $1,250.00 $2,500.00
510-JW 6" x
6" WET CONNECTION, 6" DIA. X 6" DIA. 7 EA  $1,250.00 $8,750.00
510-KW DUCTILE IRON FITTINGS 1 TON  $4,979.86 $4,979.86
511S-A8 VALVES, GATE, 8" DIAMETER 2 EA  $2,062.50 $4,125.00
511S-A6 VALVES, GATE, 6” DIAMETER 2 EA  $1,666.56 $3,333.13
CONNECTING NEW 2" DOUBLE
SERVICE TO EXISTING PRIVATE
510-BW2-1 SERVICE 13 EA  $3,125.00  $40,625.00
SUB-TOTAL (2.d) $131,195.49
e) Stillforest Zone
STANDARD PRECAST MANHOLE W/
506-MWW1  PRE-CAST BASE, 48" DIAMETER 3 EA $625.00 $1,875.00
TRENCH EXCAVATION SAFETY
509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 810 LF $3.55 $2,875.50
PIPE, 8" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW8-DI  AND BACKFILL 50 LF $156.25 $7,812.50
PIPE, 6" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
510-AW6-DI  AND BACKFILL 150 LF $106.11 $15,916.88
510-AWW-10  PIPE, 10" PVC SDR-26 610 LF $125.00 $76,250.00
510-JW 8" x
8 WET CONNECTION, 8" DIA. X 8” DIA. 2 EA  $1,250.00 $2,500.00
510-JW 8" x
6" WET CONNECTION, 8" DIA. X 6" DIA. 1 EA  $1,250.00 $1,250.00
510-JW 6" X
6" WET CONNECTION, 6" DIA. X 6” DIA. 5 EA  $1,250.00 $6,250.00
510-KW DUCTILE IRON FITTINGS 0.50 TON  $4,979.86 $2,489.93
511S-A8 VALVES, GATE, 8" DIAMETER 0 EA  $2,062.50 $0.00
511S-A6 VALVES, GATE, 6” DIAMETER 1 EA  $1,666.56 $1,666.56
CONNECTING NEW 2" DOUBLE
SERVICE TO EXISTING PRIVATE
510-BW2-1 SERVICE 8 EA  $3,125.00  $25,000.00
510-BWW- CONNECTING NEW 6" SERVICE TO
6"x6” EXISTING PRIVATE SERVICE. 8 EA  $2,250.00  $18,000.00
SUB-TOTAL (2.e) $161,886.37

f) Tichester Zone
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EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

TRENCH EXCAVATION SAFETY

56 509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 220 LF $3.55 $781.00
PIPE, 4" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION

57 510-AW4-DI AND BACKEFILL 200 LF $156.25 $31,250.00
PIPE, 6” DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION

58 510-AWe6-DlI AND BACKFILL 20 LE $106.11 $2,122.25

510-JW 4" x

59 4’ WET CONNECTIONS, 4” DIA. X 4” DIA. 8 EA $1,250.00 $10,000.00

60 510-KW DUCTILE IRON FITTINGS 0.25 TON  $4,979.86 $1,244.97

61 510S-A4 VALVES, GATE, 4" DIAMETER i EA $1,250.00 $1,250.00
CONNECTING NEW 2" DOUBLE
SERVICE TO EXISTING PRIVATE

62 510-BwW2-1 SERVICE 2 EA $3,125.00 $6,250.00
RELOCATE EXISTING FIRE HYDRANT

63 S§85118-17 INCLUDING GATE VALVE. 1 EA $3,125.00 $3,125.00
SUB-TOTAL (2.f) $56,023.22
CONSTRUCTION ESTIMATE (A.2.a +
A2b+A2c+A2d+ A2e+ A2f $870,491.06

BID
ITEM

1

OR A.2)
SUB TOTAL (A.1 + A.2)

B. RELOCATION ESTIMATED COST FOR PEARSON RANCH ROAD

SPEC. NO

5048-3W

333003

UTILITIES SEGMENT

1. Engineering Cost:

2. Construction Cost

UNIT
ITEM DESCRIPTION quanTity 8T
DESIGN OF UTILITY ADJUSTMENTS 200 HR
BIDDING ASSISTANCES SERVICES > HR
CONSTRUCTION ADMINISTRATION . Hh
AND OBSERVATION
SUB TOTAL (B.1)
BID ITEM DESGRIPTION QUANTITY UNIT
: TYPE
ADJUST UTILITY VALVE BOX TO
GRADE 2 EA

UNIT
PRICE

$434.38

$1,029,569.06

AMOUNT

$25,154.00
$300.00

$4,806.00

$30,260.00

AMOUNT

$868.75



EXHIBITB
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

2  505S-B36 ENCASEMENT PIPE 36" DIA., STEEL 120 LF $250.00  $30,000.00
EXTRA DEPTH WASTEWATER
506 MANHOLE, 48-INCH DIA., COMPLETE
3 EDMWW1 AND IN PLACE 2 VE $375.00 $750.00
ABANDON EXISTING MANHOLE IN
PAVEMENT, ALL DEPTHS, COMPLETE
4  506-ABWW1  AND IN PLACE 1 EA $625.00 $625.00
STANDARD PRECAST MANHOLE
W/PRE-CAST BASE, 48" DIA., 4 FTTO 8
FT IN DEPTH, COMPLETE AND IN
5  506-MWW1 PLACE 2 EA $5,750.00  $11,500.00
MAJOR MANHOLE HEIGHT
6  506S-2 ADJUSTMENT 8 EA $4,000.00 $32,000.0
MINOR MANHOLE HEIGHT
7  506S-4 ADJUSTMENT 4 EA $2,437.50 $9,750.00
TRENCH EXCAVATION SAFETY
8  509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 230 LE $3.55 $816.50
PIPE, 6" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDING EXCAVATION
9  510-AW6-DI  AND BACKFILL 50 LF $106.11 $5,305.63
PIPE, 24" DIAMETER, DI CL 250 (ALL
DEPTHS) INCLUDING EXCAVATION
10  510-AW24-DI AND BACKFILL 50 LF $312.50 $15,625.00
PIPE, 8 IN. DIA., PVC SDR-26 (ALL
DEPTHS), INCLUDING EXCAVATION
11 510-AWW-8  AND BACKFILL 130 LF $128.75  $16,737.50
510-JW
12 12"x6" WET CONNECTIONS, 12" DIA. X 6” DIA. 1 EA $5,000.00 $5,000.00
510-JW
13 24"x12" WET CONNECTIONS, 24" DIA. X 12" DIA. it EA $7,500.00 $7,500.00
14 510-KW DUCTILE IRON FITTINGS 0.75 TON  $4,979.86 $3,734.90
15  511S-A6 VALVES, GATE, 6" DIAMETER 2 EA $1,666.56 $3,333.13
16 511S-B FIRE HYDRANTS, ASSEMBLY 2 EA $4,714.50 $9,429.00
17 700S-TM TOTAL MOBILIZATION PAYMENT il LS $8,000.00 $8,000.00
BARRICADES, SIGNS, & TRAFFIC
18  803S-MO HANDLING h | MO $1,887.50 $1,887.50
CONSTRUCTION ESTIMATE (B.2) $162,862.90

333003

SUB TOTAL (B.1 + B.2)
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EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

C. RELOCATION ESTIMATED COST FOR BAYSWATER GARDENS
UTILITIES SEGMENT

1. Engineering Cost:

ITEM DESCRIPTION QUANTITY %’,“;TE AMOUNT
DESIGN OF UTILITY ADJUSTMENTS 47 HR $6,619.00
BIDDING ASSISTANCES SERVICES 2 HR $300.00
CONSTRUCTION ADMINISTRATION - R
AND OBSERVATION $2,926.00
SUB TOTAL (C.1) $9,845.00
2. Construction Cost
BID UNIT UNIT
mEm  SPEC.NO. BID ITEM DESCRIPTION QUANTITY —vbE  pRICE AMOUNT

REPOSITIONING AND ADJUSTING

1 504S-1RM WATER METERS 1 EA $625.00 $625.00
TRENCH EXCAVATION SAFETY

2 5095-1 PROTECTION SYSTEMS 10 EE $3.55 $35.50
PIPE, 6" DIAMETER, DI CL 350 (ALL
DEPTHS) INCLUDES EXCAVATION AND

3  510-AW6-DI  BACKFILL 10 LF $125.00 $1,250.00
CONNECTING NEW 2" SINGLE
SERVICE TO EXISTING PRIVATE

6  510-BW2-1 SERVICE 1 EA $2,500.00 $2,500.00

7  510-JW 8"X6" WET CONNECTION, 8” DIA. X 6" DIA. 1 EA $3,750.00 $3,750.00

8  510-KW DUCTILE IRON FITTINGS 0.10 TON  $4,979.86 $497.99

9  511S-A6 VALVES, GATE, 6" DIAMETER 1 EA $1,666.56 $1,666.56

10  SS511S8-17 RELOCATE EXISTING FIRE HYDRANT 1 EA $3,906.25 $3,906.25

11 700S-TM TOTAL MOBILIZATION PAYMENT 1 LS $2,361.88 $2,361.88
BARRICADES, SIGNS, & TRAFFIC

12 803S-MO HANDLING ;) MO $1,887.50 $1,887.50
MOBILIZATION FOR ASBESTOS

13 1901-1 ABATEMENT 1 EA $2,500.00 $2,500.00
ASBESTOS PIPE REMOVAL,
HANDLING, BAGGING, LABELING,
TRANSPORTATION, DISPOSAL BY A
LICENSED ASBESTOS ABATEMENT

14 1901-2 PERSONNEL, COMPLETE IN PLACE ) WD  $2,500.00 $5,000.00
CONSTRUCTION ESTIMATE (C.2) $25,980.67
SUB TOTAL (C.1 + C.2) $35,825.67

333003
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D. RELOCATION ESTIMATED COST FOR LAKELINE RIGHT TURN LANE

EXHIBIT B
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

UTILITIES SEGMENT

1. Engineering Cost:

ITEM DESCRIPTION QUANTITY .H'(\‘P'TE AMOUNT
DESIGN OF UTILITY ADJUSTMENTS 53 HR $7,492.00
BIDDING ASSISTANCES SERVICES 2 HR $300.00
CONSTRUCTION ADMINISTRATION o8 R
AND OBSERVATION $3,486.00
SUB TOTAL (D.1) $11,278.00
2. Construction Cost
BID UNIT  UNIT
oy SPEC.NO. BID ITEM DESCRIPTION QuanTity  T80E T AMOUNT

1 5048-1WM  ADJUST WATER METER 2 EA $625.00 $1,250.00
ADJUST WATER VALVE BOX TO

2 5048-3W GRADE 2 EA $434.38 $868.75
TRENCH EXCAVATION SAFETY

3 509S-1 PROTECTION SYSTEMS (ALL DEPTHS) 177 LF $3.55 $628.35
PIPE, 1.5" DIAMETER, DUCTILE IRON
PIPE FORCEMAIN (ALL DEPTHS)
INCLUDES EXCAVATION AND

4  510-AWW15 BACKFILL 177 i $81.25 $14,381.25
FACTORY RESTRAINED JOINT PIPE, 6"
DIAMETER, DI CL 350 (ALL DEPTHS)

510-AWRJ-6  INCLUDES EXCAVATION AND

5 DIA BACKFILL 12 LF $93.75 $1.125.00
CONNECTING NEW SINGLE 1.5”
SERVICE TO EXISTING PRIVATE

6 510-BW-2X2 SERVICE 2 EA  $1,250.00 $2,500.00

7 510-KW DUCTILE IRON FITTINGS 0.25 TON  $6,250.00 $1,562.50
RELOCATE EXISTING FIRE HYDRANT

8  SS511S-17  INCLUDING GATE VALVE 2 EA  $3,125.00 $6,250.00

9 700S-TM TOTAL MOBILIZATION PAYMENT 0.50 LS  $2,260.77 $1,130.38
BARRICADES, SIGNS, & TRAFFIC

10 803S-MO HANDLING 0.50 MO  $1,887.50 $943.75
CONSTRUCTION ESTIMATE (D.2) $30,639.98
SUB TOTAL (D.1 + D.2) $41,917.98

333003
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EXHIBITB
WILLIAMSON COUNTY WATER AND
WASTEWATER LINE CONSTRUCTION

ENGINEERING COST SUB TOTAL
(A1 + B:1 + C.1 + D:1)
CONSTRUCTION ESTIMATE SuUB
TOTAL (A.2 + B.2 + C.2 + D.2)
CONTINGENCY (10%)

GRAND TOTAL (A.1 + A.2 + B.1 +
B.2+C.1+C2+D.1+D.2+
CONTINGENCY)

$210,461.00

$1,089,974.62
$108,997.47

$1,409,433.09



