

January 30, 2019



Williamson County Purchasing Department  
901 S. Austin Ave  
Georgetown, Texas 78626

Attention: Kerstin Hancock  
Deputy Purchasing Agent

Re: Williamson County Road Bond Program  
CR 110 Middle  
Williamson County Project No. 1809-261  
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulations for the subject-referenced project. The bids have been reviewed and the apparent low bid (James Construction) was found to be responsive, mathematically correct, and materially balanced. The bid proposals for the project included an alternate bid for a wastewater line, at the request of Scott Felder Homes, LLC. Following is a summary of the bid totals:

	Base Bid	Bid + Alternate
1. James Construction	\$8,910,862.73	\$9,891,763.53
2. MA Smith Contracting	\$8,938,252.91	\$9,763,662.91
3. Chasco Constructors	\$9,007,434.75	\$10,264,699.75
4. DeNucci Constructors	\$9,072,667.00	\$10,458,607.00
5. Jordan Foster Construction	\$9,213,335.00	\$10,027,602.50
6. Cash Construction	\$9,996,013.05	\$11,190,642.05
7. Capital Excavation	\$10,203,825.80	\$11,386,917.80
8. Joe Bland Construction	\$10,697,510.48	\$11,642,490.98
9. Cox Commercial Construction	\$10,756,395.22	\$11,979,732.82

Per the bidding documents, only the base bid price was considered when determining the low bidder. The Contractor's low base bid is \$1,182,639.85 below the Engineer's Estimate, a cost saving of 11.7%. The bidding was very competitive with the lowest five bids being within 5% of each other. The alternate will not be included in the construction contract.

In addition to meeting the bid qualifications subject to being low bidder, James Construction is performing similar work on another Williamson County project (Southwest Bypass Segment 2).

Based on the quality of the ongoing work done for Williamson County, we concur with the Design Engineer's (Kimley Horn) Recommendation of Award for the CR 110 Middle construction contract to James Construction in the contract amount of \$8,910,862.73.

Please feel free to contact our office with any questions.

Respectfully Submitted,

**HNTB Corporation**



James Klotz, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineer's Letter of Recommendation, Form 1295

Cc: Judge Gravell, Williamson County Judge  
Commissioner Cook, Williamson County, Pct. 1  
Commissioner Long, Williamson County, Pct. 2  
Commissioner Covey, Williamson County, Pct. 3  
Commissioner Boles, Williamson County, Pct. 4  
Robert Daigh, Williamson County  
Terron Evertson, Williamson County  
Mike Weaver, Prime Strategies, Inc.  
Richard Ridings, HNTB Corporation

**Bid Comparison**

Bidder	Bid Amount	Alternate Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
James Construction	\$8,910,862.73	\$9,891,763.53	1	(\$1,182,639.85)	-11.7%	-	-
MA Smith Contracting	\$8,938,252.91	\$9,763,662.91	2	(\$1,155,249.67)	-11.4%	\$ 27,390.18	0.3%
Chasco Constructors	\$9,007,434.75	\$10,264,699.75	3	(\$1,086,067.83)	-10.8%	\$ 96,572.02	1.1%
DeNucci Constructors	\$9,072,667.00	\$10,458,607.00	4	(\$1,020,835.58)	-10.1%	\$ 161,804.27	1.8%
Jordan Foster Construction	\$9,213,335.00	\$10,027,602.50	5	(\$880,167.58)	-8.7%	\$ 302,472.27	3.4%
Cash Construction	\$9,996,013.05	\$11,190,642.05	6	(\$97,489.53)	-1.0%	\$ 1,085,150.32	12.2%
Capital Excavation	\$10,203,825.80	\$11,386,917.80	7	\$110,323.22	1.1%	\$ 1,292,963.07	14.5%
Joe Bland Construction	\$10,697,510.48	\$11,642,490.98	8	\$604,007.90	6.0%	\$ 1,786,647.75	20.1%
Cox Commercial Construction	\$10,756,395.22	\$11,979,732.82	9	\$662,892.64	6.6%	\$ 1,845,532.49	20.7%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		James Construction		MA Smith Contracting		Jordan Foster Construction		Cash Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	137.4	STA	\$ 1,500.00	\$ 206,100.00	\$ 2,524.18	\$ 346,822.33	\$ 1,200.00	\$ 164,880.00	\$ 3,000.00	\$ 412,200.00	\$ 600.00	\$ 82,440.00
2	104-6009	REMOVING CONC (RIPRAP)	49	SY	\$ 15.00	\$ 735.00	\$ 8.47	\$ 415.03	\$ 27.00	\$ 1,323.00	\$ 15.00	\$ 735.00	\$ 12.00	\$ 588.00
3	104-6054	REMOVING CONCRETE(MOW STRIP)	167	LF	\$ 9.50	\$ 1,586.50	\$ 4.61	\$ 769.87	\$ 27.00	\$ 4,509.00	\$ 12.00	\$ 2,004.00	\$ 8.00	\$ 1,336.00
4	110-6001	EXCAVATION (ROADWAY)	63182	CY	\$ 10.00	\$ 631,820.00	\$ 4.40	\$ 278,000.80	\$ 7.00	\$ 442,274.00	\$ 4.00	\$ 252,728.00	\$ 6.00	\$ 379,092.00
5	132-6003	EMBANKMENT (FINAL)(ORD COMP)(TY B)	32132	CY	\$ 8.00	\$ 257,056.00	\$ 3.18	\$ 102,179.76	\$ 6.25	\$ 200,825.00	\$ 8.00	\$ 257,056.00	\$ 3.00	\$ 96,396.00
6	160-WC02	FURNISHING AND PLACING TOPSOIL (4")	140338	SY	\$ 1.26	\$ 176,825.88	\$ 0.74	\$ 103,850.12	\$ 0.70	\$ 98,236.60	\$ 1.30	\$ 182,439.40	\$ 0.30	\$ 42,101.40
7	161 WC001	EROSION CONTROL COMPOST (3")	35085	SY	\$ 3.50	\$ 122,797.50	\$ 3.41	\$ 119,639.85	\$ 2.70	\$ 94,729.50	\$ 3.00	\$ 105,255.00	\$ 3.40	\$ 119,289.00
8	162 WC103	MULCH TOPDRESSING (5")	35085	SY	\$ 6.00	\$ 210,510.00	\$ 3.80	\$ 133,323.00	\$ 2.25	\$ 78,941.25	\$ 3.00	\$ 105,255.00	\$ 3.80	\$ 133,323.00
9	164-WC04	SEEDING FOR EROSION CONTROL (TEMP)(COOL) (TY 4)	70169	SY	\$ 0.16	\$ 11,227.04	\$ 0.23	\$ 16,138.87	\$ 0.22	\$ 15,437.18	\$ 0.30	\$ 21,050.70	\$ 0.20	\$ 14,033.80
10	164-WC05	SEEDING FOR EROSION CONTROL (PERM)(WARM)(TY 5)	140338	SY	\$ 0.21	\$ 29,470.98	\$ 0.28	\$ 39,294.64	\$ 0.54	\$ 75,782.52	\$ 0.30	\$ 42,101.40	\$ 0.20	\$ 28,067.60
11	164-WC10	SEEDING FOR EROSION CONTROL (TEMP)(WARM)(TY 10)	70169	SY	\$ 0.16	\$ 11,227.04	\$ 0.10	\$ 7,016.90	\$ 0.19	\$ 13,332.11	\$ 0.10	\$ 7,016.90	\$ 0.10	\$ 7,016.90
12	166-6002	FERTILIZER	8.77	TON	\$ 998.00	\$ 8,752.46	\$ 792.00	\$ 6,945.84	\$ 1,600.00	\$ 14,032.00	\$ 800.00	\$ 7,016.00	\$ 790.00	\$ 6,928.30
13	168-WC01	VEGETATIVE WATERING	4912	MG	\$ 20.00	\$ 98,240.00	\$ 18.55	\$ 91,117.60	\$ 19.00	\$ 93,328.00	\$ 0.01	\$ 49.12	\$ 25.00	\$ 122,800.00
14	169-6001	SOIL RETENTION BLANKETS (CL 1) (TY A)	34393	SY	\$ 1.50	\$ 51,589.50	\$ 1.20	\$ 41,271.60	\$ 1.32	\$ 45,398.76	\$ 1.25	\$ 42,991.25	\$ 1.20	\$ 41,271.60
15	247-6044	FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)	29663	CY	\$ 40.00	\$ 1,186,520.00	\$ 32.74	\$ 971,166.62	\$ 37.00	\$ 1,097,531.00	\$ 28.00	\$ 830,564.00	\$ 49.00	\$ 1,453,487.00
16	260-6002	LIME (HYDRATED LIME (SLURRY))	1275	TON	\$ 158.00	\$ 201,450.00	\$ 177.23	\$ 225,968.25	\$ 165.00	\$ 210,375.00	\$ 160.00	\$ 204,000.00	\$ 194.00	\$ 247,350.00
17	260-6073	LIME TRT (SUBGRADE)(8")	69154	SY	\$ 3.15	\$ 217,835.10	\$ 2.42	\$ 167,352.68	\$ 4.00	\$ 276,616.00	\$ 2.20	\$ 152,138.80	\$ 3.60	\$ 248,954.40
18	310-6001	PRIME COAT (MULTI OPTION)	12199	GAL	\$ 4.20	\$ 51,235.80	\$ 3.32	\$ 40,500.68	\$ 3.45	\$ 42,086.55	\$ 3.37	\$ 41,110.63	\$ 3.25	\$ 39,646.75
19	316-6193	AGGR(TY-D GR-5 SAC-B)	373	CY	\$ 105.00	\$ 39,165.00	\$ 92.95	\$ 34,670.35	\$ 97.00	\$ 36,181.00	\$ 100.00	\$ 37,300.00	\$ 91.00	\$ 33,943.00
20	316-6413	ASPH (AC - 15P, HFRS - 2P OR CRS - 2P)	15249	GAL	\$ 3.00	\$ 45,747.00	\$ 3.20	\$ 48,796.80	\$ 3.35	\$ 51,084.15	\$ 3.40	\$ 51,846.60	\$ 3.15	\$ 48,034.35
21	341-6008	D-GR HMA TY-B PG64-22	14231	TON	\$ 70.00	\$ 996,170.00	\$ 58.89	\$ 838,063.59	\$ 64.00	\$ 910,784.00	\$ 62.00	\$ 882,322.00	\$ 61.00	\$ 868,091.00
22	341-6042	D-GR HMA TY-D SAC-B PG70-22	6721	TON	\$ 85.00	\$ 571,285.00	\$ 81.73	\$ 549,307.33	\$ 86.00	\$ 578,006.00	\$ 85.00	\$ 571,285.00	\$ 85.00	\$ 571,285.00
23	351-6002	FLEXIBLE PAVEMENT STRUCTURE REPAIR (6")	1390	SY	\$ 30.00	\$ 41,700.00	\$ 32.38	\$ 45,008.20	\$ 32.00	\$ 44,480.00	\$ 35.00	\$ 48,650.00	\$ 41.00	\$ 56,990.00
24	400-6006	CUT & RESTORING PAV	114	SY	\$ 102.00	\$ 11,628.00	\$ 37.67	\$ 4,294.38	\$ 64.00	\$ 7,296.00	\$ 65.00	\$ 7,410.00	\$ 125.00	\$ 14,250.00
25	401-6001	FLOWABLE BACKFILL	105	CY	\$ 142.00	\$ 14,910.00	\$ 126.03	\$ 13,233.15	\$ 140.00	\$ 14,700.00	\$ 120.00	\$ 12,600.00	\$ 170.00	\$ 17,850.00
26	402-6001	TRENCH EXCAVATION PROTECTION	88	LF	\$ 5.00	\$ 440.00	\$ 1.00	\$ 88.00	\$ 1.00	\$ 88.00	\$ 3.50	\$ 308.00	\$ 0.50	\$ 44.00
27	403-6001	TEMPORARY SPL SHORING	520	SF	\$ 19.00	\$ 9,880.00	\$ 25.95	\$ 13,494.00	\$ 30.00	\$ 15,600.00	\$ 32.00	\$ 16,640.00	\$ 25.00	\$ 13,000.00
28	416-6032	DRILL SHAFT (TRF SIG POLE) (36 IN)	66	LF	\$ 360.00	\$ 23,760.00	\$ 308.83	\$ 20,382.78	\$ 355.00	\$ 23,430.00	\$ 345.00	\$ 22,770.00	\$ 350.00	\$ 23,100.00
29	432-6001	RIPRAP (CONC)(4 IN)	485	CY	\$ 315.00	\$ 152,775.00	\$ 393.16	\$ 190,682.60	\$ 355.00	\$ 172,175.00	\$ 385.00	\$ 186,725.00	\$ 460.00	\$ 223,100.00
30	432-6016	RIPRAP (STONE TY R)(DRY)(12 IN)	474	CY	\$ 110.00	\$ 52,140.00	\$ 67.73	\$ 31,630.02	\$ 155.00	\$ 73,470.00	\$ 105.00	\$ 49,770.00	\$ 85.00	\$ 40,290.00
31	432-6017	RIPRAP (STONE TY R)(DRY)(18 IN)	1179	CY	\$ 110.00	\$ 129,690.00	\$ 66.73	\$ 78,674.67	\$ 160.00	\$ 188,640.00	\$ 110.00	\$ 129,690.00	\$ 90.00	\$ 106,110.00
32	432-6045	RIPRAP (MOW STRIP)(4 IN)	86	CY	\$ 483.00	\$ 41,538.00	\$ 550.00	\$ 47,300.00	\$ 425.00	\$ 36,550.00	\$ 430.00	\$ 36,980.00	\$ 600.00	\$ 51,600.00
33	460-6002	CMP (GAL STL 18 IN)	157	LF	\$ 78.00	\$ 12,246.00	\$ 33.29	\$ 5,226.53	\$ 60.00	\$ 9,420.00	\$ 79.00	\$ 12,403.00	\$ 55.00	\$ 8,635.00
34	462-6004	CONC BOX CULV (4 FT X 3 FT)	286	LF	\$ 275.00	\$ 78,650.00	\$ 210.01	\$ 60,062.86	\$ 234.00	\$ 66,924.00	\$ 214.00	\$ 61,204.00	\$ 200.00	\$ 57,200.00
35	462-6006	CONC BOX CULV (5 FT X 2 FT)	278	LF	\$ 280.00	\$ 77,840.00	\$ 248.47	\$ 69,074.66	\$ 245.00	\$ 68,110.00	\$ 234.00	\$ 65,052.00	\$ 230.00	\$ 63,940.00
36	462-6007	CONC BOX CULV (5 FT X 3 FT)	1180	LF	\$ 300.00	\$ 354,000.00	\$ 251.15	\$ 296,357.00	\$ 223.00	\$ 263,140.00	\$ 230.00	\$ 271,400.00	\$ 240.00	\$ 283,200.00
37	462-6010	CONC BOX CULV (6 FT X 3 FT)	532	LF	\$ 325.00	\$ 172,900.00	\$ 312.22	\$ 166,101.04	\$ 268.00	\$ 142,576.00	\$ 315.00	\$ 167,580.00	\$ 310.00	\$ 164,920.00
38	462-6011	CONC BOX CULV (6 FT X 4 FT)	182	LF	\$ 375.00	\$ 68,250.00	\$ 344.50	\$ 62,699.00	\$ 412.00	\$ 74,984.00	\$ 350.00	\$ 63,700.00	\$ 320.00	\$ 58,240.00
39	462-6014	CONC BOX CULV (7 FT X 3 FT)	243	LF	\$ 450.00	\$ 109,350.00	\$ 376.00	\$ 91,368.00	\$ 400.00	\$ 97,200.00	\$ 375.00	\$ 91,125.00	\$ 350.00	\$ 85,050.00
40	464-6005	RC PIPE (CL III)(24 IN)	92	LF	\$ 79.00	\$ 7,268.00	\$ 74.28	\$ 6,833.76	\$ 70.00	\$ 6,440.00	\$ 70.00	\$ 6,440.00	\$ 82.00	\$ 7,544.00
41	464-6025	RC PIPE (CL V)(18 IN)	777	LF	\$ 78.00	\$ 60,606.00	\$ 54.48	\$ 42,330.96	\$ 64.00	\$ 49,728.00	\$ 74.00	\$ 57,498.00	\$ 65.00	\$ 50,505.00
42	466-6179	WINGWALL (PW - 1) (HW=4 FT)	1	EA	\$ 10,000.00	\$ 10,000.00	\$ 10,795.58	\$ 10,795.58	\$ 9,000.00	\$ 9,000.00	\$ 11,258.00	\$ 11,258.00	\$ 15,000.00	\$ 15,000.00
43	466-6180	WINGWALL (PW - 1) (HW=5 FT)	3	EA	\$ 12,600.00	\$ 37,800.00	\$ 14,182.99	\$ 42,548.97	\$ 11,000.00	\$ 33,000.00	\$ 16,772.00	\$ 50,316.00	\$ 22,000.00	\$ 66,000.00
44	466-6181	WINGWALL (PW - 1) (HW=6 FT)	5	EA	\$ 16,800.00	\$ 84,000.00	\$ 17,694.33	\$ 88,471.65	\$ 14,100.00	\$ 70,500.00	\$ 21,185.00	\$ 105,925.00	\$ 24,000.00	\$ 120,000.00
45	466-6182	WINGWALL (PW - 1) (HW=7 FT)	1	EA	\$ 18,900.00	\$ 18,900.00	\$ 23,595.01	\$ 23,595.01	\$ 20,400.00	\$ 20,400.00	\$ 28,398.00	\$ 28,398.00	\$ 32,000.00	\$ 32,000.00
46	467-6174	SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1) (P)	2	EA	\$ 6,300.00	\$ 12,600.00	\$ 6,886.40	\$ 13,772.80	\$ 7,200.00	\$ 14,400.00	\$ 12,580.00	\$ 25,160.00	\$ 10,000.00	\$ 20,000.00
47	467-6247	SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1) (P)	6	EA	\$ 8,000.00	\$ 48,000.00	\$ 9,998.61	\$ 59,991.66	\$ 8,600.00	\$ 51,600.00	\$ 11,160.00	\$ 66,960.00	\$ 12,000.00	\$ 72,000.00
48	467-6359	SET (TY II) (18 IN) (RCP) (4: 1) (P)	4	EA	\$ 2,000.00	\$ 8,000.00	\$ 1,280.39	\$ 5,121.56	\$ 1,600.00	\$ 6,400.00	\$ 900.00	\$ 3,600.00	\$ 1,000.00	\$ 4,000.00
49	467-6362	SET (TY II) (18 IN) (RCP) (6: 1) (C)	10	EA	\$ 2,500.00	\$ 25,000.00	\$ 1,437.37	\$ 14,373.70	\$ 1,700.00	\$ 17,000.00	\$ 900.00	\$ 9,000.00	\$ 1,300.00	\$ 13,000.00
50	496-6004	REMOV STR (SET)	2	EA	\$ 420.00	\$ 840.00	\$ 350.72	\$ 701.44	\$ 500.00	\$ 1,000.00	\$ 170.00	\$ 340.00	\$ 500.00	\$ 1,000.00
51	496-6005	REMOV STR (WINGWALL)	2	EA	\$ 1,850.00	\$ 3,700.00	\$ 1,124.46	\$ 2,248.92	\$ 1,700.00	\$ 3,400.00	\$ 680.00	\$ 1,360.00	\$ 900.00	\$ 1,800.00
52	496-6006	REMOV STR (HEADWALL)	8	EA	\$ 1,575.00	\$ 12,600.00	\$ 1,124.46	\$ 8,995.68	\$ 1,000.00	\$ 8,000.00	\$ 650.00	\$ 5,200.00	\$ 1,000.00	\$ 8,000.00
53	496-6007	REMOV STR (PIPE)	607	LF	\$ 17.00	\$ 10,319.00	\$ 11.09	\$ 6,731.63	\$ 9.00	\$ 5,463.00	\$ 19.00	\$ 11,533.00	\$ 35.00	\$ 21,245.00
54	496-6008	REMOV STR (BOX CULVERT)	35	LF	\$ 40.00	\$ 1,400.00	\$ 64.25	\$ 2,248.75	\$ 100.00	\$ 3,500.00	\$ 21.00	\$ 735.00	\$ 80.00	\$ 2,800.00
55	500-6001	MOBILIZATION	1	LS	\$ 774,765.69	\$ 774,765.69	\$ 880,000.00	\$ 880,000.00	\$ 375,000.00	\$ 375,000.00	\$ 790,372.00	\$ 790,372.00	\$ 196,000.90	\$ 196,000.90
56	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	13.00	MO	\$ 4,000.00	\$ 52,000.00	\$ 6,000.00	\$ 78,000.00	\$ 2,700.00	\$ 35,100.00	\$ 5,500.00	\$ 71,500.00	\$ 3,400.00	\$ 44,200.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		James Construction		MA Smith Contracting		Jordan Foster Construction		Cash Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
57	506-6001	ROCK FILTER DAMS (INSTALL) (TY 1)	1090	LF	\$ 28.25	\$ 30,792.50	\$ 22.53	\$ 24,557.70	\$ 24.00	\$ 26,160.00	\$ 19.00	\$ 20,710.00	\$ 25.00	\$ 27,250.00
58	506-6011	ROCK FILTER DAMS (REMOVE)	1090	LF	\$ 8.40	\$ 9,156.00	\$ 6.99	\$ 7,619.10	\$ 9.00	\$ 9,810.00	\$ 6.00	\$ 6,540.00	\$ 5.00	\$ 5,450.00
59	506-6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	500	SY	\$ 15.75	\$ 7,875.00	\$ 16.15	\$ 8,075.00	\$ 12.00	\$ 6,000.00	\$ 16.00	\$ 8,000.00	\$ 20.00	\$ 10,000.00
60	506-6024	CONSTRUCTION EXITS (REMOVE)	500	SY	\$ 9.50	\$ 4,750.00	\$ 5.82	\$ 2,910.00	\$ 10.00	\$ 5,000.00	\$ 6.25	\$ 3,125.00	\$ 5.00	\$ 2,500.00
61	506-6041	BIODEG EROSN CONT LOGS (INSTL) (12")	540	LF	\$ 4.50	\$ 2,430.00	\$ 4.31	\$ 2,327.40	\$ 7.00	\$ 3,780.00	\$ 4.70	\$ 2,538.00	\$ 8.00	\$ 4,320.00
62	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	540	LF	\$ 1.80	\$ 972.00	\$ 0.88	\$ 475.20	\$ 1.10	\$ 594.00	\$ 0.50	\$ 270.00	\$ 3.00	\$ 1,620.00
63	508-6001	CONSTRUCTING DETOURS	1235	SY	\$ 39.00	\$ 48,165.00	\$ 60.30	\$ 74,470.50	\$ 56.00	\$ 69,160.00	\$ 85.00	\$ 104,975.00	\$ 70.00	\$ 86,450.00
64	512-6009	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	440	LF	\$ 37.00	\$ 16,280.00	\$ 44.00	\$ 19,480.00	\$ 64.00	\$ 28,160.00	\$ 22.00	\$ 9,680.00	\$ 80.00	\$ 35,200.00
65	512-6010	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	40	LF	\$ 42.00	\$ 1,680.00	\$ 91.54	\$ 3,661.60	\$ 75.00	\$ 3,000.00	\$ 48.00	\$ 1,920.00	\$ 90.00	\$ 3,600.00
66	512-6033	PORT CTB (MOVE)(LOW PROF)(TY 1)	640	LF	\$ 4.75	\$ 3,040.00	\$ 10.48	\$ 6,707.20	\$ 10.00	\$ 6,400.00	\$ 9.50	\$ 6,080.00	\$ 14.00	\$ 8,960.00
67	512-6034	PORT CTB (MOVE)(LOW PROF)(TY 2)	120	LF	\$ 7.00	\$ 840.00	\$ 26.41	\$ 3,169.20	\$ 10.00	\$ 1,200.00	\$ 33.00	\$ 3,960.00	\$ 14.00	\$ 1,680.00
68	512-6045	PORT CTB (STKPL)(LOW PROF)(TY 1)	80	LF	\$ 11.00	\$ 880.00	\$ 13.16	\$ 1,052.80	\$ 50.00	\$ 4,000.00	\$ 33.00	\$ 2,640.00	\$ 20.00	\$ 1,600.00
69	512-6057	PORT CTB (REMOVE)(LOW PROF)(TY 1)	440	LF	\$ 7.50	\$ 3,300.00	\$ 9.68	\$ 4,259.20	\$ 15.00	\$ 6,600.00	\$ 9.50	\$ 4,180.00	\$ 15.00	\$ 6,600.00
70	512-6058	PORT CTB (REMOVE)(LOW PROF)(TY 2)	40	LF	\$ 9.50	\$ 380.00	\$ 31.73	\$ 1,269.20	\$ 15.00	\$ 600.00	\$ 34.00	\$ 1,360.00	\$ 15.00	\$ 600.00
71	529-6008	CONC CURB & GUTTER (TY II)	9395	LF	\$ 20.00	\$ 187,900.00	\$ 18.85	\$ 177,095.75	\$ 12.00	\$ 112,740.00	\$ 12.25	\$ 115,088.75	\$ 14.00	\$ 131,530.00
72	530-6005	DRIVEWAYS (ACP)	994	SY	\$ 40.00	\$ 39,760.00	\$ 29.94	\$ 29,760.36	\$ 48.00	\$ 47,712.00	\$ 32.00	\$ 31,808.00	\$ 40.00	\$ 39,760.00
73	540-6001	MTL W-BEAM GD FEN (TIM POST)	1213	LF	\$ 20.00	\$ 24,260.00	\$ 20.25	\$ 24,563.25	\$ 26.00	\$ 31,538.00	\$ 20.00	\$ 24,260.00	\$ 21.00	\$ 25,473.00
74	540-6017	MTL BM GD FEN (LONG SPAN SYSTEM)	50	LF	\$ 25.00	\$ 1,250.00	\$ 20.35	\$ 1,017.50	\$ 28.00	\$ 1,400.00	\$ 21.00	\$ 1,050.00	\$ 21.00	\$ 1,050.00
75	542-6001	REMOVE METAL BEAM GUARD FENCE	355	LF	\$ 2.40	\$ 852.00	\$ 1.00	\$ 355.00	\$ 4.00	\$ 1,420.00	\$ 1.25	\$ 443.75	\$ 1.00	\$ 355.00
76	544-6001	GUARDRAIL END TREATMENT (INSTALL)	8	EA	\$ 2,415.00	\$ 19,320.00	\$ 1,630.00	\$ 13,040.00	\$ 2,700.00	\$ 21,600.00	\$ 1,650.00	\$ 13,200.00	\$ 1,700.00	\$ 13,600.00
77	544-6003	GUARDRAIL END TREATMENT (REMOVE)	4	EA	\$ 290.00	\$ 1,160.00	\$ 100.00	\$ 400.00	\$ 280.00	\$ 1,120.00	\$ 102.00	\$ 408.00	\$ 200.00	\$ 800.00
78	550-6001	CHAIN LINK FENCE (INSTALL) (6')	320	LF	\$ 21.00	\$ 6,720.00	\$ 28.61	\$ 9,155.20	\$ 18.00	\$ 5,760.00	\$ 16.50	\$ 5,280.00	\$ 19.00	\$ 6,080.00
79	550-6003	CHAIN LINK FENCE (REMOVE)	331	LF	\$ 4.20	\$ 1,390.20	\$ 5.42	\$ 1,794.02	\$ 4.50	\$ 1,489.50	\$ 4.00	\$ 1,324.00	\$ 5.00	\$ 1,655.00
80	552-6001	WIRE FENCE (TY A)	11152	LF	\$ 6.30	\$ 70,257.60	\$ 7.08	\$ 78,956.16	\$ 7.50	\$ 83,640.00	\$ 7.00	\$ 78,064.00	\$ 8.00	\$ 89,216.00
81	552-6005	GATE (TY 1)	2	EA	\$ 630.00	\$ 1,260.00	\$ 1,495.00	\$ 2,990.00	\$ 425.00	\$ 850.00	\$ 390.00	\$ 780.00	\$ 450.00	\$ 900.00
82	560-6001	MAILBOX INSTALL-S (TWG-POST) TY 1	5	EA	\$ 252.00	\$ 1,260.00	\$ 268.81	\$ 1,344.05	\$ 185.00	\$ 925.00	\$ 205.00	\$ 1,025.00	\$ 300.00	\$ 1,500.00
83	618-6046	CONDT (PVC) (SCH 80) (2')	275	LF	\$ 25.20	\$ 6,930.00	\$ 13.26	\$ 3,646.50	\$ 10.00	\$ 2,750.00	\$ 9.50	\$ 2,612.50	\$ 10.00	\$ 2,750.00
84	618-6053	CONDT (PVC) (SCH 80) (3')	60	LF	\$ 26.40	\$ 1,584.00	\$ 39.56	\$ 2,373.60	\$ 13.00	\$ 780.00	\$ 12.50	\$ 750.00	\$ 13.00	\$ 780.00
85	620-6007	ELEC CONDR (NO.8) BARE	285	LF	\$ 2.16	\$ 615.60	\$ 2.81	\$ 800.85	\$ 1.35	\$ 384.75	\$ 1.30	\$ 370.50	\$ 1.20	\$ 342.00
86	620-6008	ELEC CONDR (NO.8) INSULATED	3290	LF	\$ 2.40	\$ 7,896.00	\$ 1.40	\$ 4,606.00	\$ 1.44	\$ 4,737.60	\$ 1.40	\$ 4,606.00	\$ 1.30	\$ 4,277.00
87	620-6009	ELEC CONDR (NO.6) BARE	130	LF	\$ 3.60	\$ 468.00	\$ 3.66	\$ 475.80	\$ 3.33	\$ 432.90	\$ 3.10	\$ 403.00	\$ 3.00	\$ 390.00
88	620-6010	ELEC CONDR (NO.6) INSULATED	816	LF	\$ 4.80	\$ 3,916.80	\$ 2.28	\$ 1,860.48	\$ 4.45	\$ 3,631.20	\$ 4.20	\$ 3,427.20	\$ 4.00	\$ 3,264.00
89	624-6010	GROUND BOX TY D (162922) W/APRON	1	EA	\$ 1,214.64	\$ 1,214.64	\$ 1,089.82	\$ 1,089.82	\$ 1,400.00	\$ 1,400.00	\$ 1,300.00	\$ 1,300.00	\$ 1,300.00	\$ 1,300.00
90	625-6003	ZINC-COAT STL WIRE STRAND (3/8")	1784	LF	\$ 3.89	\$ 6,939.76	\$ 4.51	\$ 8,045.84	\$ 1.75	\$ 3,122.00	\$ 1.70	\$ 3,032.80	\$ 1.60	\$ 2,854.40
91	628-6213	ELC SRV TY D 120/240 100(NS)AL(E)PS(U)	1	EA	\$ 4,800.00	\$ 4,800.00	\$ 3,553.69	\$ 3,553.69	\$ 6,900.00	\$ 6,900.00	\$ 6,550.00	\$ 6,550.00	\$ 6,500.00	\$ 6,500.00
92	644-6002	IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM)	5	EA	\$ 500.00	\$ 2,500.00	\$ 493.07	\$ 2,465.35	\$ 595.00	\$ 2,975.00	\$ 500.00	\$ 2,500.00	\$ 600.00	\$ 3,000.00
93	644-6060	IN SM RD SN SUP&AM TYTWT(1)WS(P)	34	EA	\$ 336.00	\$ 11,424.00	\$ 338.01	\$ 11,492.34	\$ 410.00	\$ 13,940.00	\$ 340.00	\$ 11,560.00	\$ 350.00	\$ 11,900.00
94	644-6061	IN SM RD SN SUP&AM TYTWT(1)WS(T)	8	EA	\$ 378.00	\$ 3,024.00	\$ 385.01	\$ 3,080.08	\$ 495.00	\$ 3,960.00	\$ 390.00	\$ 3,120.00	\$ 500.00	\$ 4,000.00
95	644-6068	RELOCATE SM RD SN SUP&AM TY 10BWG	6	EA	\$ 370.00	\$ 2,220.00	\$ 445.05	\$ 2,670.30	\$ 470.00	\$ 2,820.00	\$ 450.00	\$ 2,700.00	\$ 400.00	\$ 2,400.00
96	644-6071	RELOCATE SM RD SN SUP&AM TY TWT	1	EA	\$ 370.00	\$ 370.00	\$ 353.00	\$ 353.00	\$ 415.00	\$ 415.00	\$ 360.00	\$ 360.00	\$ 230.00	\$ 230.00
97	644-6076	REMOVE SM RD SN SUP&AM	21	EA	\$ 126.00	\$ 2,646.00	\$ 65.00	\$ 1,365.00	\$ 125.00	\$ 2,625.00	\$ 68.00	\$ 1,428.00	\$ 50.00	\$ 1,050.00
98	658-6008	INSTL DEL ASSM (D-SW)SZ 1(F)GF2(BI)	26	EA	\$ 42.00	\$ 1,092.00	\$ 14.50	\$ 377.00	\$ 38.00	\$ 988.00	\$ 15.00	\$ 390.00	\$ 30.00	\$ 780.00
99	658-6046	INSTL OM ASSM (OM-2X)(WC)GND	38	EA	\$ 48.00	\$ 1,824.00	\$ 40.45	\$ 1,537.10	\$ 49.00	\$ 1,862.00	\$ 41.00	\$ 1,558.00	\$ 50.00	\$ 1,900.00
100	662-6004	WK ZN PAV MRK NON-REMOV (W)4"(SLD)	13231	LF	\$ 0.32	\$ 4,233.92	\$ 0.67	\$ 8,864.77	\$ 0.45	\$ 5,953.95	\$ 0.45	\$ 5,953.95	\$ 0.40	\$ 5,292.40
101	662-6034	WK ZN PAV MRK NON-REMOV (Y)4"(SLD)	12511	LF	\$ 0.32	\$ 4,003.52	\$ 0.67	\$ 8,382.37	\$ 0.45	\$ 5,629.95	\$ 0.45	\$ 5,629.95	\$ 0.40	\$ 5,004.40
102	662-6057	WK ZN PAV MRK REMOV (TRAF BTN) TY W	12998	LF	\$ 1.60	\$ 20,796.80	\$ 0.85	\$ 11,048.30	\$ 0.56	\$ 7,278.88	\$ 0.55	\$ 7,148.90	\$ 0.60	\$ 7,798.80
103	662-6059	WK ZN PAV MRK REMOV (TRAF BTN) TY Y	12393	LF	\$ 1.60	\$ 19,828.80	\$ 0.85	\$ 10,534.05	\$ 0.56	\$ 6,940.08	\$ 0.55	\$ 6,816.15	\$ 0.60	\$ 7,435.80
104	666-6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	4679	LF	\$ 1.05	\$ 4,912.95	\$ 0.70	\$ 3,275.30	\$ 0.93	\$ 4,351.47	\$ 0.90	\$ 4,211.10	\$ 1.20	\$ 5,614.80
105	666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	532	LF	\$ 5.25	\$ 2,793.00	\$ 8.75	\$ 4,655.00	\$ 6.40	\$ 3,404.80	\$ 5.80	\$ 3,085.60	\$ 9.00	\$ 4,788.00
106	666-6054	REFL PAV MRK TY I (W)(ARROW)(100MIL)	15	EA	\$ 121.00	\$ 1,815.00	\$ 200.00	\$ 3,000.00	\$ 103.00	\$ 1,545.00	\$ 98.00	\$ 1,470.00	\$ 160.00	\$ 2,400.00
107	666-6078	REFL PAV MRK TY I (W)(WORD)(100MIL)	15	EA	\$ 132.00	\$ 1,980.00	\$ 115.00	\$ 1,725.00	\$ 136.00	\$ 2,040.00	\$ 126.00	\$ 1,890.00	\$ 200.00	\$ 3,000.00
108	666-6147	REFL PAV MRK TY I (Y)24"(SLD)(100MIL)	90	LF	\$ 7.00	\$ 630.00	\$ 8.75	\$ 787.50	\$ 6.40	\$ 576.00	\$ 5.85	\$ 526.50	\$ 8.00	\$ 720.00
109	666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	20867	LF	\$ 0.42	\$ 8,764.14	\$ 0.33	\$ 6,886.11	\$ 0.46	\$ 9,598.82	\$ 0.45	\$ 9,390.15	\$ 0.60	\$ 12,520.20
110	666-6312	RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL)	4550	LF	\$ 0.42	\$ 1,911.00	\$ 0.35	\$ 1,592.50	\$ 0.46	\$ 2,093.00	\$ 0.45	\$ 2,047.50	\$ 0.60	\$ 2,730.00
111	666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	31634	LF	\$ 0.42	\$ 13,286.28	\$ 0.33	\$ 10,439.22	\$ 0.46	\$ 14,551.64	\$ 0.45	\$ 14,235.30	\$ 0.60	\$ 18,980.40
112	672-6007	REFL PAV MRKR TY I-C	175	EA	\$ 4.20	\$ 735.00	\$ 4.55	\$ 796.25	\$ 3.85	\$ 673.75	\$ 3.60	\$ 630.00	\$ 4.00	\$ 700.00
113	672-6009	REFL PAV MRKR TY II-A-A	985	EA	\$ 4.20	\$ 4,137.00	\$ 3.50	\$ 3,447.50	\$ 3.85	\$ 3,792.25	\$ 3.60	\$ 3,546.00	\$ 4.00	\$ 3,940.00
114	677-6001	ELIM EXT PAV MRK & MRKS (4")	21025	LF	\$ 0.42	\$ 8,830.50	\$ 0.80	\$ 16,820.00	\$ 0.82	\$ 17,240.50	\$ 0.80	\$ 16,820.00	\$ 1.00	\$ 21,025.00
115	677-6003	ELIM EXT PAV MRK & MRKS (8")	438	LF	\$ 2.10	\$ 919.80	\$ 1.70	\$ 744.60	\$ 1.65	\$ 722.70	\$ 1.60	\$ 700.80	\$ 1.20	\$ 525.60
116	677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	6	EA	\$ 79.00	\$ 474.00	\$ 105.00	\$ 630.00	\$ 320.00	\$ 1,920.00	\$ 295.00	\$ 1,770.00	\$ 52.00	\$ 312.00
117	677-6012	ELIM EXT PAV MRK & MRKS (WORD)	5	EA	\$ 63.00	\$ 315.00	\$ 120.00	\$ 600.00	\$ 380.00	\$ 1,900.00	\$ 347.00	\$ 1,735.00	\$ 65.00	\$ 325.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		James Construction		MA Smith Contracting		Jordan Foster Construction		Cash Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
118	680-6002	INSTALL HWY TRF SIG (ISOLATED)	2	EA	\$ 20,000.00	\$ 40,000.00	\$ 20,775.34	\$ 41,550.68	\$ 10,500.00	\$ 21,000.00	\$ 10,100.00	\$ 20,200.00	\$ 10,000.00	\$ 20,000.00
119	680-6004	REMOVING TRAFFIC SIGNALS	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 3,090.90	\$ 3,090.90	\$ 1,300.00	\$ 1,300.00	\$ 1,260.00	\$ 1,260.00	\$ 1,300.00	\$ 1,300.00
120	682-6001	VEH SIG SEC (12")LED(GRN)	16	EA	\$ 250.00	\$ 4,000.00	\$ 199.49	\$ 3,191.84	\$ 300.00	\$ 4,800.00	\$ 290.00	\$ 4,640.00	\$ 300.00	\$ 4,800.00
121	682-6002	VEH SIG SEC (12")LED(GRN ARW)	11	EA	\$ 250.00	\$ 2,750.00	\$ 227.90	\$ 2,506.90	\$ 350.00	\$ 3,850.00	\$ 345.00	\$ 3,795.00	\$ 350.00	\$ 3,850.00
122	682-6003	VEH SIG SEC (12")LED(YEL)	16	EA	\$ 250.00	\$ 4,000.00	\$ 199.49	\$ 3,191.84	\$ 300.00	\$ 4,800.00	\$ 290.00	\$ 4,640.00	\$ 300.00	\$ 4,800.00
123	682-6004	VEH SIG SEC (12")LED(YEL ARW)	15	EA	\$ 250.00	\$ 3,750.00	\$ 203.66	\$ 3,054.90	\$ 350.00	\$ 5,250.00	\$ 345.00	\$ 5,175.00	\$ 350.00	\$ 5,250.00
124	682-6005	VEH SIG SEC (12")LED(RED)	16	EA	\$ 250.00	\$ 4,000.00	\$ 199.49	\$ 3,191.84	\$ 300.00	\$ 4,800.00	\$ 290.00	\$ 4,640.00	\$ 300.00	\$ 4,800.00
125	682-6006	VEH SIG SEC (12")LED(RED ARW)	4	EA	\$ 250.00	\$ 1,000.00	\$ 237.90	\$ 948.00	\$ 350.00	\$ 1,400.00	\$ 345.00	\$ 1,380.00	\$ 350.00	\$ 1,400.00
126	682-6023	BACK PLATE (12")(3 SEC)	17	EA	\$ 60.00	\$ 1,020.00	\$ 78.35	\$ 1,331.95	\$ 44.00	\$ 748.00	\$ 42.00	\$ 714.00	\$ 45.00	\$ 765.00
127	682-6024	BACK PLATE (12")(4 SEC)	6	EA	\$ 75.00	\$ 450.00	\$ 103.67	\$ 622.02	\$ 55.00	\$ 330.00	\$ 53.00	\$ 318.00	\$ 55.00	\$ 330.00
128	682-6025	BACK PLATE (12")(5 SEC)	1	EA	\$ 100.00	\$ 100.00	\$ 237.01	\$ 237.01	\$ 80.00	\$ 80.00	\$ 74.00	\$ 74.00	\$ 80.00	\$ 80.00
129	684-6008	TRF SIG CBL (TY A)(12 AWG)(3 CONDR)	1615	LF	\$ 2.00	\$ 3,230.00	\$ 1.81	\$ 2,923.15	\$ 1.30	\$ 2,099.50	\$ 1.30	\$ 2,099.50	\$ 1.20	\$ 1,938.00
130	684-6031	TRF SIG CBL (TY A)(14 AWG)(5 CONDR)	1782	LF	\$ 2.00	\$ 3,564.00	\$ 2.64	\$ 4,704.48	\$ 1.60	\$ 2,851.20	\$ 1.60	\$ 2,851.20	\$ 1.50	\$ 2,673.00
131	684-6033	TRF SIG CBL (TY A)(14 AWG)(7 CONDR)	2044	LF	\$ 2.00	\$ 4,088.00	\$ 2.56	\$ 5,232.64	\$ 2.00	\$ 4,088.00	\$ 1.90	\$ 3,883.60	\$ 1.80	\$ 3,679.20
132	684-6049	TRF SIG CBL (TY A)(16 AWG)(3 CONDR)	1392	LF	\$ 2.00	\$ 2,784.00	\$ 1.83	\$ 2,547.36	\$ 1.10	\$ 1,531.20	\$ 1.05	\$ 1,461.60	\$ 1.00	\$ 1,392.00
133	686-6001	INS TRF SIG PL AM (S) ILSN ARM (7')	2	EA	\$ 800.00	\$ 1,600.00	\$ 1,593.06	\$ 3,186.12	\$ 1,100.00	\$ 2,200.00	\$ 1,045.00	\$ 2,090.00	\$ 1,000.00	\$ 2,000.00
134	686-6002	INS TRF SIG PL AM (S) ILSN ARM (9')	1	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,651.35	\$ 1,651.35	\$ 1,200.00	\$ 1,200.00	\$ 1,155.00	\$ 1,155.00	\$ 1,200.00	\$ 1,200.00
135	686-6007	INS TRF SIG PL AM (S)STR(TY B)	4	EA	\$ 3,000.00	\$ 12,000.00	\$ 4,590.91	\$ 18,363.64	\$ 7,000.00	\$ 28,000.00	\$ 6,800.00	\$ 27,200.00	\$ 6,600.00	\$ 26,400.00
136	686-6008	INS TRF SIG PL AM (S)STR(TY B)LUM	1	EA	\$ 5,000.00	\$ 5,000.00	\$ 6,738.39	\$ 6,738.39	\$ 8,100.00	\$ 8,100.00	\$ 7,700.00	\$ 7,700.00	\$ 8,000.00	\$ 8,000.00
137	730-6002	FULL - WIDTH MOWING	22.55	AC	\$ 100.00	\$ 2,255.00	\$ 103.09	\$ 2,324.68	\$ 500.00	\$ 11,275.00	\$ 205.00	\$ 4,622.75	\$ 140.00	\$ 3,157.00
138	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	77	DAY	\$ 90.00	\$ 6,930.00	\$ 54.23	\$ 4,175.71	\$ 100.00	\$ 7,700.00	\$ 130.00	\$ 10,010.00	\$ 600.00	\$ 46,200.00
139	6002-6001	VIVDS PROCESSOR SYSTEM	1	EA	\$ 7,500.00	\$ 7,500.00	\$ 4,437.22	\$ 4,437.22	\$ 6,500.00	\$ 6,500.00	\$ 6,200.00	\$ 6,200.00	\$ 6,000.00	\$ 6,000.00
140	6002-6003	VIVDS CAMERA ASSEMBLY	4	EA	\$ 1,500.00	\$ 6,000.00	\$ 958.78	\$ 3,835.12	\$ 1,600.00	\$ 6,400.00	\$ 1,580.00	\$ 6,320.00	\$ 1,700.00	\$ 6,800.00
141	6002-6003	VIVDS SET-UP SYSTEM	2	EA	\$ 666.88	\$ 1,333.76	\$ 386.62	\$ 773.24	\$ 335.00	\$ 670.00	\$ 315.00	\$ 630.00	\$ 320.00	\$ 640.00
142	6002-6004	VIVDS CENTRAL CONTROL	1	EA	\$ 3,260.52	\$ 3,260.52	\$ 2,877.64	\$ 2,877.64	\$ 2,600.00	\$ 2,600.00	\$ 2,515.00	\$ 2,515.00	\$ 2,500.00	\$ 2,500.00
143	6002-6005	VIVDS COMMUNICATION CABLE (COAXIAL)	2322	LF	\$ 3.00	\$ 6,966.00	\$ 2.51	\$ 5,828.22	\$ 4.45	\$ 10,332.90	\$ 4.20	\$ 9,752.40	\$ 4.50	\$ 10,449.00
144	6057-6001	RADAR ADVANCED DETECTION DEVICE	4	EA	\$ 8,400.00	\$ 33,600.00	\$ 5,290.67	\$ 21,162.68	\$ 6,000.00	\$ 24,000.00	\$ 5,780.00	\$ 23,120.00	\$ 6,000.00	\$ 24,000.00
145	6089-6001	ETHERNET CABLE AND CONNECTORS	60	LF	\$ 4.80	\$ 288.00	\$ 10.91	\$ 654.60	\$ 6.75	\$ 405.00	\$ 6.50	\$ 390.00	\$ 6.50	\$ 390.00
146	6090-6001	ILSN (LED) (6D)	2	EA	\$ 2,500.00	\$ 5,000.00	\$ 2,720.25	\$ 5,440.50	\$ 3,200.00	\$ 6,400.00	\$ 3,050.00	\$ 6,100.00	\$ 3,000.00	\$ 6,000.00
147	6090-6002	ILSN (LED) (8D)	1	EA	\$ 3,010.00	\$ 3,010.00	\$ 2,838.97	\$ 2,838.97	\$ 3,300.00	\$ 3,300.00	\$ 3,145.00	\$ 3,145.00	\$ 3,200.00	\$ 3,200.00
148	6185-6002	TMA (STATIONARY)	179	DAY	\$ 180.00	\$ 32,220.00	\$ 160.00	\$ 28,640.00	\$ 185.00	\$ 33,115.00	\$ 185.00	\$ 33,115.00	\$ 300.00	\$ 53,700.00
149	9999-01	BATTERY BACKUP SYSTEM	1	EA	\$ 6,000.00	\$ 6,000.00	\$ 5,959.20	\$ 5,959.20	\$ 6,900.00	\$ 6,900.00	\$ 6,500.00	\$ 6,500.00	\$ 7,000.00	\$ 7,000.00
150	9999-02	HARDENED ETHERNET SWITCH	1	EA	\$ 2,520.00	\$ 2,520.00	\$ 1,564.80	\$ 1,564.80	\$ 1,600.00	\$ 1,600.00	\$ 1,600.00	\$ 1,600.00	\$ 1,600.00	\$ 1,600.00
151	9999-03	5.8 GHZ WIRELESS ETHERNET RADIO	1	EA	\$ 3,500.00	\$ 3,500.00	\$ 2,272.59	\$ 2,272.59	\$ 2,200.00	\$ 2,200.00	\$ 2,100.00	\$ 2,100.00	\$ 2,200.00	\$ 2,200.00
152	9999-04	OPTICOM DETECTOR GTT MODEL 722	2	EA	\$ 1,600.00	\$ 3,200.00	\$ 1,378.04	\$ 2,756.08	\$ 1,600.00	\$ 3,200.00	\$ 1,580.00	\$ 3,160.00	\$ 1,600.00	\$ 3,200.00
153	9999-05	OPTICOM PHASE SELECTOR GTT MODEL 764	1	EA	\$ 5,750.00	\$ 5,750.00	\$ 3,785.21	\$ 3,785.21	\$ 4,400.00	\$ 4,400.00	\$ 4,200.00	\$ 4,200.00	\$ 4,500.00	\$ 4,500.00
154	9999-06	OPTICOM CARD RACK GTT MODEL 760	1	EA	\$ 780.00	\$ 780.00	\$ 443.74	\$ 443.74	\$ 890.00	\$ 890.00	\$ 850.00	\$ 850.00	\$ 900.00	\$ 900.00
155	9999-07	OPTICOM CABLE - GTT MODEL 138	790	LF	\$ 3.00	\$ 2,370.00	\$ 3.39	\$ 2,678.10	\$ 6.50	\$ 5,135.00	\$ 6.50	\$ 5,135.00	\$ 6.50	\$ 5,135.00
156	J102-001	16" C-905, DR-18 PVC Pipe; w/ Tracer Wire; Installed	7264	LF	\$ 66.00	\$ 479,424.00	\$ 60.94	\$ 442,668.16	\$ 64.00	\$ 464,896.00	\$ 49.00	\$ 355,936.00	\$ 80.00	\$ 581,120.00
157	J102-002	12" C-900, DR-18 PVC Pipe; w/ Tracer Wire; Installed	3117	LF	\$ 55.00	\$ 171,435.00	\$ 46.86	\$ 146,062.62	\$ 45.00	\$ 140,265.00	\$ 35.00	\$ 109,095.00	\$ 59.00	\$ 183,903.00
158	J102-003	8" C-900, DR-18 PVC Pipe; w/Tracer Wire; Installed	15	LF	\$ 50.00	\$ 750.00	\$ 68.45	\$ 1,026.75	\$ 100.00	\$ 1,500.00	\$ 68.00	\$ 1,020.00	\$ 110.00	\$ 1,650.00
159	J102-005	24" Steel Enc. Pipe, Bored with 16" C-905, DR-18 RJ Carrier Pipe; Installed	265	LF	\$ 540.00	\$ 143,100.00	\$ 387.20	\$ 102,608.00	\$ 390.00	\$ 103,350.00	\$ 430.00	\$ 113,950.00	\$ 520.00	\$ 137,800.00
160	J102-006	20" HOPE Dual Wall Enc. Pipe; Bored with 12" C-900, DR-18 RJ Carrier Pipe; Installed	60	LF	\$ 500.00	\$ 30,000.00	\$ 427.95	\$ 25,677.00	\$ 460.00	\$ 27,600.00	\$ 500.00	\$ 30,000.00	\$ 600.00	\$ 36,000.00
161	J102-007	24" Encasement; Concrete Encased Creek Crossing with 16" C-905, DR-18 RJ Carrier Pipe; Installed	440	LF	\$ 220.00	\$ 96,800.00	\$ 199.42	\$ 87,744.80	\$ 290.00	\$ 127,600.00	\$ 325.00	\$ 143,000.00	\$ 60.00	\$ 26,400.00
162	J102-008	20" Steel Enc. Pipe, Bored with 12" C-900, DR-18 RJ Carrier Pipe; Installed	325	LF	\$ 380.00	\$ 123,500.00	\$ 394.42	\$ 128,186.50	\$ 390.00	\$ 126,750.00	\$ 360.00	\$ 117,000.00	\$ 450.00	\$ 146,250.00
163	J102-009	Slick Bore, Including 16" C-905, DR-18 PVC Pipe; w/TracerWire; Installed	125	LF	\$ 200.00	\$ 25,000.00	\$ 364.96	\$ 45,620.00	\$ 400.00	\$ 50,000.00	\$ 371.00	\$ 46,375.00	\$ 460.00	\$ 57,500.00
164	J102-010	24" Gate Valve, Box, and Marker; Installed	1	EA	\$ 16,000.00	\$ 16,000.00	\$ 20,765.80	\$ 20,765.80	\$ 21,000.00	\$ 21,000.00	\$ 27,000.00	\$ 27,000.00	\$ 22,000.00	\$ 22,000.00
165	J102-011	16" Gate Valve, Box, and Marker; Installed	10	EA	\$ 6,500.00	\$ 65,000.00	\$ 6,981.17	\$ 69,811.70	\$ 7,000.00	\$ 70,000.00	\$ 9,850.00	\$ 98,500.00	\$ 7,000.00	\$ 70,000.00
166	J102-012	12" Gate Valve, Box, and Marker; Installed	13	EA	\$ 2,500.00	\$ 32,500.00	\$ 2,785.97	\$ 36,217.61	\$ 2,700.00	\$ 35,100.00	\$ 3,150.00	\$ 40,950.00	\$ 2,500.00	\$ 32,500.00
167	J102-013	8" Gate Valve, Box, and Marker; Installed	1	EA	\$ 1,500.00	\$ 1,500.00	\$ 1,867.95	\$ 1,867.95	\$ 1,700.00	\$ 1,700.00	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00
168	J102-014	Air/Vacuum Relief Valve and Marker; Installed	2	EA	\$ 3,500.00	\$ 7,000.00	\$ 2,687.88	\$ 5,375.76	\$ 3,700.00	\$ 7,400.00	\$ 5,100.00	\$ 10,200.00	\$ 2,800.00	\$ 5,600.00
169	J102-015	Connect New 16" to Existing 24"; Installed	1	EA	\$ 20,000.00	\$ 20,000.00	\$ 4,550.19	\$ 4,550.19	\$ 6,600.00	\$ 6,600.00	\$ 10,400.00	\$ 10,400.00	\$ 6,000.00	\$ 6,000.00
170	J102-016	Connect New 16" to Existing 16"; Installed	3	EA	\$ 10,000.00	\$ 30,000.00	\$ 1,716.50	\$ 5,149.50	\$ 2,200.00	\$ 6,600.00	\$ 5,150.00	\$ 15,450.00	\$ 3,000.00	\$ 9,000.00
171	J102-017	Connect New 12" to Existing 16"; Installed	2	EA	\$ 7,500.00	\$ 15,000.00	\$ 1,716.50	\$ 3,433.00	\$ 12,800.00	\$ 25,600.00	\$ 11,325.00	\$ 22,650.00	\$ 3,000.00	\$ 6,000.00
172	J102-018	Connect New 12" to Existing 12"; Installed	2	EA	\$ 5,000.00	\$ 10,000.00	\$ 1,324.56	\$ 2,649.12	\$ 12,200.00	\$ 24,400.00	\$ 9,720.00	\$ 19,440.00	\$ 2,900.00	\$ 5,800.00
173	J102-019	Connect Existing 8" to New 8"; Installed	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 1,160.38	\$ 1,160.38	\$ 7,000.00	\$ 7,000.00	\$ 5,875.00	\$ 5,875.00	\$ 2,800.00	\$ 2,800.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		James Construction		MA Smith Contracting		Jordan Foster Construction		Cash Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
174	J102-020	Relocate Existing Meter and Connect To Existing Yard Line; Installed	7	EA	\$ 1,500.00	\$ 10,500.00	\$ 1,134.87	\$ 7,944.09	\$ 1,100.00	\$ 7,700.00	\$ 2,810.00	\$ 19,670.00	\$ 400.00	\$ 2,800.00
175	J102-021	Short Service Reconnect; Installed	8	EA	\$ 1,500.00	\$ 12,000.00	\$ 867.56	\$ 6,940.48	\$ 1,100.00	\$ 8,800.00	\$ 1,790.00	\$ 14,320.00	\$ 960.00	\$ 7,680.00
176	J102-022	Short 2" Service with 1" Meter Reconnect; Installed	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 1,129.11	\$ 1,129.11	\$ 2,100.00	\$ 2,100.00	\$ 3,590.00	\$ 3,590.00	\$ 1,500.00	\$ 1,500.00
177	J102-023	Short 2" Service with 2" Meter Reconnect; Installed	2	EA	\$ 2,250.00	\$ 4,500.00	\$ 1,225.03	\$ 2,450.06	\$ 1,400.00	\$ 2,800.00	\$ 4,390.00	\$ 8,780.00	\$ 1,700.00	\$ 3,400.00
178	J102-024	Cap Existing 12" Waterline; Installed	3	EA	\$ 750.00	\$ 2,250.00	\$ 1,367.22	\$ 4,101.66	\$ 1,000.00	\$ 3,000.00	\$ 800.00	\$ 2,400.00	\$ 600.00	\$ 1,800.00
179	J102-025	Install New Fire Hydrants Assembly; Installed	6	EA	\$ 4,750.00	\$ 28,500.00	\$ 4,836.73	\$ 29,020.38	\$ 5,200.00	\$ 31,200.00	\$ 5,770.00	\$ 34,620.00	\$ 4,300.00	\$ 25,800.00
180	J102-026	Relocate Existing Fire Hydrants Assembly; Installed	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 2,942.28	\$ 2,942.28	\$ 6,000.00	\$ 6,000.00	\$ 6,570.00	\$ 6,570.00	\$ 3,500.00	\$ 3,500.00
181	J102-027	Remove Existing Fire Hydrant	1	EA	\$ 1,500.00	\$ 1,500.00	\$ 1,244.70	\$ 1,244.70	\$ 600.00	\$ 600.00	\$ 750.00	\$ 750.00	\$ 800.00	\$ 800.00
182	J102-028	6" Compacted Crushed Limestone Gravel Replacement; Installed	455	SF	\$ 5.00	\$ 2,275.00	\$ 5.50	\$ 2,502.50	\$ 3.25	\$ 1,478.75	\$ 3.50	\$ 1,592.50	\$ 8.00	\$ 3,640.00
183	J102-029	2" HMAC "Type D" Asphalt Replacement With Base Replacement; Installed	85	SF	\$ 10.00	\$ 850.00	\$ 10.40	\$ 884.00	\$ 15.00	\$ 1,275.00	\$ 13.00	\$ 1,105.00	\$ 5.00	\$ 425.00
184	J102-030	6" Reinforced Concrete Replacement; Installed	170	SF	\$ 15.00	\$ 2,550.00	\$ 12.96	\$ 2,203.20	\$ 12.00	\$ 2,040.00	\$ 14.50	\$ 2,465.00	\$ 14.00	\$ 2,380.00
185	J102-031	Trench Safety	10846	LF	\$ 1.00	\$ 10,846.00	\$ 0.07	\$ 759.22	\$ 1.00	\$ 10,846.00	\$ 3.00	\$ 32,538.00	\$ 0.50	\$ 5,423.00
186	WC9039-001	Enterprise Products Pipeline Protection	2	EA	\$ 20,000.00	\$ 40,000.00	\$ 13,128.21	\$ 26,256.42	\$ 8,900.00	\$ 17,800.00	\$ 11,800.00	\$ 23,600.00	\$ 16,000.00	\$ 32,000.00

**ALTERNATE BID**

187	501-01	Jacking or Boring 24 In. Pipe, Type Steel WW	235	LF	\$ 950.00	\$ 223,250.00	\$ 397.97	\$ 93,522.95	\$ 400.00	\$ 94,000.00	\$ 420.00	\$ 98,700.00	\$ 430.00	\$ 101,050.00
188	505-01	Encasement Pipe 24" Dia., Type Steel WW	280	LF	\$ 300.00	\$ 84,000.00	\$ 196.25	\$ 54,950.00	\$ 118.00	\$ 33,040.00	\$ 152.00	\$ 42,560.00	\$ 142.00	\$ 39,760.00
189	505-02	Encasement Pipe 30" Dia., Type Steel WW	326	LF	\$ 400.00	\$ 130,400.00	\$ 240.09	\$ 78,269.34	\$ 227.00	\$ 74,002.00	\$ 260.00	\$ 84,760.00	\$ 270.00	\$ 88,020.00
190	506-01	New Manhole Construction, 4' Dia. WW	11	EA	\$ 6,500.00	\$ 71,500.00	\$ 5,011.80	\$ 55,129.80	\$ 5,000.00	\$ 55,000.00	\$ 9,500.00	\$ 104,500.00	\$ 4,800.00	\$ 52,800.00
191	506-02	New Manhole Construction, with Manhole Vent Installation, 4' Dia. WW	4	EA	\$ 7,500.00	\$ 30,000.00	\$ 7,043.45	\$ 28,173.80	\$ 7,400.00	\$ 29,600.00	\$ 11,500.00	\$ 46,000.00	\$ 7,200.00	\$ 28,800.00
192	506-03	New Manhole Construction, with Manhole Vent Installation on Existing Line WW	1	EA	\$ 8,500.00	\$ 8,500.00	\$ 6,043.99	\$ 6,043.99	\$ 8,700.00	\$ 8,700.00	\$ 10,500.00	\$ 10,500.00	\$ 9,700.00	\$ 9,700.00
193	506-04	New Manhole Construction, 5' Dia. WW	4	EA	\$ 7,500.00	\$ 30,000.00	\$ 6,676.26	\$ 26,705.04	\$ 7,000.00	\$ 28,000.00	\$ 10,750.00	\$ 43,000.00	\$ 7,000.00	\$ 28,000.00
194	506-05	New Manhole Construction, with Manhole Vent Installation, 5' Dia. WW	1	EA	\$ 8,500.00	\$ 8,500.00	\$ 8,611.28	\$ 8,611.28	\$ 9,300.00	\$ 9,300.00	\$ 12,500.00	\$ 12,500.00	\$ 9,200.00	\$ 9,200.00
195	506-06	Extra Depth Manholes, 4' Dia WW	55	VF	\$ 500.00	\$ 27,500.00	\$ 507.76	\$ 27,926.80	\$ 375.00	\$ 20,625.00	\$ 670.00	\$ 36,850.00	\$ 450.00	\$ 24,750.00
196	506-07	Extra Depth Manholes, 5' Dia WW	82	VF	\$ 650.00	\$ 53,300.00	\$ 622.71	\$ 51,062.22	\$ 500.00	\$ 41,000.00	\$ 850.00	\$ 69,700.00	\$ 580.00	\$ 47,560.00
197	509-01	Trench Safety Systems (all depths)	5801	LF	\$ 3.00	\$ 17,403.00	\$ 1.97	\$ 11,427.97	\$ 1.00	\$ 5,801.00	\$ 4.00	\$ 23,204.00	\$ 1.00	\$ 5,801.00
198	510-01	Pipe, 12" Dia. PVC SDR 26 (8'-10' Depths), including Excavation and Backfill WW	551	LF	\$ 75.00	\$ 41,325.00	\$ 57.30	\$ 31,572.30	\$ 45.00	\$ 24,795.00	\$ 80.00	\$ 44,080.00	\$ 58.00	\$ 31,958.00
199	510-02	Pipe, 12" Dia. PVC SDR 26 (10'-12' Depths), including Excavation and Backfill WW	373	LF	\$ 85.00	\$ 31,705.00	\$ 60.79	\$ 22,674.67	\$ 48.00	\$ 17,904.00	\$ 85.00	\$ 31,705.00	\$ 62.00	\$ 23,126.00
200	510-03	Pipe, 12" Dia. PVC SDR 26 (12'-14' Depths), including Excavation and Backfill WW	105	LF	\$ 90.00	\$ 9,450.00	\$ 64.98	\$ 6,822.90	\$ 54.00	\$ 5,670.00	\$ 95.00	\$ 9,975.00	\$ 67.00	\$ 7,035.00
201	510-04	Pipe, 15" Dia. PVC SDR 26 (0'-8" Depths), including Excavation and Backfill WW	188	LF	\$ 95.00	\$ 17,860.00	\$ 70.40	\$ 13,235.20	\$ 56.00	\$ 10,528.00	\$ 85.00	\$ 15,980.00	\$ 65.00	\$ 12,220.00
202	510-05	Pipe, 15" Dia. PVC SDR 26 (8'-10' Depths), including Excavation and Backfill WW	851	LF	\$ 85.00	\$ 72,335.00	\$ 70.40	\$ 59,910.40	\$ 60.00	\$ 51,060.00	\$ 90.00	\$ 76,590.00	\$ 69.00	\$ 58,719.00
203	510-06	Pipe, 15" Dia. PVC SDR 26 (10'-12' Depths), including Excavation and Backfill WW	1698	LF	\$ 95.00	\$ 161,310.00	\$ 70.40	\$ 119,539.20	\$ 60.00	\$ 101,880.00	\$ 97.00	\$ 164,706.00	\$ 73.00	\$ 123,954.00
204	510-07	Pipe, 15" Dia. PVC SDR 26 (12'-14' Depths), including Excavation and Backfill WW	464	LF	\$ 100.00	\$ 46,400.00	\$ 72.93	\$ 33,839.52	\$ 65.00	\$ 30,160.00	\$ 105.00	\$ 48,720.00	\$ 78.00	\$ 36,192.00
205	510-08	Pipe, 15" Dia. PVC SDR 26 (14'-16' Depths), including Excavation and Backfill WW	173	LF	\$ 120.00	\$ 20,760.00	\$ 80.38	\$ 13,905.74	\$ 65.00	\$ 11,245.00	\$ 115.00	\$ 19,895.00	\$ 187.00	\$ 32,351.00
206	510-09	Pipe, 15" Dia. PVC SDR 26 (16'-18' Depths), including Excavation and Backfill WW	165	LF	\$ 125.00	\$ 20,625.00	\$ 91.06	\$ 15,024.90	\$ 70.00	\$ 11,550.00	\$ 139.00	\$ 22,935.00	\$ 225.00	\$ 37,125.00
207	510-10	Pipe, 15" Dia. PVC SDR 26 (18'-20' Depths), including Excavation and Backfill WW	127	LF	\$ 155.00	\$ 19,685.00	\$ 104.88	\$ 13,319.76	\$ 80.00	\$ 10,160.00	\$ 150.00	\$ 19,050.00	\$ 263.00	\$ 33,401.00
208	510-11	Pipe, 15" Dia. PVC SDR 26 (20'-22' Depths), including Excavation and Backfill WW	137	LF	\$ 185.00	\$ 25,345.00	\$ 126.76	\$ 17,366.12	\$ 90.00	\$ 12,330.00	\$ 165.00	\$ 22,605.00	\$ 338.00	\$ 46,306.00
209	510-12	Pipe, 15" Dia. PVC SDR 26 (22'-24' Depths), including Excavation and Backfill WW	142	LF	\$ 255.00	\$ 36,210.00	\$ 146.98	\$ 20,871.16	\$ 100.00	\$ 14,200.00	\$ 175.00	\$ 24,850.00	\$ 380.00	\$ 53,960.00
210	510-13	Pipe, 15" Dia. PVC SDR 26 (24'-26' Depths), including Excavation and Backfill WW	170	LF	\$ 295.00	\$ 50,150.00	\$ 170.43	\$ 28,973.10	\$ 130.00	\$ 22,100.00	\$ 185.00	\$ 31,450.00	\$ 454.00	\$ 77,180.00
211	510-14	Pipe, 15" Dia. PVC SDR 26 (26'-28' Depths), including Excavation and Backfill WW	236	LF	\$ 350.00	\$ 82,600.00	\$ 197.06	\$ 46,506.16	\$ 150.00	\$ 35,400.00	\$ 200.00	\$ 47,200.00	\$ 527.00	\$ 124,372.00
212	510-15	Pipe, 15" Dia. PVC SDR 26 (28'-30' Depths), including Excavation and Backfill WW	421	LF	\$ 380.00	\$ 159,980.00	\$ 226.88	\$ 95,516.48	\$ 160.00	\$ 67,360.00	\$ 250.00	\$ 105,250.00	\$ 600.00	\$ 252,600.00

**NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT**

213	999-WC01	FORCE ACCOUNT	50,000	DOL	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00
214	585-WC01	FORCE ACCOUNT ESTIMATED RIDE QUALITY BONUS/PENALTY	14,000	DOL	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00
215	341-WC01	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	75,600	DOL	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00
216	341-WC02	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY D SURFACE)	41,200	DOL	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		James Construction		MA Smith Contracting		Jordan Foster Construction		Cash Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		TOTAL COST ADJUSTED FOR CORRECTNESS			\$ 10,093,502.58	\$ 8,910,862.73	\$ 8,938,252.91	\$ 9,007,434.75	\$ 9,072,667.00					
		TOTAL COST ADJUSTED FOR CORRECTNESS (ALTERNATE BID)			\$ 11,573,595.58	\$ 9,891,763.53	\$ 9,763,662.91	\$ 10,264,699.75	\$ 10,458,607.00					
		ACTUAL BID PROPOSAL			\$10,093,502.58	\$8,910,862.73	\$8,938,252.91	\$9,007,434.75	\$9,072,667.00					
		ACTUAL BID PROPOSAL (ALTERNATE BID)			\$11,573,595.58	\$9,891,763.53	\$9,763,662.91	\$10,264,699.75	\$10,458,607.00					
		ADJUSTMENT DIFFERENCE			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00					
		ADJUSTMENT DIFFERENCE (ALTERNATE BID)			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00					
		Bid Bond				Y	Y	Y	Y					
		Bid Affidavit				Y	Y	Y	Y					
		Conflict of Interest Questionnaire				Y	Y	Y	Y					
		Bidder References (Minimum of Three)				Y	Y	Y	Y					

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		DeNucci Constructors		Capital Excavation		Joe Bland Construction		Cox Commercial Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6002	PREPARING ROW	137.4	STA	\$ 1,900.00	\$ 261,060.00	\$ 1,200.00	\$ 164,880.00	\$ 1,000.00	\$ 137,400.00	\$ 2,000.00	\$ 274,800.00	\$ 3,000.00	\$ 412,200.00
2	104-6009	REMOVING CONC (RIPRAP)	49	SY	\$ 6.50	\$ 318.50	\$ 10.00	\$ 490.00	\$ 40.00	\$ 1,960.00	\$ 15.00	\$ 735.00	\$ 20.00	\$ 980.00
3	104-6054	REMOVING CONCRETE(MOW STRIP)	167	LF	\$ 11.00	\$ 1,837.00	\$ 6.00	\$ 1,002.00	\$ 20.00	\$ 3,340.00	\$ 18.00	\$ 3,006.00	\$ 15.00	\$ 2,505.00
4	110-6001	EXCAVATION (ROADWAY)	63182	CY	\$ 8.00	\$ 505,456.00	\$ 6.00	\$ 379,092.00	\$ 7.00	\$ 442,274.00	\$ 11.50	\$ 726,593.00	\$ 12.00	\$ 758,184.00
5	132-6003	EMBANKMENT (FINAL)(ORD COMP)(TY B)	32132	CY	\$ 4.00	\$ 128,528.00	\$ 4.00	\$ 128,528.00	\$ 8.00	\$ 257,056.00	\$ 10.00	\$ 321,320.00	\$ 9.50	\$ 305,254.00
6	160-WC02	FURNISHING AND PLACING TOPSOIL (4")	140338	SY	\$ 1.05	\$ 147,354.90	\$ 2.50	\$ 350,845.00	\$ 1.00	\$ 140,338.00	\$ 1.00	\$ 140,338.00	\$ 1.75	\$ 245,591.50
7	161 WC001	EROSION CONTROL COMPOST (3")	35085	SY	\$ 3.15	\$ 110,517.75	\$ 2.00	\$ 70,170.00	\$ 3.50	\$ 122,797.50	\$ 2.70	\$ 94,729.50	\$ 2.75	\$ 96,483.75
8	162 WC103	MULCH TOPDRESSING (5")	35085	SY	\$ 4.15	\$ 145,602.75	\$ 2.50	\$ 87,712.50	\$ 4.00	\$ 140,340.00	\$ 2.50	\$ 87,712.50	\$ 4.50	\$ 157,882.50
9	164-WC04	SEEDING FOR EROSION CONTROL (TEMP)(COOL) (TY 4)	70169	SY	\$ 0.25	\$ 17,542.25	\$ 0.40	\$ 28,067.60	\$ 0.20	\$ 14,033.80	\$ 0.11	\$ 7,718.59	\$ 0.13	\$ 9,121.97
10	164-WC05	SEEDING FOR EROSION CONTROL (PERM)(WARM)(TY 5)	140338	SY	\$ 0.30	\$ 42,101.40	\$ 0.40	\$ 56,135.20	\$ 0.30	\$ 42,101.40	\$ 0.14	\$ 19,647.32	\$ 0.16	\$ 22,454.08
11	164-WC10	SEEDING FOR EROSION CONTROL (TEMP)(WARM)(TY 10)	70169	SY	\$ 0.10	\$ 7,016.90	\$ 0.25	\$ 17,542.25	\$ 0.10	\$ 7,016.90	\$ 0.10	\$ 7,016.90	\$ 0.13	\$ 9,121.97
12	166-6002	FERTILIZER	8.77	TON	\$ 865.00	\$ 7,586.05	\$ 1,100.00	\$ 9,647.00	\$ 800.00	\$ 7,016.00	\$ 1,200.00	\$ 10,524.00	\$ 1,300.00	\$ 11,401.00
13	168-WC01	VEGETATIVE WATERING	4912	MG	\$ 20.00	\$ 98,240.00	\$ 6.00	\$ 29,472.00	\$ 10.00	\$ 49,120.00	\$ 16.00	\$ 78,592.00	\$ 16.00	\$ 78,592.00
14	169-6001	SOIL RETENTION BLANKETS (CL 1) (TY A)	34393	SY	\$ 1.30	\$ 44,710.90	\$ 1.50	\$ 51,589.50	\$ 1.25	\$ 42,991.25	\$ 1.25	\$ 42,991.25	\$ 1.40	\$ 48,150.20
15	247-6044	FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)	29663	CY	\$ 35.00	\$ 1,038,205.00	\$ 48.00	\$ 1,423,824.00	\$ 38.00	\$ 1,127,194.00	\$ 39.00	\$ 1,156,857.00	\$ 36.00	\$ 1,067,868.00
16	260-6002	LIME (HYDRATED LIME (SLURRY))	1275	TON	\$ 170.00	\$ 216,750.00	\$ 185.00	\$ 235,875.00	\$ 180.00	\$ 229,500.00	\$ 176.00	\$ 224,400.00	\$ 160.00	\$ 204,000.00
17	260-6073	LIME TRT (SUBGRADE)(8")	69154	SY	\$ 2.50	\$ 172,885.00	\$ 3.00	\$ 207,462.00	\$ 3.50	\$ 242,039.00	\$ 6.00	\$ 414,924.00	\$ 3.50	\$ 242,039.00
18	310-6001	PRIME COAT (MULTI OPTION)	12199	GAL	\$ 3.25	\$ 39,646.75	\$ 5.00	\$ 60,995.00	\$ 3.50	\$ 42,696.50	\$ 3.29	\$ 40,134.71	\$ 3.25	\$ 39,646.75
19	316-6193	AGGR(TY-D GR-5 SAC-B)	373	CY	\$ 99.00	\$ 36,927.00	\$ 138.00	\$ 51,474.00	\$ 100.00	\$ 37,300.00	\$ 75.90	\$ 28,310.70	\$ 92.00	\$ 34,316.00
20	316-6413	ASPH (AC - 15P, HFRS - 2P OR CRS - 2P)	15249	GAL	\$ 3.50	\$ 53,371.50	\$ 4.00	\$ 60,996.00	\$ 3.40	\$ 51,846.60	\$ 3.29	\$ 50,169.21	\$ 3.20	\$ 48,796.80
21	341-6008	D-GR HMA TY-B PG64-22	14231	TON	\$ 63.00	\$ 896,553.00	\$ 68.00	\$ 967,708.00	\$ 65.00	\$ 925,015.00	\$ 63.76	\$ 907,368.56	\$ 58.00	\$ 825,398.00
22	341-6042	D-GR HMA TY-D SAC-B PG70-22	6721	TON	\$ 87.00	\$ 584,727.00	\$ 88.00	\$ 591,448.00	\$ 90.00	\$ 604,890.00	\$ 86.02	\$ 578,140.42	\$ 80.00	\$ 537,680.00
23	351-6002	FLEXIBLE PAVEMENT STRUCTURE REPAIR (6")	1390	SY	\$ 33.00	\$ 45,870.00	\$ 42.00	\$ 58,380.00	\$ 32.00	\$ 44,480.00	\$ 39.36	\$ 54,710.40	\$ 31.00	\$ 43,090.00
24	400-6006	CUT & RESTORING PAV	114	SY	\$ 112.00	\$ 12,768.00	\$ 86.00	\$ 9,804.00	\$ 100.00	\$ 11,400.00	\$ 66.79	\$ 7,614.06	\$ 205.00	\$ 23,370.00
25	401-6001	FLOWABLE BACKFILL	105	CY	\$ 135.00	\$ 14,175.00	\$ 145.00	\$ 15,225.00	\$ 150.00	\$ 15,750.00	\$ 250.00	\$ 26,250.00	\$ 130.00	\$ 13,650.00
26	402-6001	TRENCH EXCAVATION PROTECTION	88	LF	\$ 22.00	\$ 1,936.00	\$ 8.00	\$ 528.00	\$ 15.00	\$ 1,320.00	\$ 1.70	\$ 149.60	\$ 1.00	\$ 88.00
27	403-6001	TEMPORARY SPL SHORING	520	SF	\$ 33.00	\$ 17,160.00	\$ 22.00	\$ 11,440.00	\$ 25.00	\$ 13,000.00	\$ 20.00	\$ 10,400.00	\$ 75.00	\$ 39,000.00
28	416-6032	DRILL SHAFT (TRF SIG POLE) (36 IN)	66	LF	\$ 355.00	\$ 23,430.00	\$ 350.00	\$ 23,100.00	\$ 300.00	\$ 19,800.00	\$ 340.41	\$ 22,467.06	\$ 325.00	\$ 21,450.00
29	432-6001	RIPRAP (CONC)(4 IN)	485	CY	\$ 406.00	\$ 196,910.00	\$ 400.00	\$ 194,000.00	\$ 380.00	\$ 184,300.00	\$ 430.00	\$ 208,550.00	\$ 520.00	\$ 252,200.00
30	432-6016	RIPRAP (STONE TY R)(DRY)(12 IN)	474	CY	\$ 78.00	\$ 36,972.00	\$ 65.00	\$ 30,810.00	\$ 120.00	\$ 56,880.00	\$ 115.00	\$ 54,510.00	\$ 115.00	\$ 54,510.00
31	432-6017	RIPRAP (STONE TY R)(DRY)(18 IN)	1179	CY	\$ 78.00	\$ 91,962.00	\$ 65.00	\$ 76,635.00	\$ 120.00	\$ 141,480.00	\$ 135.00	\$ 159,165.00	\$ 115.00	\$ 135,585.00
32	432-6045	RIPRAP (MOW STRIP)(4 IN)	86	CY	\$ 600.00	\$ 51,600.00	\$ 400.00	\$ 34,400.00	\$ 550.00	\$ 47,300.00	\$ 380.00	\$ 32,680.00	\$ 530.00	\$ 45,580.00
33	460-6002	CMP (GAL STL 18 IN)	157	LF	\$ 52.00	\$ 8,164.00	\$ 86.00	\$ 13,502.00	\$ 50.00	\$ 7,850.00	\$ 98.00	\$ 15,386.00	\$ 110.00	\$ 17,270.00
34	462-6004	CONC BOX CULV (4 FT X 3 FT)	286	LF	\$ 218.00	\$ 62,348.00	\$ 230.00	\$ 65,780.00	\$ 290.00	\$ 82,940.00	\$ 265.00	\$ 75,790.00	\$ 240.00	\$ 68,640.00
35	462-6006	CONC BOX CULV (5 FT X 2 FT)	278	LF	\$ 300.00	\$ 83,400.00	\$ 325.00	\$ 90,350.00	\$ 300.00	\$ 83,400.00	\$ 292.00	\$ 81,176.00	\$ 290.00	\$ 80,620.00
36	462-6007	CONC BOX CULV (5 FT X 3 FT)	1180	LF	\$ 275.00	\$ 324,500.00	\$ 365.00	\$ 430,700.00	\$ 320.00	\$ 377,600.00	\$ 245.00	\$ 289,100.00	\$ 290.00	\$ 342,200.00
37	462-6010	CONC BOX CULV (6 FT X 3 FT)	532	LF	\$ 360.00	\$ 191,520.00	\$ 410.00	\$ 218,120.00	\$ 400.00	\$ 212,800.00	\$ 445.00	\$ 236,740.00	\$ 350.00	\$ 186,200.00
38	462-6011	CONC BOX CULV (6 FT X 4 FT)	182	LF	\$ 370.00	\$ 67,340.00	\$ 440.00	\$ 80,080.00	\$ 430.00	\$ 78,260.00	\$ 320.00	\$ 58,240.00	\$ 390.00	\$ 70,980.00
39	462-6014	CONC BOX CULV (7 FT X 3 FT)	243	LF	\$ 385.00	\$ 93,555.00	\$ 480.00	\$ 116,640.00	\$ 500.00	\$ 121,500.00	\$ 400.00	\$ 97,200.00	\$ 425.00	\$ 103,275.00
40	464-6005	RC PIPE (CL III)(24 IN)	92	LF	\$ 83.00	\$ 7,636.00	\$ 68.00	\$ 6,256.00	\$ 70.00	\$ 6,440.00	\$ 68.00	\$ 6,256.00	\$ 100.00	\$ 9,200.00
41	464-6025	RC PIPE (CL V)(18 IN)	777	LF	\$ 55.00	\$ 42,735.00	\$ 68.00	\$ 52,836.00	\$ 60.00	\$ 46,620.00	\$ 50.00	\$ 38,850.00	\$ 90.00	\$ 69,930.00
42	466-6179	WINGWALL (PW - 1) (HW=4 FT)	1	EA	\$ 9,980.00	\$ 9,980.00	\$ 9,000.00	\$ 9,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
43	466-6180	WINGWALL (PW - 1) (HW=5 FT)	3	EA	\$ 12,300.00	\$ 36,900.00	\$ 11,000.00	\$ 33,000.00	\$ 12,000.00	\$ 36,000.00	\$ 10,500.00	\$ 31,500.00	\$ 12,000.00	\$ 36,000.00
44	466-6181	WINGWALL (PW - 1) (HW=6 FT)	5	EA	\$ 14,600.00	\$ 73,000.00	\$ 15,000.00	\$ 75,000.00	\$ 13,000.00	\$ 65,000.00	\$ 14,600.00	\$ 73,000.00	\$ 12,500.00	\$ 62,500.00
45	466-6182	WINGWALL (PW - 1) (HW=7 FT)	1	EA	\$ 20,500.00	\$ 20,500.00	\$ 18,000.00	\$ 18,000.00	\$ 17,000.00	\$ 17,000.00	\$ 16,000.00	\$ 16,000.00	\$ 17,500.00	\$ 17,500.00
46	467-6174	SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1) (P)	2	EA	\$ 8,800.00	\$ 17,600.00	\$ 6,000.00	\$ 12,000.00	\$ 8,000.00	\$ 16,000.00	\$ 5,300.00	\$ 10,600.00	\$ 6,000.00	\$ 12,000.00
47	467-6247	SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1) (P)	6	EA	\$ 9,800.00	\$ 58,800.00	\$ 6,000.00	\$ 36,000.00	\$ 8,000.00	\$ 48,000.00	\$ 9,800.00	\$ 58,800.00	\$ 5,000.00	\$ 30,000.00
48	467-6359	SET (TY II) (18 IN) (RCP) (4: 1) (P)	4	EA	\$ 2,000.00	\$ 8,000.00	\$ 2,000.00	\$ 8,000.00	\$ 1,000.00	\$ 4,000.00	\$ 1,000.00	\$ 4,000.00	\$ 1,500.00	\$ 6,000.00
49	467-6362	SET (TY II) (18 IN) (RCP) (6: 1) (C)	10	EA	\$ 2,400.00	\$ 24,000.00	\$ 2,000.00	\$ 20,000.00	\$ 1,200.00	\$ 12,000.00	\$ 1,000.00	\$ 10,000.00	\$ 1,600.00	\$ 16,000.00
50	496-6004	REMOV STR (SET)	2	EA	\$ 220.00	\$ 440.00	\$ 600.00	\$ 1,200.00	\$ 400.00	\$ 800.00	\$ 300.00	\$ 600.00	\$ 500.00	\$ 1,000.00
51	496-6005	REMOV STR (WINGWALL)	2	EA	\$ 273.00	\$ 546.00	\$ 1,200.00	\$ 2,400.00	\$ 4,000.00	\$ 8,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,200.00	\$ 4,400.00
52	496-6006	REMOV STR (HEADWALL)	8	EA	\$330.00	\$ 2,640.00	\$ 2,500.00	\$ 20,000.00	\$ 900.00	\$ 7,200.00	\$ 1,400.00	\$ 11,200.00	\$ 1,100.00	\$ 8,800.00
53	496-6007	REMOV STR (PIPE)	607	LF	\$ 13.00	\$ 7,891.00	\$ 25.00	\$ 15,175.00	\$ 15.00	\$ 9,105.00	\$ 20.00	\$ 12,140.00	\$ 35.00	\$ 21,245.00
54	496-6008	REMOV STR (BOX CULVERT)	35	LF	\$ 38.00	\$ 1,330.00	\$ 48.00	\$ 1,680.00	\$ 120.00	\$ 4,200.00	\$ 105.00	\$ 3,675.00	\$ 60.00	\$ 2,100.00
55	500-6001	MOBILIZATION	1	LS	\$ 553,889.30	\$ 553,889.30	\$ 300,000.00	\$ 300,000.00	\$ 1,000,000.00	\$ 1,000,000.00	\$ 1,040,312.10	\$ 1,040,312.10	\$ 930,000.00	\$ 930,000.00
56	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	13.00	MO	\$ 4,600.00	\$ 59,800.00	\$ 6,200.00	\$ 80,600.00	\$ 3,000.00	\$ 39,000.00	\$ 8,500.00	\$ 110,500.00	\$ 2,000.00	\$ 26,000.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		DeNucci Constructors		Capital Excavation		Joe Bland Construction		Cox Commercial Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
57	506-6001	ROCK FILTER DAMS (INSTALL) (TY 1)	1090	LF	\$ 21.00	\$ 22,890.00	\$ 35.00	\$ 38,150.00	\$ 20.00	\$ 21,800.00	\$ 20.00	\$ 21,800.00	\$ 15.00	\$ 16,350.00
58	506-6011	ROCK FILTER DAMS (REMOVE)	1090	LF	\$ 6.50	\$ 7,085.00	\$ 10.00	\$ 10,900.00	\$ 6.00	\$ 6,540.00	\$ 6.00	\$ 6,540.00	\$ 8.00	\$ 8,720.00
59	506-6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	500	SY	\$ 17.00	\$ 8,500.00	\$ 20.00	\$ 10,000.00	\$ 16.00	\$ 8,000.00	\$ 10.00	\$ 5,000.00	\$ 10.00	\$ 5,000.00
60	506-6024	CONSTRUCTION EXITS (REMOVE)	500	SY	\$ 6.50	\$ 3,250.00	\$ 8.00	\$ 4,000.00	\$ 6.00	\$ 3,000.00	\$ 5.00	\$ 2,500.00	\$ 5.00	\$ 2,500.00
61	506-6041	BIODEG EROSN CONT LOGS (INSTL) (12")	540	LF	\$ 5.00	\$ 2,700.00	\$ 6.00	\$ 3,240.00	\$ 5.00	\$ 2,700.00	\$ 3.25	\$ 1,755.00	\$ 7.00	\$ 3,780.00
62	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	540	LF	\$ 0.55	\$ 297.00	\$ 1.00	\$ 540.00	\$ 1.00	\$ 540.00	\$ 0.50	\$ 270.00	\$ 4.00	\$ 2,160.00
63	508-6001	CONSTRUCTING DETOURS	1235	SY	\$ 64.00	\$ 79,040.00	\$ 45.00	\$ 55,575.00	\$ 65.00	\$ 80,275.00	\$ 58.70	\$ 72,494.50	\$ 58.00	\$ 71,630.00
64	512-6009	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	440	LF	\$ 30.00	\$ 13,200.00	\$ 48.00	\$ 21,120.00	\$ 11.00	\$ 4,840.00	\$ 37.00	\$ 16,280.00	\$ 74.00	\$ 32,560.00
65	512-6010	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	40	LF	\$ 40.00	\$ 1,600.00	\$ 40.00	\$ 1,600.00	\$ 11.00	\$ 440.00	\$ 47.00	\$ 1,880.00	\$ 74.00	\$ 2,960.00
66	512-6033	PORT CTB (MOVE)(LOW PROF)(TY 1)	640	LF	\$ 10.00	\$ 6,400.00	\$ 5.00	\$ 3,200.00	\$ 5.00	\$ 3,200.00	\$ 10.00	\$ 6,400.00	\$ 10.00	\$ 6,400.00
67	512-6034	PORT CTB (MOVE)(LOW PROF)(TY 2)	120	LF	\$ 10.00	\$ 1,200.00	\$ 9.00	\$ 1,080.00	\$ 5.00	\$ 600.00	\$ 10.00	\$ 1,200.00	\$ 10.00	\$ 1,200.00
68	512-6045	PORT CTB (STKPL)(LOW PROF)(TY 1)	80	LF	\$ 10.00	\$ 800.00	\$ 6.00	\$ 480.00	\$ 5.00	\$ 400.00	\$ 25.00	\$ 2,000.00	\$ 17.00	\$ 1,360.00
69	512-6057	PORT CTB (REMOVE)(LOW PROF)(TY 1)	440	LF	\$ 11.00	\$ 4,840.00	\$ 8.00	\$ 3,520.00	\$ 11.00	\$ 4,840.00	\$ 19.00	\$ 8,360.00	\$ 17.00	\$ 7,480.00
70	512-6058	PORT CTB (REMOVE)(LOW PROF)(TY 2)	40	LF	\$ 11.00	\$ 440.00	\$ 10.00	\$ 400.00	\$ 11.00	\$ 440.00	\$ 15.00	\$ 600.00	\$ 17.00	\$ 680.00
71	529-6008	CONC CURB & GUTTER (TY II)	9395	LF	\$ 13.00	\$ 122,135.00	\$ 16.00	\$ 150,320.00	\$ 13.00	\$ 122,135.00	\$ 12.00	\$ 112,740.00	\$ 18.00	\$ 169,110.00
72	530-6005	DRIVEWAYS (ACP)	994	SY	\$ 36.50	\$ 36,281.00	\$ 45.00	\$ 44,730.00	\$ 45.00	\$ 44,730.00	\$ 38.96	\$ 38,726.24	\$ 34.00	\$ 33,796.00
73	540-6001	MTL W-BEAM GD FEN (TIM POST)	1213	LF	\$ 22.00	\$ 26,686.00	\$ 24.00	\$ 29,112.00	\$ 20.00	\$ 24,260.00	\$ 20.50	\$ 24,866.50	\$ 21.00	\$ 25,473.00
74	540-6017	MTL BM GD FEN (LONG SPAN SYSTEM)	50	LF	\$ 22.00	\$ 1,100.00	\$ 26.00	\$ 1,300.00	\$ 20.00	\$ 1,000.00	\$ 23.00	\$ 1,150.00	\$ 21.00	\$ 1,050.00
75	542-6001	REMOVE METAL BEAM GUARD FENCE	355	LF	\$ 1.00	\$ 355.00	\$ 2.00	\$ 710.00	\$ 1.00	\$ 355.00	\$ 1.00	\$ 355.00	\$ 1.00	\$ 355.00
76	544-6001	GUARDRAIL END TREATMENT (INSTALL)	8	EA	\$ 1,800.00	\$ 14,400.00	\$ 2,200.00	\$ 17,600.00	\$ 2,000.00	\$ 16,000.00	\$ 3,000.00	\$ 24,000.00	\$ 1,750.00	\$ 14,000.00
77	544-6003	GUARDRAIL END TREATMENT (REMOVE)	4	EA	\$ 110.00	\$ 440.00	\$ 150.00	\$ 600.00	\$ 100.00	\$ 400.00	\$ 215.00	\$ 860.00	\$ 100.00	\$ 400.00
78	550-6001	CHAIN LINK FENCE (INSTALL) (6')	320	LF	\$ 18.00	\$ 5,760.00	\$ 30.00	\$ 9,600.00	\$ 17.00	\$ 5,440.00	\$ 16.55	\$ 5,296.00	\$ 17.00	\$ 5,440.00
79	550-6003	CHAIN LINK FENCE (REMOVE)	331	LF	\$ 4.00	\$ 1,324.00	\$ 7.00	\$ 2,317.00	\$ 4.00	\$ 1,324.00	\$ 3.85	\$ 1,274.35	\$ 4.00	\$ 1,324.00
80	552-6001	WIRE FENCE (TY A)	11152	LF	\$ 7.50	\$ 83,640.00	\$ 10.00	\$ 111,520.00	\$ 7.00	\$ 78,064.00	\$ 6.85	\$ 76,391.20	\$ 7.00	\$ 78,064.00
81	552-6005	GATE (TY 1)	2	EA	\$ 420.00	\$ 840.00	\$ 2,600.00	\$ 5,200.00	\$ 400.00	\$ 800.00	\$ 385.00	\$ 770.00	\$ 400.00	\$ 800.00
82	560-6001	MAILBOX INSTALL-S (TWG-POST) TY 1	5	EA	\$ 223.00	\$ 1,115.00	\$ 350.00	\$ 1,750.00	\$ 70.00	\$ 350.00	\$ 105.00	\$ 525.00	\$ 205.00	\$ 1,025.00
83	618-6046	CONDT (PVC) (SCH 80) (2")	275	LF	\$ 10.00	\$ 2,750.00	\$ 8.00	\$ 2,200.00	\$ 15.00	\$ 4,125.00	\$ 9.43	\$ 2,593.25	\$ 10.00	\$ 2,750.00
84	618-6053	CONDT (PVC) (SCH 80) (3")	60	LF	\$ 13.00	\$ 780.00	\$ 13.00	\$ 780.00	\$ 25.00	\$ 1,500.00	\$ 12.57	\$ 754.20	\$ 12.00	\$ 720.00
85	620-6007	ELEC CONDR (NO.8) BARE	285	LF	\$ 1.50	\$ 427.50	\$ 2.00	\$ 570.00	\$ 2.00	\$ 570.00	\$ 1.26	\$ 359.10	\$ 1.25	\$ 356.25
86	620-6008	ELEC CONDR (NO.8) INSULATED	3290	LF	\$ 1.50	\$ 4,935.00	\$ 3.00	\$ 9,870.00	\$ 2.00	\$ 6,580.00	\$ 1.36	\$ 4,474.40	\$ 1.50	\$ 4,935.00
87	620-6009	ELEC CONDR (NO.6) BARE	130	LF	\$ 3.25	\$ 422.50	\$ 2.00	\$ 260.00	\$ 2.00	\$ 260.00	\$ 3.14	\$ 408.20	\$ 3.00	\$ 390.00
88	620-6010	ELEC CONDR (NO.6) INSULATED	816	LF	\$ 4.25	\$ 3,468.00	\$ 3.00	\$ 2,448.00	\$ 2.00	\$ 1,632.00	\$ 4.19	\$ 3,419.04	\$ 4.00	\$ 3,264.00
89	624-6010	GROUND BOX TY D (162922) W/APRON	1	EA	\$ 1,300.00	\$ 1,300.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,256.90	\$ 1,256.90	\$ 1,500.00	\$ 1,500.00
90	625-6003	ZINC-COAT STL WIRE STRAND (3/8")	1784	LF	\$ 1.75	\$ 3,122.00	\$ 12.00	\$ 21,408.00	\$ 5.00	\$ 8,920.00	\$ 1.68	\$ 2,997.12	\$ 2.00	\$ 3,568.00
91	628-6213	ELC SRV TY D 120/240 100(NS)AL(E)PS(U)	1	EA	\$ 6,700.00	\$ 6,700.00	\$ 10,000.00	\$ 10,000.00	\$ 8,000.00	\$ 8,000.00	\$ 6,506.55	\$ 6,506.55	\$ 7,000.00	\$ 7,000.00
92	644-6002	IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM)	5	EA	\$ 650.00	\$ 3,250.00	\$ 650.00	\$ 3,250.00	\$ 500.00	\$ 2,500.00	\$ 625.00	\$ 3,125.00	\$ 500.00	\$ 2,500.00
93	644-6060	IN SM RD SN SUP&AM TYTWT(1)WS(P)	34	EA	\$ 350.00	\$ 11,900.00	\$ 525.00	\$ 17,850.00	\$ 350.00	\$ 11,900.00	\$ 375.00	\$ 12,750.00	\$ 350.00	\$ 11,900.00
94	644-6061	IN SM RD SN SUP&AM TYTWT(1)WS(T)	8	EA	\$ 325.00	\$ 2,600.00	\$ 650.00	\$ 5,200.00	\$ 400.00	\$ 3,200.00	\$ 525.00	\$ 4,200.00	\$ 400.00	\$ 3,200.00
95	644-6068	RELOCATE SM RD SN SUP&AM TY 10BWG	6	EA	\$ 530.00	\$ 3,180.00	\$ 725.00	\$ 4,350.00	\$ 500.00	\$ 3,000.00	\$ 475.00	\$ 2,850.00	\$ 450.00	\$ 2,700.00
96	644-6071	RELOCATE SM RD SN SUP&AM TY TWT	1	EA	\$ 390.00	\$ 390.00	\$ 475.00	\$ 475.00	\$ 400.00	\$ 400.00	\$ 275.00	\$ 275.00	\$ 400.00	\$ 400.00
97	644-6076	REMOVE SM RD SN SUP&AM	21	EA	\$ 109.00	\$ 2,289.00	\$ 100.00	\$ 2,100.00	\$ 70.00	\$ 1,470.00	\$ 95.00	\$ 1,995.00	\$ 70.00	\$ 1,470.00
98	658-6008	INSTL DEL ASSM (D-SW)SZ 1(FX)GF2(BI)	26	EA	\$ 35.00	\$ 910.00	\$ 45.00	\$ 1,170.00	\$ 15.00	\$ 390.00	\$ 30.00	\$ 780.00	\$ 15.00	\$ 390.00
99	658-6046	INSTL OM ASSM (OM-2X)(WC)GND	38	EA	\$ 55.00	\$ 2,090.00	\$ 85.00	\$ 3,230.00	\$ 40.00	\$ 1,520.00	\$ 45.00	\$ 1,710.00	\$ 45.00	\$ 1,710.00
100	662-6004	WK ZN PAV MRK NON-REMOV (W)4"(SLD)	13231	LF	\$ 0.30	\$ 3,969.30	\$ 1.00	\$ 13,231.00	\$ 0.45	\$ 5,953.95	\$ 0.67	\$ 8,864.77	\$ 0.50	\$ 6,615.50
101	662-6034	WK ZN PAV MRK NON-REMOV (Y)4"(SLD)	12511	LF	\$ 0.30	\$ 3,753.30	\$ 1.00	\$ 12,511.00	\$ 0.45	\$ 5,629.95	\$ 0.67	\$ 8,382.37	\$ 0.50	\$ 6,255.50
102	662-6057	WK ZN PAV MRK REMOV (TRAF BTN) TY W	12998	LF	\$ 0.60	\$ 7,798.80	\$ 1.00	\$ 12,998.00	\$ 0.50	\$ 6,499.00	\$ 0.85	\$ 11,048.30	\$ 0.60	\$ 7,798.80
103	662-6059	WK ZN PAV MRK REMOV (TRAF BTN) TY Y	12393	LF	\$ 0.60	\$ 7,435.80	\$ 1.00	\$ 12,393.00	\$ 0.50	\$ 6,196.50	\$ 0.85	\$ 10,534.05	\$ 0.60	\$ 7,435.80
104	666-6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	4679	LF	\$ 1.00	\$ 4,679.00	\$ 1.00	\$ 4,679.00	\$ 1.00	\$ 4,679.00	\$ 0.70	\$ 3,275.30	\$ 1.00	\$ 4,679.00
105	666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	532	LF	\$ 6.00	\$ 3,192.00	\$ 12.00	\$ 6,384.00	\$ 6.00	\$ 3,192.00	\$ 8.75	\$ 4,655.00	\$ 6.00	\$ 3,192.00
106	666-6054	REFL PAV MRK TY I (W)(ARROW)(100MIL)	15	EA	\$ 135.00	\$ 2,025.00	\$ 250.00	\$ 3,750.00	\$ 95.00	\$ 1,425.00	\$ 200.00	\$ 3,000.00	\$ 100.00	\$ 1,500.00
107	666-6078	REFL PAV MRK TY I (W)(WORD)(100MIL)	15	EA	\$ 190.00	\$ 2,850.00	\$ 250.00	\$ 3,750.00	\$ 125.00	\$ 1,875.00	\$ 115.00	\$ 1,725.00	\$ 130.00	\$ 1,950.00
108	666-6147	REFL PAV MRK TY I (Y)24"(SLD)(100MIL)	90	LF	\$ 5.50	\$ 495.00	\$ 12.00	\$ 1,080.00	\$ 6.00	\$ 540.00	\$ 8.75	\$ 787.50	\$ 6.00	\$ 540.00
109	666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	20867	LF	\$ 0.50	\$ 10,433.50	\$ 1.00	\$ 20,867.00	\$ 0.45	\$ 9,390.15	\$ 0.33	\$ 6,886.11	\$ 0.50	\$ 10,433.50
110	666-6312	RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL)	4550	LF	\$ 0.50	\$ 2,275.00	\$ 1.00	\$ 4,550.00	\$ 0.45	\$ 2,047.50	\$ 0.35	\$ 1,592.50	\$ 0.50	\$ 2,275.00
111	666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	31634	LF	\$ 0.50	\$ 15,817.00	\$ 1.00	\$ 31,634.00	\$ 0.45	\$ 14,235.30	\$ 0.33	\$ 10,439.22	\$ 0.50	\$ 15,817.00
112	672-6007	REFL PAV MRKR TY I-C	175	EA	\$ 5.50	\$ 962.50	\$ 7.00	\$ 1,225.00	\$ 4.00	\$ 700.00	\$ 4.55	\$ 796.25	\$ 4.00	\$ 700.00
113	672-6009	REFL PAV MRKR TY II-A-A	985	EA	\$ 5.50	\$ 5,417.50	\$ 5.00	\$ 4,925.00	\$ 4.00	\$ 3,940.00	\$ 3.50	\$ 3,447.50	\$ 4.00	\$ 3,940.00
114	677-6001	ELIM EXT PAV MRK & MRKS (4")	21025	LF	\$ 0.50	\$ 10,512.50	\$ 1.00	\$ 21,025.00	\$ 0.80	\$ 16,820.00	\$ 0.80	\$ 16,820.00	\$ 0.80	\$ 16,820.00
115	677-6003	ELIM EXT PAV MRK & MRKS (8")	438	LF	\$ 0.65	\$ 284.70	\$ 2.00	\$ 876.00	\$ 2.00	\$ 876.00	\$ 1.70	\$ 744.60	\$ 2.00	\$ 876.00
116	677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	6	EA	\$ 60.00	\$ 360.00	\$ 150.00	\$ 900.00	\$ 290.00	\$ 1,740.00	\$ 105.00	\$ 630.00	\$ 300.00	\$ 1,800.00
117	677-6012	ELIM EXT PAV MRK & MRKS (WORD)	5	EA	\$ 65.00	\$ 325.00	\$ 160.00	\$ 800.00	\$ 345.00	\$ 1,725.00	\$ 120.00	\$ 600.00	\$ 350.00	\$ 1,750.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		DeNucci Constructors		Capital Excavation		Joe Bland Construction		Cox Commercial Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
118	680-6002	INSTALL HWY TRF SIG (ISOLATED)	2	EA	\$ 10,300.00	\$ 20,600.00	\$ 28,000.00	\$ 56,000.00	\$ 23,000.00	\$ 46,000.00	\$ 10,055.21	\$ 20,110.42	\$ 10,000.00	\$ 20,000.00
119	680-6004	REMOVING TRAFFIC SIGNALS	1	EA	\$ 1,300.00	\$ 1,300.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 1,256.90	\$ 1,256.90	\$ 1,500.00	\$ 1,500.00
120	682-6001	VEH SIG SEC (12")LED(GRN)	16	EA	\$ 300.00	\$ 4,800.00	\$ 400.00	\$ 6,400.00	\$ 260.00	\$ 4,160.00	\$ 288.04	\$ 4,608.64	\$ 300.00	\$ 4,800.00
121	682-6002	VEH SIG SEC (12")LED(GRN ARW)	11	EA	\$ 350.00	\$ 3,850.00	\$ 400.00	\$ 4,400.00	\$ 260.00	\$ 2,860.00	\$ 340.41	\$ 3,744.51	\$ 350.00	\$ 3,850.00
122	682-6003	VEH SIG SEC (12")LED(YEL)	16	EA	\$ 300.00	\$ 4,800.00	\$ 2,500.00	\$ 40,000.00	\$ 260.00	\$ 4,160.00	\$ 288.04	\$ 4,608.64	\$ 300.00	\$ 4,800.00
123	682-6004	VEH SIG SEC (12")LED(YEL ARW)	15	EA	\$ 350.00	\$ 5,250.00	\$ 2,500.00	\$ 37,500.00	\$ 260.00	\$ 3,900.00	\$ 340.41	\$ 5,106.15	\$ 350.00	\$ 5,250.00
124	682-6005	VEH SIG SEC (12")LED(RED)	16	EA	\$ 300.00	\$ 4,800.00	\$ 2,500.00	\$ 40,000.00	\$ 260.00	\$ 4,160.00	\$ 288.04	\$ 4,608.64	\$ 300.00	\$ 4,800.00
125	682-6006	VEH SIG SEC (12")LED(RED ARW)	4	EA	\$ 350.00	\$ 1,400.00	\$ 2,500.00	\$ 10,000.00	\$ 260.00	\$ 1,040.00	\$ 340.41	\$ 1,361.64	\$ 350.00	\$ 1,400.00
126	682-6023	BACK PLATE (12")(3 SEC)	17	EA	\$ 45.00	\$ 765.00	\$ 100.00	\$ 1,700.00	\$ 70.00	\$ 1,190.00	\$ 41.90	\$ 712.30	\$ 50.00	\$ 850.00
127	682-6024	BACK PLATE (12")(4 SEC)	6	EA	\$ 55.00	\$ 330.00	\$ 125.00	\$ 750.00	\$ 80.00	\$ 480.00	\$ 52.37	\$ 314.22	\$ 60.00	\$ 360.00
128	682-6025	BACK PLATE (12")(5 SEC)	1	EA	\$ 76.00	\$ 76.00	\$ 150.00	\$ 150.00	\$ 100.00	\$ 100.00	\$ 73.32	\$ 73.32	\$ 75.00	\$ 75.00
129	684-6008	TRF SIG CBL (TY A)(12 AWG)(3 CONDR)	1615	LF	\$ 1.25	\$ 2,018.75	\$ 4.00	\$ 6,460.00	\$ 1.50	\$ 2,422.50	\$ 1.26	\$ 2,034.90	\$ 1.25	\$ 2,018.75
130	684-6031	TRF SIG CBL (TY A)(14 AWG)(5 CONDR)	1782	LF	\$ 1.65	\$ 2,940.30	\$ 3.00	\$ 5,346.00	\$ 1.50	\$ 2,673.00	\$ 1.57	\$ 2,797.74	\$ 1.50	\$ 2,673.00
131	684-6033	TRF SIG CBL (TY A)(14 AWG)(7 CONDR)	2044	LF	\$ 2.00	\$ 4,088.00	\$ 3.00	\$ 6,132.00	\$ 1.80	\$ 3,679.20	\$ 1.89	\$ 3,863.16	\$ 2.00	\$ 4,088.00
132	684-6049	TRF SIG CBL (TY A)(16 AWG)(3 CONDR)	1392	LF	\$ 1.10	\$ 1,531.20	\$ 3.00	\$ 4,176.00	\$ 1.00	\$ 1,392.00	\$ 1.05	\$ 1,461.60	\$ 1.00	\$ 1,392.00
133	686-6001	INS TRF SIG PL AM (S) ILSN ARM (7')	2	EA	\$ 1,085.00	\$ 2,170.00	\$ 2,200.00	\$ 4,400.00	\$ 1,000.00	\$ 2,000.00	\$ 1,042.18	\$ 2,084.36	\$ 1,000.00	\$ 2,000.00
134	686-6002	INS TRF SIG PL AM (S) ILSN ARM (9')	1	EA	\$ 1,200.00	\$ 1,200.00	\$ 2,500.00	\$ 2,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,152.16	\$ 1,152.16	\$ 1,200.00	\$ 1,200.00
135	686-6007	INS TRF SIG PL AM (S)STR(TY B)	4	EA	\$ 6,900.00	\$ 27,600.00	\$ 3,500.00	\$ 14,000.00	\$ 3,000.00	\$ 12,000.00	\$ 6,703.47	\$ 26,813.88	\$ 6,500.00	\$ 26,000.00
136	686-6008	INS TRF SIG PL AM (S)STR(TY B)LUM	1	EA	\$ 8,000.00	\$ 8,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 7,698.52	\$ 7,698.52	\$ 7,500.00	\$ 7,500.00
137	730-6002	FULL - WIDTH MOWING	22.55	AC	\$ 325.00	\$ 7,328.75	\$ 400.00	\$ 9,020.00	\$ 1,100.00	\$ 24,805.00	\$ 895.00	\$ 20,182.25	\$ 600.00	\$ 13,530.00
138	6001-6001	PORTABLE CHANGEABLE MESSAGE SIGN	77	DAY	\$ 220.00	\$ 16,940.00	\$ 150.00	\$ 11,550.00	\$ 400.00	\$ 30,800.00	\$ 55.43	\$ 4,268.11	\$ 275.00	\$ 21,175.00
139	6002-6001	VIVDS PROCESSOR SYSTEM	1	EA	\$ 6,400.00	\$ 6,400.00	\$ 7,500.00	\$ 7,500.00	\$ 6,000.00	\$ 6,000.00	\$ 6,179.76	\$ 6,179.76	\$ 6,000.00	\$ 6,000.00
140	6002-6003	VIVDS CAMERA ASSEMBLY	4	EA	\$ 1,635.00	\$ 6,540.00	\$ 2,200.00	\$ 8,800.00	\$ 2,000.00	\$ 8,000.00	\$ 1,571.13	\$ 6,284.52	\$ 1,500.00	\$ 6,000.00
141	6002-6003	VIVDS SET-UP SYSTEM	2	EA	\$ 325.00	\$ 650.00	\$ 800.00	\$ 1,600.00	\$ 600.00	\$ 1,200.00	\$ 314.23	\$ 628.46	\$ 300.00	\$ 600.00
142	6002-6004	VIVDS CENTRAL CONTROL	1	EA	\$ 2,600.00	\$ 2,600.00	\$ 8,000.00	\$ 8,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,513.80	\$ 2,513.80	\$ 2,500.00	\$ 2,500.00
143	6002-6005	VIVDS COMMUNICATION CABLE (COAXIAL)	2322	LF	\$ 4.25	\$ 9,868.50	\$ 6.00	\$ 13,932.00	\$ 2.40	\$ 5,572.80	\$ 4.19	\$ 9,729.18	\$ 5.00	\$ 11,610.00
144	6057-6001	RADAR ADVANCED DETECTION DEVICE	4	EA	\$ 6,000.00	\$ 24,000.00	\$ 8,000.00	\$ 32,000.00	\$ 6,000.00	\$ 24,000.00	\$ 5,760.80	\$ 23,043.20	\$ 6,000.00	\$ 24,000.00
145	6089-6001	ETHERNET CABLE AND CONNECTORS	60	LF	\$ 6.55	\$ 393.00	\$ 35.00	\$ 2,100.00	\$ 2.00	\$ 120.00	\$ 6.28	\$ 376.80	\$ 6.00	\$ 360.00
146	6090-6001	ILSN (LED) (6D)	2	EA	\$ 3,100.00	\$ 6,200.00	\$ 3,200.00	\$ 6,400.00	\$ 2,300.00	\$ 4,600.00	\$ 3,037.51	\$ 6,075.02	\$ 3,000.00	\$ 6,000.00
147	6090-6002	ILSN (LED) (8D)	1	EA	\$ 3,200.00	\$ 3,200.00	\$ 3,500.00	\$ 3,500.00	\$ 2,600.00	\$ 2,600.00	\$ 3,142.25	\$ 3,142.25	\$ 3,200.00	\$ 3,200.00
148	6185-6002	TMA (STATIONARY)	179	DAY	\$ 285.00	\$ 51,015.00	\$ 200.00	\$ 35,800.00	\$ 200.00	\$ 35,800.00	\$ 378.88	\$ 67,819.52	\$ 385.00	\$ 68,915.00
149	9999-01	BATTERY BACKUP SYSTEM	1	EA	\$ 6,700.00	\$ 6,700.00	\$ 4,500.00	\$ 4,500.00	\$ 7,000.00	\$ 7,000.00	\$ 6,493.99	\$ 6,493.99	\$ 6,500.00	\$ 6,500.00
150	9999-02	HARDENED ETHERNET SWITCH	1	EA	\$ 1,600.00	\$ 1,600.00	\$ 2,500.00	\$ 2,500.00	\$ 2,000.00	\$ 2,000.00	\$ 1,571.13	\$ 1,571.13	\$ 2,000.00	\$ 2,000.00
151	9999-03	5.8 GHZ WIRELESS ETHERNET RADIO	1	EA	\$ 2,100.00	\$ 2,100.00	\$ 2,500.00	\$ 2,500.00	\$ 3,000.00	\$ 3,000.00	\$ 2,094.83	\$ 2,094.83	\$ 2,000.00	\$ 2,000.00
152	9999-04	OPTICOM DETECTOR GTT MODEL 722	2	EA	\$ 1,600.00	\$ 3,200.00	\$ 2,500.00	\$ 5,000.00	\$ 1,300.00	\$ 2,600.00	\$ 1,571.13	\$ 3,142.26	\$ 2,000.00	\$ 4,000.00
153	9999-05	OPTICOM PHASE SELECTOR GTT MODEL 764	1	EA	\$ 4,300.00	\$ 4,300.00	\$ 11,200.00	\$ 11,200.00	\$ 4,000.00	\$ 4,000.00	\$ 4,189.67	\$ 4,189.67	\$ 4,000.00	\$ 4,000.00
154	9999-06	OPTICOM CARD RACK GTT MODEL 760	1	EA	\$ 870.00	\$ 870.00	\$ 6,500.00	\$ 6,500.00	\$ 300.00	\$ 300.00	\$ 837.93	\$ 837.93	\$ 1,000.00	\$ 1,000.00
155	9999-07	OPTICOM CABLE - GTT MODEL 138	790	LF	\$ 6.50	\$ 5,135.00	\$ 12.00	\$ 9,480.00	\$ 2.00	\$ 1,580.00	\$ 6.28	\$ 4,961.20	\$ 6.00	\$ 4,740.00
156	J102-001	16" C-905, DR-18 PVC Pipe; w/ Tracer Wire; Installed	7264	LF	\$ 66.00	\$ 479,424.00	\$ 85.00	\$ 617,440.00	\$ 87.00	\$ 631,968.00	\$ 62.00	\$ 450,368.00	\$ 96.00	\$ 697,344.00
157	J102-002	12" C-900, DR-18 PVC Pipe; w/ Tracer Wire; Installed	3117	LF	\$ 49.00	\$ 152,733.00	\$ 65.00	\$ 202,605.00	\$ 70.00	\$ 218,190.00	\$ 51.00	\$ 158,967.00	\$ 68.00	\$ 211,956.00
158	J102-003	8" C-900, DR-18 PVC Pipe; w/Tracer Wire; Installed	15	LF	\$ 62.00	\$ 930.00	\$ 100.00	\$ 1,500.00	\$ 105.00	\$ 1,575.00	\$ 60.00	\$ 900.00	\$ 105.00	\$ 1,575.00
159	J102-005	24" Steel Enc. Pipe, Bored with 16" C-905, DR-18 RJ Carrier Pipe; Installed	265	LF	\$ 485.00	\$ 128,525.00	\$ 100.00	\$ 26,500.00	\$ 500.00	\$ 132,500.00	\$ 525.00	\$ 139,125.00	\$ 540.00	\$ 143,100.00
160	J102-006	20" HOPE Dual Wall Enc. Pipe; Bored with 12" C-900, DR-18 RJ Carrier Pipe; Installed	60	LF	\$ 485.00	\$ 29,100.00	\$ 450.00	\$ 27,000.00	\$ 510.00	\$ 30,600.00	\$ 485.00	\$ 29,100.00	\$ 615.00	\$ 36,900.00
161	J102-007	24" Encasement; Concrete Encased Creek Crossing with 16" C-905, DR-18 RJ Carrier Pipe; Installed	440	LF	\$ 285.00	\$ 125,400.00	\$ 425.00	\$ 187,000.00	\$ 300.00	\$ 132,000.00	\$ 495.00	\$ 217,800.00	\$ 290.00	\$ 127,600.00
162	J102-008	20" Steel Enc. Pipe, Bored with 12" C-900, DR-18 RJ Carrier Pipe; Installed	325	LF	\$ 400.00	\$ 130,000.00	\$ 325.00	\$ 105,625.00	\$ 410.00	\$ 133,250.00	\$ 445.00	\$ 144,625.00	\$ 455.00	\$ 147,875.00
163	J102-009	Slick Bore, Including 16" C-905, DR-18 PVC Pipe; w/TracerWire; Installed	125	LF	\$ 470.00	\$ 58,750.00	\$ 325.00	\$ 40,625.00	\$ 350.00	\$ 43,750.00	\$ 500.00	\$ 62,500.00	\$ 350.00	\$ 43,750.00
164	J102-010	24" Gate Valve, Box, and Marker; Installed	1	EA	\$ 21,500.00	\$ 21,500.00	\$ 12,000.00	\$ 12,000.00	\$ 22,000.00	\$ 22,000.00	\$ 21,000.00	\$ 21,000.00	\$ 22,000.00	\$ 22,000.00
165	J102-011	16" Gate Valve, Box, and Marker; Installed	10	EA	\$ 6,400.00	\$ 64,000.00	\$ 8,500.00	\$ 85,000.00	\$ 6,700.00	\$ 67,000.00	\$ 7,600.00	\$ 76,000.00	\$ 7,500.00	\$ 75,000.00
166	J102-012	12" Gate Valve, Box, and Marker; Installed	13	EA	\$ 2,200.00	\$ 28,600.00	\$ 2,500.00	\$ 32,500.00	\$ 3,000.00	\$ 39,000.00	\$ 3,600.00	\$ 46,800.00	\$ 3,000.00	\$ 39,000.00
167	J102-013	8" Gate Valve, Box, and Marker; Installed	1	EA	\$ 1,300.00	\$ 1,300.00	\$ 1,800.00	\$ 1,800.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
168	J102-014	Air/Vacuum Relief Valve and Marker; Installed	2	EA	\$ 3,400.00	\$ 6,800.00	\$ 2,200.00	\$ 4,400.00	\$ 4,000.00	\$ 8,000.00	\$ 4,100.00	\$ 8,200.00	\$ 5,000.00	\$ 10,000.00
169	J102-015	Connect New 16" to Existing 24"; Installed	1	EA	\$ 5,800.00	\$ 5,800.00	\$ 3,500.00	\$ 3,500.00	\$ 11,000.00	\$ 11,000.00	\$ 5,100.00	\$ 5,100.00	\$ 9,000.00	\$ 9,000.00
170	J102-016	Connect New 16" to Existing 16"; Installed	3	EA	\$ 5,200.00	\$ 15,600.00	\$ 3,000.00	\$ 9,000.00	\$ 6,000.00	\$ 18,000.00	\$ 4,500.00	\$ 13,500.00	\$ 6,200.00	\$ 18,600.00
171	J102-017	Connect New 12" to Existing 16"; Installed	2	EA	\$ 5,200.00	\$ 10,400.00	\$ 2,500.00	\$ 5,000.00	\$ 6,000.00	\$ 12,000.00	\$ 5,900.00	\$ 11,800.00	\$ 6,200.00	\$ 12,400.00
172	J102-018	Connect New 12" to Existing 12"; Installed	2	EA	\$ 7,200.00	\$ 14,400.00	\$ 2,000.00	\$ 4,000.00	\$ 5,000.00	\$ 10,000.00	\$ 5,600.00	\$ 11,200.00	\$ 6,000.00	\$ 12,000.00
173	J102-019	Connect Existing 8" to New 8"; Installed	1	EA	\$ 5,000.00	\$ 5,000.00	\$ 1,200.00	\$ 1,200.00	\$ 5,000.00	\$ 5,000.00	\$ 3,800.00	\$ 3,800.00	\$ 5,700.00	\$ 5,700.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		DeNucci Constructors		Capital Excavation		Joe Bland Construction		Cox Commercial Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
174	J102-020	Relocate Existing Meter and Connect To Existing Yard Line; Installed	7	EA	\$ 1,500.00	\$ 10,500.00	\$ 2,200.00	\$ 15,400.00	\$ 3,000.00	\$ 21,000.00	\$ 1,100.00	\$ 7,700.00	\$ 1,800.00	\$ 12,600.00
175	J102-021	Short Service Reconnect; Installed	8	EA	\$ 1,100.00	\$ 8,800.00	\$ 1,200.00	\$ 9,600.00	\$ 2,000.00	\$ 16,000.00	\$ 1,000.00	\$ 8,000.00	\$ 2,000.00	\$ 16,000.00
176	J102-022	Short 2" Service with 1" Meter Reconnect; Installed	1	EA	\$ 1,900.00	\$ 1,900.00	\$ 1,200.00	\$ 1,200.00	\$ 2,000.00	\$ 2,000.00	\$ 1,800.00	\$ 1,800.00	\$ 2,200.00	\$ 2,200.00
177	J102-023	Short 2" Service with 2" Meter Reconnect; Installed	2	EA	\$ 1,400.00	\$ 2,800.00	\$ 800.00	\$ 1,600.00	\$ 2,000.00	\$ 4,000.00	\$ 1,100.00	\$ 2,200.00	\$ 2,300.00	\$ 4,600.00
178	J102-024	Cap Existing 12" Waterline; Installed	3	EA	\$ 410.00	\$ 1,230.00	\$ 4,800.00	\$ 14,400.00	\$ 2,000.00	\$ 6,000.00	\$ 900.00	\$ 2,700.00	\$ 1,500.00	\$ 4,500.00
179	J102-025	Install New Fire Hydrants Assembly; Installed	6	EA	\$ 5,400.00	\$ 32,400.00	\$ 2,800.00	\$ 16,800.00	\$ 6,000.00	\$ 36,000.00	\$ 4,500.00	\$ 27,000.00	\$ 4,000.00	\$ 24,000.00
180	J102-026	Relocate Existing Fire Hydrants Assembly; Installed	1	EA	\$ 6,500.00	\$ 6,500.00	\$ 1,200.00	\$ 1,200.00	\$ 4,000.00	\$ 4,000.00	\$ 4,500.00	\$ 4,500.00	\$ 5,500.00	\$ 5,500.00
181	J102-027	Remove Existing Fire Hydrant	1	EA	\$ 716.00	\$ 716.00	\$ 1,500.00	\$ 1,500.00	\$ 2,000.00	\$ 2,000.00	\$ 2,900.00	\$ 2,900.00	\$ 1,000.00	\$ 1,000.00
182	J102-028	6" Compacted Crushed Limestone Gravel Replacement; Installed	455	SF	\$ 2.25	\$ 1,023.75	\$ 12.00	\$ 5,460.00	\$ 8.00	\$ 3,640.00	\$ 5.00	\$ 2,275.00	\$ 6.00	\$ 2,730.00
183	J102-029	2" HMAC "Type D" Asphalt Replacement With Base Replacement; Installed	85	SF	\$ 5.00	\$ 425.00	\$ 35.00	\$ 2,975.00	\$ 5.00	\$ 425.00	\$ 14.00	\$ 1,190.00	\$ 6.00	\$ 510.00
184	J102-030	6" Reinforced Concrete Replacement; Installed	170	SF	\$ 11.00	\$ 1,870.00	\$ 15.00	\$ 2,550.00	\$ 20.00	\$ 3,400.00	\$ 42.00	\$ 7,140.00	\$ 22.00	\$ 3,740.00
185	J102-031	Trench Safety	10846	LF	\$ 1.65	\$ 17,895.90	\$ 3.00	\$ 32,538.00	\$ 3.00	\$ 32,538.00	\$ 1.50	\$ 16,269.00	\$ 1.10	\$ 11,930.60
186	WC9039-001	Enterprise Products Pipeline Protection	2	EA	\$ 13,000.00	\$ 26,000.00	\$ 1,200.00	\$ 2,400.00	\$ 15,000.00	\$ 30,000.00	\$ 50,000.00	\$ 100,000.00	\$ 17,500.00	\$ 35,000.00

**ALTERNATE BID**

187	501-01	Jacking or Boring 24 In. Pipe, Type Steel WW	235	LF	\$ 276.00	\$ 64,860.00	\$ 450.00	\$ 105,750.00	\$ 150.00	\$ 35,250.00	\$ 550.00	\$ 129,250.00	\$ 472.00	\$ 110,920.00
188	505-01	Encasement Pipe 24" Dia., Type Steel WW	280	LF	\$ 120.00	\$ 33,600.00	\$ 245.00	\$ 68,600.00	\$ 200.00	\$ 56,000.00	\$ 250.00	\$ 70,000.00	\$ 110.00	\$ 30,800.00
189	505-02	Encasement Pipe 30" Dia., Type Steel WW	326	LF	\$ 230.00	\$ 74,980.00	\$ 265.00	\$ 86,390.00	\$ 230.00	\$ 74,980.00	\$ 295.00	\$ 96,170.00	\$ 215.00	\$ 70,090.00
190	506-01	New Manhole Construction, 4' Dia. WW	11	EA	\$ 4,500.00	\$ 49,500.00	\$ 4,800.00	\$ 52,800.00	\$ 5,200.00	\$ 57,200.00	\$ 4,800.00	\$ 52,800.00	\$ 4,300.00	\$ 47,300.00
191	506-02	New Manhole Construction, with Manhole Vent Installation, 4' Dia. WW	4	EA	\$ 7,200.00	\$ 28,800.00	\$ 5,200.00	\$ 20,800.00	\$ 5,200.00	\$ 20,800.00	\$ 5,200.00	\$ 20,800.00	\$ 7,100.00	\$ 28,400.00
192	506-03	New Manhole Construction, with Manhole Vent Installation on Existing Line WW	1	EA	\$ 7,300.00	\$ 7,300.00	\$ 6,500.00	\$ 6,500.00	\$ 20,000.00	\$ 20,000.00	\$ 6,200.00	\$ 6,200.00	\$ 15,500.00	\$ 15,500.00
193	506-04	New Manhole Construction, 5' Dia. WW	4	EA	\$ 7,300.00	\$ 29,200.00	\$ 6,500.00	\$ 26,000.00	\$ 8,300.00	\$ 33,200.00	\$ 8,200.00	\$ 32,800.00	\$ 6,000.00	\$ 24,000.00
194	506-05	New Manhole Construction, with Manhole Vent Installation, 5' Dia. WW	1	EA	\$ 9,900.00	\$ 9,900.00	\$ 6,800.00	\$ 6,800.00	\$ 8,300.00	\$ 8,300.00	\$ 9,900.00	\$ 9,900.00	\$ 8,500.00	\$ 8,500.00
195	506-06	Extra Depth Manholes, 4' Dia WW	55	VF	\$ 410.00	\$ 22,550.00	\$ 325.00	\$ 17,875.00	\$ 370.00	\$ 20,350.00	\$ 550.00	\$ 30,250.00	\$ 380.00	\$ 20,900.00
196	506-07	Extra Depth Manholes, 5' Dia WW	82	VF	\$ 675.00	\$ 55,350.00	\$ 375.00	\$ 30,750.00	\$ 390.00	\$ 31,980.00	\$ 750.00	\$ 61,500.00	\$ 380.00	\$ 31,160.00
197	509-01	Trench Safety Systems (all depths)	5801	LF	\$ 2.50	\$ 14,502.50	\$ 3.00	\$ 17,403.00	\$ 10.00	\$ 58,010.00	\$ 1.50	\$ 8,701.50	\$ 2.60	\$ 15,082.60
198	510-01	Pipe, 12" Dia. PVC SDR 26 (8'-10' Depths), including Excavation and Backfill WW	551	LF	\$ 44.00	\$ 24,244.00	\$ 60.00	\$ 33,060.00	\$ 62.00	\$ 34,162.00	\$ 46.00	\$ 25,346.00	\$ 72.00	\$ 39,672.00
199	510-02	Pipe, 12" Dia. PVC SDR 26 (10'-12' Depths), including Excavation and Backfill WW	373	LF	\$ 44.00	\$ 16,412.00	\$ 72.00	\$ 26,856.00	\$ 72.00	\$ 26,856.00	\$ 56.00	\$ 20,888.00	\$ 80.00	\$ 29,840.00
200	510-03	Pipe, 12" Dia. PVC SDR 26 (12'-14' Depths), including Excavation and Backfill WW	105	LF	\$ 47.00	\$ 4,935.00	\$ 84.00	\$ 8,820.00	\$ 82.00	\$ 8,610.00	\$ 64.00	\$ 6,720.00	\$ 88.00	\$ 9,240.00
201	510-04	Pipe, 15" Dia. PVC SDR 26 (0'-8" Depths), including Excavation and Backfill WW	188	LF	\$ 51.00	\$ 9,588.00	\$ 85.00	\$ 15,980.00	\$ 68.00	\$ 12,784.00	\$ 48.00	\$ 9,024.00	\$ 68.00	\$ 12,784.00
202	510-05	Pipe, 15" Dia. PVC SDR 26 (8'-10' Depths), including Excavation and Backfill WW	851	LF	\$ 51.00	\$ 43,401.00	\$ 95.00	\$ 80,845.00	\$ 75.00	\$ 63,825.00	\$ 50.00	\$ 42,550.00	\$ 76.00	\$ 64,676.00
203	510-06	Pipe, 15" Dia. PVC SDR 26 (10'-12' Depths), including Excavation and Backfill WW	1698	LF	\$ 53.00	\$ 89,994.00	\$ 100.00	\$ 169,800.00	\$ 85.00	\$ 144,330.00	\$ 52.00	\$ 88,296.00	\$ 109.00	\$ 185,082.00
204	510-07	Pipe, 15" Dia. PVC SDR 26 (12'-14' Depths), including Excavation and Backfill WW	464	LF	\$ 64.00	\$ 29,696.00	\$ 125.00	\$ 58,000.00	\$ 95.00	\$ 44,080.00	\$ 55.00	\$ 25,520.00	\$ 96.00	\$ 44,544.00
205	510-08	Pipe, 15" Dia. PVC SDR 26 (14'-16' Depths), including Excavation and Backfill WW	173	LF	\$ 69.00	\$ 11,937.00	\$ 160.00	\$ 27,680.00	\$ 100.00	\$ 17,300.00	\$ 60.00	\$ 10,380.00	\$ 108.00	\$ 18,684.00
206	510-09	Pipe, 15" Dia. PVC SDR 26 (16'-18' Depths), including Excavation and Backfill WW	165	LF	\$ 74.00	\$ 12,210.00	\$ 185.00	\$ 30,525.00	\$ 125.00	\$ 20,625.00	\$ 66.00	\$ 10,890.00	\$ 127.00	\$ 20,955.00
207	510-10	Pipe, 15" Dia. PVC SDR 26 (18'-20' Depths), including Excavation and Backfill WW	127	LF	\$ 82.00	\$ 10,414.00	\$ 205.00	\$ 26,035.00	\$ 150.00	\$ 19,050.00	\$ 95.00	\$ 12,065.00	\$ 146.00	\$ 18,542.00
208	510-11	Pipe, 15" Dia. PVC SDR 26 (20'-22' Depths), including Excavation and Backfill WW	137	LF	\$ 91.00	\$ 12,467.00	\$ 225.00	\$ 30,825.00	\$ 190.00	\$ 26,030.00	\$ 100.00	\$ 13,700.00	\$ 170.00	\$ 23,290.00
209	510-12	Pipe, 15" Dia. PVC SDR 26 (22'-24' Depths), including Excavation and Backfill WW	142	LF	\$ 102.00	\$ 14,484.00	\$ 230.00	\$ 32,660.00	\$ 200.00	\$ 28,400.00	\$ 110.00	\$ 15,620.00	\$ 242.00	\$ 34,364.00
210	510-13	Pipe, 15" Dia. PVC SDR 26 (24'-26' Depths), including Excavation and Backfill WW	170	LF	\$ 131.00	\$ 22,270.00	\$ 230.00	\$ 39,100.00	\$ 260.00	\$ 44,200.00	\$ 150.00	\$ 25,500.00	\$ 300.00	\$ 51,000.00
211	510-14	Pipe, 15" Dia. PVC SDR 26 (26'-28' Depths), including Excavation and Backfill WW	236	LF	\$ 157.00	\$ 37,052.00	\$ 250.00	\$ 59,000.00	\$ 370.00	\$ 87,320.00	\$ 170.00	\$ 40,120.00	\$ 365.00	\$ 86,140.00
212	510-15	Pipe, 15" Dia. PVC SDR 26 (28'-30' Depths), including Excavation and Backfill WW	421	LF	\$ 201.00	\$ 84,621.00	\$ 275.00	\$ 115,775.00	\$ 450.00	\$ 189,450.00	\$ 190.00	\$ 79,990.00	\$ 432.00	\$ 181,872.00

**NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT**

213	999-WC01	FORCE ACCOUNT	50,000	DOL	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00	\$ 1.00	\$50,000.00
214	585-WC01	FORCE ACCOUNT ESTIMATED RIDE QUALITY BONUS/PENALTY	14,000	DOL	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00	\$ 1.00	\$14,000.00
215	341-WC01	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	75,600	DOL	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00	\$ 1.00	\$75,600.00
216	341-WC02	FORCE ACCOUNT ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY D SURFACE)	41,200	DOL	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00	\$ 1.00	\$41,200.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Chasco Constructors		DeNucci Constructors		Capital Excavation		Joe Bland Construction		Cox Commercial Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		TOTAL COST ADJUSTED FOR CORRECTNESS			\$ 9,213,335.00	\$ 9,996,013.05	\$ 10,203,825.80	\$ 10,697,510.48	\$ 10,756,395.22					
		TOTAL COST ADJUSTED FOR CORRECTNESS (ALTERNATE BID)			\$ 10,027,602.50	\$ 11,190,642.05	\$ 11,386,917.80	\$ 11,642,490.98	\$ 11,979,732.82					
		ACTUAL BID PROPOSAL			\$9,213,335.00	\$9,996,013.05	\$10,203,825.80	\$10,697,510.48	\$10,756,395.22					
		ACTUAL BID PROPOSAL (ALTERNATE BID)			\$10,027,602.50	\$11,190,642.05	\$11,386,917.80	\$11,642,490.98	\$11,979,732.82					
		ADJUSTMENT DIFFERENCE			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00					
		ADJUSTMENT DIFFERENCE (ALTERNATE BID)			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00					
		Bid Bond			Y	Y	Y	Y	Y				Y	
		Bid Affidavit			Y	N	Y	Y	Y				Y	
		Conflict of Interest Questionnaire			Y	Y	Y	Y	Y				Y	
		Bidder References (Minimum of Three)			Y	Y	Y	Y	Y				Y	



December 20, 2018

Judge Dan A. Gattis  
Williamson County  
710 S. Main Street, Ste. 101  
Georgetown, TX 78626

**RE: 1809-261 CR 110 Middle Section (From Limmer Loop to North of CR 107)**

Dear Judge Gattis:

Kimley-Horn has reviewed the bid tabulations submitted by Capital Excavation, Cash Construction Co., Inc., Chasco Constructors, Cox Commercial Construction, DeNucci Constructors, LLC, James Construction Group, LLC, Joe Bland Construction, L.P., Jordan Foster Construction LLC, and MA Smith Contracting CO., Inc., received on December 14, 2018. The total amount of bid shown on the bid forms are listed below.

Bidder	Roadway Bid	Util Bid	Base Bid + FA	Add Alt Bid
Capital Excavation	\$8,344,189.80	\$1,678,836.00	\$10,203,825.80	\$1,183,092.00
Cash Construction Co. Inc.	\$7,468,896.00	\$1,422,971.00	\$9,072,667.00	\$1,385,940.00
Chasco Constructors	\$7,642,212.35	\$1,390,322.65	\$9,213,335.00	\$814,267.50
Cox Commercial Construction	\$8,835,484.62	\$1,740,110.60	\$10,756,395.22	\$1,223,337.60
DeNucci Constructors LLC	\$8,340,895.05	\$1,474,318.00	\$9,996,013.05	\$1,194,629.00
James Construction Group LLC	\$7,511,109.79	\$1,218,952.94	\$8,910,862.73	\$980,900.80
Joe Bland Construction L.P.	\$8,930,251.48	\$1,586,459.00	\$10,697,510.48	\$944,980.50
Jordan Foster Construction LLC	\$7,505,793.25	\$1,320,841.50	\$9,007,434.75	\$1,257,265.00
MA Smith Contracting CO. Inc.	\$7,414,452.16	\$1,343,000.75	\$8,938,252.91	\$825,410.00

While reviewing the bids tabs it was determined that the lowest and best base bid amount, per the bid form instructions, was submitted by James Construction Group LLC for \$8,910,862.73 and appears to be complete and satisfactory.

Kimley-Horn recommends that Williamson County accept the bid and award James Construction Group LLC the contract for \$8,910,862.73 for the CR 110 Middle Section Project.

Please contact me at (512) 418-4533 or [brian.boecker@kimley-horn.com](mailto:brian.boecker@kimley-horn.com) should you have any questions.

Sincerely,



Brian C. Boecker, P.E.

Attachment: Bid Tabulation Comparison

# CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.  
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

## OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:  
2018-435873

Date Filed:  
12/20/2018

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

James Construction Group  
Belton, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Williamson County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

1809-261  
1809-261 CR 110 Middle - Award of contract

4 Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
		Controlling	Intermediary
Carroll, Brian	Temple, TX United States		X
Primoris Services Corporation	Dallas, TX United States	X	
Milliet, Matthew	Belton, TX United States	X	

5 Check only if there is NO Interested Party.


### 6 UNSWORN DECLARATION

My name is Matthew C Milliet, and my date of birth is [REDACTED].

My address is [REDACTED] Temple, TX, 76812, USA.  
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Bell County, State of Texas, on the 20 day of December, 2018.  
(month) (year)



[Signature]  
Signature of authorized agent of contracting business entity (Declarant)